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TIDA comments 7.09.13 

 

MEMORANDUM OF AGREEMENT # 12/13-19 

for  

Construction Services for the Yerba Buena Island Ramps Improvement Project 

 
THIS AGREEMENT is made and shall be effective on the [date 1: day] day of  [month], [year], by 
and between the San Francisco County Transportation Authority (“the Authority”) and the City and 
County of  San Francisco (“City”) acting through the Treasure Island Development Authority 
(“TIDA”), referred to collectively as “Parties” or individually as “Party.” 

RECITALS 

A. The Authority has been designated as the Congestion Management Agency (CMA) for the City 
and County of  San Francisco (the “City”) under State law.  In this capacity, the Authority has a 
wide range of  responsibilities that includes preparing the long-range Countywide Transportation 
Plan, prioritizing state and federal transportation funds designated for San Francisco, and 
developing and operating a computerized travel demand forecasting model. 

B. TIDA is the local reuse authority for purposes of  the redevelopment and conversion of  former 
Naval Station Treasure Island (“NSTI”) to productive civilian uses, including portions of  Yerba 
Buena Island (“YBI”). 

C. TIDA asked the Authority, in its capacity as the CMA, to lead the effort to prepare and obtain 
approval for all required technical documentation for the I-80/YBI Interchange Improvement 
Project because of  its expertise in funding and interacting with the California Department of  
Transportation (“Caltrans”) on design aspects of  the project. The scope of  the I-80/YBI 
Interchange Improvement Project includes two major components: 1) The YBI Ramps 
Improvement Project (“Project”), which includes constructing new westbound on and off  
ramps (on the east side of  YBI) to the new Eastern Span of  the San Francisco-Oakland Bay 
Bridge (“SFOBB”); and 2) seismic retrofit of  the existing YBI Bridge Structures on the west side 
of  the island, a critical component of  island traffic circulation leading to and from SFOBB. 

D. In May 2010, the Authority entered into Cooperative Agreement No. 4-2137 (Appendix A) with 
Caltrans, which defined each agency’s respective roles during the project development process. 
Over the last four years, the Authority Project team has worked closely with Caltrans on all 
aspects of  the project development process. The Final Environmental Impact 
Report/Environmental Impact Statement (“EIR/EIS”), with Caltrans as the National 
Environmental Policy Act lead agency under delegation from the Federal Highway 
Administration and the Authority as the California Environmental Quality Act lead agency, was 
approved in December 2011.  The Parties believe that the Project has not changed since the 
approval of  the EIR/EIS, and that no additional environmental review is required as a result of  



 

\\insitefiles\granicus_nas\insite\files\SFRN\Attachments\50723.docx                                              Page 2 of 29 

this Agreement.  The Authority is currently completing Plan, Specifications and Estimates 
(“PS&E”) and right of  way certification efforts in order to ready the project for construction 
funding authorization. 

E. In July 2008, the Parties entered into a Memorandum of  Agreement (“MOA”) for project 
management and oversight, engineering and environmental services for the YBI Interchange 
Improvement Project (“Environmental MOA”).  Under the terms of  the Environmental MOA, 
TIDA’s total loan obligation to the Authority amount for the non-federal portion is $10,287,000. 
TIDA’s obligation will be increased to $11,037,000 to account for additional required local match 
for Environmental MOA activities as well as additional project costs not anticipated to be 
covered by State and Federal funds. The Parties anticipate approximately $13,700,000 of  the 
project costs will be reimbursed to the Authority from the Federal Highway Bridge Program 
(“HBP”) funds, with TIDA being responsible to reimburse the Authority for incurred interest 
expense and any and all costs not covered by state or federal funds. Project costs for 
environmental activities total to $24,737,000. If  federal grant funds do not become available for 
some or all of  the project costs, or if  the federal agency disallows the Authority’s reimbursement 
claims on some or all of  the project costs, then pursuant to the Environmental MOA, TIDA 
bears the responsibility to repay the Authority for all costs not reimbursed by federal or state 
funds  incurred on the YBI Interchange Improvement Project as set forth in the Environmental 
MOA. 

F. Through Resolution 14-XX, the Parties entered into an MOA, effective April 5, 2012, for right 
of  way certification services for the Project (“Right of  Way MOA”).  The total not-to-exceed 
principal amount of  the Right of  Way MOA is $4,200,000.  The Parties anticipate $3,718,260 of  
the project costs will be reimbursed to the Authority from Federal HBP funds and $481,740 
from State Seismic Retrofit Proposition 1B (“Prop 1B”) funds, with TIDA agreeing pursuant to 
the Right of  Way MOA to reimburse the Authority for incurred interest expense, fiscal charges 
and any and all costs not covered by state or federal funds. 

G. The Authority and Caltrans have negotiated a Cooperative Agreement No. 04-2383 for the 
construction phase of  the Project (Appendix B), and Amendment No. 2 to Cooperative 
Agreement No. 04-2283 (Appendix C) between Authority and Caltrans with respect to certain 
changes in the Caltrans SFOBB project that are required for the Project to physically tie in to the 
new SFOBB improvements, modifying the scope of  work for “Betterments” required for the 
Project, and providing for the Authority to pay $120,000 for the Authority’s contribution to the 
cost of  construction support for the Betterments, and an increase of  $1,199,400 for the 
Authority’s additional not-to-exceed contribution to the total construction cost of  such 
Betterments.  The Parties anticipate that approximately $1,319,400 of  this amount will be 
reimbursed to the Authority from the Federal HBP or State Prop 1B funds, with TIDA being 
responsible to reimburse the Authority for any and all costs not covered by state or federal funds 
and the federal grant local matching funds requirements for the additional work as more 
particularly set forth in this Agreement. 

H. To facilitate funding for the Project, the Authority executed the Local Agency Advance 
Construction (“AC”) Commitment Block requested by Caltrans dated September 22, 2011 (the 
“Funding Commitment”) (Appendix D), whereby the Authority agreed to use local funds in lieu 
of  federal funds to finance the cost of  work identified as Local Funded AC until such time that 
federal funds become available for obligation and subsequent reimbursement of  eligible work.  
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The Authority was willing to do so on the understanding that TIDA would agree to reimburse 
the Authority for any Project costs incurred by the Authority and not reimbursed by federal or 
state funds, as provided in the Environmental MOA, the Right of  Way MOA and this 
Agreement. 

I. Also in furtherance of  the Project, the Authority has issued a Request for Proposals for YBI 
Ramps Construction Management Support Services (the “Construction Management RFP”).  
Award of  a contract for the services requested in the Construction Management RFP is 
contingent upon allocation of  Federal HBP and State Prop 1B funds as well as execution of  this 
Agreement, whereby TIDA agrees to reimburse the Authority for, and indemnify and hold the 
Authority harmless from, any and all costs and liabilities incurred by the Authority in connection 
with the Construction Management RFP and the contract for services awarded pursuant thereto 
as set forth in this Agreement. 

J. Pursuant to that certain Freeway Agreement 04-SF-80-PM 7.61/8.23 between the State of  
California and the City, Route 80 between the East and West limits of  YBI is designated a 
freeway.  The City has consented to the closing of  certain City streets, construction of  frontage 
roads and other local streets and other construction, and pursuant to that certain Freeway 
Maintenance Agreement 04-SF-80 PM 7.6R-8.3R to be entered into between the State and the 
City, the State and the City will agree upon the allocation of  responsibility for maintenance of  
the YBI Ramps Project and such City frontage roads, and other streets and facilities. The 
Authority is willing to proceed with the construction phase of  the Project provided that TIDA 
assumes responsibility for actively coordinating and assisting with the completion of  
negotiations of  the Freeway Maintenance Agreement and execution of  such agreement by the 
intended parties thereto and that the Freeway Maintenance Agreement is executed before 
construction contract award. The Parties expect the Freeway Maintenance Agreement to be 
executed before a construction contract is advertised.   

K. TIDA further requests that the Authority, acting on TIDA’s behalf, complete the foregoing steps 
necessary to pursue construction of  the Project, issue an Invitation to Bid (“ITB”) for 
construction work required for the Project, and enter into a construction contract 
(“Construction Contract”) consistent with the California Public Contract Code and the 
California Labor Code.  The Authority is willing to do so provided that TIDA agrees to 
reimburse the Authority for, and indemnify and hold the Authority harmless from, any and all 
costs and liabilities incurred by the Authority in connection with the Construction Contract as 
more particularly set forth in this Agreement. 

L. The cost of  the construction phase of  the project is estimated to be $77.5 million and the 
Parties anticipate this expense to be 100% reimbursed by a combination of  Federal HBP 
funding and State Prop 1B funding.  The Authority will not award the Construction Contract 
until these funds have been secured, as evidenced by the federal issuance of  an E-76 and the 
State issuance of  the Program Supplement Agreement for the project.  

M. On March 26, 2013, the Authority approved Resolution 13-41, authorizing the Executive 
Director to execute the Cooperative Agreement for Construction Services and Right of  Way 
Certification with Caltrans, the United States Coast Guard (“USCG”) License Agreement, 
associated utility agreements and all other supporting documents for receipt of  federal and state 
funds for the Project.  On July __ 2013, the Authority approved Resolution 14-XX, authorizing 
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the Executive Director to enter into an MOA with TIDA for construction services for the 
Project. 

N. This Agreement sets forth certain rights and obligations of  the Authority and TIDA with 
respect to the construction phase of  work for the Project. 

AGREEMENT 

The Parties agree to the following: 

1. Project Management and Administrative Services. The Authority shall provide project 
management and administrative services described in Appendix E, “Description of  Authority 
Services,” attached hereto and incorporated by reference as though fully set forth herein.  

2. Consultant Services, Caltrans Services and Construction Services. 

a. Consultant Services.   

i. The Authority shall maintain a contract for professional services with the consultant 
chosen in accordance with the Request for Proposal (the “Consultant”) to perform the 
Phase 1 conceptual engineering and preparation of  the Project Report (“PR”) and the 
Environmental Document (“ED”), to perform 100% of  the Phase 2 Design services 
through final PS&E for the Project, and to provide design services during construction 
as more particularly described in Appendix E. 

ii. The Authority shall contract for the professional construction management services 
with the consultant chosen in accordance with the Construction Management RFP 
(the “Construction Manager”), as more particularly described in the Construction 
Manager Scope of  Services set forth in Appendix F (the “Construction Manager 
Services”).   

b. Caltrans Services.  In order to build the YBI ramps in conjunction with the construction 
of  the new Eastern Span of  the SFOBB, the Authority has executed two critical Cooperative 
Agreements with Caltrans, Agreement Nos. 4-2137 (Appendix A) and 4-2283 (Appendix B) 
(the “Cooperative Agreements”).  In order to move into the construction phase for the 
Project, it is necessary for the Authority to enter into Amendment No. 2 of  Cooperative 
Agreement No. 4-2283 (Appendix C).  Collectively, all work by Caltrans under the 
Cooperative Agreements, as amended, is the “Caltrans Services.” 

c. Construction Services.  The Authority shall provide Construction Services for the Project 
described in Appendix E.   

i. The Parties acknowledge and agree that in order to provide Construction Services, the 
Authority must enter into agreements with Caltrans and other agencies.  These 
agreements include:  Cooperative Agreement No. 04-2383 with Caltrans; Amendment 
No. 2 to Cooperative Agreement No. 04-2283 with Caltrans; the TIDA Use Permit; the 
Utility Relocation Agreements; the USCG License and other similar agreements.  The 
Parties further acknowledge and agree that the Authority shall be deemed to do so at the 
request of  and as an accommodation to TIDA, and it is TIDA’s and the Authority’s 
intent that all costs and liabilities incurred and assumed by the Authority pursuant to 
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such agreements shall be “Authority Construction Costs” that are subject to TIDA’s 
Reimbursement Obligation pursuant to Section 5 of  the Agreement.   

ii. The Authority shall contract for construction work with the contractor chosen in 
accordance with the ITB (the “Construction Contractor”) to build the YBI Ramps, all as 
more particularly described in the approved final PS&E, and in accordance with the 
estimated Construction Contractor Budget set forth in Appendix G, both of  which are 
incorporated by reference as if  fully set forth herein.  Upon execution of  the 
Construction Contract the estimated Construction Contractor Budget set forth in 
Appendix G shall be replaced with the successful bid price for the Construction 
Contract as executed by the Authority and the Construction Contractor. Collectively, all 
work by the Construction Contractor under the Construction Contract with the 
Authority is the “Contractor Work.”  All obligations undertaken and work performed by 
the Authority pursuant to the Construction Contract are Authority Construction Costs 
that are subject to TIDA’s Reimbursement Obligation pursuant to Section 5 of  the 
Agreement. 

iii. The Authority shall obtain, or shall cause the Construction Contractor to obtain as part 
of  the Contractor Work, all Building approvals required by the City’s Department of  
Building and Inspection.  All obligations undertaken and work performed by the 
Authority to obtain such approvals are Authority Construction Costs that are subject to 
TIDA’s Reimbursement Obligation pursuant to Section 5 of  the Agreement. 

iv. Before awarding the Construction Contract, Authority shall prepare and submit a bid 
summary to TIDA tabulating bid results and confirming that the recommended 
contractor has complied with requirements as described within the ITB and requesting 
TIDA approval in accordance with Section 4 of  this Agreement. 

3. Coordination.  The Authority and TIDA agree to the following with regard to the performance 
of  the Project Management Services, Administrative Services, Consultant Services, Construction 
Manager Services, Caltrans Services and Construction Services under this Agreement: 

a. The Parties acknowledge that TIDA may seek advice and consultation from the Department 
of  Public Works (“DPW”) and  other City departments in fulfilling its obligations under this 
Agreement, and Authority agrees to cooperate with TIDA and any City departments so 
designated by TIDA.  All costs of  participation by City departments shall be paid by TIDA 
or the City.  Authority agrees to cooperate and consult with TIDA on all material aspects of  
the Project.  The Parties agree to work together to establish appropriate coordination and 
consultation procedures throughout the bid and construction periods to promote effective 
and timely Project delivery.   

b. TIDA shall participate in the selection of  Consultants, Construction Manager and 
Construction Contractor in accordance with Authority’s procurement procedures.   

c. TIDA and the Authority shall establish a timeframe and work with Caltrans, FHWA, the 
Metropolitan Transportation Commission, the Bay Area Toll Authority, the Toll Bridge 
Program Oversight Committee, the California Transportation Commission, the Navy, the 
USCG, FHWA, the City’s Department of  Building Inspection and other relevant agencies to 
enable the timing of  the design, engineering and construction of  the Project to occur in 
conjunction with the construction of  the new eastbound ramp that is part of  the Eastern 
Span of  the SFOBB Project. 
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d. The Authority shall conduct all communications with the Consultant, the Construction 
Manager, Caltrans, TIDA, the Navy, utility owners, the USCG, FHWA, the Construction 
Contractor and the City’s Department of  Building Inspection and other relevant agencies 
regarding deliverables, task updates or other performance of  services. TIDA shall have the 
right to review or participate in communications that constitute a decision, action or 
commitment by Authority that would increase TIDA costs. 

e. The Authority shall provide timely deliverables to TIDA. The Authority shall maintain 
project records including deliverables, progress reports, correspondence, and a full 
accounting of  the Authority Construction Costs, and shall make such records available to 
TIDA upon request. 

f. The Authority and TIDA shall have regular coordinating meetings, as needed. 

g. All services under this Agreement shall be performed in accordance with the Authority’s 
policies, procedures and customary practices for projects of  similar size, cost and scope. 

4. Approvals. 

a. Authority and TIDA agree to cooperate in preparing and reviewing contract documents, bid 
packages or any other material document relating to the project so as to facilitate timely 
approval of  final documents.  Before awarding Consultant, Construction Manager or 
Construction contracts, or other third party contracts relating to the project, and following 
consultation with TIDA, Authority shall submit these contracts to TIDA for approval and 
such approval shall not be unreasonably withheld.  TIDA shall deliver approvals or any 
disapproval to Authority in writing and, in the case of  disapproval, stating the basis for the 
disapproval and changes needed in order for TIDA to approve the contracts or other 
material document.   

b. Authority shall submit to TIDA for approval any proposed change or amendment to any 
contract the value of  which is greater than $250,000.  Should an exigent circumstance arise 
in which an amendment or contract change is required in order to avoid excessive cost, to 
protect persons or property, or to comply with an order from a legally controlling authority, 
and the amount of  such amendment or contract change exceeds the above stated amount 
that would require TIDA approval, Authority shall notify TIDA of  such fact and request 
approval of  the proposed amendment or contract change within 48 hours of  Authority 
becoming aware of  such an occurrence.  If  the proposed amendment or contract change is 
reasonably required to protect persons or property or comply with an order from a legally-
controlling authority prior to receiving TIDA approval, then Authority may enter into such 
change without TIDA’s prior approval. 

c. Authority shall notify TIDA in a timely manner should a claim or notice of  potential claim 
be submitted by any contractor if  such claim is in an amount greater than $100,000.  
Authority shall consult with TIDA in analyzing any such large claim and submit to TIDA for 
approval any proposed disposition of  such claim. 

d. TIDA acknowledges that delay to any approval can result in additional cost.  TIDA shall 
reimburse Authority for any additional costs arising out of  failure by TIDA to provide any 
timely approval to the extent that such additional costs are not reimbursed from federal or 
state sources. 
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5. Project Funding and TIDA Reimbursement Obligation. 

a. TIDA and the Authority shall work jointly in good faith to seek state and federal bond, grant 
or appropriation funds, or other funds as needed, to pay for all or any portion of  the 
environmental, design and engineering, right of  way, and construction work necessary for 
the Project.  If  either party becomes aware that any anticipated state or federal funding may 
not become available, that party shall immediately notify the other party, and TIDA and the 
Authority in consultation with Caltrans shall work together in good faith to determine the 
correct course of  action in light of  such fact.  TIDA shall have the right to require the 
Authority to promptly stop working on the Project if, at any time, TIDA determines that 
available funding may not exist to pay for such work  TIDA acknowledges that any such stop 
work order can result in additional cost.  TIDA shall reimburse Authority for any additional 
costs arising out of  a stop work order issued by TIDA to the extent that such additional 
costs are not reimbursed from federal or state sources. 

b. Interest shall accrue on the outstanding unreimbursed Authority Construction Costs, 
compounded quarterly, at the City Treasurer’s Pooled Investment Fund rate or the 
Authority’s borrowing rate, whichever is applicable, beginning on the date when the 
Authority first incurs Authority Construction Costs and continuing until the Authority has 
received full reimbursement under this Section 5 from TIDA and applicable state or federal 
agencies.  Accrued and unpaid interest shall be deemed to be Authority Construction Costs 
as accrued.  If  the Authority has not issued long-term debt, the applicable interest rate will 
be the City Treasurer’s Pooled Investment Fund rate, calculated quarterly.  If  the Authority 
has issued long-term debt for any purpose, the applicable interest rate will be the “all-in 
TIC” of  the Authority’s most recent long-term debt issuance. (The all-in TIC is defined as:  The 
discount rate, assuming semiannual compounding and a 30/360-day calendar, which sets the net present 
value of  all payments of  principal and interest equal to the par amount of  bonds plus accrued interest plus 
premium less original issue discount less insurance premium less costs of  issuance less other up front expenses 
discounted to the issue date.) [Nadia to confirm] If  at any time the Authority issues long-term 
debt and that increases the applicable interest rate under this subsection, the Authority shall 
modify the rate to the appropriate interest rate under this subsection and use that new rate 
going forward. The Authority shall provide written notice to TIDA of  any change in the 
interest rate and the date on which the Authority applied the new rate. Notwithstanding the 
foregoing, in no event shall the interest rate the Authority applies exceed the maximum rate 
permitted under California Government Code Section 53531.   

c. Before the Authority issues any debt or otherwise borrows funds to pay Project Costs, the 
Authority shall notify TIDA.  TIDA shall have the option, at its discretion, to include 
amounts for Project Costs in an Authority borrowing or to make other arrangements in 
order to meet its payment obligations under this Agreement.  Alternatively, TIDA may 
request that the City issue debt to pay for Project Costs, or otherwise pay Project Costs as 
they are incurred by the Authority.  If  City pays for Project Costs as they are incurred, then 
the Authority shall promptly reimburse City for such payments upon Authority’s receipt of  
corresponding federal and state reimbursements.    

d. The Parties acknowledge the Authority is advancing Proposition K (“Prop K”) funds to pay 
for Authority Construction Costs, with the intent that Prop K funds will be repaid by 
reimbursements from federal, state or TIDA funds.  For Authority Construction Costs that 
are not subject to interest payments under subsection 5 (b) above, the Authority shall invoice 
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TIDA for, and TIDA shall be obligated to pay, an estimated pro-rata share of  the interest 
and fiscal charges (including but not limited to letter of  credit fees, remarketing fees and 
rating agency fees) incurred by the Authority through its Commercial Paper Program 
(“Fiscal Fees”).  Fiscal Fees shall be applied to the lower of  (1) the average quarterly 
outstanding unreimbursed Authority Construction Costs (including interest accrued 
pursuant to paragraph 5(b), above) or (2) the total outstanding unreimbursed Authority 
Construction Costs (including interest accrued pursuant to paragraph 5(b), above), beginning 
on the date when the Authority first incurs Authority Construction Costs and continuing 
until the Authority has received full reimbursement under this Section 4 from TIDA and 
applicable state or federal agencies or other funding sources.  The Authority shall invoice 
TIDA for reimbursement of  Fiscal Fees in arrears within _sixty (60)_ days of  the end of  
each quarter.  TIDA shall reimburse the Authority for Fiscal Fees within forty-five (45) days 
from receipt of  Authority invoice. 

e. All Authority Construction Costs, accrued interest and Fiscal Fees with respect to 
Construction Services under subsections (a) and (b) above are referred to in this Agreement 
as the “Project Costs.”  TIDA shall reimburse the Authority for all Project Costs less any 
state or federal government funds or other funds actually reimbursed to the Authority for 
Authority Construction Costs (the “TIDA Reimbursement Obligation”).  Notwithstanding 
anything to the contrary in this Agreement, the TIDA Reimbursement Obligation shall not 
include any costs incurred as a result of  the Authority’s sole negligence or willful  
misconduct.  

f. The Authority and TIDA anticipate that the total Authority Construction Costs will be 
covered by state and federal funds, including but not limited to Federal HBP and State Prop 
1B funds.  TIDA shall be responsible to reimburse the Authority, interest calculated under 
subsection 5 (b) above and Fiscal Fees calculated under subsection 5 (c) above.  If  state or 
federal funds do not become available for the Authority Construction Costs, the Authority 
and TIDA shall work together in an effort to identify other funding sources.  If  state or 
federal funds are made available for the Authority Construction Costs, but the applicable 
state or federal agency disallows the Authority’s reimbursement claims on costs related to 
Authority Construction Costs, the Authority and TIDA shall work together with the 
applicable state and federal agency in an effort to address and correct any grounds for the 
disallowance decision. 

g. Except as provided herein, in no event shall the principal amount of  the TIDA 
Reimbursement Obligation exceed a “not-to-exceed amount” of  Forty-Six Million Seven 
Hundred Thousand Dollars ($46,700,000), as outlined in Appendix H, “Construction Phase 
Budget,” attached hereto and incorporated by reference as though fully set forth herein, 
without the approval of  TIDA’s Board of  Directors and the City’s Board of  Supervisors; 
provided that this not-to-exceed amount does not apply to or limit TIDA’s obligations for 
accrued interest or Fiscal Fees on the Authority Construction Costs.  As detailed in 
Appendix H, it is anticipated that state and federal funds, including Federal HBP and State 
Prop 1B funds, will fund approximately $77,500,000 of  the total Authority Construction 
Costs shown on Appendix H.  If  state or federal funds or other funds do not become 
available for some or all of  the Authority Construction Costs anticipated in Appendix H, or 
if  any state or federal agency disallows the Authority’s reimbursement claims on some or all 
of  the Authority Construction Costs anticipated in Appendix H, then all Authority 
Construction Costs anticipated to be but not paid by state or federal funds shall be included 
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in the TIDA Reimbursement Obligation and TIDA shall pay those amounts to the Authority 
within forty-five (45) days from receipt of  Authority invoice.  In this circumstance, the 
maximum not-to-exceed amount for the principal amount of  the TIDA Reimbursement 
Obligation will increase to Seventy-Seven Million Five Hundred Dollars ($77,500,000).  
TIDA and the Authority acknowledge that the terms and time period for reimbursement of  
the TIDA Reimbursement Obligation outlined in Section 5(f) of  this Agreement are based 
on the assumed not-to-exceed TIDA Construction Reimbursement Obligation amount of  
$46,700,000.  TIDA and the Authority agree that if  the TIDA Reimbursement Obligation 
(not including accrued interest or Fiscal Fees) exceeds the amounts recovered from the 
anticipated state and federal funds, the Parties shall meet and negotiate in good faith to 
evaluate a mutually agreeable repayment plan and schedule of  the excess amount of  the 
TIDA Reimbursement Obligation.  Regardless of  any adjustments to the schedule and 
deadlines for repayment, TIDA shall be responsible for the full amount of  the TIDA 
Reimbursement Obligation subject to the limitations set forth in this Agreement. 

h. The Authority and TIDA acknowledge that this Agreement memorializes a reimbursement 
obligation of  TIDA to the Authority and shall not be construed as a grant or gift of  funds 
from the Authority to TIDA. 

6. Payments. 

a. Parties agree that all Project invoices for payment or reimbursement from all contractors, 
utility companies and Caltrans shall be submitted directly to the Authority for review and 
payment.  TIDA may, at its discretion, review invoices related to construction activities and 
agrees to do so within a timeframe that allows timely payment.   Authority shall provide a 
copy of  the invoices and supporting documentation to TIDA.  Authority shall provide a 
quarterly report to TIDA describing services rendered and the costs and expenses incurred 
by the Authority for the Project Management Services, Administrative Services, Consultant 
Services, Construction Manager Services, Caltrans Services and Construction Services 
(collectively, the “Authority Construction Costs”). 

b. The Authority shall prepare and submit invoices for the TIDA Reimbursement Obligation, 
quarterly reports, and supporting documentation to TIDA.  The Authority shall have the 
discretion to submit invoices to TIDA may be submitted on a monthly, quarterly or annual 
basis as specified herein.    TIDA shall reimburse the Authority for TIDA Reimbursement 
Obligation within forty-five (45) days from receipt of  Authority invoice. 

7. Controller’s Certification of  Funds. The terms of  this Agreement shall be governed by and 
subject to the budget and fiscal provisions of  the City Charter.  Notwithstanding anything to the 
contrary contained in this Agreement, there shall be no obligation for the payment or 
expenditure of  money by TIDA under this Agreement until the City Controller’s Office first 
certifies, pursuant to Section 3.105 of  the City Charter, that there is a valid appropriation from 
which the expenditure may be made and that unencumbered funds are available from the 
appropriation to pay the expenditure.  TIDA shall include an estimated amount for the TIDA 
Reimbursement Obligation in TIDA’s annual budget, and shall use good faith efforts to seek 
appropriation and Controller’s certification of  the funds necessary to reimburse the Authority in 
accordance with this Agreement. The Controller’s initial certification of  funds for this 
Agreement shall not include the Authority Construction Costs.  Before the Authority awards the 
Construction Contract for the Project, TIDA shall seek to obtain the Controller’s certification of  
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funds for the Construction Contract.  The Controller’s Office shall certify the funds that are 
available for this Agreement each fiscal year. TIDA agrees to promptly submit to Controller 
whatever materials or information may be required or requested to obtain Controller’s 
certification of  funds for the Construction Contract.  TIDA shall promptly notify Authority in 
writing upon each instance of  Controller’s certification of  funds required for any contract or 
other activity for the Project.  TIDA shall include in such notification all details required by 
Authority in order to certify contracts or take other actions that require the Controller’s 
certification of  funds.  The Parties acknowledge that any delay in receipt of  Controller’s 
certification of  funds or any other similar required certification could result in the expiration of  
contractor bids or proposals.  The Parties shall cooperate with each other and with Controller to 
seek timely certification of  funds as and when needed. 

8. Term.  The term of  this Agreement shall be from July 1, 2013 to December 31, 2016.  Time 
extensions shall be by amendment to this Agreement and by mutual agreement between the 
Parties.   TIDA’s Reimbursement Obligation under Section 5 and 6 shall survive beyond the term 
of  this Agreement. 

9. Indemnification.  TIDA acknowledges and agrees that the Authority will perform the 
Construction Services and has or will enter into the following Agreements for the benefit of  and 
as an accommodation to TIDA with respect to the Construction Services:  (i) Amendment No. 2 
to Cooperative Agreement 4-2283, (ii) the Construction Cooperative Agreement 4-2383, (iii) the 
Utility Relocation Agreements, (iv) the USCG License Agreement, (v) the Construction 
Contract, (vi) any license or other agreement arising out of  or with respect to the Consent 
Letter, including but not limited to the sublicense of  the License Agreement provided under the 
Right of  Way MOA, (viii) City’s Department of  Building Inspection plan approvals, (ix) the 
Funding Commitment, and (x) the Construction Manager Agreement (collectively, the 
“Construction Services Agreements.  In consideration of  the Authority’s performance of  the 
Construction Services and direct entry into the Construction Services Agreements for the 
benefit of  TIDA, TIDA agrees to protect, indemnify, defend and hold harmless the Authority, 
its Board of  Commissioners, officers and employees (“Indemnitees”) from and against any and 
all losses, liabilities, costs, expenses, claims, suits, actions, and damages of  any kind (including 
reasonable attorney’s fees) arising from the Construction Services Agreements or the actions or 
inactions of  the Authority or TIDA undertaken in connection with the Construction Services, 
except to the extent the same arise out of  the sole negligence or willful misconduct of  the 
Authority.  TIDA further acknowledges and agrees that the foregoing indemnity is a material 
part of  the consideration for the Authority’s entry into this Agreement, and that the Authority 
would not enter into the Construction Services Agreement in the absence of  such indemnity.  
Before seeking indemnity from TIDA under this section, the Parties agree to work together (in 
consultation with the City Attorney’s Office) to make claims against and seek payment from 
responsible contractors or subcontractors under the Construction Services Agreements, or their 
insurers or bonding companies, if  and to the extent the City Attorney’s Office determines that a 
cause of  action exists against any such third party.  The costs of  such claim or action shall be 
paid by TIDA.   TIDA’s obligation to indemnify the Authority shall survive expiration or earlier 
termination of  this Agreement. 

10. Disputes:  If and to the extent there are any disagreements between the Authority and TIDA, 
the Parties agree to meet and confer expeditiously in good faith to resolve the disagreements. To 
the extent the Parties are unable to resolve a dispute involving a matter that reasonably could 
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require TIDA to make an unreimbursed payment, and despite good faith efforts by the Parties 
to resolve such dispute, the directives of TIDA shall control so long as such directives are 
consistent with all other provisions of this and all other related Agreements, are consistent with 
governing law and would not create a condition in which Authority could be exposed to 
liabilities for which TIDA’s indemnifications of Authority do not apply. 

11. Notices:  Unless otherwise indicated elsewhere in this Agreement, all written communications 
sent by the parties may be by U.S. mail, e-mail or by fax, and shall be addressed as follows: 

To Authority: Ms. Cynthia Fong 
Deputy Director for Finance and Administration 
San Francisco County Transportation Authority 
1455 Market Street, 22nd Floor 
San Francisco, California 94103 
Phone: (415) 522-4800 
Fax: (415) 522-4829 
E-mail: cynthia.fong@sfcta.org 

To TIDA: Mr. Robert Beck 
Treasure Island Director 
Treasure Island Development Authority 
1 South Van Ness Avenue, 5th Floor 
San Francisco, California 94103 
Phone: (415) _____________ 
E-mail: _____________@sfgov.org 

Any notice of default must be sent by registered mail. 
 
12. Modification of  Agreement.  This Agreement may not be modified, nor may compliance with 

any of  its terms be waived, except by written instrument executed and approved in the same 
manner as this Agreement.   

13. Right to Terminate. Either party may terminate this Agreement, in whole or in part, at any 
time upon five (5) working days’ prior notice.  In the event of  such a termination, Authority shall 
submit a final project progress report to TIDA identifying work completed and the total Project 
Costs incurred through the termination date within forty-five (45) days of  such termination.  
TIDA’s reimbursement obligation under Section 5 and 6 shall survive a termination of  this 
Agreement for Authority Construction Costs incurred or relating to work performed prior to 
such termination in accordance with this Section 13. 

14. Agreement Made in California; Venue.  The formation, interpretation and performance of  
this Agreement shall be governed by the laws of  the State of  California.  Venue for all litigation 
relative to the formation, interpretation and performance of  this Agreement shall be in San 
Francisco. 

15. Audit and Inspection of  Records.  The Parties agree to maintain and make available to the 
each other, during regular business hours, accurate books and accounting records relating to 
their work under this Agreement and the work of  any third parties performing work on the 
Project.  The Parties will permit each other to audit, examine and make excerpts and transcripts 
from such books and records, and to make audits of  all invoices, materials, payrolls, records or 
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personnel and other data related to all other matters covered by this Agreement, whether funded 
in whole or in part under this Agreement.  The Parties shall maintain such data and records in an 
accessible location and condition for a period of  not less than three years after the Authority 
receives final payment from TIDA.  The State of  California or any federal agency having an 
interest in the subject matter of  this Agreement shall have the same rights conferred upon the 
Parties by this Section. 
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IN WITNESS WHEREOF, The parties have executed this AGREEMENT on the date set forth 
above: 

 

SAN FRANCISCO COUNTY 
TRANSPORTATION AUTHORITY 
 

 The City and County of  San Francisco, acting by 
and through the TREASURE ISLAND 
DEVELOPMENT AUTHORITY 

   
   
Recommended by:  Recommended by: 
 
 
 

  
 
 

Cynthia Fong  Robert Beck 
Deputy Director for Finance and 
Administration 

 Treasure Island Director 

San Francisco County Transportation 
Authority 

  

   
  APPROVED AS TO FORM: 
Recommended by:  DENNIS J. HERRERA, City Attorney 
 
 
 

  
 
 

Leroy Saage  Deputy City Attorney 
Deputy Director for Capital Projects   
San Francisco County Transportation 
Authority 

  

   
  Approved by: 

 
 
 
________________________________________ 
Mohammed Nuru 
Director, DPW 

Approved by:   
   
 
 

  

Maria Lombardo   
Interim Executive Director   
San Francisco County Transportation 
Authority 
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Appendix A 

Caltrans Cooperative Agreement No. 4-2137 
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Appendix B 

Caltrans Cooperative Agreement No. 4-2383  
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Appendix C 

Amendment No. 2 to Caltrans Cooperative Agreement No. 4-2283 
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Appendix D 

Funding Commitment  
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Appendix E 

Description of  Authority Services 

The Authority will provide project management, administrative and construction services for the 
Project.  These services include project management oversight consultant services, Authority 
support staff  services, legal services and other administrative services related to the Project. The 
services will be billed on an actual time and materials basis, and will vary from month-to-month. 

Project Management Services performed by Authority and Project 

Management Oversight staff  

Project Management Services will include the following activities: 

 Briefings to Authority and TIDA management regarding project issues and progress;  

 Monitor and review YBI Ramps Improvement Project consultants (AECOM and Parsons 
Brinckerhoff) performance, work products, deliverables; 

 Review consultant teams monthly progress reports, with emphasis on trends, issues and 
problems, potential future issues and problems, proposed solutions;  

 Review schedule and cost, including milestones and percent expended/completed;  

 Review and approve invoices; 

 Prepare project financial plan and schedule;  

 Review and make recommendations on any project scope change requests;  

 Follow up on issues and deficiencies to assure corrective action;  

 Attend and participate in meetings, and make presentations as requested;  

 Draft memos and reports as requested; draft and distribute meeting minutes;  

 Assist in engineering and technical reviews 

 Prepare necessary relevant documents including Cooperative Agreements;  

 Assist in the selection of  subsequent engineering, planning, environmental, construction 
management, construction contractor or other specialty consultants to perform studies, 
design work, or construction, including preparation of  supplemental Request for Proposals 
(RFPs), participation in the selection process, and participate in negotiations for the scope 
and fee for selected consultants and construction contractor; 

 Provide project management and coordination services for the preparation of  all required 
technical work products;  

 Review and make recommendations to Authority management on CEQA issues; 

 Provide day-to-day project management services, and participate in Project Development 
Team (PDT) and ad hoc meetings; attend Board meetings as requested by Authority staff;  

 Prepare periodic Staff  Reports for the Board agenda packets as requested by Authority staff;  

 Provide coordination between all stakeholders including Authority staff, Caltrans, FHWA, 
the Metropolitan Transportation Commission, Toll Bridge Program Oversight Committee, 
TIDA, various resource agencies, the California Transportation Commission, the Navy, the 
USCG, FHWA, the City’s Department of  Building Inspection, Bay Area Toll Authority, 
utility companies and the public as necessary; 

 Provide oversight of  all consultant contracts for the preparation of  all required technical 
work products;  

 Provide project management of  selected consultants on the project with respect to budget, 
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schedule, and scope, and ensure project issues that surface are addressed expeditiously;  

 Assist with preparation and submittal of  funding applications and participate in meetings 
with appropriate staff  and agencies required to obtain funding;  

 Provide proscriptive analysis to Authority staff, prospective issues and proposed resolutions 
in advance; 

 Assist Authority staff  in tasks necessary to maintain and expedite project delivery; and 

 Other PM-related tasks as requested by Authority staff. 

Administrative Services performed by Authority and Project 

Management Oversight staff  

Administrative Services will include the following activities: 

 Manage and administer agreements with Consultant, Construction Manager, Caltrans and 
Construction Contractor; 

 Process payment of  Consultant, Construction Manager, Caltrans and Construction 
Contractor invoices; 

 Obtain federal and state grant reimbursements; 

 Establish construction administration procedures in compliance with federal and state 
regulations; 

 Provide legal counsel services related to the review of  Project documents; 

 Perform annual audit and pre-award audit services as necessary; 

 Prepare memos and reports as requested for Authority Committees and Board; 

 Attend meetings with TIDA staff  and stakeholders; 

 Maintain sufficient insurance amounts and coverages to meet Project requirements; 

 Record keeping and filing; and 

 Other related tasks as requested. 

Construction Services performed by Authority and Project 

Management Oversight staff  

Construction Services will include the following activities: 

 Enter into Cooperative Agreement No. 04-2383 with Caltrans, Amendment No. 2 to 
Cooperative Agreement No. 04-2283 with Caltrans, the TIDA Use Permit, the Utility 
Relocation Agreements, the USCG License, the Construction Contract and all other related 
documents for receipt of  federal and state funds for the Project; 

 Procure and enter into contract for construction management services with the 
Construction Manager; and 

 Procure and enter into contract for construction work with the Construction Contractor to 
build the YBI Ramps. 
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Appendix F 

Construction Manager Services 

SECTION III – SCOPE OF SERVICES 

The construction management firm shall provide the necessary full construction management 
services for the I-80/YBI Ramps Project in San Francisco, California.  The construction 
management contract for the YBI Ramps Project will consist of  a three-phase effort with Phase 1 
consisting of  pre-construction services; Phase 2 consisting of  construction phase management 
services, and Phase 3 consisting of  post construction phase services.  

The construction management (CM) services required will include:  

TASK 1 – PRE-CONSTRUCTION SERVICES 

 Perform constructability review of the construction contract documents (construction plans, 
special provisions, bid proposal and relevant information) for the project and submit a 
constructability report on discrepancies, inconsistencies, omissions, ambiguities, proposed 
changes and recommendations. 

 Perform biddability review of the 100% contract documents (construction plans, special 
provisions, bid proposal and relevant information) for the project and submit a biddability 
report on discrepancies, inconsistencies, omissions, ambiguities, proposed changes and 
recommendations. 

 Prepare a detailed Critical Path Method (CPM) construction schedule including pre-
construction and construction activities.  

 Management of the construction contract bidding phase; and management of the pre-bid 
conference and bid opening procedures including review of bids, bid bonds, insurance 
certificates and related contractor bid proposal submittals; and assist the Authority in 
selecting the lowest responsive and responsible bidder. 

 Process construction contract for execution by the Construction Contractor.  

 Arrange for, coordinate and conduct a pre-construction conference, including preparation of 
meeting minutes. 

 Complete review, comment and approval of the Construction Contractor’s baseline schedule 
of work. 

TASK 2 – CONSTRUCTION PHASE SERVICES 

 Perform all necessary construction administration functions as required by the Authority’s 
Construction Contract Administration Procedures, Caltrans Standard Specifications, the 
project Special Provisions, and Caltrans Construction and Local Programs Manual including: 
o Perform all required field inspection activities, monitor Construction Contractor’s 

performance and enforce all requirements of applicable codes, specifications, and 
contract drawings.  

o Provide inspectors for day-to-day on the job observation/inspection of work. The 
inspectors shall make reasonable efforts to guard against defects and deficiencies in the 
work of the Construction Contractor and to ensure that provisions of the contract 
documents are being met. 

o Prepare daily inspection reports documenting observed construction activities. 
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o Hold weekly progress meetings, weekly or as deemed necessary, between contractors, 
the Authority, Caltrans oversight, US Coast Guard, TIDA, the City and other 
interested parties.  Prepare and distribute minutes of all meetings. 

o Take photographs and videotape recordings of pre-construction field conditions, 
during construction progress, and post construction conditions. 

o Prepare and recommend contractor progress payments including measurements of bid 
items. Negotiate differences over the amount with the contractor and process 
payments through the Authority Project Manager. 

o Monitor project budget, purchases and payment.  
o Prepare monthly progress reports documenting the progress of construction 

describing key issues cost status and schedule status.  

 Establish and process project control documents including: 

o Daily inspection diaries 
o Weekly progress reports 
o Monthly construction payments 
o Requests for Information (RFI) 
o Material certifications 
o Material Submittals 
o Weekly Statement of Working Days 
o Construction Change Orders 
o Review of certified payrolls 

 Review of  construction schedule updates: 

o Review construction contractor’s monthly updates incorporating actual progress, 
weather delays and change order impacts. Compare work progress with planned 
schedule and notify construction contractor of project slippage. Review Construction 
Contractor’s plan to mitigate schedule delay. Analyze the schedule to determine the 
impact of weather and change orders. 

 Evaluate, negotiate, recommend, and prepare change orders. Perform quantity and cost 
analysis as required for negotiation of  change orders.  

 Analyze additional compensation claims submitted by the Construction Contractor and 
prepare responses. Perform claims administration including coordinating and monitoring 
claims responses, logging claims and tracking claims status.  

 Process all Construction Contractor submittals and monitor design consultant and Caltrans 
review activities. 

 Review, comment and facilitate responses to RFI’s. Prepare responses to RFI on 
construction issues. Transmit design related RFI’s to designer. Conduct meetings with 
Construction Contractor and other parties as necessary to discuss and resolve RFI’s.  

 Act as construction project coordinator and the point of  contact for all communications and 
interaction with the Construction Contractor, Caltrans, U.S. Coast Guard, TIDA, the City, 
U.S. Navy, project designer and all affected parties. 

 Schedule, manage and perform construction staking in accordance with the methods, 
procedures and requirements of  Caltrans Surveys Manual and Caltrans Staking Information 
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Booklet. 

 Schedule, manage, perform and document all field and laboratory testing services.  Ensure 
the Construction Contractor furnishes Certificates of  Compliance or source release tags 
with the applicable delivered materials at the project site. Materials testing shall conform to 
the requirements and frequencies as defined in the Authority’s Construction Contract 
Administration Procedures, Caltrans Construction Manual and the Caltrans Materials Testing 
Manuals. 

 Coordinate and meet construction oversight requirements of  Caltrans, U.S. Coast Guard, 
TIDA, the City and the U.S. Navy for work being performed within the respective 
jurisdictions.  Construction Manager shall be responsible for coordinating with Caltrans, U.S. 
Coast Guard, TIDA and the City regarding traffic control measures, press releases, responses 
to public inquiries, and complaints regarding the project. 

 Oversee environmental mitigation monitoring. Monitor and enforce Construction 
Contractor SWPPP compliance.  

 Enforce safety and health requirements and applicable regulations for the protection of  the 
public and project personnel.  

 Facilitate all necessary utility coordination with respective utility companies and coordinate 
implementation of  utility agreements.  

 Provide coordination and review of  Construction Contractor’s detours and staging plans 
with Caltrans, and San Francisco Bay Bridge construction management staff. 

 Maintain construction documents per Federal and State requirements. Enforce Labor 
Compliance requirements.  

 Quality Assurance/Quality Control (QA/QC) – Establish and implement a QA/QC 
procedure for construction management activities undertaken by in-house staff  and by 
subconsultants. The QA/QC procedure set forth for the project shall be consistent with 
Caltrans’ most recent version of  the “Guidelines for Quality Control/Quality Assurance for 
Project Delivery”. Enforce Quality Assurance requirements. 

TASK 3 – POST-CONSTRUCTION SERVICES 

 Perform Post Construction Phase activities including:  

o Prepare initial punch list and final punch list items.    
o Finalize all bid item, claims, and change orders. Provide contract change order 

documentation to project designer. Coordinate preparation of record drawings (as-
built drawings) by project designer. 

o Provide final inspection services and project closeout activities, including preparation 
of a final construction project report per Federal and State requirements.  

o Turn all required construction documents over to Authority and Caltrans for archiving. 

GENERAL PROJECT ADMINISTRATION  

The Construction Manager will also perform the following general project administrative duties: 
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a) Prepare a monthly summary of  total construction management service charges made to 
each task. This summary shall present the contract budget for each task, any re-allocated 
budget amounts, the prior billing amount, the current billing, total billed to date, and a 
total percent billed to date. Narratives will contain a brief  analysis of  budget-to-actual 
expenditure variances, highlighting any items of  potential concern for Authority 
consideration before an item becomes a funding issue.  

b) Provide a summary table in the format determined by the Authority indicating the 
amount of  DBE firm participation each month based upon current billing and total 
billed to date. 

c) Provide a monthly invoice in the standard format determined by the Authority that will 
present charges by task, by staff  members at agreed-upon hourly rates, with summary 
expense charges and subconsultant charges. Detailed support documentation for all 
Construction Manager direct expenses and subconsultant charges will be attached. 

The Construction Manager shall demonstrate the availability of  qualified personnel to perform 
construction engineering and construction contract administration.  

The Construction Manager shall maintain a suitable construction field office in the project area for 
the duration of  the project. Under a separate contract with the Authority, the Construction 
Contractor will be required to provide a construction trailer for the construction management team’s 
use which shall include desks, layout table, phone, computers, fax machine, reproduction machine, 
file cabinets and for use for weekly construction meetings. The Construction Manager shall provide 
all necessary safety equipment required for their personnel to perform the work efficiently and 
safely. The Construction Manager personnel shall be provided with radio or cellular-equipped 
vehicles, digital camera, and personal protective equipment suitable for the location and nature of  
work involved.  

The Construction Manager shall provide for the consultant field personnel a fully operable, 
maintained and fueled pick-up truck which is suitable for the location and nature of  work to be 
performed (automobiles and vans without side windows are not suitable).  Each vehicle shall be 
equipped with an amber flashing warning light visible from the rear and having a driver control 
switch.  

The Construction Manager field personnel shall perform services in accordance with Caltrans and 
FHWA criteria and guidelines and subject to the following general requirements: 

All reports, calculations, measurements, test data and other documentation shall be prepared on 
forms specified and/or consistent with Caltrans standards. 

All construction management services and construction work must comply with the requirements of  
the Authority, Caltrans, US Coast Guard and TIDA.  The Construction Manager will report directly 
to Eric Cordoba, the Authority’s Project Manager. 

The Construction Manager shall demonstrate competency in all fields of  expertise required by this 
RFP. The Authority is undertaking this effort in its capacity as CMA for San Francisco and in 
cooperation with TIDA, the City’s Mayor’s Office, and Caltrans District 04. 

Project schedule: the Authority desires to adhere to the milestone schedule shown below for the 
consultant contract to perform pre-construction and construction management services.  

 Notice to Proceed (NTP) Pre-construction Services July 2013 



 

\\insitefiles\granicus_nas\insite\files\SFRN\Attachments\50723.docx                                              Page 26 of 29 

 Perform Pre-construction Services  July 2013 – October 2013 

 Notice to Proceed (NTP) Construction Services November 2013 

 Perform Construction Management Services November 2013 – October 2016 
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Appendix G 

Construction Contractor Budget 
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Appendix H 

Construction Phase Budget 

Construction Phase Budget 

The budget and projected cash flow for the Construction Phase is as follows: 
 

Description of Work 
Fiscal Year 

2013/14 
Fiscal Year 

2014/15 
Fiscal Year 

2015/16 Total Budget 

1. Construction Capital $ 3,106,714 $ 41,893,572 $ 20,899,714 $ 65,900,000  

2. Construction Management Support $ 1,543,391 $   2,659,726 $   2,254,595 $   6,457,712 

3. Other Estimated Support $ 1,229,006 $   2,117,945 $   1,795,337 $   5,142,288 
          

Total Construction Phase Budget $ 5,879,111 $ 46,671,243 $ 24,949,646 $ 77,500,000  

Billing Rates 

The rates for project management services set forth below may be adjusted to reflect the rate 
determined in any amendment of  the project management oversight (PMO) contract between the 
Authority and the PMO consultant. 

The rates for Authority services set forth below may be adjusted to reflect salary adjustments for 
applicable staff  members. 

 

Type Classification Hourly Billing Rate 

Project Management Services Principal $239.09 

Project Management Services Technical/Clerical Support $94.50 

Administrative Services Executive Staff  and Principal 
Engineers 

$168.82 - $239.44 

Administrative Services Senior Engineers and Analysts $105.59 - $131.87 

Administrative Services Administrative $56.70 - $100.49 

Administrative Services Legal Services $389.00 

Administrative Services Audit Services $347.00 
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Appendix I 

Assignment of  Rents and Memorandum of  Assignment 

[to be attached] 

 


