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EXHIBIT E 

 

Affordable Housing and Sustainable Communities (AHSC) Program 
Round 7 - Grant    
NOFA Date: 01/30/2023, Amended 03/15/2023 
Approved Date: 05/03/2023 
Prep. Date: TO BE ADDED 

 
PROJECT-SPECIFIC PROVISIONS AND SPECIAL TERMS AND CONDITIONS 

 
1. Project-Specific Provisions 

 
The following are project-specific terms and conditions (and shall inform the references 
made to project-specific information not contained in prior exhibits. 
 
Provision Ex. A-E.1 (As Referenced in Exhibit A, section 1) 
 
The Project Report is dated October 18, 2023. 
 
Provision Ex. A-E.2 (As Referenced in Exhibit A, section 1) 
 
The Award Letter is dated September 01, 2023. 
 
Provision Ex. A-E.3 (As Referenced in Exhibit A, section 3) 
 
The Scope of Work (“Work”) for this Agreement shall consist of one or more of the 
following categories, by or on behalf of the Recipient, within the Program Project Area: 
 
Included 

(“x”) 
Grant Award Categories 

N/A Housing Related Infrastructure (HRI) 
X Program Costs (PGM)  
X Sustainable Transportation Infrastructure (STI) 
X Transportation-Related Amenities (TRA) 
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Provision Ex. A-E.4 (As Referenced in Exhibit A, section 3) 
 
The Development that is identified in the Award Letter and described in the Application, 
and that is supported by the HRI Work, if any, and which is to be developed and 
constructed by the Recipient, or other developer on behalf of the Recipient, contains the 
following unit mix: 
 

 
 
 
 
 

11 Frida Kahlo Way 
San Francisco, CA 94112 
APN: 3180-201, 3180-002, 
Lot 190, BLOCK 3180 
(PORTION) 
County: San Francisco 

Balboa Building A 

Enter the number of units by bedroom size and income limit. 
# of 

Bedrooms 
 
 

# of Project 
Units 

 
 

AHSC Assisted 
Units*  

 

Income Limit  
(Percent of AMI) 

 
TOTAL 

RESTRICTED 
UNITS** 

0 3 3 30% 3 
0 7 7 50% 7 
0 7 7 60% 7 
1 12 12 30% 12 
1 13 13 50% 13 
1 21 21 60% 21 
2 14 14 30% 14 
2 10 10 50% 10 
2 29 29 60% 29 
3 11 11 30% 11 
3 10 10 50% 10 
3 21 21 60% 21 
2 1 0 Manager 0 

Total Project 
Units 

159 158  158 
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* Rental Affordable Housing Developments must include at least 20 percent of the total 
residential units as Affordable Units with an overall Project average affordability of all 
Restricted Units within the Project no greater than 50 percent represented by Area 
Median Income (AMI). 

 
**Total Restricted units include all units restricted by the Program and the Tax Credit 
Allocation Committee (TCAC). The HRI Grant amount, if any, was calculated based on 
the number of Total Restricted Units. 
 
Provision Ex. A-E.5 (As Referenced in Exhibit A, section 3A) 
 
Housing Related Infrastructure  

 
The Scope of Work for this Agreement for Housing Related Infrastructure (“HRI Work”) 
shall consist of the following: N/A 

 
Provision Ex. A-E.6 (As Referenced in Exhibit A, section 3B) 
 
Program Costs 
 
The Scope of Work for this Agreement for Program (PGM) Costs (“PGM Work”), shall 
consist of the following:   
 
The first PGM component, BRIDGE will provide on-site instructor-led adult education, 
health and wellness or skill building classes. Classes that include: financial literacy, 
computer training, home-buyer education, general education (GED) classes, resume 
building classes, English as a Second Language (ESL), nutrition and exercise classes, 
health information and awareness, art, parenting, food preparation, and smoking 
cessation classes. 
 
The second PGM component will provide each of the restricted units (1) free transit 
pass for three years consisting of forty commute length rides a month. 
 
The third PGM component will have Bridge partnering with Eviction Defense 
Collaborative (EDC), providing support and free legal representation to tenants 
struggling with rent increases, evictions, housing discrimination and landlord 
harassment. 
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The fourth PGM component, GRID Alternatives will extend a solar training program for 
up to 20 project area residents. This training provides virtual and hands-on solar 
installation learning opportunities, focusing on skills to help qualify for jobs in the solar 
industries. 
 
Commercial Space 
 
The Project has no proposed commercial space. 
 
Provision Ex. A-E.7 (As Referenced in Exhibit A, section 3C) 
 
Sustainable Transportation Infrastructure 

 
The Scope of Work for this Agreement for Sustainable Transportation Infrastructure 
(“STI Work”) shall consist of the following:   
 
The first STI component is the purchase two new BART cars as part of the Transbay 
Corridor Core Capacity Program. This will increase the number of trains during peak 
hours which increases the capacity to carry passengers. 
 
The second STI component, the San Francisco Municipal Transportation Agency 
(SFMTA) 29 Sunset Improvement Project aims to improve the performance of and 
passenger experience on the Muni 29. This project is focused on reducing delays on 
major Muni routes. This consists of: removal of some stops; relocation of stops; 
improvement of amenities at some stops; and the implementation of transit signal 
priority (TSP). All will serve to reduce delays and improve travel times and create more 
reliable service. 
 
The third STI component will create one mile of Class III - B Context Sensitive Bikeway 
with traffic calming features and adding 2,500 continuous feet of sidewalk. 

 
Provision Ex. A-E.8 (As Referenced in Exhibit A, section 3D) 
 
Transportation-Related Amenities 
 
The Scope of Work for this Agreement for Transportation-Related Amenities (“TRA 
Work”) shall consist of the following:  
 
The TRA component, the City of San Francisco through the Muni Forward Project will 
install at least four new bus bulb outs to enhance safety and convenience of bus riders. 
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These bulb outs will be at transit stops which will meet the "at or along a block-face" 
requirement for TRA points. 

 
Provision Ex. A-E.9 (As Referenced in Exhibit A, section 4) 

 
Criteria Applicability 

 
Based on the points awarded to its Application, Recipient assures the Department of the 
existence of the following criteria of Section 107 in the Guidelines 

 

AHSC Round 7 Guidelines, Section 107 Reference 
Application 

Score 
(a) GHG Transit and Shared Mobility 4 
(b) GHG Project Area   6 
(c) GHG Efficiency 9 
(d) Active Transportation and Transit Improvements 12 
(e) Green Buildings and Renewable Energy 3 
(f) Housing and Transportation Collaboration 10 
(g) Location Efficiency and Access to Destinations 3 
(h) Funds Committed 4 
(i) Prohousing Designation 2 
(j) Anti-Displacement Activities 4 
(k) Local Workforce Development and Hiring Practices 3 
(l) Housing Affordability 4 
(m) Programs 3 
(n) Community Benefits & Engagement 5 
(o) Climate Adaptation & Community Resiliency 1 
(p) Collaboration & Planning 4 
(q) Equity & Transformation 3 

 
Provision Ex. A-E.10 (As Referenced in Exhibit A, section 4A) 
 
GHG Emissions Reductions Estimate 

 
Based on the inputs in the Application, the estimated total MTCO2e over the life of the 
project is 29,576. This information can be found on the SGC’s website in a document 
titled Round 7 Data for Public Release 
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Provision Ex. A - E.11 (As Referenced in Exhibit A, section 5) 
 

Performance Milestones 
Recipient shall ensure the completion of the Performance Milestones set forth by the 
designated dates as found below:  
 

HRI PERFORMANCE MILESTONES DATE 

Executed binding agreement between the Recipient and 
developer of the proposed Development detailing the terms and 
conditions of the Project development. 

N/A 

Site Control of Development site(s) by proposed housing 
developer. N/A 

Completion of all necessary environmental clearances, including 
those required under CEQA and NEPA. N/A 

Obtaining all necessary and discretionary public land use 
approvals. N/A 

Obtaining all enforceable funding commitments for at least the 
first phase of the Development supported by HRI. N/A 

Obtaining all enforceable funding commitments for all 
construction period financing for the HRI. N/A 

Obtaining enforceable commitments for all 
construction/permanent financing described in the Sources and 
Uses including substantially final construction and permanent 
loan documents, and tax credit syndication documents for 
remaining phases of Project. 

N/A 

Submission of final construction drawings and specifications to 
the appropriate local building department or permitting authority. N/A 

Commencement of construction of the HRI. N/A 

Construction of HRI complete. N/A 

Program funds fully disbursed. N/A 
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PGM PERFORMANCE MILESTONES DATE 

Identification and commitment of program operator and partners.  

Completion of a business or a work plan.  

Program funds fully disbursed.        

 

STI PERFORMANCE MILESTONES DATE 

Executed binding agreement between the Recipient and 
developer of the STI Work detailing the terms and conditions of 
the Project development. 

 

Site Control of STI site(s) by proposed developer.  
Completion of all necessary environmental clearances, including 
those required under CEQA and NEPA.  

Obtaining all necessary and discretionary public land use 
approvals.  

Submission of final construction drawings and specifications to the 
appropriate local permitting authority.  

Commencement of construction of STI.  

Construction completion of STI and closeout.  

Program funds fully disbursed.  
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TRA PERFORMANCE MILESTONES DATE 

Executed binding agreement between the Recipient and 
developer of the TRA Work detailing the terms and conditions of 
the Project development. 

 

Site Control of TRA site(s) by proposed developer.  

Completion of all necessary environmental clearances, including 
those required under CEQA and NEPA.  

Obtaining all necessary and discretionary public land use 
approvals.  

Submission of final construction drawings and specifications to the 
appropriate local permitting authority.  

Commencement of construction of TRA.  

Construction completion of TRA and closeout.  

Program funds fully disbursed.  
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Provision Ex. A-E.12 (As Referenced in Exhibit A, section 7) 
 
Recipient Contact Coordinator 

 
The Recipient’s Contract Coordinator for this Agreement is listed below.  Unless 
otherwise informed, any notice, report, or other communication required by this 
Agreement shall be mailed by first class to the contact at the following address: 

 
Recipient: BRIDGE Housing Corporation 

Authorized 
Representative Name: 

Smitha Seshadri 

Authorized 
Representative Title: 

Executive Vice President 

Address: 600 California Street, Ste. #900 
San Francisco, CA 94108 

Phone No.: 415-989-1111 
Email: sseshadri@bridgehousing.com 

 
Recipient: City and County of San Francisco 

Authorized 
Representative Name: 

Sara Amaral 

Authorized 
Representative Title: 

Director of Housing Development 

Address: 1 South Van Ness Avenue, 5th Floor 
San Francisco, CA 94103 

Phone No.: 628-652-5808 
Email: Sara.amaral@sfgov.org 

 
 

 
 
 
 
 
 
 

mailto:sseshadri@bridgehousing.com
mailto:Sara.amaral@sfgov.org
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Provision Ex. B-E.1 (As Referenced in Exhibit B, section 2(A)(1)) 
 

For the purposes of performing the HRI Work, as set forth in provision Ex. A-E.5 of this 
Exhibit E, the Department agrees to provide N/A.   

 
 Provision Ex. B-E.2 (As Referenced in Exhibit B, section 2(A)(2)) 
 

For the purposes of performing the PGM Work, as set forth in provision Ex. A-E.6 of this 
Exhibit E, the Department agrees to provide $1,003,896.   

  
 Provision Ex. B-E.3 (As Referenced in Exhibit B, section 2(A)(3)) 
 

For the purposes of performing the STI Work, as set forth in provision Ex. A-E.7 of this 
Exhibit E, the Department agrees to provide $10,217,503.   
 

 Provision Ex. B-E.4 (As Referenced in Exhibit B, section 2(A)(4)) 
 

For the purposes of performing the TRA Work, as set forth in provision Ex. A-E.8 of this 
Exhibit E, the Department agrees to provide $1,500,000.   
 
Provision Ex. B-E.5 (As Referenced in Exhibit B, section 6) 
 
All payees receiving Grant funds are listed below: 
 

Payee Name Activity Award Amount 
   
City and County of San 
Francisco 

STI $10,217,503 

   
City and County of San 
Francisco 

TRA $1,500,000 

   
BRIDGE Housing Corporation PGM $1,003,896 
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Provision Ex. B - E.6 (As Referenced in Exhibit B, section 6C) 
 

SOURCES AND USES - HRI 
PROJECT BUDGET 

 

INFRASTRUCTURE DEVELOPMENT BUDGET AND SOURCES 

Balboa Building A BRIDGE Housing Corporation 

ESTIMATED HRI CAPITAL  
IMPROVEMENT PROJECT COSTS 

DEVELOPMENT COSTS  
BY FUNDING SOURCE   

DEVELOPMENT COSTS  

COST CATEGORY   TOTAL 
AMOUNT  

AHSC GRANT 
PROGRAM  

SUM OF ALL 
OTHER 

FUNDING 
    
PROJECT 
ACTIVITY (HARD 
COSTS) 

       

     
Total Project Activity 
Costs  $0.00 $0.00 $0.00 

SOFT COSTS AND 
OTHER PROJECT 
RELATED COSTS  

   

Total Soft Cost and 
Other Project 
Related Costs  

$0.00 $0.00 $0.00 

     
TOTAL PROJECT 
COSTS  

$0.00 $0.00 $0.00 
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Provision Ex. B-E.7 (As Referenced in Exhibit B, section 6C) 
 

SOURCES AND USES – PROGRAM COSTS 
PROJECT BUDGET 

 

BUDGET AND SOURCES 

Balboa Building A BRIDGE Housing Corporation 

ESTIMATED PROGRAM COSTS DEVELOPMENT COSTS  
BY FUNDING SOURCE   

DEVELOPMENT COSTS  

COST CATEGORY   TOTAL 
AMOUNT  

AHSC GRANT 
PROGRAM  

SUM OF ALL 
OTHER FUNDING 

     
SOFT COST AND 
OTHER PROJECT 
RELATED COSTS   

   

Total Soft Cost and 
Other Project Related 
Costs  

$1,003,896 $1,003,896 $0.00 

     
TOTAL PROGRAM 
COSTS  

$1,003,896 $1,003,896 $0.00 
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Provision Ex. B-E.8 (As Referenced in Exhibit B, section 6C) 
 

SOURCES AND USES - STI 
PROJECT BUDGET 

 

INFRASTRUCTURE DEVELOPMENT BUDGET AND SOURCES 

Balboa Building A  City and County of San Francisco 

ESTIMATED STI CAPITAL  
IMPROVEMENT PROJECT COSTS 

DEVELOPMENT COSTS  
BY FUNDING SOURCE   

DEVELOPMENT COSTS  

COST CATEGORY   TOTAL 
AMOUNT  

AHSC GRANT 
PROGRAM  

SUM OF ALL 
OTHER 

FUNDING 
   

PROJECT 
ACTIVITY (HARD 
COSTS) 

    

     
Total Project Activity 
Costs  $12,736,257 $10,217,503 $2,518,754 

SOFT COSTS AND 
OTHER PROJECT 
RELATED COSTS  

   

Total Soft Cost and 
Other Project 
Related Costs  

$4,758,108 $0.00 $4,758,108 

     
TOTAL PROJECT 
COSTS  

$17,494,365 $10,217,503 $7,276,862 
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Provision Ex. B-E.9 (As Referenced in Exhibit B, section 6C) 
 

SOURCES AND USES – TRA 
PROJECT BUDGET 

 

INFRASTRUCTURE DEVELOPMENT BUDGET AND SOURCES 

Balboa Building A City and County of San Francisco 

ESTIMATED TRA CAPITAL  
IMPROVEMENT PROJECT COSTS 

DEVELOPMENT COSTS  
BY FUNDING SOURCE   

DEVELOPMENT COSTS  

COST CATEGORY    TOTAL 
AMOUNT  

AHSC GRANT 
PROGRAM  

SUM OF ALL 
OTHER 

FUNDING 
     
PROJECT 
ACTIVITY (HARD 
COSTS) 

     

     
Total Project Activity 
Costs  $1,702,500 $1,500,000 $202,500 

SOFT COSTS AND 
OTHER PROJECT 
RELATED COSTS  

   

Total Soft Cost and 
Other Project 
Related Costs  

$0.00 $0.00 $0.00 

     
TOTAL PROJECT 
COSTS  

$1,702,500 $1,500,000 $202,500 
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Provision Ex. D-E.1 (As Referenced in Exhibit D, section 28) 
 

Balboa Building A 
 

THIS PROJECT HAS BEEN MADE POSSIBLE 
BY FINANCING FROM 

 
CALIFORNIA CLIMATE INVESTMENTS 

(Funded through the GREENHOUSE GAS REDUCTION FUND) 
AFFORDABLE HOUSING AND SUSTAINABLE COMMUNITIES PROGRAM 

THROUGH THE 
STRATEGIC GROWTH COUNCIL AND 

THE CALIFORNIA DEPARTMENT OF HOUSING AND COMMUNITY DEVELOPMENT 
  

2. Special Conditions 
 
2a. The Department will assess Negative Points, as applicable, to 
Sponsor(s)/Applicant(s)/Recipient(s) subject to Administrative Notice 2022-01, dated 
March 31, 2022, and any future amendments. The Negative Points policy is applicable 
to all HCD state and federal funding programs – loans and grants, administered by 
HCD’s Divisions of State and Federal Financial Assistance. Negative points will be 
calculated based on the criteria outlined in the Notice and will be applicable to all 
Notices of Funding Availability issued on or after the original date of this notice for the 
previous 5-year period, except when noted or amended. Such determination will be on a 
case-by-case basis and may use the enumerated criteria set forth in the Notice when 
making such decisions. In addition, the Department reserves the right, in its sole 
discretion, to revoke an entity’s eligible Sponsor/Applicant/Recipient status at any time 
based on documented serious issues with the operation, maintenance or 
implementation of project or program funds.  
 
2b. The Department retains the right and discretion to disencumber awards where 
awardees have failed to make sufficient progress in meeting applicable milestones and 
deadlines subject to Administrative Notice 2022-02 dated March 30, 2022, and any 
future amendments. Such determination will be on a case-by-case basis, and may use 
the enumerated criteria set forth in the Notice when making such decisions. The 
disencumbrance policy is applicable to HCD state funded multifamily housing programs. 
For awards made prior to July 1, 2022, the 24-month period shall begin on July 1, 2022. 
For awards made on or after July 1, 2022, the 24-month period will begin as of the date 
of the initial program funding awarded to the project, unless amended in a subsequent 
Notice. 
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