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[Sole Source Contract - Wabtec Passenger Transit - Overhaul of the LRV4 Brake System - 
Not to Exceed $15,527,933] 
 

Resolution authorizing the Director of the Municipal Transportation Agency to execute 

Contract No. SFMTA-2025-28-LOC: Phase 1 LRV4 Brake System Overhaul with Wabtec 

Passenger Transit to perform the scheduled overhaul of key components of the LRV4 

brake system on 68 vehicles, for a contract amount not to exceed $15,527,933 and a 

term of two years and six months, effective upon approval of this Resolution. 

 

WHEREAS, On September 30, 2014, the City entered into Contract No. SFMTA- 

No. 2013-19 with Siemens Mobility Inc. (Siemens Contract) to provide light rail vehicles 

(LRV4s); and 

WHEREAS, Wabtec Passenger Transit (Wabtec or Contractor) is the brakes 

manufacturer subcontractor under the Siemens Contract; and 

WHEREAS, Between November 17, 2017, and August 31, 2020, the Municipal 

Transportation Agency (SFMTA) placed in service 68 Siemens LRV4 vehicles numbered 2001 

through 2068 (commonly known as Phase 1); and 

WHEREAS, All Phase 1 LRV4 vehicles have reached, or will soon reach, the end of 

their five-year warranty period, but some parts of the brake system continue to be covered 

under extended warranty (beyond five years) due to warranty defects and pending corrections 

for which the original vendor, Siemens (supported by their subcontractor Wabtec), is 

contractually responsible; and 

WHEREAS, Phase 1 LRV4 vehicles are due for an overhaul of the brake system; and 

WHEREAS, The SFMTA is responsible for the overhaul as part of its obligations under 

the Siemens Contract to maintain the brake system in a state of good repair to preserve the 

extended warranty; and 
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WHEREAS, As part of its obligations under the Siemens Contract, Contractor will – at 

no additional cost to the SFMTA – remove and reinstall brake components, ship parts being 

overhauled to the overhaul factory, and replace defective parts under the Siemens warranty; 

and 

WHEREAS, Funding for this project will be provided by a mix of sources including the 

SFMTA’s operating and capital budget; and 

WHEREAS, The Contract Compliance Office (CCO) waived the Local Business 

Enterprise (LBE) goal for this Project due to the specialized nature of the work and lack of 

subcontracting opportunities; and 

WHEREAS, The agreement with Contractor requires approval from the Board of 

Supervisors pursuant to Charter, Section 9.118, as it is over $10,000,000; and 

WHEREAS, On March 21, 2025, the SFMTA, under authority delegated by the 

Planning Department determined that SFMTA Contract No. SFMTA2025-28-LOC is not a 

“project” under California Environmental Quality Act (CEQA) pursuant to Title 14 of the 

California Code of Regulations, Sections 15060(c) and 15378(b); and 

WHEREAS, A copy of the CEQA determination is on file with the Clerk of the Board of 

Supervisors in File No. 250491, to the SFMTA Board of Directors, which is hereby declared to 

be a part of this Resolution as if set forth fully herein; and 

WHEREAS, A copy of the Agreement, inclusive of the scope of work and bill of 

materials, is on file with the Clerk of the Board of Supervisors in File No. 250491, which is 

hereby declared to be a part of this Resolution as if set forth fully herein; now, therefore, be it 

RESOLVED, That the Board of Supervisors authorizes the Director of Transportation to 

execute Contract No. SFMTA-2025-28-LOC: Phase 1 LRV4 Brake System Overhaul with 

Wabtec Passenger Transit (Wabtec) to perform the scheduled overhaul of key components of 
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the LRV4 brake system on 68 vehicles, for a contract amount not to exceed $15,527,933 and 

a term of two years and six months; and, be it 

FURTHER RESOLVED, That within 30 days of full execution of the agreement by all 

parties, the final documents shall be provided to the Clerk of the Board for inclusion in the 

official file. 
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Item 4 
File 25-0491 

Department:  
Municipal Transportation Agency (SFMTA) 

EXECUTIVE SUMMARY 

Legislative Objectives 
• The proposed resolution would approve a new contract between the SFMTA and Wabtec 

Passenger Transit (Wabtec) to overhaul the brake system on 68 light rail vehicles, with a 
term of two years and six months and a not to exceed amount of $15,527,933. 

Key Points 

• The Board of Supervisors previously approved a contract with Siemens, Industry Inc. to 
expand and replace the SFMTA’s light rail fleet. Phase 1 included delivery of 68 new vehicles 
to expand the fleet, and Phase 2, which is still in progress, will replace all 151 existing light 
rail vehicles. SFMTA must overhaul the brake system of Phase 1 vehicles, as part of regular 

maintenance. 

• SFMTA identified defects in the brake system while the vehicles were still under 

manufacturer five-year warranty. The vehicles are still being operated safely, but the 
defects are causing more service interruptions that what is permitted under the contract.  

• Wabtec is the brake manufacturer for the new vehicles and is a subcontractor under the 

Siemens contract. Wabtec is completing the warranty work on the brake system, which 
Siemens is funding. MTA also selected Wabtec to complete the brake overhaul work at the 

same time on a sole source basis. 
Fiscal Impact 

• The not to exceed amount of $15.5 million includes $11.9 million for parts, $3.5 million for 
labor, and a $100,000 contingency. SFTMA determined that Wabtec pricing and labor rates 

were reasonable based on an independent cost estimate completed by SFMTA engineers. 
• The contract is funded by dedicated revenue sources for transportation. 

Policy Consideration 

• SFMTA is proposing a sole source contract for regular brakes maintenance with Wabtec to 
ensure that the SFMTA maintains the extended warranty for the fixed fleet components. 

Subsequent brake overhauls would not have to be completed by Wabtec. The proposed 
agreement would address the first overhaul for 68 of the 219 vehicles (out of four overhauls 

over the useful life). However, selecting Wabtec on a sole-source basis for each subsequent 
overhaul may prevent the SFMTA from obtaining competitive pricing.  

Recommendations 

• Request SFMTA to (a) issue a competitive solicitation to procure a brake maintenance 
vendor for subsequent brake maintenance; (b) determine whether it would be more cost 

effective for any of the work to be performed in-house or contracted out, and (c) report on 
long-term plans for brake overhauls when the next overhaul contract is brought to the 
Board for approval. 

• Approve the proposed resolution. 
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MANDATE STATEMENT 

City Charter Section 9.118(b) states that any contract entered into by a department, board or 
commission that (1) has a term of more than ten years, (2) requires expenditures of $10 million 
or more, or (3) requires a modification of more than $500,000 is subject to Board of Supervisors 
approval. 

BACKGROUND 

In September 2014, the Board of Supervisors approved a contract with Siemens, Industry Inc. 
(Siemens) to expand and replace the SFMTA’s light rail fleet through the manufacture and 
delivery of new light-rail vehicles (File 14-0882). Phase 1 included delivery of 68 new vehicles to 
expand the fleet, and Phase 2, which is still in progress, will replace all 151 existing Breda light 
rail vehicles. Phase 1 vehicles were placed in service between November 2017 and August 31, 

2020. Final delivery of Phase 2 vehicles is expected in early 2026, and 96 out of 151 Phase 2 
vehicles have been delivered to date. 

After delivery of the 68 Phase 1 vehicles, the SFMTA identified defects in the brake system while 

the vehicles were still under manufacturer five-year warranty. According to the May 2, 2025 
memo to the Board of Supervisors on the proposed contract (SFMTA Memo), the vehicles are 

still being operated safely despite the defects due to redundancy in the brake system that 
ensures the vehicles can stop on demand even if components are defective. However, the defects 
affect the maintenance costs and long-term reliability of the brake system. Defects in the brake 

systems are causing service interruptions more than once every 50,000 miles, which does not 
comply with contract requirements, according to SFMTA staff. Under the Siemens contract, 

Siemens is required to fix fleet defects, and an extended five-year warranty is added once the 
defects are fixed for the corrected parts.  

The warranty provisions of the contract also require the SFMTA to conduct regular maintenance 
(as specified in manuals developed by Siemens) to maintain the warranty. According to SFMTA 
staff, the contractor manual recommends that the SFMTA overhaul the brake system of the 
Phase 1 vehicles after six years in service, and the overhaul is required to be eligible for the 
extended five-year warranty for the fixed fleet defects. 

Siemens is funding the warranty work on the brake system (for all existing light rail vehicles)1, 
and the SFTMA is funding the brake overhaul work. 

Selection 

Wabtec Passenger Transit (Wabtec) is the brake manufacturer for the new light rail vehicles and 
is a subcontractor under the Siemens contract. Wabtec is completing the warranty work on the 

brake system, which Siemens is funding. MTA also selected Wabtec to complete the brake 

 

1 According to SFMTA staff, new vehicles to be delivered will have upgraded brakes without the defective parts.  
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overhaul work on a sole source basis. According to the SFMTA Memo, Wabtec, as the original 
manufacturer, is the only party that can perform the work to ensure that the SFMTA maintains 
the extended warranty for the fixed fleet components. 

DETAILS OF PROPOSED LEGISLATION 

The proposed resolution would approve a new contract between the SFMTA and Wabtec 
Passenger Transit to overhaul the brake system on 68 light rail vehicles. The proposed contract 
has a term of two years and six months and a not to exceed amount of $15,527,933. 

As part of the brakes overhaul, Wabtec will rebuild the calipers, rebuild the hydraulic power units, 
and replace the accumulators.2 Wabtec will deliver 68 sets of overhauled brakes to replace the 

brakes in 68 Phase 1 light rail vehicles. Wabtec will remove and replace the brake components 
on-site. Wabtec will overhaul the brake components off-site at its facility in South Carolina and 

will be responsible for shipping the old brake components to its facility and the overhauled brakes 
from its facility to San Francisco. According to SFMTA staff, the vehicles would each be out of 
service for a total of approximately one week during brake removal and replacement.3 

Project Delivery Schedule 

According to the project delivery schedule in the contract, Wabtec would install brakes on the 
vehicles over an 18 month period. In the first month, Wabtec would install brakes on two vehicles 
and conduct pilot testing, and in subsequent months Wabtec would install brakes on four vehicles 
per month.  

Under section 4.9 of the agreement, the contractor would be required to pay liquidated damages 
if installation is delayed beyond the scheduled milestones. The contractor would pay the SFMTA: 

(a) $10,000 per month if the project is not completed within 75 days of the original end date, and 
(b) $500 per vehicle per day if a vehicle is not returned to service within 14 days.  

Warranty 

Once accepted by the SFMTA, the defective brake parts that are being upgraded and replaced 
will be covered under a five-year warranty, and the complete brake components rebuilt or 
replaced through the brake overhaul will be covered under a three-year warranty. During the 
warranty period, Wabtec will repair or replace any defective components and pay for any 
associated shipping charges. 

 

2 Calipers use hydraulic pressure to squeeze brake pads. Hydraulic power units regulate the hydraulic pressure into 
the caliper, and the accumulators manage hydraulic pressure during operation. 

3 When the brakes are removed from each vehicle they will be shipped to the off-site facility to be overhauled. 
Wabtec will provide an initial five sets of overhauled brakes so that vehicles can have their brakes replaced 
immediately after removal. The brakes removed from the first five vehicles will be shipped back to the SFMTA facility 
once they are overhauled and will be placed in the next five vehicles. In this way, the brake overhaul will continue 
on a rolling basis with the brakes removed from one vehicle, shipped, then overhauled, then shipped, and replaced 
onto a different vehicle.  
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Liability Limitation 

The proposed contract limits Wabtec’s liability to the value of the contract ($15.3 million) , not 

including claims made by third parties. A similar provision is included in the Siemens contract.  

FISCAL IMPACT 

The proposed not to exceed amount of $15.5 million includes a $100,000 contingency and is 
based on the prices for parts and labor specified in Appendix B of the proposed contract. The 
total budget of $15.4 million ($226,881 per vehicle) includes $11.9 mill ion for parts and $3.5 

million for labor. Exhibit 1 below shows the parts and labor prices, and Exhibit 2 below shows the 
total cost and not to exceed amount. 

Exhibit 1: Parts and Labor Prices per Vehicle 

Description 
Items / 
Vehicle 

Price / 
Item 

Parts Cost 
/ Vehicle 

Labor Cost 
/ Vehicle 

Parts and 
Labor / 
Vehicle 

Motor Truck Caliper Parts Kit  8 $10,374 $82,996 $33,476 $116,471 
Center Truck Caliper Parts Kit  2 10,059 20,119 7,005 27,124 

Motor Truck Hydraulic Power 
Unit (HPU) 2 20,333 40,665 7,158 47,823 

Center Truck HPU  1 20,333 20,333 3,579 23,912 
Accumulator TT16548  3 1,925 5,776  5,776 

Accumulator 1-60039  3 1,925 5,776  5,776 
Total     $175,664 $51,218 $226,881 

Source: Appendix B, Proposed Contract 

Exhibit 2: Total Cost and Not to Exceed Amount for 68 Vehicles 

Description Total Parts Cost Total Labor Cost 
Total Parts and 

Labor Cost 

Motor Truck Caliper Parts Kit  $5,643,706 $2,276,335 $7,920,042 

Center Truck Caliper Parts Kit  1,368,074 476,356 1,844,431 

Motor Truck HPU 2,765,242 486,733 3,251,975 
Center Truck HPU  1,382,621 243,367 1,625,987 

Accumulator TT16548  392,749  392,749 

Accumulator 1-60039  392,749  392,749 
Total $11,945,141 $3,482,791 $15,427,933 

Contingency   100,000 
Not to Exceed   $15,527,933 

Source: Appendix B, Proposed Contract 

According to the SFTMA staff, the prices developed by Wabtec are fixed. The SFTMA determined 
that the pricing and labor rates were reasonable based on an independent cost estimate 
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developed by SFMTA engineers. Wabtec will be responsible for all removal and replacement 
costs, and all shipping costs since Wabtec will be completing the warranty work at the same time. 

Funding Sources 

Funding sources for the proposed contract include dedicated sales tax revenue for transportation 

projects, SFMTA operating revenues, required baseline contributions from the City’s General 
Fund to MTA, City fees on new development to fund transportation improvements, and State 
funding available through the Low Carbon Fuel Standard program to support the delivery of 
electric transit service. 

Exhibit 3: Funding Sources 

Source Amount 

SFCTA Prop L Sales Tax $4,965,970  

Operating Revenues 4,500,000  

General Fund (MTA baseline) 2,949,042  

Transit Sustainability Fee (TSF) 2,737,921  

Low Carbon Fuel Standard (LCFS) 375,000  

Total $15,527,933  
Source: SFMTA 

Independent Cost Estimate 

Based on an independent cost estimate completed by SFMTA engineering staff, SFMTA 
determined that the proposed costs are reasonable. The independent cost estimate found that 

the proposed costs for parts and labor were approximately three percent less than the 
independent cost estimate. The memo also notes that the proposed costs do not include costs 
associated with planning, facility set-up, training, quality review, and other costs not itemized in 
Wabtec pricing as the original brakes manufacturer but may accrue to the SFMTA if the work 
were to be performed by SFMTA. 

POLICY CONSIDERATION 

The SFMTA procured new light rail vehicles through a competitive process and selected Siemens 

to deliver the vehicles. However, the resulting contract did not include a maintenance and 
operations component for the vehicles, including the brakes. Siemens selected Wabtec as the 
brakes manufacturer, and now the SFMTA is proposing to enter into a sole source contract for 
regular brakes maintenance with Wabtec to ensure that the SFMTA maintains the extended 
warranty for the fixed fleet components. Subsequent brake overhauls would not have to be 
completed by Wabtec. According to the SFTMA, the light rail vehicles have a useful life of 25 
years. Therefore, the SFMTA will need to overhaul the brakes three or four times for each vehicle. 
The proposed agreement would address the first overhaul for 68 of the 219 vehicles. However, 
selecting Wabtec on a sole-source basis for each subsequent brake overhaul may prevent the 
SFMTA from obtaining competitive pricing. The SFMTA should: (a) issue a competitive solicitation 
to procure a brake maintenance vendor for subsequent brake maintenance; and (b) determine 
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whether it would be more cost effective for any of the brake maintenance work to be performed 
in-house or contracted out. The Board of Supervisors’ should request that the SFMTA report on 
long-term plans for brake overhauls of the light rail vehicles when the SFMTA brings the next 
overhaul contract to the Board for approval. 

RECOMMENDATIONS 

1. Request SFMTA to (a) issue a competitive solicitation to procure a brake maintenance 
vendor for subsequent brake maintenance; (b) determine whether it would be more cost 

effective for any of the brake maintenance work to be performed in-house or contracted 
out and (c) report on long-term plans for brake overhauls of the light rail vehicles when 

the SFMTA brings the next overhaul contract to the Board of Supervisors for approval.  

2. Approve the proposed resolution.                                                              
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City and County of San Francisco 

Municipal Transportation Agency 

One South Van Ness Ave., 7th Floor 

San Francisco, California 94103 

 

 

Agreement between the City and County of San Francisco and 

Wabtec Passenger Transit  

Contract No. SFMTA-2025-28-LOC 

 

This Agreement is made as of _________________, in the City and County of San Francisco 

(City), State of California, by and between the Wabtec Passenger Transit division of 

Westinghouse Air Brake Technologies Corporation, a Delaware corporation (Contractor), and 

the City, a municipal corporation, acting by and through its Municipal Transportation Agency 

(SFMTA). 

 

Recitals 

A. The SFMTA wishes to procure services to overhaul brake system components for 68 

LRV4 Phase 1 Vehicles and parts kits and replacement components for 68 of those vehicles. 

B. Due to the proprietary nature of the Goods and Services required to support the 

overhaul, this Agreement was procured in accordance with sole source requirements set out in 

San Francisco Administrative Code Section 21.5(b) (sole source).  

C. This is a contract for Goods and Services and the Local Business Enterprise (LBE) 

subcontracting participation requirement has been waived pursuant to waiver CMD14B0004213. 

D. Contractor represents and warrants that it is qualified to perform the Services required 

by the City as set forth under this Agreement.  

E. The City’s Civil Service Commission approved Contract number 40625-23/24 for this 

Agreement on May 6, 2024. 

F. The City’s Board of Supervisors approved this Agreement by [insert resolution 

number] on [insert date of Commission or Board action]. 

Now, THEREFORE, the parties agree as follows: 

Article 1 Definitions 

The following definitions apply to this Agreement. Where any word or phrase defined 

below, or a pronoun in place of the word or phrase, is used in any part of this Agreement, it shall 

have the meaning set forth below: 

1.1 “Acceptance” means the formal written acceptance by the City that all Work, or a 

specific portion thereof, under the Contract has been satisfactorily completed. 
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1.2 “Agreement” or “Contract” means this contract document covering the 

performance of the Work and furnishing of labor, materials, equipment, tools, and services, 

including Work incidental to the procurement, to include all Conformed Contract Documents, 

the Contract bonds or other security, any future amendments, all attached appendices, and all 

applicable City Ordinances and Mandatory City Requirements that are specifically incorporated 

into this Agreement by reference as provided herein. 

1.3 “Award” means notification from the City to Contractor of acceptance of 

Contractor’s Proposal, subject to the execution and approval of a satisfactory Contract and bond 

to secure the performance of the Contract, and to such other conditions as may be specified or 

otherwise required by law. 

1.4 “CCO” means the SFMTA Contract Compliance Office. 

1.5 “City” or “the City” means the City and County of San Francisco, a municipal 

corporation, acting by and through its Municipal Transportation Agency. 

1.6 “City Data” or “Data” means that data as described in Article 13 of this 

Agreement, which includes, without limitation, all data collected, used, maintained, processed, 

stored, or generated by or on behalf of the City in connection with this Agreement, as well as 

Confidential Information. 

1.7 “CMD” means the Contract Monitoring Division of the City. 

1.8 “Confidential Information” means confidential City information including, but 

not limited to, personally-identifiable information (PII), protected health information (PHI), or 

individual financial information (collectively, "Proprietary or Confidential Information") that is 

subject to local, state or federal laws restricting the use and disclosure of such information, 

including, but not limited to, Article 1, Section 1 of the California Constitution; the California 

Information Practices Act (Civil Code § 1798 et seq.); the California Confidentiality of Medical 

Information Act (Civil Code § 56 et seq.); the federal Gramm-Leach-Bliley Act (15 U.S.C. §§ 

6801(b) and 6805(b)(2)); the privacy and information security aspects of the Administrative 

Simplification provisions of the federal Health Insurance Portability and Accountability Act (45 

CFR Part 160 and Subparts A, C, and E of part 164); and San Francisco Administrative Code 

Chapter 12M (Chapter 12M). 

1.9 “Conformed Contract Documents” Contract documents revised to incorporate 

all addenda, and information included in the Contractor's Proposal and accepted by the City. 

1.10 “Contract Administrator” means the contract administrator assigned to the 

Contract by the SFMTA, or his or her designated agent. 

1.11 “Contract Modification” means a written amendment to the Contract, agreed to 

by the City and Contractor, covering changes in the Conformed Contract Documents within the 

general scope of the Contract and establishing the basis of payment and time adjustments for the 

Work affected by the changes. 
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1.12 “Contractor” or “Consultant” means the Wabtec Passenger Transit division of 

Westinghouse Air Brake Technologies Corporation (“Wabtec”), having an address at 130 

Ridgeview Center, Duncan, SC 29334.  

1.13 “Controller” means the Controller of the City. 

1.14 “Correction” means the elimination of a Defect. 

1.15 “Day” (whether or not capitalized) means a calendar day, unless otherwise 

designated. 

1.16 “Defect” means any patent or latent malfunctions or failure in manufacture or 

design of any component or subsystem. 

1.17 “Deliverables” means Contractor’s work product resulting from the Services 

provided by Contractor to the City during the course of Contractor’s performance of the 

Agreement, including without limitation, the work product described in the “Scope of Work” 

attached as Appendix A. 

1.18 “Director” means the Director of Transportation of the SFMTA or his or her 

designee. 

1.19 “Effective Date” means the date the SFMTA notifies Contractor through a 

Purchase Order that the City’s Controller has certified the availability of funds for this 

Agreement as provided in Section 3.1. 

1.20 “Equipment” means the hardware, computers, servers, and other components, 

diagnostic and simulation tools, spare parts and other parts and electronic, mechanical or 

components to be supplied by Contractor under this Agreement. 

1.21 “Engineer” means the SFMTA Engineer assigned to the Contract or his or her 

designated agent. 

1.22 “Final Acceptance” means the formal written Acceptance by the Director of 

Transportation or his or her designee that all Contract Deliverables for the Contract have been 

satisfactorily completed and accepted. 

1.23 “FTA” means the Federal Transit Administration. 

1.24 “Goods” means the products, parts, materials, Equipment or supplies to be 

provided by Contractor under this Agreement, including but not limited to the Vehicle calipers, 

hydraulic power units (HPUs) and accumulators. 

1.25 “Mandatory City Requirements” means those City laws set forth in the San 

Francisco Municipal Code, including the duly authorized rules, regulations, and guidelines 

implementing such laws that impose specific duties and obligations upon Contractor. 

1.26 “Notice to Proceed” means written notice to the Contractor of the date on which 

it shall begin prosecution of the Work to be done under the Contract. 
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1.27 “Overhaul” means work performed by the Contractor to replace or rebuild major 

systems or components of the City’s Vehicles. 

1.28 “Party” and “Parties” mean the City and Contractor either collectively or 

individually. 

1.29 “Project Manager” means the project manager assigned to the Contract for the 

SFMTA, or his or her designated agent.  

1.30 “Purchase Order” means the written order issued by the City to the Contractor, 

authorizing the Effective Date as provided in Section 2.1. 

1.31 “San Francisco Municipal Transportation Agency” or “SFMTA” means the 

agency of the City with jurisdiction over all surface transportation in San Francisco, as provided 

under Article VIIIA of the City’s Charter. 

1.32 “Services” or “Work” means the work performed by Contractor under this 

Agreement as specifically described in the “Scope of Work” attached as Appendix A, including 

all services, labor, supervision, Goods, actions and other requirements to be performed and 

furnished by Contractor under this Agreement. 

1.33 “Siemens Contract” means the Agreement between the City and County of San 

Francisco, San Francisco Municipal Transportation Agency and Siemens Industry, Inc. for 

Procurement of New light Rail Vehicles (LRV4) Contract No. SFMTA-2013-19, as amended. 

1.34 “Subcontractor” means any individual, partnership, firm, or corporation that, 

under an agreement with Contractor, undertakes integrally on the Project the partial or total 

design, manufacture, performance of, or furnishes one or more portions of the Work under the 

terms of the Contract.  As used in this Agreement, the term Subcontractor does not include any 

of Contractor’s suppliers of raw materials, hardware, parts or other materials that are purchased 

and used for, or incorporated into, the Work or Deliverables by Contractor. 

1.35 “Unavoidable Delay” means an interruption of the work beyond the control of 

the Contractor, which the Contractor could not have avoided by the exercise of care, prudence, 

foresight, and diligence. Such delays include and are limited to acts of God; floods; windstorms; 

tornadoes; wars; riots; insurrections; epidemics; quarantine restrictions; strikes and lockouts; 

freight embargoes; acts of a governmental agency; priorities or privileges established for the 

manufacture, assembly, or allotment of materials by order, decree, or otherwise of the United 

States or by any department, bureau, commission, committee, agent, or administrator of any 

legally constituted public authority; changes in the work ordered by the City insofar as they 

necessarily require additional time in which to complete the entire work; the prevention by the 

City of the Contractor's commencing or prosecuting the work. The duration of said Unavoidable 

Delay shall be limited to the extent that the commencement, prosecution, and completion of the 

work are delayed thereby, as determined by the City. 
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1.36 “Unforeseeable Work” means any work performed by the Contractor that is not 

reasonably able to be anticipated or expected and that is not included in the Scope of Work. 

1.37 “Vehicles” or “Cars” means the vehicles for which equipment is being 

Overhauled under this Contract. 

1.38 “Warranty Period” means the period of time, from the date the SFMTA 

provides written notice of Acceptance of the Goods and Services, as described in Section 4.5. 

1.39 “Work” or “Services” means the furnishing of all design, engineering, 

manufacturing, labor, supervision, services, products, materials, machinery, equipment, tools, 

supplies, and facilities and the performance of all requirements called for by the Contract and 

necessary to the completion and warranty of brake components on the Vehicles, including all 

services, labor, supervision, Goods, actions and other requirements to be performed and 

furnished by Contractor under this Agreement. 

1.40 “Working Days” means those Days during which regular business is conducted, 

excluding Saturdays, Sundays, and all Federal, State, and municipal holidays that are observed 

by the SFMTA during the duration of the Contract. 

Article 2 Term of the Agreement 

2.1 The term of this Agreement shall commence on the Effective Date and expire 

after two (2) years and six (6) months, unless earlier terminated as otherwise provided herein. 

Article 3 Financial Matters 

3.1 Certification of Funds; Budget and Fiscal Provisions 

3.1.1 Termination in the Event of Non-Appropriation. This Agreement is 

subject to the budget and fiscal provisions of the City’s Charter. Charges will accrue only after 

prior written authorization certified by the Controller in the form of a Purchase Order, and the 

amount of the City’s obligation hereunder shall not at any time exceed the amount certified for 

the purpose and period stated in such advance authorization. This Agreement will terminate 

without penalty, liability or expense of any kind to the City at the end of any fiscal year if funds 

are not appropriated for the next succeeding fiscal year. If funds are appropriated for a portion of 

the fiscal year, this Agreement will terminate, without penalty, liability or expense of any kind at 

the end of the term for which funds are appropriated. The City has no obligation to make 

appropriations for this Agreement in lieu of appropriations for new or other agreements. City 

budget decisions are subject to the discretion of the Mayor and the Board of Supervisors. 

Contractor’s assumption of risk of possible non-appropriation is part of the consideration for this 

Agreement. 

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF 

THIS AGREEMENT. 
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3.1.2 Maximum Costs. The City’s payment obligation to Contractor cannot at 

any time exceed the amount certified by the City’s Controller for the purpose and period stated in 

such certification. Absent an authorized Emergency per the City Charter or applicable Code, no 

City representative is authorized to offer or promise, nor is the City required to honor, any 

offered or promised payments to Contractor under this Agreement in excess of the certified 

maximum amount without the Controller having first certified the additional promised amount 

and the Parties having modified this Agreement as provided in Section 11.5 (Modification of this 

Agreement). 

3.2 Authorization to Commence Work. Contractor shall not commence any work 

under this Agreement until the SFMTA has issued formal written authorization to proceed, such 

as a Purchase Order, task order or notice to proceed. Such authorization may be for a partial or 

full scope of work. 

3.3 Compensation 

3.3.1 Calculation of Charges.  The amount of this Agreement shall not exceed 

fifteen million, five hundred twenty-seven thousand, nine hundred and thirty-three Dollars 

($15,527,933), the breakdown of which appears in Appendix B, Schedule of Prices.  

Compensation for Unforeseeable Work shall be negotiated as a lump sum, based on parts prices 

established in Appendix B. The City shall not be liable for interest or late charges for any late 

payments. The City will not honor minimum service order charges for any Services or Goods 

covered by this Agreement. 

3.3.2 Payment Limited to Satisfactory Services and Delivery of Goods. 

Contractor is not entitled to any payments until the SFMTA approves the Services rendered and 

Goods delivered. Payments to Contractor by the City shall not excuse Contractor from its 

obligation to replace the unsatisfactory delivery of Services and Goods even if the unsatisfactory 

character was apparent or could have been detected at the time such payment was made. Non-

conforming Goods may be rejected by the SFMTA and in such case must be replaced by 

Contractor without delay at no cost to the City. 

3.3.3 Withhold Payments. If Contractor fails to provide Goods and Services in 

accordance with Contractor’s obligations under this Agreement, the City may withhold any and 

all payments due Contractor until such failure to perform is cured, and Contractor shall not stop 

work as a result of the City’s withholding of payments as provided herein. 

3.3.4 Invoice Format. Invoices furnished by Contractor under this Agreement 

must be in a form acceptable to the City’s Controller and the SFMTA, and include a unique 

invoice number and a specific invoice date. The City will make payment as specified in Section 

3.3.7, or in such alternate manner as the Parties have mutually agreed upon in writing. Each 

Contractor invoice shall contain the following information: 

(a) Contract Number 

(b) Purchase Order Number 
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(c) PeopleSoft Supplier Name and ID 

(d) Relevant milestones 

(e) Description of the Services performed and Goods delivered 

(f) Quantity of items 

(g) Unit price 

(h) Contract payment terms 

(i) Sales/use tax (if applicable) 

(j) Total contract price/invoice amount 

(k) Supporting documentation and/or documentation referencing 

submittal or delivery. 

Invoices that do not include all required information or contain inaccurate information 
will not be processed for payment. 

3.3.5 Reserved. (LBE Payment and Utilization Tracking System) 

3.3.6 Getting Paid by the City Payment for Goods and Services 

(a) The City utilizes a commercial product through its banking partner 

to pay City contractors electronically. Contractor shall sign up to receive electronic payments to 

be paid under this Agreement. To sign up for electronic payments, visit 

http://portal.paymode.com/city_countyofsanfrancisco. 

(b) At the option of the City, Contractor may be required to submit 

invoices directly in the City’s financial and procurement system. Refer to 

https://sfcitypartner.sfgov.org/pages/training.aspx for more information. 

3.3.7 Reserved. (Grant-Funded Contracts) 

3.3.8 Payment Terms 

(a) Payment Due Date: Upon Acceptance of the Deliverables 

identified in Appendix C, Contractor shall provide an acceptable invoice to the SFMTA.  Unless 

the SFMTA notifies the Contractor that a dispute exists, Payment will be made within 30 Days, 

measured from the date of receipt of an acceptable invoice. Payment is deemed to be made on 

the date the City issued a check to Contractor or, if Contractor has agreed to electronic payment, 

the date the City posted the electronic payment to Contractor. 

(b) Reserved. (Payment Discount Terms) 

(c) No additional charge shall accrue against City in the event City 

does not make payment within any time specified by Contractor. 

3.4 Audit and Inspection of Records. In the event an audit relating to this 

Agreement is initiated, Contractor agrees to maintain and make available to the City, during 

regular business hours, accurate books and accounting records relating to its Services. Contractor 

will permit the City to audit, examine and make excerpts and transcripts from such books and 

records, and to make audits of all invoices, materials, payrolls, records or personnel and other 

http://portal.paymode.com/city_countyofsanfrancisco
https://sfcitypartner.sfgov.org/pages/training.aspx
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data related to all other matters covered by this Agreement, whether funded in whole or in part 

under this Agreement. Contractor shall maintain such data and records in an accessible location 

and condition for a period of not less than five years after final payment under this Agreement or 

until after final audit has been resolved, whichever is later. The State of California or any Federal 

agency having an interest in the subject matter of this Agreement shall have the same rights as 

conferred upon the City by this Section. Contractor shall include the same audit and inspection 

rights and record retention requirements in all subcontracts. 

3.5 Submitting False Claims. The full text of San Francisco Administrative Code 

Section 21.35, including the enforcement and penalty provisions, is incorporated into this 

Agreement. Any contractor or subcontractor who submits a false claim shall be liable to the City 

for the statutory penalties set forth in that section.  

3.6 Reserved. (Payment of Prevailing Wages)  

3.7 Reserved. (Displaced Worker Protection Act)  

Article 4 Services and Goods 

4.1 Reserved. (Primary and Secondary Contractors)  

4.2 Reserved. (Term Agreement – Indefinite Quantities)  

4.3 Personnel. Contractor represents and warrants that it is qualified to deliver the 

Services and Goods required by the SFMTA, and that all Services and Goods will be delivered 

by competent personnel with the degree of skill and care required by current and sound 

professional procedures and practices. Contractor will comply with the SFMTA’s reasonable 

requests regarding assignment and/or removal of personnel, but all personnel, including those 

assigned at the SFMTA’s request, must be supervised by Contractor. Contractor shall commit 

sufficient resources for timely completion within the project schedule.  

4.4 Services 

4.4.1 Services Contractor Agrees to Perform. Contractor agrees to perform 

Services, as described in Appendix A, according to the Project Delivery Schedule set forth in 

Appendix C. Contractor agrees to perform the Work provided for in the Conformed Contract 

Documents. Officers and employees of the City are not authorized to request, and the City is not 

required to reimburse the Contractor for, Services beyond the Scope of Services listed in 

Appendix A, unless Appendix A is modified as provided in Section 11.5 (Modification of this 

Agreement). 

4.4.2 Subcontracting. Contractor will not employ Subcontractors in the 

performance of this Agreement, provided however, that Contractor may use subcontractors for 

purposes of performing field Services work, subject to the City’s prior written consent by the 

SFMTA’s Project Manager, which shall not be unreasonably withheld. 
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4.4.3 Independent Contractor; Payment of Employment Taxes and  

Other Expenses 

(a) Independent Contractor. For the purposes of this Section 4.4.3, 

“Contractor” shall be deemed to include not only Contractor, but also any agent or employee of 

Contractor. Contractor acknowledges and agrees that at all times, Contractor is an independent 

contractor and is wholly responsible for the manner and means by which it performs the Services 

and work required under this Agreement. Contractor, its agents, and employees will not represent 

or hold themselves out to be employees of the City at any time. Contractor shall not have 

employee status with the City, nor be entitled to participate in any plans, arrangements, or 

distributions by the City pertaining to or in connection with any retirement, health or other 

benefits that the City may offer its employees. Contractor is liable for its acts and omissions. 

Contractor shall be responsible for all obligations and payments, whether imposed by federal, 

state or local law, including, but not limited to, FICA, income tax withholdings, unemployment 

compensation, insurance, and other similar responsibilities related to Contractor’s performing 

Services and work, or any agent or employee of Contractor providing same.  Nothing in this 

Agreement shall be construed as creating an employment or agency relationship between the 

City and Contractor or any of its agents or employees.  Contractor agrees to maintain and make 

available to the City, upon request and during regular business hours, accurate books and 

accounting records demonstrating Contractor’s compliance with this Section. Should the City 

determine that Contractor is not performing in accordance with the requirements of this Section, 

the City shall provide Contractor with written notice of such failure. Within five Working Days 

of Contractor’s receipt of such notice, and in accordance with Contractor policy and procedure, 

Contractor shall remedy the deficiency. Notwithstanding, if the City believes that an action of 

Contractor warrants immediate remedial action by Contractor, the City shall contact Contractor 

and provide Contractor in writing with the reason for requesting such immediate action. 

(b) Payment of Employment Taxes and Other Expenses. Should 

the City, in its discretion, or a relevant taxing authority such as the Internal Revenue Service or 

the State Employment Development Division, or both, determine that Contractor is an employee 

for purposes of collection of any employment taxes, the amounts payable under this Agreement 

shall be reduced by amounts equal to both the employee and employer portions of the tax due 

(and offsetting any credits for amounts already paid by Contractor which can be applied against 

this liability). The City shall then forward those amounts to the relevant taxing authority. Should 

a relevant taxing authority determine a liability for past services performed by Contractor for the 

City, upon notification of such fact by the City, Contractor shall promptly remit such amount due 

or arrange with the City to have the amount due withheld from future payments to Contractor 

under this Agreement (again, offsetting any amounts already paid by Contractor which can be 

applied as a credit against such liability). A determination of employment status pursuant to this 

Section 4.4.3 shall be solely limited to the purposes of the particular tax in question, and for all 

other purposes of this Agreement, Contractor shall not be considered an employee of the City.  

Notwithstanding the foregoing, Contractor agrees to indemnify and hold harmless the City and 
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its officers, agents and employees from, and, if requested, shall defend them against any and all 

claims, losses, costs, damages, and expenses, including attorneys’ fees, arising from this Section. 

4.5 Warranty 

(a) The warranties made by Contractor in this Agreement are 

made expressly in lieu of all other warranties or guarantees, express or implied, including any 

implied warranties of merchantability or fitness for a particular purpose.  

(b) The warranty period for the Services and the Goods shall 

be three (3) years from the date of written Acceptance by the SFMTA  of the Goods and 

Services; provided, however, that the warranty period of the Goods identified in Section 5 of the 

Statement of Work shall be five (5) years from the date of written Acceptance by the SFMTA of 

the Goods (the “Warranty Period”). 

(c) Contractor warrants to the City that the Services will be 

performed with the degree of skill and care that is required by current, good and sound 

professional procedures and practices, and in conformance with generally accepted professional 

standards prevailing at the time the Services are performed so as to ensure that all Services 

performed are correct and appropriate for the purposes contemplated in this Agreement. 

(d) During the applicable Warranty Period, the Contractor 

warrants to the SFMTA that the Goods that Contractor provides under this Agreement shall be 

correct and serve their intended purpose as demonstrated in Appendix A, free from Defects in 

material and workmanship, and shall conform to their specifications.  Contractor shall, at no 

additional charge, promptly: (i) repair or replace any such Defective Goods, materials or 

Equipment, (ii) remove such Defective Goods, materials and Equipment from the Vehicle(s), and 

(iii) reinstall the repaired or replaced Goods, materials and Equipment.  Contractor shall pay: (i) 

all shipping charges incurred in returning Defective Goods to Contractor, if Contractor requests 

the return of such Defective Goods, and (ii) all shipping charges to return the repaired or 

replacement Goods to SFMTA.  All costs for warranty repair and replacement of Goods are 

included in the Fee for the Goods.   

(e) Contractor shall promptly notify the SFMTA of any Defect 

in Accepted Goods and Services.  Contractor shall promptly comply with any timely written 

direction from the SFMTA to correct or partially correct a Defect, at no cost to the SFMTA, and 

Contractor shall also promptly correct any other systems or components of the Vehicle to the 

extent any system or component has been directly damaged as a result of the Defect, or 

reimburse the SFMTA for the actual costs of repair. 

(f) The warranty shall be voided and not apply to any Goods, 

or part or component thereof, that has failed as a direct result of the SFMTA’s misuse, 

negligence, or accident, or that the SFMTA has  repaired or altered in any way so as to affect 

adversely its performance or reliability, except insofar as such repairs were in accordance with 

the Contractor's maintenance manuals and the workmanship was in accordance with recognized 
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standards of the industry. The warranty on any Goods, or part or component thereof, shall also be 

void if SFMTA fails to conduct normal inspections and scheduled preventive maintenance 

procedures on the same Goods, or part or component thereof, substantially as recommended in 

the latest version of Contractor’s maintenance manuals received by the SFMTA, and such failure 

by SFMTA is the direct cause of the failure of the Goods, or any part or component thereof.  

(g) Nothing stated herein shall modify, supersede or amend the 

warranty(ies) provided in the Siemens Contract.  The warranty provided in this Agreement is 

separate from and addition to the warranty(ies) provided by Siemens in the Siemens Contract. 

(h) The warranty provided herein shall be enforceable and shall 

survive the expiration or termination of this Agreement. 

4.6 Goods 

4.6.1 Place of Manufacture. No article furnished hereunder shall have been 

made in prison or by convict labor. The SFMTA may require Contractor to provide within 

twenty (20) Working Days from the date they are requested to do so, information and 

documentation related to the Goods to be provided hereunder, including but not limited to: 

sources of supply, distribution, dealership or agency agreements and authorizations from 

manufacturer(s) they claim to represent, lines of credit with financial institutions for 

manufacturer(s) they claim to represent, lines of credit with financial institutions and suppliers, 

numbers of employees, trade references and any other applicable information to determine 

Contractor’s fitness to supply the Goods in accordance with the Agreement requirements.  

4.6.2 Condition of Goods. Goods offered and furnished must be new and 

previously unused, and of the  model and/or type specified in Appendix E (Bill of Materials), 

except for the reused Goods described in Appendix A and excluded from the Appendix E. 

Contractor shall establish quality control measures, as applicable to a department’s operations, 

and promptly provide documented reports to the SFMTA of any  Defects or premature failures in 

the Goods. 

4.6.3 Inspection. All Goods supplied shall be subject to inspection and 

acceptance or rejection by the SFMTA. Non-conforming or rejected Goods may be subject to 

reasonable storage fees.  

4.6.4 F.O.B. Goods shall be shipped Freight on Board, to any destination named 

in a Purchase Order issued by the City against this Agreement. The cost of shipment must be 

incorporated into the offered unit costs.  

4.6.5 Failure to Deliver. If Contractor fails to deliver Goods of the quality, in 

the manner or within the time called for by this Agreement, the City may terminate the 

Agreement for default in accordance with Article 8.2; or, the City may return uninstalled parts 

already made and receive a refund.  

4.6.6 Safety Data Sheets. Where required by law or by the City, and only as 

requested by the City, Contractor will include Safety Data Sheets (SDSs) with delivery of the 

Goods for such requested items. Failure to include the SDSs for such items will constitute a 

material breach of contract and may result in refusal to accept delivery.  
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4.7 Changes. The SFMTA may at any time, by a written order, make changes within 

the general scope of this Agreement, in its sole discretion. Such change shall serve to modify this 

Agreement to the extent necessary to execute the change as directed. If any such change causes 

an increase or decrease in the cost of, or the time required for, the performance of any part of the 

Services under this Agreement, whether changed or not changed by the order, the SFMTA shall 

make an equitable adjustment in the Contract price, the delivery schedule, or both, and shall 

modify the Agreement accordingly. The Contractor must assert its right to an adjustment under 

this article within ten (10) Working Days from the date of receipt of the written order. Failure by 

Contractor to give timely notice of the change could constitute waiver of a claim for an equitable 

adjustment. However, if the SFMTA decides that the facts justify it, the SFMTA may receive 

and act upon a proposal submitted at any time before final payment of the Agreement. If the 

Contractor’s proposal includes the cost of Equipment or materials made obsolete or excess by the 

change, the SFMTA shall have the right to prescribe the manner of the disposition of such 

Equipment or materials. Failure to agree to any adjustment shall be a dispute under Section 11.6, 

Dispute Resolution Procedure. However, nothing in this provision shall excuse the Contractor 

from proceeding with the Agreement as changed. 

4.8 Assignment. The Services and Goods to be delivered by Contractor are personal 

in character.  This Agreement may not be directly or indirectly assigned, novated, or otherwise 

transferred unless first approved by the City by written instrument executed and approved in 

compliance with City law, the SFMTA Contract Approval Delegation and Requirements Policy, 

as amended, and applicable SFMTA policies. Any purported assignment made in violation of 

this provision shall be null and void. 

4.9 Liquidated Damages. By entering into this Agreement, Contractor agrees that in 

the event the Services and Goods are delayed beyond the scheduled milestones and timelines as 

provided in Appendix C, Project Delivery Schedule, the SFMTA will suffer actual damages that 

will be impracticable or extremely difficult to determine. Contractor agrees that the sums listed 

below per Day for each Day of delay beyond scheduled milestones and timelines are not 

penalties, but are reasonable estimates of the loss that the SFMTA will incur based on the delay, 

established in light of the circumstances existing at the time this Agreement was awarded.  

Except where the delay is the result of an Unavoidable Delay, or due to the failure of SFMTA or 

the City to provide timely access to the Vehicles the City may deduct a sum representing the 

liquidated damages from any money due to Contractor under this Agreement. Such deductions 

shall not be considered a penalty, but rather agreed monetary damages sustained by the SFMTA 

because of Contractor’s failure to furnish deliverables to the SFMTA within the time fixed or 

such extensions of time permitted in writing by the SFMTA. Liquidated damages imposed under 

this Agreement shall be the sole and exclusive remedy available to the City for the late delivery 

of any Work or Deliverables, or the delayed or late performance of any Services. In no event 

shall to the total amount of Liquidated Damages payable by Contractor under the Contract 

exceed ten percent of the total amount of the Contract. 
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Item Cost 

Failure to complete the project within seventy-

five (75) Days of the originally scheduled end 

date, which is the last Day of final scheduled 

month.  

$10,000 per month, to be calculated 

and pro-rated by days beyond 

seventy-five (75) Days. 

Failure to receive SFMTA approval to return a 

car to service in fourteen (14) Days unless 

SFMTA agrees in writing to additional delay. 

$500 per Vehicle per Day 

 

4.10 Performance and Warranty Security. Wabtec Passenger Transit division of 

Westinghouse Air Brake Technologies Corporation is an unincorporated division of 

Westinghouse Air Brake Technologies Corporation and is the same legal entity as Westinghouse 

Air Brake Technologies Corporation.  In lieu of a parent company guarantee, Contractor 

represents and warrants that Westinghouse Air Brake Technologies Corporation, as the signatory 

to this Agreement, is responsible for the obligations, undertakings and liabilities in connection 

with the Agreement.   

Article 5 Insurance and Indemnity 

5.1 Insurance 

5.1.1 Required Coverages. Without in any way limiting Contractor’s liability 

pursuant to the “Indemnification” section of this Agreement, Contractor must maintain in force, 

during the full term of the Agreement, insurance in the following amounts and coverages, unless 

noted as Reserved:  

(a) Commercial General Liability Insurance with limits not less than  

$10 Million each occurrence for Bodily Injury and Property Damage, including Contractual 

Liability, Personal Injury, Products and Completed Operations.   

(b) Commercial Automobile Liability Insurance with limits not less 

than $5 Million each occurrence, “Combined Single Limit” for Bodily Injury and Property 

Damage, including Owned, Non-Owned and Hired auto coverage, as applicable.  

(c) Workers’ Compensation Liability Insurance, in statutory amounts, 

with Employers’ Liability Limits not less than $1 Million each accident, injury, or illness. 

(d) Professional Liability Insurance, applicable to Contractor’s 

profession, with limits not less than $5 Million for each claim with respect to negligent acts, 

errors or omissions in connection with the Services.  
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(e) Reserved. (Technology Errors and Omissions Liability Coverage) 

(f) Reserved. (Cyber and Privacy Coverage) 

(g) Reserved. (Pollution Liability Insurance) 

(h) Inland Marine insurance in a form appropriate for the nature of 

City property in the care, custody, or control of Contractor including while in transit by 

Contractor and/or third parties engaged by Contractor, on an all-risk form including earthquake 

and flood, in the amount not less than full replacement value of the City’s property. 

5.1.2 Additional Insured  

(a) The Commercial General Liability Insurance policies must be 

endorsed to provide Additional Insured status to the City and County of San Francisco, and its 

Officers, Agents, and Employees. 

(b) The Commercial Automobile Liability Insurance policy must 

include as Additional Insured the City and County of San Francisco, and its Officers, Agents, 

and Employees.  

(c) Reserved. (Auto Pollution) 

5.1.3 Waiver of Subrogation. The Workers’ Compensation Liability Insurance 

policy(ies) shall include a waiver of subrogation in favor of the City for all work performed by 

the Contractor, and its employees, agents and subcontractors. 

5.1.4 Primary Insurance 

(a) The Commercial General Liability Insurance policy shall provide 

that such policies are primary insurance to any other insurance available to the Additional 

Insureds, with respect to any claims arising out of this Agreement, and that the insurance applies 

separately to each insured against whom claim is made or suit is brought. 

(b) The Commercial Automobile Liability Insurance policy shall 

provide that such policies are primary insurance to any other insurance available to the 

Additional Insureds, with respect to any claims arising out of this Agreement, and that the 

insurance applies separately to each insured against whom claim is made or suit is brought.  

(c) Reserved. (Pollution Liability Insurance) 

5.1.5 Other Insurance Requirements 

(a) Thirty Days’ advance written notice shall be provided to the City 

of cancellation, intended non-renewal, or reduction in coverages, except for non-payment, for 

which no less than 10 Days’ notice shall be provided to City. Notices shall be sent to the City 

address set forth in Section 11.1 (Notices to the Parties). All notices, certificates and 

endorsements shall include the SFMTA contract number and title on the cover page. 
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(b) Should any of the required insurance be provided under a claims-

made form, Contractor shall maintain such coverage continuously throughout the term of this 

Agreement and, without lapse, be maintained for a period of three years beyond the expiration of 

this Agreement, to the effect that, should occurrences during the Agreement term give rise to 

claims made after expiration of the Agreement, such claims shall be covered by such claims-

made policies.  

(c) Should any of the required insurance be provided under a form of 

coverage that includes a general annual aggregate limit or provides that claims investigation or 

legal defense costs be included in such general annual aggregate limit, such general annual 

aggregate limit shall be double the occurrence or claims limits specified above. 

(d) Should any required insurance lapse during the term of this 

Agreement, requests for payments originating after such lapse shall not be processed until the 

City receives satisfactory evidence of reinstated coverage as required by this Agreement, 

effective as of the lapse date. If insurance is not reinstated, the City may, at its sole option, 

terminate this Agreement effective on the date of such lapse of insurance.  

(e) Before delivering any Goods or commencing any Services, 

Contractor shall furnish to the City certificates of insurance and additional insured and waiver of 

subrogation status, as required, with insurers with ratings comparable to A-, VIII or higher, that 

are authorized to do business in the State of California, and that are satisfactory to the City, in 

form evidencing all coverages set forth above. Approval of the insurance by the City shall not 

relieve or decrease Contractor’s liability hereunder.  

5.2 Indemnification.  

5.2.1 General. Contractor shall indemnify and save harmless City and its 

officers, agents and employees from, and, if requested, shall defend them against any and all 

loss, cost, damage, injury, liability, and claims thereof for injury to or death of a person, 

including employees of Contractor or loss of or damage to property, arising directly or indirectly 

from Contractor’s performance of this Agreement, including, but not limited to, Contractor’s use 

of facilities or equipment provided by City or others, regardless of the negligence of, and 

regardless of whether liability without fault is imposed or sought to be imposed on City, except 

to the extent that such indemnity is void or otherwise unenforceable under applicable law in 

effect on or validly retroactive to the date of this Agreement, and except where such loss, 

damage, injury, liability or claim is the result of the active negligence or willful misconduct of 

City and is not contributed to by any act of, or by any omission to perform some duty imposed 

by law or agreement on Contractor, its subcontractors or either’s agent or employee. The 

foregoing indemnity shall include, without limitation, reasonable fees of attorneys, consultants 

and experts and related costs and City’s costs of investigating any claims against the City. 

5.2.2 Duty to Defend. In addition to Contractor’s obligation to indemnify City, 

Contractor specifically acknowledges and agrees that it has an immediate and independent 
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obligation to defend City from any claim which actually or potentially falls within this 

indemnification provision, even if the allegations are or may be groundless, false or fraudulent, 

which obligation arises at the time such claim is tendered to Contractor by City and continues at 

all times thereafter. 

5.2.3 Intellectual Property.  Contractor shall indemnify and hold the City 

harmless from all loss and liability, including attorneys’ fees, court costs and all other litigation 

expenses for any infringement of the patent rights, copyright, trade secret or any other 

proprietary right or trademark, and all other intellectual property claims of any person or persons 

arising directly or indirectly from the receipt by the City, or any of its officers or agents, of 

Contractor’s Goods and Services. 

5.3 Limitation of Liability. Except as provided herein, Contractor’s aggregate 

liability to the City under this Agreement shall be limited to the Contract amount stated in 

Section 3.3, as that amount may be modified by a properly approved and executed Contract 

Modification. Said limitation on liability shall not apply to: 

5.3.1 damages and other liability caused by Contractor’s willful, intentional acts 

or omissions; 

5.3.2 liability arising under or for violation of any applicable statute, City 

ordinance, regulation, or other laws; 

5.3.3 damages and other liability arising under claims by third parties, including 

indemnity or contribution for claims brought by a third party (see Paragraph 5.2); 

5.3.4 damages and other liability for infringement of any intellectual property 

right as provided in Section 5.2.3. 

5.4 Notice of Claim; Tender of Defense.  The City shall use its best efforts to give 

prompt written notice to Contractor of any claim for which it requires indemnification from 

Contractor and will not admit liability or fault as to the allegations of the claim.  Provided 

Contractor accepts the City’s tender of defense without reservations, City agrees to grant 

Contractor sole control over the defense and settlement of the claim and provide timely 

assistance to Contractor in the defense of the claim.   

5.5 Incidental and Consequential Damages.  Except for liquidated damages, 

Contractor shall not be responsible for indirect, incidental and consequential damages resulting 

from Contractor’s acts or omissions, including but not limited to, lost profits or revenue and 

business interruption. Nothing in this Agreement shall constitute a waiver or limitation of any 

rights that City may have under applicable law. 

Article 6 Liability of the Parties 

6.1 Liability of the City. CITY’S PAYMENT OBLIGATIONS UNDER THIS 

AGREEMENT SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION 

PROVIDED FOR IN SECTION 3.3.1 (CALCULATION OF CHARGES) OF THIS 
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AGREEMENT. NOTWITHSTANDING ANY OTHER PROVISION OF THIS AGREEMENT, 

IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF WHETHER ANY CLAIM IS 

BASED ON CONTRACT OR TORT, FOR ANY SPECIAL, CONSEQUENTIAL, INDIRECT 

OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED TO, LOST PROFITS, 

ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE SERVICES 

PERFORMED IN CONNECTION WITH THIS AGREEMENT. 

6.2 Liability for Use of Equipment. The City shall not be liable for any damage to 

persons or property as a result of the use, misuse or failure of any equipment used by Contractor, 

or any of its Subcontractors, or by any of their employees, even though such equipment is 

furnished, rented or loaned by the City. 

Article 7 Payment of Taxes 

7.1 Contractor to Pay All Taxes. Except for any applicable California sales and use 

taxes charged by Contractor to the City, Contractor shall pay all taxes, including possessory 

interest taxes levied upon or as a result of this Agreement, or the Goods and Services delivered 

pursuant hereto. Contractor shall remit to the State of California any sales or use taxes paid by 

the City to Contractor under this Agreement. Contractor agrees to promptly provide information 

requested by the City to verify Contractor’s compliance with any State requirements for 

reporting sales and use tax paid by the City under this Agreement. 

7.2 Possessory Interest Taxes. Contractor acknowledges that this Agreement may 

create a “possessory interest” for property tax purposes. Contractor accordingly agrees on behalf 

of itself and its permitted successors and assigns to timely report on behalf of the City to the 

County Assessor the information required by San Francisco Administrative Code Section 23.39, 

as amended from time to time, and any successor provision. Contractor further agrees to provide 

such other information as may be requested by the City to enable the City to comply with any 

reporting requirements for possessory interests that are imposed by applicable law. 

7.3 Withholding. Contractor agrees that it is obligated to pay all amounts due to the 

City under the San Francisco Business and Tax Regulations Code during the term of this 

Agreement.  Pursuant to Section 6.10-2 of the San Francisco Business and Tax Regulations 

Code, Contractor further acknowledges and agrees that the City may withhold any payments due 

to Contractor under this Agreement if Contractor is delinquent in the payment of any amount 

required to be paid to the City under the San Francisco Business and Tax Regulations Code.  

Any payments withheld under this paragraph shall be made to Contractor, without interest, upon 

Contractor coming back into compliance with its obligations. 

Article 8 Termination and Default 

8.1 Termination for Convenience 

8.1.1 Exercise of Option. The City shall have the option, in its sole discretion, 

to terminate this Agreement, at any time during the term hereof, for convenience and without 
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cause. The City shall exercise this option by giving Contractor written notice of termination 

(Notice of Termination). The notice shall specify the date on which termination shall become 

effective (Termination Date).  

8.1.2 Contractor Actions. Upon receipt of the Notice of Termination, 

Contractor shall commence and perform, with diligence, all actions necessary on the part of 

Contractor to effect the termination of this Agreement on the Termination Date and to minimize 

the liability of Contractor and the City to third parties as a result of termination. All such actions 

shall be subject to the prior approval of the City. Such actions may include any or all of the 

following, without limitation: 

(a) Completing performance of any Services and delivery of any 

Goods that the SFMTA requires Contractor to complete prior to the Termination Date. 

(b) Halting the performance of all Services on and after the 

Termination Date and halting the delivery of all Goods on and after the Termination Date unless 

such Goods were ordered prior to the Termination Date. 

(c) Canceling all existing orders and subcontracts by the Termination 

Date, and not placing any further orders or subcontracts for materials, Services, equipment or 

other items. 

(d) At the SFMTA’s direction, assigning to the City any or all of 

Contractor’s right, title, and interest under the orders and subcontracts terminated. Upon such 

assignment, the SFMTA shall have the right, in its sole discretion, to settle or pay any or all 

claims arising out of the termination of such orders and subcontracts. 

(e) Subject to the SFMTA’s approval, settling all outstanding 

liabilities and all claims arising out of the canceled orders and subcontracts. 

(f) Taking such action as may be necessary, or as the SFMTA may 

direct, for the protection and preservation of any property related to this Agreement which is in 

the possession of Contractor and in which the SFMTA has or may acquire an interest. 

8.1.3 Contractor Invoice. Within 30 Days after the Termination Date, 

Contractor shall submit to the SFMTA an invoice, which shall set forth each of the following as 

a separate line item: 

(a) The reasonable cost to Contractor, without profit, for all Services 

provided and all Goods ordered prior to the Termination Date, for which the SFMTA has not 

already made payment. Reasonable costs may include a reasonable allowance for actual 

overhead, not to exceed a total of 10% of Contractor’s direct costs for Services. Any overhead 

allowance shall be separately itemized. Contractor may also recover the reasonable cost of 

preparing the invoice. 

(b) A reasonable allowance for profit on the cost of the Services 

described in the immediately preceding subsection (a), provided that Contractor can establish, to 
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the satisfaction of the SFMTA, that Contractor would have made a profit had all Services under 

this Agreement, and provided further, that the profit allowed shall in no event exceed the profit 

percentage included by Contractor in the accepted proposal price.  

(c) A deduction for the cost of materials to be retained by Contractor, 

amounts realized from the sale of such materials and not otherwise recovered by or credited to 

the SFMTA, and any other appropriate credits to the SFMTA against the cost of the Services or 

other work. 

8.1.4 Nonrecoverable Costs. In no event shall the City be liable for costs 

incurred by Contractor or any of its Subcontractors after the Termination Date, except for those 

costs specifically listed in Section 8.1.2. Such nonrecoverable costs include, but are not limited 

to, anticipated profits on the Services under this Agreement, post-termination employee salaries, 

post-termination administrative expenses, post-termination overhead or unabsorbed overhead, 

attorneys’ fees or other costs relating to the prosecution of a claim or lawsuit, prejudgment 

interest, or any other expense which is not reasonable or authorized under Section 8.1.2 or 8.1.3. 

8.1.5 Deductions. In arriving at the amount due to Contractor under this 

Section, the SFMTA may deduct: (i) all payments previously made by the SFMTA for Services 

covered by Contractor’s final invoice; (ii) any claim which the SFMTA may have against 

Contractor in connection with this Agreement; (iii) any invoiced costs or expenses excluded 

pursuant to the immediately preceding subsection 8.1.4; and (iv) in instances in which, in the 

reasonable opinion of the SFMTA, the cost of any Service performed under this Agreement is 

excessively high due to costs incurred to remedy or replace defective or rejected Services, the 

difference between the invoiced amount and the SFMTA’s estimate of the reasonable cost of 

performing the invoiced Services in compliance with the requirements of this Agreement. 

8.1.6 Payment Obligation. The City’s payment obligation under this Section 

shall survive termination of this Agreement.  

8.2 Termination for Default; Remedies 

8.2.1 Each of the following shall constitute an immediate event of default 

(Event of Default) under this Agreement: 

(a) Contractor fails or refuses to perform or observe any term, 

covenant or condition contained in any of the following Sections of this Agreement: 

3.5  Submitting False Claims 

4.7  Assignment 

Article 5 Insurance and Indemnity 

Article 7 Payment of Taxes 

10.10  Alcohol and Drug-Free Workplace 

11.10  Compliance with Laws 

Article 13 Data and Security 
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(b) Contractor fails or refuses to perform or observe any other term, 

covenant or condition contained in this Agreement, including any obligation imposed by 

ordinance or statute and incorporated by reference herein, and such default is not cured within 

ten Working Days after written notice thereof from the SFMTA to Contractor. If Contractor 

defaults a second time in the same manner as a prior default cured by Contractor, the SFMTA 

may in its sole discretion immediately terminate the Agreement for default or grant an additional 

period not to exceed five Working Days for Contractor to cure the default. 

(c) Contractor (i) is generally not paying its debts as they become due; 

(ii) files, or consents by answer or otherwise to the filing against it of a petition for relief or 

reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take 

advantage of any bankruptcy, insolvency or other debtors’ relief law of any jurisdiction; 

(iii) makes an assignment for the benefit of its creditors; (iv) consents to the appointment of a 

custodian, receiver, trustee or other officer with similar powers of Contractor or of any 

substantial part of Contractor’s property; or (v) takes action for the purpose of any of the 

foregoing. 

(d) A court or government authority enters an order (i) appointing a 

custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with 

respect to any substantial part of Contractor’s property, (ii) constituting an order for relief or 

approving a petition for relief; reorganization or arrangement; or any other petition in bankruptcy 

or for liquidation or to take advantage of any bankruptcy, insolvency or other debtors’ relief law 

of any jurisdiction; or (iii) ordering the dissolution, winding-up or liquidation of Contractor. 

8.2.2 Default Remedies. On and after any Event of Default, the City shall have 

the right to exercise its legal and equitable remedies, including, without limitation, the right to 

terminate this Agreement or to seek specific performance of all or any part of this Agreement. In 

addition, where applicable, the City shall have the right (but no obligation) to cure (or cause to 

be cured) on behalf of Contractor any Event of Default; Contractor shall pay to the City on 

demand all costs and expenses incurred by the City in effecting such cure with interest thereon 

from the date of incurrence at the maximum rate then permitted by law. The City shall have the 

right to offset from any amounts due to Contractor under this Agreement or any other agreement 

between the City and Contractor: (i) all damages, losses, costs or expenses incurred by the City 

as a result of an Event of Default; and (ii) any liquidated damages levied upon Contractor 

pursuant to the terms of this Agreement; and (iii), any damages imposed by any ordinance or 

statute that is incorporated into this Agreement by reference, or into any other agreement with 

the City. 

8.2.3 All remedies provided for in this Agreement may be exercised 

individually or in combination with any other remedy available hereunder or under applicable 

laws, rules and regulations. The exercise of any remedy shall not preclude or in any way be 

deemed to waive any other remedy. Except as otherwise provided in Section 4.5 (Warranty), 

Section 4.9 (Liquidated Damages) Section 5.3 (Limitation on Liability of Contractor), and 
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Section 5.5 (Incidental and Consequential Damages), nothing in this Agreement shall constitute a 

waiver or limitation of any rights that the City may have under applicable law. 

8.2.4 Any notice of default must be sent in accordance with Article 11.  

8.3 Non-Waiver of Rights. The omission by either Party at any time to enforce any 

default or right reserved to it, or to require performance of any of the terms, covenants, or 

provisions hereof by the other Party at the time designated, shall not be a waiver of any such 

default or right to which the Party is entitled, nor shall it in any way affect the right of the Party 

to enforce such provisions thereafter. 

8.4 Rights and Duties upon Termination or Expiration 

8.4.1 This Section and the following Sections of this Agreement listed below, 

shall survive termination or expiration of this Agreement:  

3.3.2 Payment Limited to Satisfactory Services and Delivery of 

Goods 

3.4  Audit and Inspection of Records 

3.5  Submitting False Claims 

4.5  Warranty  

Article 5 Insurance and Indemnity 

Article 6 Liability of the Parties 

Article 7 Payment of Taxes 

8.1.6   Payment Obligation 

8.2.2  Default Remedies 

9.1  Ownership of Results 

9.2  Works for Hire 

11.6  Dispute Resolution Procedure 

11.7  Agreement Made in California; Venue 

11.8  Construction 

11.9  Entire Agreement 

11.10  Compliance with Laws 

11.11  Severability 

Article 13 Data and Security 

8.4.2 Subject to the survival of the Sections identified in Section 8.4.1 above, if 

this Agreement is terminated prior to expiration of the term specified in Article 2, this 

Agreement shall be of no further force or effect. Contractor shall transfer title to the City, and 

deliver in the manner, at the times, and to the extent, if any, directed by the City, any work in 

progress, completed Goods, supplies, Equipment, and other materials produced as a part of, or 

acquired in connection with the performance of this Agreement, and any completed or partially 

completed work which, if this Agreement had been completed, would have been required to be 

furnished to the City, and City shall pay Contractor as provided in Section 8.1.3.  
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Article 9 Rights In Deliverables 

9.1 Ownership of Results. Any interest of Contractor or its Subcontractors, in the 

Deliverables, including any drawings, plans, specifications, blueprints, studies, reports, 

memoranda, computation sheets, computer files and media or other documents prepared by 

Contractor or its Subcontractors for the purposes of this Agreement, shall become the property of 

and will be transmitted to the City; provided however, that the foregoing shall not include any of 

Contractor’s pre-existing intellectual property (including, without limitation, patented 

technology, trade secrets, know-how or designs) embodied in, or used to develop, provide or 

produce, any of the Good or Services provided under the Contract.  

9.2 Works for Hire. All copyrights in Deliverables under Section 9.1 that are 

considered works for hire under Title 17 of the United States Code shall be the property of the 

City. If any of such Deliverables are ever determined not to be works for hire under federal law 

Contractor hereby assigns all Contractor’s copyrights to such Deliverables to City, agrees to 

provide any material and execute any documents necessary to effectuate such assignment, and 

agrees to include a clause in every subcontract imposing the same duties upon its subcontractors. 

With City’s prior written approval, Contractor and its subcontractors may retain and use copies 

of such works for reference and as documentation of their respective experience and capabilities 

provided that any such use is in conformance with the confidentiality provisions of this 

Agreement. 

Article 10 Additional Requirements Incorporated by Reference 

10.1 Laws Incorporated by Reference. The full text of the laws listed in this Article 

10, including enforcement and penalty provisions, are incorporated by reference into this 

Agreement. The full text of the San Francisco Municipal Code provisions incorporated by 

reference in this Article and elsewhere in the Agreement (Mandatory City Requirements) are 

available at http://www.amlegal.com/codes/client/san-francisco_ca.  

10.2 Conflict of Interest. By executing this Agreement, Contractor certifies that it 

does not know of any fact which constitutes a violation of Section 15.103 of the City’s Charter; 

Article III, Chapter 2 of the City’s Campaign and Governmental Conduct Code; Title 9, 

Chapter 7 of the California Government Code (Section 87100 et seq.), or Title 1, Division 4, 

Chapter 1, Article 4 of the California Government Code (Section 1090 et seq.), and further 

agrees promptly to notify the City if it becomes aware of any such fact during the term of this 

Agreement. 

10.3 Prohibition on Use of Public Funds for Political Activity. In delivering the 

Services and Goods, Contractor shall comply with San Francisco Administrative Code 

Chapter 12G, which prohibits funds appropriated by the City for this Agreement from being 

expended to participate in, support, or attempt to influence any political campaign for a candidate 

or for a ballot measure. Contractor is subject to the enforcement and penalty provisions in 

Chapter 12G. 

http://www.amlegal.com/codes/client/san-francisco_ca
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10.4 Consideration of Salary History. Contractor shall comply with San Francisco 

Labor and Employment Code Article 141, the Consideration of Salary History Ordinance or 

"Pay Parity Act." Contractor is prohibited from considering current or past salary of an applicant 

in determining whether to hire the applicant or what salary to offer the applicant to the extent 

that such applicant is applying for employment to be performed on this Agreement or in 

furtherance of this Agreement, and whose application, in whole or part, will be solicited, 

received, processed or considered, whether or not through an interview, in the City or on City 

property. The ordinance also prohibits employers from (a) asking such applicants about their 

current or past salary or (b) disclosing a current or former employee's salary history without that 

employee's authorization unless the salary history is publicly available. Contractor is subject to 

the enforcement and penalty provisions in Article 141. Information about and the text of Article 

141 is available on the web at https://sfgov.org/olse/consideration-salary-history. Contractor is 

required to comply with all of the applicable provisions of Article 141, irrespective of the listing 

of obligations in this Section. 

10.5 Nondiscrimination Requirements 

10.5.1 Nondiscrimination in Contracts. Contractor shall comply with the 

provisions of San Francisco Labor and Employment Code Articles 131 and 132. Contractor shall 

incorporate by reference in all subcontracts the provisions of Sections 131.2(a), 131.2(c)-(k), and 

132.3 of the San Francisco Labor and Employment Code and shall require all Subcontractors to 

comply with such provisions. Contractor is subject to the enforcement and penalty provisions in 

Articles 131 and 132. 

10.5.2 Nondiscrimination in the Provision of Employee Benefits. San 

Francisco Labor and Employment Code 131.2 applies to this Agreement. Contractor does not as 

of the date of this Agreement, and will not during the term of this Agreement, in any of its 

operations in San Francisco, on real property owned by San Francisco, or where work is being 

performed for the City elsewhere in the United States, discriminate in the provision of employee 

benefits between employees with domestic partners and employees with spouses and/or between 

the domestic partners and spouses of such employees, subject to the conditions set forth in San 

Francisco Labor and Employment Code Section 131.2. 

10.6 Reserved. (Local Business Enterprise and Nondiscrimination in Contracting 

Ordinance) 

10.7 Minimum Compensation Ordinance. Labor and Administrative Code Article 

111 applies to this Agreement. Contractor shall pay covered employees no less than the 

minimum compensation required by San Francisco Labor and Employment Code Article 111, 

including a minimum hourly gross compensation, compensated time off, and uncompensated 

time off. Contractor is subject to the enforcement and penalty provisions in Article 111. 

Information about and the text of the Article 111 is available on the web at 

http://sfgov.org/olse/mco. Contractor is required to comply with all of the applicable provisions 

https://sfgov.org/olse/consideration-salary-history
http://sfgov.org/olse/mco
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of Article 111, irrespective of the listing of obligations in this Section. By signing and executing 

this Agreement, Contractor certifies that it complies with Article 111. 

10.8 Health Care Accountability Ordinance.  Labor and Employment Code Article 

121 applies to this contract. Contractor shall comply with the requirements of Article 121. For 

each Covered Employee, Contractor shall provide the appropriate health benefit set forth in 

Article 121.3. If Contractor chooses to offer the health plan option, such health plan shall meet 

the minimum standards set forth by the San Francisco Health Commission. Information about 

and the text of Article 121, as well as the Health Commission’s minimum standards, is available 

on the web at http://sfgov.org/olse/hcao. Contractor is subject to the enforcement and penalty 

provisions in Article 121. Any Subcontract entered into by Contractor shall require any 

Subcontractor with 20 or more employees to comply with the requirements of Article 121.3 and 

shall contain contractual obligations substantially the same as those set forth in this Section. 

10.9 First Source Hiring Program. Contractor must comply with all of the provisions 

of the First Source Hiring Program, Chapter 83 of the San Francisco Administrative Code, that 

apply to this Agreement, and Contractor is subject to the enforcement and penalty provisions in 

Chapter 83. 

10.10 Alcohol and Drug-Free Workplace. The City reserves the right to deny access 

to, or require Contractor to remove from, City facilities personnel of any Contractor or 

Subcontractor who the City has reasonable grounds to believe has engaged in alcohol abuse or 

illegal drug activity which in any way impairs the City’s ability to maintain safe work facilities 

or to protect the health and well-being of City employees and the general public. The City shall 

have the right of final approval for the entry or re-entry of any such person previously denied 

access to, or removed from, City facilities. Illegal drug activity means possessing, furnishing, 

selling, offering, purchasing, using or being under the influence of illegal drugs or other 

controlled substances for which the individual lacks a valid prescription. Alcohol abuse means 

possessing, furnishing, selling, offering, or using alcoholic beverages, or being under the 

influence of alcohol.  

10.11 Limitations on Contributions. By executing this Agreement, Contractor 

acknowledges its obligations under Section 1.126 of the City’s Campaign and Governmental 

Conduct Code, which prohibits any person who contracts with, or is seeking a contract with, any 

department of the City for the rendition of personal services, for the furnishing of any material, 

supplies or equipment, for the sale or lease of any land or building, for a grant, loan or loan 

guarantee, or for a development agreement, from making any campaign contribution to (a) a City 

elected official if the contract must be approved by that official, a board on which that official 

serves, or the board of a state agency on which an appointee of that official serves, (b) a 

candidate for that City elective office, or (c) a committee controlled by such elected official or a 

candidate for that office, at any time from the submission of a proposal for the contract until the 

later of either the termination of negotiations for such contract or twelve months after the date 

the City approves the contract. The prohibition on contributions applies to each prospective party 
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to the contract; each member of Contractor’s board of directors; Contractor’s chairperson, chief 

executive officer, chief financial officer and chief operating officer; any person with an 

ownership interest of more than 10% in Contractor; any Subcontractor listed in the bid or 

contract; and any committee that is sponsored or controlled by Contractor. Contractor certifies 

that it has informed each such person of the limitation on contributions imposed by Section 1.126 

by the time it submitted a proposal for the contract, and has provided the names of the persons 

required to be informed to the City department with whom it is contracting. 

10.12 Reserved. (Slavery Era Disclosure) 

10.13 Reserved. (Working with Minors) 

10.14 Consideration of Criminal History in Hiring and Employment Decisions 

10.14.1 Contractor agrees to comply fully with and be bound by all of the 

provisions of Article 142, “City Contractor/Subcontractor Consideration of Criminal History in 

Hiring and Employment Decisions”, of the San Francisco Labor and Administrative Code 

(Article 142), including the remedies provided, and implementing regulations, as may be 

amended from time to time. The provisions of Article 142 are incorporated by reference and 

made a part of this Agreement as though fully set forth herein. The text of Article 142 is 

available on the web at http://sfgov.org/olse/fco. Contractor is required to comply with all of the 

applicable provisions of Article 142, irrespective of the listing of obligations in this Section. 

Capitalized terms used in this Section and not defined in this Agreement shall have the meanings 

assigned to such terms in Article 142. 

10.14.2 The requirements of Article 142 shall only apply to a Contractor’s or 

Subcontractor’s operations to the extent those operations are in furtherance of the performance of 

this Agreement, shall apply only to applicants and employees who would be or are performing 

work in furtherance of this Agreement, and shall apply when the physical location of the 

employment or prospective employment of an individual is wholly or substantially within the 

City of San Francisco. Article 142 shall not apply when the application in a particular context 

would conflict with federal or state law or with a requirement of a government agency 

implementing federal or state law. 

10.15 Reserved. (Nonprofit Contractor Requirements) 

10.16 Food Service Waste Reduction Requirements. Contractor shall comply with the 

Food Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code 

Chapter 16, including but not limited to the remedies for noncompliance provided therein.  

10.17 Reserved. (Distribution of Beverages and Water) 

10.18 Tropical Hardwood and Virgin Redwood Ban. Pursuant to San Francisco 

Environment Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or 

use for any purpose, any tropical hardwood, tropical hardwood wood product, virgin redwood or 

virgin redwood wood product. 

http://sfgov.org/olse/fco
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10.19 Reserved. (Preservative-Treated Wood Products) 

10.20 Reserved. (Sweat Free Procurement) 

10.21 Reserved. (Environment Code Chapter 5, Resource Conservation 

Ordinance) 

10.22 Reserved. (Prop J. Approval) 

10.23 Use of City Opinion. Contractor shall not quote, paraphrase, or otherwise refer to 

or use any opinion of City, its officers or agents, regarding Contractor or Contractor’s 

performance under this Agreement without prior written permission of the Director of 

Transportation. 

Article 11 General Provisions 

11.1 Notices to the Parties. Unless otherwise indicated in this Agreement, all written 

communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as 

follows: 

To the City: San Francisco Municipal Transportation Agency 

 Muni Metro East Facility, Transit Division  

 601 25th Street, San Francisco, CA 94107 

 Attention: Joe Speaks, Project Manager 

 joe.speaks@sfmta.com 

 

To Contractor: Wabtec Passenger Transit 

130 Ridgeview Center, Duncan, SC 29334 

Attn: Program Manager 

Email: jean-michel.loubiere@wabtec.com 

 

Any notice of default or data breach must be sent by  certified mail or other trackable 

written communication, and also by email, with the sender using the receipt notice feature. Either 

Party may change the address to which notice is to be sent by giving written notice thereof to the 

other Party at least 10 days prior to the effective date of such change. If email notification is 

used, the sender must specify a receipt notice.  

11.2 Compliance with Laws Requiring Access for People with Disabilities 

11.2.1 Contractor acknowledges that, pursuant to the Americans with Disabilities 

Act (ADA), programs, services and other activities provided by a public entity to the public, 

whether directly or through a contractor, must be accessible to people with disabilities. 

Contractor shall provide the services specified in this Agreement in a manner that complies with 

the ADA and all other applicable federal, state and local disability rights legislation. Contractor 

agrees not to discriminate against people with disabilities in the provision of services, benefits or 

activities provided under this Agreement and further agrees that any violation of this prohibition 

mailto:joe.speaks@sfmta.com
mailto:jean-michel.loubiere@wabtec.com
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on the part of Contractor, its employees, agents or assigns will constitute a material breach of this 

Agreement. 

11.2.2 Contractor shall adhere to the requirements of the Americans with 

Disabilities Act of 1990, as amended (42 U.S.C. Sec. 1201 et seq.), Section 508 of the 

Rehabilitation Act of 1973, as amended (29 U.S.C. Sec. 794d), Section 255 of the 

Communications Act Guidelines, the applicable Revised Section 508 Standards, and Web 

Content Accessibility Guidelines 2.1, Level AA, as amended from time to time. Contractor shall 

ensure that all information content and technology provided under this Agreement fully 

conforms to the applicable Revised 508 Standard, as amended from time to time, prior to 

delivery and before the City’s final acceptance of the Services and/or Deliverables. 

11.3 Incorporation of Recitals. The matters recited above are hereby incorporated 

into and made part of this Agreement. 

11.4 Sunshine Ordinance. Contractor acknowledges that this Agreement and all 

records related to its formation, Contractor’s delivery of Services and Goods, and the City’s 

payment are subject to the California Public Records Act, (California Government Code §7920 

et. seq.), and the San Francisco Sunshine Ordinance (San Francisco Administrative Code 

Chapter 67). Such records are subject to public inspection and copying unless exempt from 

disclosure under federal, state or local law. 

11.5 Modification of this Agreement. This Agreement may not be modified, nor may 

compliance with any of its terms be waived, except as noted in Section 11.1 (Notices to Parties) 

regarding change in personnel or place, and except by written instrument executed and approved 

as required under City law and under the policy of the SFMTA Board of Directors.  Contractor 

shall cooperate with the SFMTA to submit to the CCO any amendment, modification, 

supplement or change order that would result in a cumulative increase of the original amount of 

this Agreement by more than 20% (CMD Contract Modification Form). 

11.6 Dispute Resolution Procedure 

11.6.1 Negotiation; Alternative Dispute Resolution. The Parties will attempt 

in good faith to resolve any dispute or controversy arising out of or relating to delivery of the 

Goods and Services under this Agreement. If the Parties are unable to resolve the dispute, then, 

pursuant to San Francisco Administrative Code Section 21.36, Contractor may submit to the 

Contract Administrator a written request for administrative review and documentation of the 

Contractor’s claim(s). Upon such request, the Contract Administrator shall promptly issue an 

administrative decision in writing, stating the reasons for the action taken and informing the 

Contractor of its right to judicial review. If agreed by both Parties in writing, disputes may be 

resolved by a mutually agreed-upon alternative dispute resolution process. If the Parties do not 

mutually agree to an alternative dispute resolution process or such efforts do not resolve the 

dispute, then either Party may pursue any remedy available under California law. Disputes will 

not be subject to binding arbitration. The status of any dispute or controversy notwithstanding, 
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Contractor shall proceed diligently with the performance of its obligations under this Agreement 

in accordance with the Agreement and the written directions of the City. Neither Party will be 

entitled to legal fees or costs for matters resolved under this Section.  

11.6.2 Government Code Claim Requirement. No suit for money or damages 

may be brought against the City until a written claim therefor has been presented to and rejected 

by the City in conformity with the provisions of San Francisco Administrative Code Chapter 10 

and California Government Code Section 900, et seq. Nothing set forth in this Agreement shall 

operate to toll, waive or excuse Contractor’s compliance with the California Government Code 

Claim requirements set forth in San Francisco Administrative Code Chapter 10 and California 

Government Code Section 900, et seq.   

11.7 Agreement Made in California; Venue. The formation, interpretation and 

performance of this Agreement shall be governed by the laws of the State of California. Venue 

for all litigation relative to the formation, interpretation and performance of this Agreement shall 

be in San Francisco. 

11.8 Construction. All paragraph captions are for reference only and shall not be 

considered in construing this Agreement. 

11.9 Entire Agreement. This Contract, including the appendices, sets forth the entire 

Agreement between the Parties, and supersedes all other oral or written provisions. This 

Agreement may be modified only as provided in Section 11.5 (Modification of this Agreement). 

11.10 Compliance with Laws. Contractor shall keep itself fully informed of the City’s 

Charter, codes, ordinances and duly adopted rules and regulations of the City and of all state, and 

federal laws in any manner affecting the performance of this Agreement, and must at all times 

comply with such local codes, ordinances, and regulations and all applicable laws as they may be 

amended from time to time.  Notwithstanding the foregoing, if there are any changes to tariffs 

during the course of the Agreement which impacts the Contractor’s delivery of the Works or cost 

thereof, the Parties shall meet and discuss in good faith the possibility of reducing the impact of 

such change. 

11.11 Severability. Should the application of any provision of this Agreement to any 

particular facts or circumstances be found by a court of competent jurisdiction to be invalid or 

unenforceable, then (a) the validity of other provisions of this Agreement shall not be affected or 

impaired thereby, and (b) such provision shall be enforced to the maximum extent possible so as 

to effect the intent of the Parties and shall be reformed without further action by the Parties to the 

extent necessary to make such provision valid and enforceable. 

11.12 Cooperative Drafting. This Agreement has been drafted through a cooperative 

effort of the City and Contractor, and both Parties have had an opportunity to have the 

Agreement reviewed and revised by legal counsel. No Party shall be considered the drafter of 

this Agreement, and no presumption or rule that an ambiguity shall be construed against the 

Party drafting the clause shall apply to the interpretation or enforcement of this Agreement. 
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11.13 Order of Precedence. The Parties agree that this Agreement, including all 

appendices, sets forth the Parties’ complete agreement. If (i) the Appendices to this Agreement 

include or reference any standard printed or hyperlinked terms from the Contractor, or (ii) the 

Parties use a purchase order and/or acknowledgement form that includes or references any 

standard printed or hyperlinked terms from the Contractor or the City, it is agreed that all such 

boilerplate, pre-printed or referenced terms and conditions shall be of no force or effect. It is the 

parties’ intent that the Conformed Contract Documents shall govern all terms and conditions 

related to all Deliverables, Work, Services or Equipment provided under the Contact. 

11.14 Notification of Legal Requests. Contractor shall immediately notify the City 

upon receipt of any subpoenas, service of process, litigation holds, discovery requests, and other 

legal requests (Legal Requests) related to any City Data under this Agreement, and in no event 

later than 24 hours after it receives the request.  Contractor shall not respond to Legal Requests 

related to the City without first notifying the City other than to notify the requestor that the 

information sought is potentially covered under a non-disclosure agreement.  Contractor shall 

retain and preserve City Data in accordance with the City’s instruction and requests, including, 

without limitation, any retention schedules and/or litigation hold orders provided by the City to 

Contractor, independent of where the City Data is stored. 

11.15 Time of Essence. Time is of the essence in this Agreement. 

Article 12 SFMTA Specific Terms 

12.1 Large Vehicle Driver Safety Training Requirements 

12.1.1 Contractor agrees that before any of its employees and Subcontractors 

drive large vehicles within the City and County of San Francisco, those employees and 

Subcontractors shall successfully complete either (a) the SFMTA’s Large Vehicle Urban Driving 

Safety training program or (b) a training program that meets the SFMTA’s approved standards 

for large vehicle urban driving safety. The SFMTA’s approved standards for large vehicle urban 

driving safety is available for download at www.SFMTA.com/largevehicletrainingstandards. 

This requirement does not apply to drivers providing delivery services who are not employees or 

Subcontractors of the Contractor. For purposes of this section, “large vehicle” means any single 

vehicle or combination of vehicle and trailer with an unladen weight of 10,000 pounds or more, 

or a van designed to carry 10 or more people. 

12.1.2 By entering into this Agreement, Contractor agrees that in the event the 

Contractor fails to comply with the Large Vehicle Driver Safety Training Requirements, the City 

will suffer actual damages that will be impractical or extremely difficult to determine; further, 

Contractor agrees that the sum of up to One Thousand Dollars ($1,000) per employee or 

Subcontractor who is permitted to drive a large vehicle in violation of these requirements is not a 

penalty, but is a reasonable estimate of the loss that the City will incur based on the Contractor’s 

failure to comply with this requirement, established in light of the circumstances existing at the 

time this Contract was awarded. The City may deduct a sum representing the liquidated damages 

http://www.sfmta.com/largevehicletrainingstandards
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from any money due to Contractor. Such deductions shall not be considered a penalty, but rather 

agreed monetary damages sustained by the City because of Contractor’s failure to comply. 

Article 13 Data and Security 

13.1 Nondisclosure of Private, Proprietary or Confidential Information 

13.1.1 Protection of Private Information . If this Agreement requires the City 

to disclose "Private Information" to Contractor within the meaning of San Francisco 

Administrative Code Chapter 12M, Contractor and Subcontractor shall use such information 

only in accordance with the restrictions stated in Chapter 12M and in this Agreement and only as 

necessary in performing the Services. Contractor is subject to the enforcement and penalty 

provisions in Chapter 12M. 

13.1.2 City Data; Confidential Information . In the delivery of the Services and 

Goods, Contractor may have access to, or collect on the City’s behalf, City Data, which may 

include proprietary or Confidential Information that if disclosed to third parties may damage the 

City. If the City discloses proprietary or Confidential Information to Contractor, or Contractor 

collects such information on the City’s behalf, such information must be held by Contractor in 

confidence and used only in performing the Agreement. Contractor shall exercise the same 

standard of care to protect such information as a reasonably prudent contractor would use to 

protect its own proprietary or Confidential Information. 

13.2 Reserved. (Payment Card Industry (PCI) Requirements) 

13.3 Reserved. (Business Associate Agreement) 

13.4 Management of City Data 

13.4.1 Use of City Data. Contractor agrees to hold City Data received from, or 

collected on behalf of the City, in strictest confidence. Contractor shall not use or disclose City 

Data except as permitted or required by the Agreement or as otherwise authorized in writing by 

the City. Any work by Contractor or its authorized subcontractors using, or sharing or storage of, 

City Data outside the United States is prohibited, absent prior written authorization by the City. 

Access to City Data must be strictly controlled and limited to Contractor’s staff assigned to this 

project on a need-to-know basis only. Contractor is provided a limited non-exclusive license to 

use City Data solely for performing its obligations under the Agreement and not for Contractor’s 

own purposes or later use.  Nothing herein shall be construed to confer any license or right to the 

City Data, by implication, estoppel or otherwise, under copyright or other intellectual property 

rights, to any third-party.  Unauthorized use of City Data by Contractor, Subcontractors, or other 

third parties is prohibited.  For purpose of this requirement, the phrase “unauthorized use” means 

the data mining or processing of data and/or machine learning from the data, stored or 

transmitted by the service, for commercial purposes, advertising or advertising-related purposes, 

or for any purpose that is not explicitly authorized other than security or service delivery 

analysis. 
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13.4.2 Disposition of City Data. Upon request of the City or termination or 

expiration of this Agreement, Contractor shall promptly, but in no event later than 30 Days, 

return all City Data given to, or collected or created by Contractor on the City’s behalf, which 

includes all original media. Once Contractor has received written confirmation from the City that 

the City Data has been successfully transferred to the City, Contractor shall within 10 Days clear 

or purge all City Data from its servers, any hosted environment Contractor has used in 

performance of this Agreement, including its subcontractors’ environment(s), work stations that 

were used to process the data or for production of the data, and any other work files stored by 

Contractor in whatever medium. Contractor shall provide the City with written certification that 

such purge occurred within five Working Days of the purge. Secure disposal shall be 

accomplished by “clearing,” “purging” or “physical destruction,” in accordance with National 

Institute of Standards and Technology (NIST) Special Publication 800-88 or most current 

industry standard. 

13.4.3 Protected Health Information. Where applicable, Contractor, all 

subcontractors, all agents and employees of Contractor and any subcontractor shall comply with 

all federal and state laws regarding the transmission, storage and protection of all private health 

information, if any, disclosed to Contractor by the City in the performance of this Agreement. 

Contractor agrees that any failure of Contractor to comply with the requirements of federal 

and/or state and/or local privacy laws shall be a material breach of the Agreement. In the event 

that the City pays a regulatory fine, and/or is assessed civil penalties or damages through private 

rights of action, based on an impermissible use or disclosure of protected health information 

given to Contractor or its subcontractors or agents by the City, Contractor shall indemnify the 

City for the amount of such fine or penalties or damages, including costs of notification. In such 

an event, in addition to any other remedies available to it under equity or law, the City may 

terminate the Agreement. 

13.5 Ownership of City Data.  The Parties agree that as between them, all rights, 

including all intellectual property rights, in and to City Data and any derivative works of City 

Data is the exclusive property of the City. 

13.6 Loss or Unauthorized Access to City’s Data; Security Breach Notification. 

Contractor shall comply with all applicable laws that require the notification to individuals in the 

event of unauthorized release of PII, PHI, or other event requiring notification. Contractor shall 

notify City of any actual or potential exposure or misappropriation of City Data (any “Leak”) 

within twenty-four (24) hours of Contractor becoming aware that City Data may have been 

subject to a Leak, but within twelve (12) hours if the Leak involved PII or PHI. Contractor, at its 

own expense, will reasonably cooperate with City and law enforcement authorities to investigate 

any such Leak and to notify injured or potentially injured parties. The remedies and obligations 

set forth in this subsection are in addition to any other City may have. City shall conduct all 

media communications related to such Leak. 



 

SFMTA P-615cg (3-24) 32 of 34 SFMTA-2025-28-LOC 
KL  n:\ptc\as2025\1000417\01823380.docx 

Article 14 MacBride and Signature 

14.1 MacBride Principles - Northern Ireland. The provisions of San Francisco 

Administrative Code Chapter 12F are incorporated herein by this reference and made part of this 

Agreement. By signing this Agreement, Contractor confirms that Contractor has read and 

understood that the City urges companies doing business in Northern Ireland to resolve 

employment inequities and to abide by the MacBride Principles, and urges San Francisco 

companies to do business with corporations that abide by the MacBride Principles.  

Article 15 Included Appendices 

The documents listed below are attached to this Agreement as Appendices and are 

incorporated into this Agreement by reference.  

Appendix A: Scope of Work 

Appendix B: Schedule of Prices  

Appendix C: Project Delivery Schedule 

Appendix D: Payment Milestones 

Appendix E: Contract Bill of Materials  
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the day first 

mentioned above. 

 

CITY 

 

San Francisco  

Municipal Transportation Agency 

 

  

Julie B. Kirschbaum 

Director of Transportation 

 

Authorized By: 

Municipal Transportation Agency Board of 

Directors 

 

Resolution No:   

Adopted:   

Attest:   

Secretary, to the Board 

 

 

Board of Supervisors 

 

Resolution No:   

Adopted:   

Attest:   

 Clerk of the Board 

 

Approved as to Form: 

David Chiu 

City Attorney 

 

 

By:   

 Annie Smiddy 

 Deputy City Attorney 

CONTRACTOR 

 

Wabtec Passenger Transit  

 

 

_____________________________________ 

Brandon Shafer 

Vice President, Transit-Americas 

 

 

 

Acknowledgement of Large Vehicle Driver 

Safety Training Requirements: 

 

By signing this Agreement, Contractor 

acknowledges that it has read and understands 

Section 12.1: Large Vehicle Driver Safety 

Training Requirements. 

 

 

 

 

City Supplier Number: 10000056451 
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Appendix A 

Scope of Work 

 

 

Section 1. Summary of Scope 

The Contractor will provide Goods and Services to support the overhaul and upgrade of major 

components of the brakes system for the SFMTA’s Phase 1 LRV4 vehicles, as described in this 

Scope of Work.   

 

Goods 

The Contractor will deliver 68 sets of Parts Kits (including replacement components) as required 

for the brake system overhaul and upgrade. The contents of the Parts Kits will be fully defined as 

part of the services provided under this contract. 

The 68 Parts Kits will be provided inclusive of parts that are:  

1. Unchanged from original design; 

2. Upgraded from original design; and  

3. Corrected from original design to address reliability issues.  

 

Services 

The Contractor will perform the following services for 68 SFMTA Phase 1 LRV4 vehicles:  

1. Prepare a Bill of Materials for Parts Kits, subject to SFMTA approval; 

2. Prepare an Overhaul and Upgrade Program Plan; 

3. Remove and replace brake components specified in this Scope of Work; 

4. Overhaul the specified components; and 

5. Upgrade the specified components to improve the reliability and performance of the 

braking system.  

Work paid for under other contracts 

Some of the Goods and Services being provided under this Scope of Work are included in the 

price of other, separate contracts, and thus are not included in the price of this Contract.  Table 1 

designates which Goods and Services are included in the price of this Contract, and which Goods 

and Services are being provided under other contracts, at no extra cost under this Contract.  
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Table 1 

Item Description of Activity Compensation 

Provided in Price 

of this Contract 

Goods   

Unchanged Parts Parts to be replaced in the overhaul that 

remain unchanged from the original design 
Yes 

Upgraded Parts Parts to be replaced in the overhaul that have 

been changed, improved or upgraded from 

the original design, but are unrelated to any 

known failures or reliability issues. (See 

Appendix E, Bill of Materials) 

Yes 

Corrected Parts Parts to be replaced in the overhaul that have 

been upgraded from the original design to 

address reliability issues. (See Appendix E, 

Bill of Materials) 

No 

 

Replacement 

Components 

Components to be replaced as part of the 

Overhaul (Accumulator) 
Yes 

Services   

Design and 

Management 

All design and production oversight of parts 

as well as the logistics and management of 

the entire overhaul process. 

Yes 

Removal and 

Replacement 

Removal and replacement of components, 

including related activities of tracking and 

shipping. 

No 

 

Overhaul and 

Upgrade  

Rebuilding of components that are 

overhauled and upgraded 
Yes 

Warranty   

Warranty Management and tracking of warranty 

claims, and performance of warranty 

obligations 

Yes 

 

Work Provided 

The Work provided under this Contract can be broken down into the following tasks: 

1. Confirmation, Documentation, and SFMTA Approvals of a Bill of Materials of Overhaul 

kit and ICD drawings of each product 

2. Sourcing, Ordering, Procurement, Inspection, Testing, Acceptance, Logistics, and Kitting 

of Parts 

3. Prepare Overhaul Program Plan 

4. Overhaul Program Management and Monthly Reporting  
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5. On-site Removal and Replacement of Brake System Components on each Phase 1 LRV4 

vehicle 

6. Handling including Packaging, Transport, and Shipment of Brake System Components 

from and to one SFMTA site. 

7. Off-site Overhaul of MT Calipers, CT Calipers, MT HPUs, and CT HPUs 

8. Replacement of Accumulators 

9. Quality Management and Testing 

10. Documentation of Serialized Product History (Original build, RMA if applicable, and 

Overhaul) 

11. Tracking of Vehicle Removal and Replacement performed under this contract. 

 

Section 2. Detailed Description of Work 

 

1. Confirmation, Documentation, and Approval of Bill of Materials 

 

The Contactor shall prepare a Final Bill of Materials of all parts to be replaced as part of 

the overhaul and upgrade. The submitted Bill of Materials will be subject to SFMTA 

approval, and including design revision number, quantity, and manufacturing lot of all 

parts. Contractor will retain and make available to SFMTA this information as a 

deliverable of this contract and part of project reporting. 

 

Deliverables:  

1.A  Final Bill of Materials of Overhaul Parts Kit in an Excel file and as a drawing 

with attribution of part numbers: subject to SFMTA Approval 

 

2. Sourcing, Ordering, Procurement, Inspection, Acceptance, Logistics, and Kitting of 

Parts 

 

The Contactor shall be responsible for all aspects of sourcing and procuring parts 

including: 

a. Sourcing – Qualifying and selecting parts manufacturers and supplies 

b. Ordering & Procurement – Managing all aspects of order placement and timing 

for parts 

c. Inspection, Validation, and Acceptance – Managed through the Wabtec PPAP 

(Production Part Approval Process) which include First Article Inspection, Audit 

of suppliers, and specific testing if requested by Engineering and Quality 

specification  

d. Logistics – All aspects of supply chain management including lead times, 

shipping, customs clearance 

e. Kitting – as required to serve disposition of materials and to facilitate the flow of 

production supporting the overhaul of products. 
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Deliverables: None for This Section  

 

3. Prepare Overhaul Program Plan 

 

The Contactor shall be responsible for development of an Overhaul Program Plan subject 

to SFMTA approval.  

 

The Overhaul Program Plan shall be either a written document or slide presentation 

detailing the following:  

a. Coordination with SFMTA to manage the removal and replacement of old brake 

components with new or overhauled float sets, and required SFMTA support 

b. Process by which vehicles will be withheld from service 

c. Lead staff and key roles of personnel 

d. Expectations and process for maintaining the required number float sets 

e. Inspection and Testing Processes and Criteria 

f. Reuse criteria for parts to be reused, and disqualification of reused parts 

g. Schedule of production, delivery, and Remove and Replace  

 

Deliverables: 

3.A  Overhaul Program Plan, subject to SFMTA approval 

3.BOverhaul Program Schedule, subject to SFMTA approval 

 

4. Demo Fleet Pilot Test 

 

In accordance with the SFMTA approved Overhaul Production Schedule, Contractor 

shall perform and track a Demo Fleet Pilot Test as follows:  

a. Installation of overhaul equipment on 2 Phase 2 vehicles of 16 x MT calipers and 

4 x CT Calipers. 

i. 1 vehicle will receive new OEM calipers with upgraded parts (8 x MT 

caliper & 2 x CT caliper) 

ii. 1 vehicle will receive RMA calipers Phase 2 (serial number produced after 

July 2021) but with overhaul BOM kit parts (8 x MT caliper & 2 x CT 

caliper)  

 

b. The inspection plan of these demo fleet of 2 vehicles and population of 16 x MT 

calipers and 4 x CT calipers is defined as follow: 

i. Frequency: 

1. 1,000 mi 

2. 3,750 mi (1 month) 

3. 11,000 mi (3 months) 

4. 22,000 mi (6 months) 
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5. 44,000 mi (12 months) 

ii. Visual Inspections from start to 6-months (22,000 miles) 

1. Gap inspection (A4D100000106031 / Inspection 61) 

2. Pad Flatness and Body Interference (A4D100000106030 / 

Inspection 60) 

3. Leak Inspection (A4D100000122222 / Inspection 64) 

4. Actuator Bolt Inspection (A4D100000131293 / Inspection 37) 

5. Photographs 

c. Teardown 2 MT calipers at 6-month mark (22,000 mi) → 1 Phase 2 OEM / 1 

Phase 2 RMA (Replace with the same) 

i. Water ingress 

ii. Workmanship 

iii. Binding of pivot and backing plate 

iv. ATP / serial test 

v. Report detailing teardown with photographs 

d. Teardown 2 MT calipers at 12-month mark (44,000 mi) → 1 Phase 2 OEM / 1 

Phase 2 RMA (Replace with 2 Phase 2 Retrofit) 

i. Water ingress 

ii. Workmanship 

iii. Binding of pivot and backing plate 

iv. ATP / serial test 

v. Report detailing teardown with photographs 

 

Deliverables:  

4.A  Demo Fleet Pilot Inspection Reports (for a and b above) 

4.B Teardown Reports (for c and d above) 

 

5. Overhaul Program Management and Monthly Reporting  

 

The Contactor shall be responsible for coordinating the day-to-day management of the 

Overhaul Program and providing monthly reporting including: 

a. Maintaining a designated Overhaul Program Lead 

b. Maintaining an up-to-date and SFMTA-accessible Overhaul Program Plan 

including schedule 

c. Providing a brief monthly report and a monthly meeting update, including any 

quality and manufacturing significant finding, mitigation of schedule delays, 

tracking of any and all warranty claims, per reporting template established by 

mutual agreement   

 

Deliverables:  

5.A  Monthly Report 

5.B Monthly Meeting Update 
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6. On-site Removal and Replacement of Brake System Components on Each LRV4 

 

The Contractor shall provide:  

a. A named local On-site Lead who can be the Overhaul Program Lead or other 

resident staff member 

b. Adequate local staffing levels with the needed skills to perform on-site overhaul 

functions regardless of commitments to other contracts, including but not limited 

to the Siemens Contract. 

c. Local access for SFMTA Inspection and/or oversight if requested by SFMTA 

d. Adherence to the Overhaul Program Plan and schedule 

 

Deliverables:   

6.A Serial Test Specification (ATP), for each product overhauled 

6.B Quality Inspection Procedure (QIP), for each product overhauled 

6.C Certificate of Compliance (CoC), for each product overhauled 

6.D Flushing & depollution certificate, for each vehicle overhauled 

6.E Static Test Specification, for each vehicle overhauled 

6.F Traceability of each serial number on vehicle removed and installed, for each 

vehicle overhauled. 

 

7. Handling including Packaging, Transport, and Shipment of Brake System 

Components 

 

The Contractor shall provide:   

a. On-site removal from vehicle 

b. On-site inspection  

c. Crating/Packaging for shipment 

d. Coordination of shipping logistics  

e. Payment of all Transport/Shipment/Handling 

The contractor will deliver on site at San Francisco MME, packaging of products in quantity 

corresponding to one vehicle: 

• 2 x crate of MT Calipers with 2 x LH MT caliper (TT16531-1) and 2 x RH MT 

caliper (TT16530-1) 

• 1 x crate with CT calipers (2 x TT18130) 

• 2 x crate with 1 MT HPU (TT17648), 1 Brake Accumulator (TT16538) and 1 

Leveling Accumulator (1-60039) 

• 1 x crate with 1 CT HPU (TT17649), 1 Brake Accumulator (TT16538) and 1 

Leveling Accumulator (1-60039) 

This contractor will lead, coordinate with SFMTA, and facilitate the movement of vehicles into 

the pit area next to each truck and location and optimize time of handling.  
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Packaging of crate will be designed to be reusable for both product being sent OUT and product 

coming IN. 

Serialization of products will be managed by contractor at his facility so that only Phase 1 

product (based on date of manufacturing between the 2 OEM phases of production) will be re-

installed on Phase 1 vehicle during this overhaul program. 

 

Deliverables: None for This Section  

 

8. Off-site Overhaul 

 

The Contractor shall overhaul the Brakes components at their own off-site facility 

meeting the following criteria: 

a. A dedicated production facility where hydraulic brake systems are manufactured 

and/or assembled including a clean room which achieves Class 8 @0,5micron, 

Clase 9 @0,5micron & @ 0,1Micron according to standard ISO 14644-1.  

b. Over 5 years of Brake System production and assembly at the designated facility 

c. On-site Brakes engineering, Quality & Manufacturing Engineer competencies  

d. At least 1 year of permanent and ongoing experience with Hydraulic Brakes 

Manufacturing   

e. Prior experience working with the LRV4 Brake System and its components 

 

Deliverables: None for This Section  

 

9. Quality and Testing 

 

The Contractor shall provide and perform:  

a. Work Instructions for Overhaul of components  

b. Overhaul Production Quality Plan (Wabtec QIP process) 

c. Quality Assurance and Quality Control Function, including access upon request to 

Contractor’s quality and inspection records 

d. First Article Inspections (FAI) for new production parts and parts being produced 

by new sub-suppliers including FAI reports shall be available for review by the 

SFMTA on site at Wabtec, but do not need to be sent to the SFMTA 

 

Deliverables:  

9.A Work Instructions 

9.B  Overhaul Production Quality Plan 

9.C FAI reports available for review on site at Wabtec 

 

10. Documentation and Tracking of Component  
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Documentation of Serialized Component History, Overhaul History, and Vehicle 

Installation History. 

 

Deliverables: 

10.A  Serial Component History  

10.B Overhaul History  

10.C Vehicle Installation History  

 

11. Tracking of Vehicle Removal and Replacement  

 

Tracking of Removal and Replacement of components by LRV4 vehicle number as 

performed under this contract.  

 

Deliverables:  

11.A  Vehicle Removal and Replacement Tracker   

 

Section 3. Components to be Overhauled 

The following brake parts shall be removed and rebuilt/replaced with new parts. 

Item # Description Overhaul Interval  Overhaul 

Condition 

OH Work 

Scope 

Carset 

Quantity 

1 MT Caliper In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Rebuild/Overhaul 

without condition 

Rebuild 8 

2 CT Caliper In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Rebuild/Overhaul 

without condition 

Rebuild 2 

3 MT HPU In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Rebuild/Overhaul 

without condition 

Rebuild 2 

4 CT HPU In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Rebuild/Overhaul 

without condition 

Rebuild 1 

5 Accumulator 

TT16538 

In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Replacement 

(no OH kit) 

Replace 3 

6 Accumulator 

1-60039 

In accordance with 

RMS document, 6 years 

and/or 264k miles, 

whichever occurs first.  

Replacement 

(no OH kit) 

Replace 3 
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Section 4. Detailed Description of Activities 

1. Overhaul of Calipers and HPUs 

MT calipers (TT16530-1 & TT16531-1), CT caliper (TT18130), MT HPU (TT17648), and CT 

HPU (TT17649) are to be overhauled.  

Overhaul activities will be prescribed by work instructions prepared by Manufacturing Engineer 

and validated by Quality and Product Engineer prior to start of the overhaul program, including: 

a. Reception of product and 1st general cleaning (over water jet) 

b. Disassemble of product and parts and sorting by: 

• Non-reusable parts as identified by Overhaul Kit BOM 

• Reusable parts (not included in Overhaul Kit) 

c. Non-reusable parts are removed and disposed of 

d. Reusable Parts are visually checked for damage and dimensional conditions, and for 

meeting the reuse criteria defined by Contractor’s Engineering and Quality team, subject 

to approval by the SFMTA. 

• Parts not passing reuse criteria will be logged in a document available to SFMTA as 

part of the monthly report and differentiate between rework and replace, and 

differentiate between replacement/rework costs assigned to Wabtec or to SFMTA 

(with costs born by SFMTA requiring advanced justification for costs and SFMTA 

concurrence) 

e. Perform detailed cleaning over washing machine of reusable parts 

f. Reassemble products with overhaul parts, reusable parts, and parts needed based on 

assessment (unforeseen parts and agree with SFMTA). 

• The reassembly will be done over the same OEM process assembly and following 

same work instructions and rules that OEM assembly. 

• During the assembly process, the technician and Production Quality inspector will 

follow the quality control and steps defined by the Quality Inspection Procedure 

(QIP) and documented/stamped accordingly. 

g. Each product after assembly will be flushed over a level of cleanliness, 

h. Each product will be tested according to ATP specification. 

 

2. Replacement of Accumulators  

Accumulator TT16538 and Accumulator 1-60039 are to be exchanged only, no overhaul. 

The contractor shall deliver for onsite replacement and installation the same OEM part number 

TT16538 and 1-60039 according to the same process, work instructions and deliveries that 

performed during the OEM period with Siemens car builder. 

 

Section 5. Extended Warranty Items 

 

In accordance with Section 4.5 of the Agreement, the Contractor shall provide a five (5) year 

Warranty Period on the following parts of the Goods: 
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For MT Calipers: 

Parts Description 

TTP200-511 O-RING 

1-62503 BUSH DETAIL 

1-62501 CLAMP DETAIL 

1-62502 CLAMP DETAIL 

1-61619 SEAL-HYDRAULIC U-CUP 

1-61618 SEAL-HYDRAULIC U-CUP 

1-61617 SEAL-HYDRAULIC U-CUP 

1-61616 SEAL-HYDRAULIC U-CUP 

1-61615 SEAL-HYDRAULIC BUFFER 

1-61614 SEAL-HYDRAULIC BUFFER PURCHASE REFERENCE 

TTP200-506 O-RING 

TTP200-179 O-RING 

TTP200-508 O-RING 

1-61624 HEAVY DUTY ROLL PIN 

 

For CT Calipers 

Parts Description 

1-61621 SEAL-HYDRAULIC BUFFER 

1-61620 SEAL-HYDRAULIC U-CUP 

1-62511 CLAMP DETAIL 

1-62504 PISTON GUIDE 

1-514770018 WASHER-NORDLOCK 18MM 

1-61623 

HEXAGON HEAD SCREW SCREW-

M18X70 HHC 
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Appendix B 

Schedule of Prices 

 

 

Description 

Items/ 

Vehicle Price/ item 

Price/ 

Vehicle Vehicles Price 

MT Caliper Parts Kit 8 $10,374.46 $82,995.68 68 $5,643,706.24 

CT Caliper Parts Kit 2 $10,059.37 $20,118.74 68 $1,368,074.32 

MT HPU 2 $20,332.66 $40,665.32 68 $2,765,241.76 

CT HPU 1 $20,332.66 $20,332.66 68 $1,382,620.88 

Accumulator TT16538 3 $1,925.24 $5,775.72 68 $392,748.96 

Accumulator 1-60039 3 $1,925.24 $5,775.72 68 $392,748.96 

Parts Subtotal   $175,663.84  $11,945,141.12 

      
MT Caliper Labor 8 $4,184.44 $33,475.52 68 $2,276,335.36 

CT Caliper Labor 2 $3,502.62 $7,005.24 68 $476,356.32 

MT HPU Labor 2 $3,578.92 $7,157.84 68 $486,733.12 

CT HPU Labor 1 $3,578.92 $3,578.92 68 $243,366.56 

Acc' TT16538 Labor 3 $0.00 $0.00 68 $0.00 

Acc' 1-60039 Labor 3 $0.00 $0.00 68 $0.00 

Labor Subtotal   $51,217.52  $3,482,791.36 

      
Allowance for 

unforeseen part 

replacement     $100,000 

      

     $15,527,932.48 
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Appendix C 

Project Delivery Schedule 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

Milestone Description Quantity 

Installed 

Count Days after NTP 

1 

Overhaul Parts vehicle sets 

Delivered in Duncan 5 n/a 0 

2 Overhaul/Install Complete 2 2 30 

3 Overhaul/Install Complete 2 4 61 

4 Overhaul/Install Complete 4 8 92 

5 Overhaul/Install Complete 4 12 122 

6 Overhaul/Install Complete 4 16 153 

7 Overhaul/Install Complete 4 20 183 

8 Overhaul/Install Complete 4 24 214 

9 Overhaul/Install Complete 4 28 245 

10 Overhaul/Install Complete 4 32 273 

11 Overhaul/Install Complete 4 36 304 

12 Overhaul/Install Complete 4 40 334 

13 Overhaul/Install Complete 4 44 356 

14 Overhaul/Install Complete 4 48 396 

15 Overhaul/Install Complete 4 52 426 

16 Overhaul/Install Complete 4 56 457 

17 Overhaul/Install Complete 4 60 487 

18 Overhaul/Install Complete 4 64 518 

19 Overhaul/Install Complete 4 68 548 



 

SFMTA P-615cg (3-24) D-1 SFMTA-2025-28-LOC 
KL  n:\ptc\as2025\1000417\01823380.docx 

Appendix D 

Payment Milestones 

 

Milestone Description Price per Unit Quantity 

Installed 

Count Amount 

1 

Overhaul Parts Vehicle 

sets delivered and 

accepted at overhaul site 

in Duncan, SC, 50% $175,663.84 5 n/a $439,159.60 

2a 

Installation complete and 

Accepted - Labor $51,217.52 2 2 $102,435.04 

2b 

Installation complete and 

accepted - Parts  $175,663.84 2 2 $351,327.68 

3a 

Installation complete and 

accepted - Labor $51,217.52 2 4 $102,435.04 

3b 

Installation complete and 

accepted - Parts  $175,663.84 2 4 $351,327.68 

4a 

Installation complete and 

accepted - Labor $51,217.52 4 8 $204,870.08 

4b 

Installation complete and 

accepted - Parts  $175,663.84 4 8 $702,655.36 

5a 

Installation complete and 

accepted - Labor $51,217.52 4 12 $204,870.08 

5b 

Installation complete and 

accepted - Parts  $175,663.84 4 12 $702,655.36 

6a 

Installation complete and 

accepted - Labor $51,217.52 4 16 $204,870.08 

6b 

Installation complete and 

accepted - Parts  $175,663.84 4 16 $702,655.36 

7a 

Installation complete and 

accepted - Labor $51,217.52 4 20 $204,870.08 

7b 

Installation complete and 

accepted - Parts  $175,663.84 4 20 $702,655.36 

8a 

Installation complete and 

accepted - Labor $51,217.52 4 24 $204,870.08 

8b 

Installation complete and 

accepted - Parts  $175,663.84 4 24 $702,655.36 

9a 

Installation complete and 

accepted - Labor $51,217.52 4 28 $204,870.08 
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Milestone Description Price per Unit Quantity 

Installed 

Count Amount 

9b 

Installation complete and 

accepted - Parts  $175,663.84 4 28 $702,655.36 

10a 

Installation complete and 

accepted - Labor $51,217.52 4 32 $204,870.08 

10b 

Installation complete and 

accepted - Parts  $175,663.84 4 32 $702,655.36 

11a 

Installation complete and 

accepted - Labor $51,217.52 4 36 $204,870.08 

11b 

Installation complete and 

accepted - Parts  $175,663.84 4 36 $702,655.36 

12a 

Installation complete and 

accepted - Labor $51,217.52 4 40 $204,870.08 

12b 

Installation complete and 

accepted - Parts  $175,663.84 4 40 $702,655.36 

13a 

Installation complete and 

accepted - Labor $51,217.52 4 44 $204,870.08 

13b 

Installation complete and 

accepted - Parts  $175,663.84 4 44 $702,655.36 

14a 

Installation complete and 

accepted - Labor $51,217.52 4 48 $204,870.08 

14b 

Installation complete and 

accepted - Parts  $175,663.84 4 48 $702,655.36 

15a 

Installation complete and 

accepted - Labor $51,217.52 4 52 $204,870.08 

15b 

Installation complete and 

accepted - Parts  $175,663.84 4 52 $702,655.36 

16a 

Installation complete and 

accepted - Labor $51,217.52 4 56 $204,870.08 

16b 

Installation complete and 

accepted - Parts  $175,663.84 4 56 $702,655.36 

17a 

Installation complete and 

accepted - Labor $51,217.52 4 60 $204,870.08 

17b 

Installation complete and 

accepted - Parts  $175,663.84 4 60 $702,655.36 

18a 

Installation complete and 

accepted - Labor $51,217.52 4 64 $204,870.08 

18b 

Installation complete and 

accepted - Parts  $175,663.84 3 64 $526,991.52 
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Milestone Description Price per Unit Quantity 

Installed 

Count Amount 

18c 

Installation complete and 

accepted – Parts, 50% $175,663.84 1 64 $87,831.92 

19a 

Installation complete and 

accepted - Labor $51,217.52 4 68 $204,870.08 

19b 

Installation complete and 

accepted – Parts, 50% $175,663.84 4 68 $351,327.68 

      

20 Allowance - As Agreed  TBD TBD TBD TBD 

      

 Total    $15,527,932.48 
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Appendix E 

Bill of Materials 

 

 

MT Caliper Overhaul Kit BOM 

(FT0267401-K00 MT Caliper LH_RH) 

Component Description Qty Design Status 

TTP799-04 BOLT-MOUNTING 6 Original/Unchanged  

TTP166-21 WASHER-FLAT,HIGH STR 6 Original/Unchanged  

TT15963 PLATE-WEAR 1 Updated 

TT15969 BOOT DETAIL 1 Updated 

1-61312 SCREW-SHOULDER 1 Original/Unchanged  

1-61306 ROD - PUSH 1 Original/Unchanged  

1-61307 PIN - PUSH ROD 2 Original/Unchanged  

TT17239 ROD-PIVOT 1 Original/Unchanged  

TTP200-511 O-RING 2 corrected/modified 

TTP150-02 FITTING-LUBE 2 Original/Unchanged  

TTP200-510 O-RING 2 Updated 

TTP200-364 SEAL-O-RING 2 Original/Unchanged  

TTP327-17 PIN-SPIROL 2 Original/Unchanged  

1-613170002 RING - SNAP 2 Original/Unchanged  

TTP595-02 CAP-GREASE 4 Original/Unchanged  

TTP700-66 SPRING-DISC 3 Original/Unchanged  

TTP877-19 SCREW-FLAT HD SOCKET 4 Original/Unchanged  

TT16136 BUSHING-PIVOT PIN 2 Updated 

TTP132-02 SEAL-DOUBLE WIPER 4 Original/Unchanged  

1-62503 BUSH DETAIL 2 corrected/modified 

TT15506-2 BOOT-GUIDE PIN 4 Original/Unchanged  

TT15520 ROD-PIVOT 1 Updated 

TT15527 SPACER 2 Original/Unchanged  

TT16126 SCREW-PAD HOLDER 2 Original/Unchanged  

TT17290 ARM-HANGER 2 Original/Unchanged  

TT17291 PIN-HANGER 2 Original/Unchanged  

TT15534 VALVE-BLEEDER,ASSY 2 Original/Unchanged  

1-62066 SHAFT-BRAKE PAD HLD TOP 1 Updated 

TT17289 SCREW-PAD HOLDER 3 Original/Unchanged  

TTP1040-02 WASHER-SEAL 2 Original/Unchanged  
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Component Description Qty Design Status 

1-62067 SHAFT-BRAKE PAD HLD BOT 1 Updated 

1-514770020 WASHER-NORDLOCK M12 SP 4 Original/Unchanged  

TTP200-361 SEAL-O-RING 2 Original/Unchanged  

TT17230 PIN-RETAINING 3 Original/Unchanged  

TTP501-44 RING-RETAINING,INTERNAL 2 Original/Unchanged  

1-613170001 RING - SNAP 2 Original/Unchanged  

TTP601-10 PLUG-DUST COVER 2 Original/Unchanged  

TTP603-07 PLUG-HOLLOW HEX,W/O-RING 2 Original/Unchanged  

TTP603-16 PLUG-HOLLOW HEX,W/O-RING 2 Original/Unchanged  

TTP720-177 SPRING-COMPRESSION 2 Original/Unchanged  

TTP720-165 SPRING-COMPRESSION 2 Original/Unchanged  

TTP769-40 PIN-ROLL 2 Original/Unchanged  

TTP900-48 NUT-HEX,SELF-LOCKING 2 Original/Unchanged  

TTP934-50 CLAMP-HOSE 8 Original/Unchanged  

TTP971-01 SCREW-SOC HD CAP 4 Original/Unchanged  

TTP975-19 SCREW-SOC HD CAP 4 Original/Unchanged  

TTP925-03 LOCKWIRE 0.012 Original/Unchanged  

TT15508 PIN-TAPERED GUIDE 2 Original/Unchanged  

TTP867-43 SCREW-SET 2 Original/Unchanged  

TT15499 BUSHING-GUIDE PIN 4 Original/Unchanged  

TT16129 BUSHING-PIVOT PIN 2 Updated 

TT16138 BUSHING-PIVOT 2 Original/Unchanged  

TTP133-02 SEAL-DOUBLE WIPER 2 Original/Unchanged  

TTP150-04 FITTING-LUBE 2 Original/Unchanged  

TTP867-42 SCREW-SET 4 Original/Unchanged  

TT15479 SPRING-DISC 9 Original/Unchanged  

TT15487 NUT-SLACK ADJUST,ASSY 1 Original/Unchanged  

TT16693 PISTON-RELEASE 1 Original/Unchanged  

TT16709 PISTON ASSEMBLY 1 Original/Unchanged  

TT15497 RETURN-SPRING MECH REL 1 Original/Unchanged  

TT15536 RETAINER-WIRE 1 Original/Unchanged  

TT15537 KEY 3 Original/Unchanged  

TT15627 RING-FRICTION 1 Original/Unchanged  

TT15632 RACE-BEARING 2 Original/Unchanged  

TT16248 SCREW & FACE GEAR SET ASSY 1 Original/Unchanged  
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Component Description Qty Design Status 

TT16249 WASHER-TAG 2 Original/Unchanged  

1-62501 CLAMP DETAIL 1 corrected/modified 

1-62502 CLAMP DETAIL 1 corrected/modified 

TT16306 BOOT DETAIL 1 Original/Unchanged  

TT16307 CLAMP 1 Original/Unchanged  

TT16696 GUIDE-CYLINDER PISTON 1 Original/Unchanged  

1-61619 SEAL-HYDRAULIC U-CUP 1 corrected/modified 

1-61618 SEAL-HYDRAULIC U-CUP 1 corrected/modified 

TTP103-24 RING-WEAR 1 Original/Unchanged  

TTP113-15 SEAL-WIPER 1 Original/Unchanged  

TTP113-17 SEAL-WIPER 1 Original/Unchanged  

1-61617 SEAL-HYDRAULIC U-CUP 1 corrected/modified 

1-61616 SEAL-HYDRAULIC U-CUP 1 corrected/modified 

1-61615 SEAL-HYDRAULIC BUFFER 1 corrected/modified 

1-61614 

SEAL-HYDRAULIC BUFFER 

PURCHASE REFERENCE 1 corrected/modified 

TTP148-09 BEARING-NEEDLE THRUST 1 Original/Unchanged  

TTP200-506 O-RING 1 corrected/modified 

TTP200-115 SEAL-O-RING 1 Original/Unchanged  

TTP200-179 O-RING 1 corrected/modified 

TTP200-210 SEAL-O-RING 1 Original/Unchanged  

TTP200-291 SEAL-O-RING 1 Original/Unchanged  

TTP200-508 O-RING 1 corrected/modified 

TTP501-74 RING-RETAINING, INTERNAL 1 Original/Unchanged  

TTP502-06 RING-RETAINING, BEVELED 2 Original/Unchanged  

TTP720-164 SPRING-COMPRESSION 8 Original/Unchanged  

TTP769-25 PIN-ROLL 1 Original/Unchanged  

1-61624 HEAVY DUTY ROLL PIN 2 corrected/modified 

TTP877-18 SCREW-FLAT HD SOCKET 7 Original/Unchanged  

TTP201-40 RING-BACK-UP 1 Original/Unchanged  

TTP976-37 SCREW-SOC HD CAP 6 Original/Unchanged  

TTP976-39 SCREW-SOC HD CAP 1 Original/Unchanged  

TT17232 RETAINER 1 Original/Unchanged  

TT17489 BUSHING 4 Original/Unchanged  

TTP161-05 WASHER-FLAT 4 Original/Unchanged  

TTP848-09 SCREW-SOCKET HEAD CAP 4 Original/Unchanged  



 

SFMTA P-615cg (3-24) E-4 SFMTA-2025-28-LOC 
KL   n:\ptc\as2025\1000417\01823380.docx 

Component Description Qty Design Status 

TT15933 SCREW-CUTOUT 1 Original/Unchanged  

TT15934 COVER 1 Original/Unchanged  

TT15628 SPLINE-MALE 1 Original/Unchanged  

TT15477 CAP-ADJUSTABLE END 1 Original/Unchanged  

TT15478 SPRING-FRICTION RING 1 Original/Unchanged  

TT16708 STOP-PISTON 1 Original/Unchanged  

TTP320-20 

PIN-COTTER,3/32 X 1/2 LG (for LH 

caliper only) 1 Original/Unchanged  

TTP329-08 

PIN-STRAIGHT HEADED (CLEVES) 

(for LH caliper only) 1 Original/Unchanged  

TT15515 

SCREW-PAD HOLDER (for LH 

caliper only) 1 Original/Unchanged  

 

 

MT Caliper Overhaul Kit BOM 

(1-60124 CT Caliper) 

Component Description Qty Design Status 

1-61621 SEAL-HYDRAULIC BUFFER 2 corrected/modified 

1-61620 SEAL-HYDRAULIC U-CUP 2 corrected/modified 

TTP103-09 RING-WEAR 2 Original/Unchanged  

TT18193 SHIM 2 Original/Unchanged  

TT18271 SHIM 2 Original/Unchanged  

TT17880 DISC-SPRING 10 Updated 

TTP200-385 O-RING 2 Original/Unchanged  

TT18289 BOOT-PISTON 1 Original/Unchanged  

TT17936 RING-FRICTION 1 Original/Unchanged  

TT17937 SPRING-FRICTION RING 1 Original/Unchanged  

TT18286 BEARING-PLAIN SLEEVE 1 Original/Unchanged  

TTP502-17 RING-RETAINING, BEVELED 1 Original/Unchanged  

1-62511 CLAMP DETAIL 1 corrected/modified 

1-557690020 

SCREW-HEX SOCH 

M6x1.0x20,GEOMET 6 Original/Unchanged  

TTP503-17 RING-RETAINING,EXTERNAL 1 Original/Unchanged  

TTP976-54 SCREW-SOC HD. CAP 16 Original/Unchanged  

TT18290 CAP 1 Original/Unchanged  

TTP971-20 SCREW-SOC. HD. CAP (M5) 4 Original/Unchanged  

TT18269 GASKET 1 Original/Unchanged  
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Component Description Qty Design Status 

TT14752 BOOT-GUIDE PIN 2 Original/Unchanged  

TT14938 BUSHING ASSEMBLY 1 Original/Unchanged  

TT14539 BEARING-SLEEVE 4 Original/Unchanged  

TTP321-03 PIN-COTTER HAIR 4 Original/Unchanged  

TTP867-34 SCREW-SET 4 Original/Unchanged  

1-600400625 SHCS 6-40 X .63 SS 4 Original/Unchanged  

TT18305 GEO 12LM 1 Original/Unchanged  

TT14717 VALVE-BLEEDER,ASSY 1 Original/Unchanged  

TT14756 CAP-BLEEDER 1 Original/Unchanged  

TTP603-13 PLUG-HOLLOW HEX,W/O-RING 1 Original/Unchanged  

TT18267 BOOT-BACK HOUSING 1 Original/Unchanged  

TT18306 MINIATURE BREATHER VENT 2 Original/Unchanged  

1-62504 PISTON GUIDE 2 corrected/modified 

1-514770018 WASHER-NORDLOCK 18MM 2 corrected/modified 

1-61623 

HEXAGON HEAD SCREW SCREW-

M18X70 HHC 2 corrected/modified 

TTP166-35 

WASHER-FLAT (HIGH STRENGTH), 

M24 4 Updated 

TT18294 SLACK ADJUSTER 1 Original/Unchanged  

TTP200-299 SEAL-O-RING 1 Original/Unchanged  

TTP166-20 WASHER-FLAT,HIGH STR 2 Original/Unchanged  

TTP800-22 BOLT-HEX HEAD 1 Original/Unchanged  

TTP857-12 BOLT-SHOULDER 1 Original/Unchanged  

TTP900-41 NUT-HEX,SELF-LOCKING 1 Original/Unchanged  

TT18155 SPACER 2 Original/Unchanged  

TT14754 CLAMP-LOW PROFILE 4 Original/Unchanged  

TTP976-19 SCREW-SOC HD CAP 4 Original/Unchanged  

TT14538 PIN-BRAKE PAD 2 Original/Unchanged  

TTP327-37 PIN-SPIROL 4 Original/Unchanged  

TTP150-04 FITTING-LUBE 1 Original/Unchanged  

TTP595-02 CAP-GREASE 1 Original/Unchanged  

 

 

MT HPU Overhaul Kit BOM 

(1-60086 MT HPU) 

Component Description Qty 

TTP160-39 WASHER-SPLIT,MEDIUM 1 

TTP161-39 WASHER-FLAT 2 

TTP800-30 BOLT-HEX HEAD 1 
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TT15965 MOUNT-ISOLATION 8 

TTP166-23 WASHER-FLAT,HIGH STR 12 

TTP800-42 BOLT-HEX HEAD 4 

TTP900-28 NUT-HEX,SELF-LOCKING 4 

1-535772012 FITTING-PMA STRAIGHT,METRIC 2 

TT16062 SPACER-SLC MOUNT PLATE 4 

TT16115 ADAPTOR 1 

TT18239 SWITCH - FLOAT 1 

1-60655 WIRING-HARNESS-HPU 1 

C031082 CONDUIT-LIQUIDTITE 12MM 0.3 

TTP1074-02 ELBOW - STRAIGHT THD 1 

TTP186-09 GASKET-CONNECTOR 1 

TTP200-213 SEAL-O-RING 4 

TTP200-294 SEAL-O-RING 8 

TTP200-303 SEAL-O-RING 1 

TTP200-310 SEAL-O-RING 1 

TTP200-316 SEAL-O-RING 1 

TTP200-317 SEAL-O-RING 1 

TTP200-326 SEAL-O-RING 1 

TTP200-327 SEAL-O-RING 1 

TTP200-363 SEAL-O-RING 3 

TTP200-368 O-RING 1 

TTP200-387 O-RING 6 

TTP200-398 O-RING 1 

TTP351-07 KEY-SQUARE RECTANGLE 1 

TTP375-02 BUSHING-DRILL 4 

TTP413-24 COUPLER-QUICK DISCONNECT 1 

TTP414-01 CAP-DUST 1 

1-60924 MOTOR 1 

FT0114495-102 BLDC MOTOR DRIVE W/SW 1 

TTP471-01 SIGHT-LIQUID-LEVEL 2 

TTP552-03 CONNECTOR-MALE 1 

TTP553-02 UNION, STRAIGHT THD 1 

TTP558-02 HUB-COUPLING 1 

TTP603-14 PLUG-HOLLOW HEX,W/O-RING 1 

TTP603-18 PLUG-HOLLOW HEX,W/O-RING 3 

TTP606-06 VENT-BREATHER 1 

TTP610-03 ADAPTER-STRAIGHT 1 

TTP971-01 SCREW-SOC HD CAP 8 
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Component Description Qty 

TTP971-21 SCREW-SOC. HD. CAP (M5) 4 

TTP972-30 SCREW-SOC HD CAP 1 

TTP973-21 SCREW-SOC HD CAP 8 

TTP973-31 SCREW-SOC HD CAP 8 

TTP973-39 SCREW-SOC HD CAP 6 

TTP973-41 SCREW-SOC HD CAP 4 

TTP974-10 SCREW-SOC HD CAP,M10 6 

TTP975-16 SCREW-SOC HD CAP 4 

TTP976-15 SCREW-SOC HD CAP 4 

1-557170008 

WASHER-M8 METRIC 

LOCK,GEOMET 4 

1-60060 TRANSDUCER-PRESSURE 1 

1-60075 VALVE-RELIEF 1 

TT14862 CAP-END 1 

TT15714 SPOOL & SLEEVE ASSY 1 

TT15779 CAP-END 1 

1-61229 ASSY-SOLENOID 1 

TT16269 PLATE-LOCKING 1 

TT17143 SPOOL ASSEMBLY 1 

TTP1001-12 TRANSDUCER-PRESSURE 5 

TTP200-08 SEAL-O-RING 1 

TTP200-58 SEAL-O-RING 1 

TTP200-204 SEAL-O-RING 1 

TTP200-297 SEAL-O-RING 1 

TTP200-323 SEAL-O-RING 4 

TTP201-44 BACK-UP RING 1 

TTP451-06 FILTER ELEMENT 1 

TTP475-01 VALVE-DIRECTIONAL POPPET 2 

TTP702-06 WASHER-CURVED SPRING 2 

TTP720-74 SPRING-COMPRESSION 2 

TTP720-129 SPRING-COMPRESSION 1 

TTP740-37 VALVE-RELIEF 1 

TTP747-04 VALVE-CHECK 2 

TTP747-13 VALVE-CHECK 1 

TTP774-25 2WAY POPT SOL VLV 1 

TTP774-26 2WAY POPT SOL VLV 2 

TTP774-32-1 VALVE-CARTRIDGE 1 

TTP774-33-1 COIL 1 

TTP793-10-2 PROPORTIONAL VALVE 2 
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TTP793-10-3 COIL 2 

1-60519 VALVE-SOLENOID 2 

TTP867-45 SCREW-SET 1 

TTP971-04 SCREW-SOC HD CAP 2 

TTP971-16 SCREW-SOC HD CAP 6 

TTP972-26 SCREW-SOC HD CAP 8 

TT15769 HUB-COUPLER 1 

TT16097 ELBOW 1 

TTP128-06 WASHER-RIBBED LOCK 1 

TTP200-304 SEAL-O-RING 1 

TTP439-12 PUMP-GEAR 1 

TTP449-10 STRAINER-NUT STYLE 1 

TTP559-05 SPIDER-COUPLING 1 

TTP698-02 ELBOW-MALE 1 

TTP909-21 NUT-SELF LOCKING 1 

TTP972-35 SCREW-SOC HD CAP 2 

1-608180000 PLATE-ADAPTER BLDC 1 

1-608180001 SCREW-SKT FL CSSKH SS 4 

1-60535 DISC-ORIFICE 2 

TT15724 SPACER 1 

TT14767 SPACER-CYLINDRICAL 1 

TTP720-173 SPRING-COMPRESSION 1 

TT17864 SOLENOID ASSEMBLY 1 

 

 

 

CT HPU Overhaul Kit BOM 

(1-60087 CT HPU) 

Component Description Qty 

TTP160-39 WASHER-SPLIT,MEDIUM 1 

TTP161-39 WASHER-FLAT 2 

TTP800-30 BOLT-HEX HEAD 1 

TT15965 MOUNT-ISOLATION 8 

TTP166-23 WASHER-FLAT,HIGH STR 12 

TTP800-42 BOLT-HEX HEAD 4 

TTP900-28 NUT-HEX,SELF-LOCKING 4 

1-535772012 FITTING-PMA STRAIGHT,METRIC 2 

TT16062 SPACER-SLC MOUNT PLATE 4 

TT16115 ADAPTOR 1 



 

SFMTA P-615cg (3-24) E-9 SFMTA-2025-28-LOC 
KL   n:\ptc\as2025\1000417\01823380.docx 

Component Description Qty 

TT18239 SWITCH - FLOAT 1 

1-60656 WIRING-HARNESS-HPU 1 

C031082 CONDUIT-LIQUIDTITE 12MM 0.3 

TTP1074-02 ELBOW - STRAIGHT THD 1 

TTP186-09 GASKET-CONNECTOR 1 

TTP200-213 SEAL-O-RING 4 

TTP200-294 SEAL-O-RING 8 

TTP200-303 SEAL-O-RING 1 

TTP200-310 SEAL-O-RING 1 

TTP200-316 SEAL-O-RING 1 

TTP200-317 SEAL-O-RING 1 

TTP200-326 SEAL-O-RING 1 

TTP200-327 SEAL-O-RING 1 

TTP200-363 SEAL-O-RING 3 

TTP200-368 O-RING 1 

TTP200-387 O-RING 6 

TTP200-398 O-RING 1 

TTP351-07 KEY-SQUARE RECTANGLE 1 

TTP375-02 BUSHING-DRILL 4 

TTP413-24 COUPLER-QUICK DISCONNECT 1 

TTP414-01 CAP-DUST 1 

1-60924 MOTOR 1 

FT0114495-102 BLDC MOTOR DRIVE W/SW 1 

TTP471-01 SIGHT-LIQUID-LEVEL 2 

TTP552-03 CONNECTOR-MALE 1 

TTP553-02 UNION, STRAIGHT THD 1 

TTP558-02 HUB-COUPLING 1 

TTP603-14 PLUG-HOLLOW HEX,W/O-RING 1 

TTP603-18 PLUG-HOLLOW HEX,W/O-RING 3 

TTP606-06 VENT-BREATHER 1 

TTP610-03 ADAPTER-STRAIGHT 1 

TTP971-01 SCREW-SOC HD CAP 8 

TTP971-21 SCREW-SOC. HD. CAP (M5) 4 

TTP972-30 SCREW-SOC HD CAP 1 

TTP973-21 SCREW-SOC HD CAP 8 

TTP973-31 SCREW-SOC HD CAP 8 

TTP973-39 SCREW-SOC HD CAP 6 

TTP973-41 SCREW-SOC HD CAP 4 

TTP974-10 SCREW-SOC HD CAP,M10 6 
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TTP975-16 SCREW-SOC HD CAP 4 

TTP976-15 SCREW-SOC HD CAP 4 

1-557170008 

WASHER-M8 METRIC 

LOCK,GEOMET 4 

1-60060 TRANSDUCER-PRESSURE 1 

1-60075 VALVE-RELIEF 1 

TT14862 CAP-END 1 

TT15714 SPOOL & SLEEVE ASSY 1 

TT15779 CAP-END 1 

1-61229 ASSY-SOLENOID 1 

TT16269 PLATE-LOCKING 1 

TT17143 SPOOL ASSEMBLY 1 

TTP1001-12 TRANSDUCER-PRESSURE 5 

TTP200-08 SEAL-O-RING 1 

TTP200-58 SEAL-O-RING 1 

TTP200-204 SEAL-O-RING 1 

TTP200-297 SEAL-O-RING 1 

TTP200-323 SEAL-O-RING 4 

TTP201-44 BACK-UP RING 1 

TTP451-06 FILTER ELEMENT 1 

TTP475-01 VALVE-DIRECTIONAL POPPET 2 

TTP702-06 WASHER-CURVED SPRING 2 

TTP720-74 SPRING-COMPRESSION 2 

TTP720-129 SPRING-COMPRESSION 1 

TTP740-38 VALVE-RELIEF 1 

TTP747-04 VALVE-CHECK 2 

TTP747-13 VALVE-CHECK 1 

TTP774-25 2WAY POPT SOL VLV 1 

TTP774-26 2WAY POPT SOL VLV 2 

TTP774-32-1 VALVE-CARTRIDGE 1 

TTP774-33-1 COIL 1 

TTP793-10-2 PROPORTIONAL VALVE 2 

TTP793-10-3 COIL 2 

1-60519 VALVE-SOLENOID 2 

TTP867-45 SCREW-SET 1 

TTP971-04 SCREW-SOC HD CAP 2 

TTP971-16 SCREW-SOC HD CAP 6 

TTP972-26 SCREW-SOC HD CAP 8 

TT15769 HUB-COUPLER 1 
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TT16097 ELBOW 1 

TTP128-06 WASHER-RIBBED LOCK 1 

TTP200-304 SEAL-O-RING 1 

TTP439-12 PUMP-GEAR 1 

TTP449-10 STRAINER-NUT STYLE 1 

TTP559-05 SPIDER-COUPLING 1 

TTP698-02 ELBOW-MALE 1 

TTP909-21 NUT-SELF LOCKING 1 

TTP972-35 SCREW-SOC HD CAP 2 

1-608180000 PLATE-ADAPTER BLDC 1 

1-608180001 SCREW-SKT FL CSSKH SS 4 

1-60535 DISC-ORIFICE 2 

TT15724 SPACER 1 

TT14767 SPACER-CYLINDRICAL 1 

TTP720-173 SPRING-COMPRESSION 1 

TT17864 SOLENOID ASSEMBLY 1 

 

 

 

 



Light Rail Vehicle (LRV4) 
Brakes Overhaul
Phase 1 Vehicles

SFMTA Board of Supervisors

June 4, 2025



LRV4 Fleet Status

• LRV4 Contract with Siemens, NTP September 2014 

• $1B – On Schedule – On Budget – 75% Complete

• 165 of 219 LRV4s Conditionally Accepted and in revenue service 

• 54 Vehicles remaining, final delivery in early 2026

• Phase 1: 68 expansion vehicles 
2017-2019 

• Phase 2: 151 replacement vehicles 
2021-2026
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Phase 1 Brakes Overhaul

• 68 Phase 1 LRV4s over 5 years old
o End of base 5-year warranty

o First overhaul interval – Trucks, Couplers, Brakes

• All 68 Phase1 LRV4s due for Brakes Overhaul – 6 years

• Maintain Warranty – SFMTA fulfills obligation to keep system in 
state-of-good-repair per Siemens maintenance recommendations

• Complex System Overhaul: 
1. Rebuild Calipers (10 Calipers per vehicle, 230 parts per MT caliper)
2. Rebuild Hydraulic Power Units (3 HPUs, 233 parts per)
3. Replace Accumulators (6 per vehicle)

• Overhaul components to original standards in OEM
factory clean room facility, Duncan SC

LRV4 Motor Truck Partial Brake Assembly
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Phase 1 Brakes Overhaul

• Phase 1 Overhaul simultaneous with corrective actions required to 
address warranty defects under the Siemens LRV4 contract 

• No safety related brakes concerns – unmet contract reliability target, 
recurring failures, entitles SFMTA to system improvements/upgrades

• Ensures enforceability of all warranties,
maintains Siemens/Wabtec responsibility 
for ongoing system performance

• Combining overhaul activities with 
corrective actions (one program) saves 
money and increases vehicle availability

o no-cost removal and replacement

o no-cost shipping

o non-standard 3-year warranty
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Brakes Overhaul Contract

• Not to exceed $15,527,933 – parts and labor

• 18-month project schedule – roughly 1 car per week 

• Sole source contract with Wabtec Passenger Transport
o Original Equipment Manufacturer (OEM) to optimize production

o Delivers upgrades due SFMTA to meet performance targets, address defects

o Re-warranties the brake system components
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Recommend Approval

Authorizing the Director of Transportation to execute Contract No. 
SFMTA2025-28-LOC:  Phase 1 LRV4 Brake System Overhaul with Wabtec 
Passenger Transit to perform the scheduled overhaul of key components of 
the LRV4 brake system on 68 vehicles, for an overall amount not to exceed 
$15,527,933, and a term not to exceed 2 years and 6 months.
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SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

 

RESOLUTION No. 250506-043 

 

 WHEREAS, On September 30, 2014, the City entered into Contract No. SFMTA- No. 

2013-19 with Siemens Mobility Inc. (Siemens Contract) to provide light rail vehicles (LRV4s); 

and, 

 

 WHEREAS, Wabtec Passenger Transit (Wabtec or Contractor) is the brakes 

manufacturer subcontractor under the Siemens Contract; and,  

 

 WHEREAS, Between November 17, 2017 and August 31, 2020, the SFMTA placed in 

service 68 Siemens LRV4 vehicles numbered 2001 through 2068 (commonly known as Phase 1); 

and, 

 

 WHEREAS, All Phase 1 LRV4 vehicles have reached, or will soon reach, the end of their 

5-year warranty period, but some parts of the brake system continue to be covered under 

extended warranty (beyond 5 years) due to warranty defects and pending corrections for which 

the original vendor, Siemens (supported by their subcontractor Wabtec), is contractually 

responsible; and, 

 

 WHEREAS, Phase 1 LRV4 vehicles are due for an overhaul of the brake system; and, 

 

 WHEREAS, The SFMTA is responsible for the overhaul as part of its obligations under 

the Siemens Contract to maintain the brake system in a state of good repair to preserve the 

extended warranty; and,  

 

 WHEREAS, As part of its obligations under the Siemens Contract, Contractor will – at 

no additional cost to the SFMTA – remove and reinstall brake components, ship parts being 

overhauled to the overhaul factory, and replace defective parts under the Siemens warranty; and,  

 

WHEREAS, Funding for this project will be provided by a mix of sources including the 

SFMTA’s operating and capital budget; and, 

  

WHEREAS, The Contract Compliance Office (CCO) waived the LBE goal for this 

Project due to the specialized nature of the work and lack of subcontracting opportunities; and,  

 

WHEREAS, The agreement with Contractor will require approval from the Board of 

Supervisors pursuant to San Francisco Charter Section 9.118, as it is over $10,000,000; and,  

 

WHEREAS, On March 21, 2025, the SFMTA, under authority delegated by the San 

Francisco Planning Department determined that SFMTA Contract No. SFMTA2025-28-LOC is 

not a “project” under California Environmental Quality Act (CEQA) pursuant to Title 14 of the 

California Code of Regulations Sections 15060(c) and 15378(b), and, 



 

 

WHEREAS, A copy of the CEQA determination is on file with the Secretary to the 

SFMTA Board of Directors, and is incorporated herein by reference; now, therefore, be it 

 

RESOLVED, That the San Francisco Municipal Transportation Agency Board of 

Directors authorizes the Director of Transportation to execute Contract No. SFMTA-2025-28-

LOC:  Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit (Wabtec) to 

perform the scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, 

for a contract amount not to exceed $15,527,933, and a term of two years and six months; and be 

it further 

 

RESOLVED, That the San Francisco Municipal Transportation Agency Board of 

Directors commends this matter to the Board of Supervisors for its approval of Contract No. 

SFMTA-2025-28-LOC. 

 

I certify that the foregoing resolution was adopted by the San Francisco Municipal 

Transportation Agency Board of Directors at its meeting of May 6, 2025. 

 _________________________________________  

 Secretary to the Board of Directors  

 San Francisco Municipal Transportation Agency  

 

 

 



San Francisco Municipal Transportation Agency 1 South Van Ness Avenue, 7th Floor San Francisco, CA 94103 SFMTA.com 

May 2, 2025 

The Honorable Members of the Board of Supervisors 
City and County of San Francisco 
1 Dr. Carlton Goodlett Place, Room 244 
San Francisco, CA  94102 

Subject: Request for Approval – Contract No. SFMTA-2025-28-LOC:  Phase 1 LRV4 Brake System 
Overhaul with Wabtec Passenger Transit for $15,527,933 

Honorable Members of the Board of Supervisors: 

The San Francisco Municipal Transportation Agency (SFMTA) requests that the San Francisco Board of 
Supervisors authorize the Director of Transportation to execute Contract No. SFMTA-2025-28-LOC:  
Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit (Wabtec or Contractor) to perform 
the scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, for a contract 
amount not to exceed $15,527,933, and a term of two years and six months. 

BACKGROUND 

On September 30, 2014, the City entered into contract No. SFMTA-2013-19 with Siemens Mobility Inc. 
(Siemens Contract) to provide LRV4 light rail vehicles. Wabtec is the brakes manufacturer subcontractor 
under the Siemens Contract. The SFMTA is in the final phase of delivery for this LRV4 fleet expansion 
and replacement program. The Siemens’ LRV4 program expanded the fleet by 68 vehicles (Phase 1) and 
is now replacing all 151 of the SFMTA’s Breda light rail vehicles for a total fleet size of 219 LRV4 
vehicles. The Siemens Contract includes a 5-year warranty for all LRV4 vehicles.  

Between November 17, 2017, and August 31, 2020, SFMTA placed in service the 68 Siemens LRV4 
Phase 1 vehicles.  After delivery, the SFMTA identified fleet defects in the LRV4 Phase 1 brake system 
while those vehicles were still under warranty.  It is important to note that the identified defects have 
not affected the safe operation of LRV4 vehicles. The brake system’s design includes ample redundancy 
to allow for the vehicles to stop as commanded, even if certain components are defective. Nonetheless, 
these defects impact the SFMTA because they affect the long-term reliability and maintenance costs of 
the brake system. The Siemens Contract requires that fleet defects, once identified, be fixed by 
Siemens, with an extended warranty of 5 years added upon completion of the warranty fix for the 
corrected parts.  
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CONTRACT FOR BRAKE SYSTEM OVERHAUL 
 
Regardless of whether fleet defects are identified, the Siemens Contract warranty provisions separately 
require the SFMTA to perform periodic overhauls on the brake system to maintain the brakes in a state 
of good repair. After 6 years in service, the Siemens Contract recommends the SFMTA, at its own 
expense, overhaul the brake system of the Phase 1 LRV4 vehicles, including Motor Truck (MT) and 
Center Truck (CT) Calipers, MT and CT Hydraulic Power Units (HPUs), and Accumulators. This overhaul is 
required to maintain the 5-year extension of the Siemens warranty associated with the fixed fleet 
defects.   
 
In this procurement, the SFMTA will be contracting directly with Wabtec, the brake system 
manufacturer, to combine the warranty work – which Siemens is paying for – with the overhaul work – 
which is being paid for by the SFMTA. This combination saves money for the SFMTA. To perform either 
the warranty or the overhaul work, the brake systems will need to be removed from the vehicles and 
shipped to Wabtec’s facility in South Carolina. By performing both in the same contract, the removal 
and reinstallation of the brake systems and the cross-country shipping are being performed by Wabtec 
under the Siemens fleet defect warranty at no additional cost to the SFMTA. In addition, the proposed 
contract includes replacement of upgraded warranty parts, a discount on non-warranty overhaul parts, 
and a new 3-year end-to-end warranty on the  overhauled components, including both parts and labor. 
Moreover, the proposed Contract satisfies the SFMTA’s obligation to maintain systems in a state of 
good repair per manufacturer’s recommendations required by the Siemens LRV4 vehicle contract and 
therefore protects the continuing 5 years warranty on replaced fleet defects parts. The proposed 
Contract includes negotiated terms regarding a limitation on liability to the Contract amount (except for 
certain enumerated claims) (Contract, paragraph 5.3), and a waiver of incidental and consequential 
damages (Contract, paragraph 5.5). These provisions are consistent with the limitation on liability and 
waiver of consequential damages in the Siemens Contract, and meet the requirements of 
Administrative Code Section 21.23. 
 
Sole Source to Wabtec Passenger Transport 
 
The sole-source requirements of Administrative Code section 21.5(b) are satisfied. The brake 
components acquired under the contract are available from only one source: Wabtec. Wabtec is the 
original equipment manufacturer (OEM) of the light rail vehicle brake components and is the only party 
that can perform the work, including providing manufacturer-approved components. The brake parts 
also have design and performance features that are essential to the SFMTA and no other source 
satisfies the SFMTA’s requirements. It is imperative that any repairs and/or modifications that are made 
to the brakes meet the original manufacturer’s requirements and standards to ensure that the 
warranties will not be voided. 
 
ALTERNATIVES CONSIDERED 
 
Project staff considered delaying or avoiding the scheduled overhaul. This would forgo the near-term 
expense of performing the overhaul, but would result in increased system maintenance requirements, 
cars held out of service, and reduced vehicle reliability and availability. As part of the LRV4 reliability 
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program, project staff from SFMTA, Siemens, and Wabtec closely monitor failures and root cause and 
are confident that predicted failures will increase if the overhaul is not performed as scheduled. 
Furthermore, performing the overhaul as scheduled preserves the extended warranty being provided by 
Siemens (and their subcontractor Wabtec) under obligations of the Siemens Contract. Not performing 
the brakes overhaul in accordance with manufacturer recommendations could potentially void those 
warranties which are extremely valuable to the SFMTA because the vendor continues to be responsible 
for repairs and bears the risk of future failures, defects, and corrective actions. 
 
STAKEHOLDER ENGAGEMENT 
 
The Civil Service Commission approved the request for this project under request PSC 40625-23/24 on 
May 6, 2024. Based on feedback from unions, project management staff has agreed to consider the 
possibility to self-perform future overhauls in-house which are not required to maintain the warranty. 
 
The LRV4 Brakes System Overhaul being contracted has not undergone any public outreach, however 
the LRV4 vehicles currently deliver the majority of SFMTA rail service and are the result of extensive 
stakeholder engagement with multiple groups, including vehicle operators, rail maintenance, labor 
representatives, the riding public, the SFMTA Citizens’ Advisory Council (CAC), the SFMTA Multimodal 
Accessibility Advisory Committee (MAAC), the SFMTA Board, and the Board of Supervisors. 
 
FUNDING IMPACT 
 
Contract Cost  
 
The total cost of this contract $15,527,933 as shown in Table 1. This includes a $100,000 contingency 
for unexpected repairs deemed necessary on individual units caused by unusual damage or unforeseen 
circumstances in the field. SFMTA staff completed an independent cost estimate of both parts and 
labor and confirms the vendor price to be fair and reasonable.  

 
Table 1 

Description 
Items Per 
Vehicle 

Price Per 
Item 

Price Per 
Vehicle Vehicles Price 

MT Caliper Parts Kit  8 $10,374.46  $82,995.68  68 $5,643,706.24  
CT Caliper Parts Kit  2 $10,059.37  $20,118.74  68 $1,368,074.32  
MT HPU  2 $20,332.66  $40,665.32  68 $2,765,241.76  
CT HPU  1 $20,332.66  $20,332.66  68 $1,382,620.88  
Accumulator TT16548  3 $1,925.24  $5,775.72  68 $392,748.96  
Accumulator 1-60039  3 $1,925.24  $5,775.72  68 $392,748.96  
Parts Subtotal     $175,663.84   $11,945,141.12  
          
MT Caliper Labor  8 $4,184.44  $33,475.52  68 $2,276,335.36  
CT Caliper Labor  2 $3,502.62  $7,005.24  68 $476,356.32  
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MT HPU Labor  2 $3,578.92  $7,157.84  68 $486,733.12  
CT HPU Labor  1 $3,578.92  $3,578.92  68 $243,366.56  
Acc' TT16548 Labor  3 $0.00  $0.00  68 $0.00  
Acc' 1-60039 Labor  3 $0.00  $0.00  68 $0.00  
Labor Subtotal      $51,217.52    $3,482,791.36  
            
          $15,427,932.48  
Contingency     $100,000.00 

Total     

$15,527,932.48 
(rounded to 

$15,527,933)  
  
 

Budget and Funding Plan 
 
The current budget and funding plan for the Project is provided in Table 2 below: 

 
Table 2 

Budget Item   Funding  
Contracts/Purchase Orders  $15,427,933  
Contingency $100,000  

Total $15,527,933  
Fund Source Amount 
General Fund (Prop B) $2,949,042 
SFCTA Prop L Sales Tax $4,965,970 
Transit Sustainability Fee (TSF) $2,737,921 
Operating Revenues $4,500,000 
Low Carbon Fuel Standard (LCFS) $375,000 
Total $15,527,933 

 
 

SFMTA BOARD ACTION 
 
On May 6, 2025, The SFMTA Board of Directors is scheduled to act on Contract No. SFMTA-2025-28-LOC, by 
authorizing the Director of Transportation to execute Contract No. SFMTA-2025-28-LOC:  Phase 1 LRV4 Brake 
System Overhaul with Wabtec Passenger Transit to perform the scheduled overhaul of key components of the 
LRV4 brake system on 68 vehicles, for a contract amount not to exceed $15,527,933, and a term of two years 
and six months. 
 
REQUEST FOR APPROVAL 
 
The SFMTA respectfully requests that the Board of Supervisors authorize the Director of Transportation to 
execute Contract No. SFMTA-2025-28-LOC:  Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger 
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Transit to perform the scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, for a 
contract amount not to exceed $15,527,933, and a term of two years and six months. 

Sincerely, 

Julie Kirschbaum 
Director of Transportation 



THIS PRINT COVERS CALENDAR ITEM NO.: 12 

  

SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

 

DIVISION: Transit 

 

BRIEF DESCRIPTION:  

Authorizing the Director of Transportation to execute Contract No. SFMTA-2025-28-LOC: 

Phase 1 light rail vehicles (LRV4) Brake System Overhaul with Wabtec Passenger Transit 

(Wabtec or Contractor) to perform the scheduled overhaul of key components of the LRV4 

brake system on 68 vehicles, for a contract amount not to exceed $15,527,933, and a term of 

two years and six months. 

 

SUMMARY: 

 On September 30, 2014, the City entered into Contract No. SFMTA-2013-19 with Siemens 

Mobility Inc. (Siemens Contract) to provide light rail vehicles (LRV4s); Wabtec is the brakes 

manufacturer subcontractor under the Siemens Contract.  

 Between November 17, 2017 and August 31, 2020, the SFMTA placed in service 68 Siemens 

LRV4 vehicles numbered 2001 through 2068 (commonly known as Phase 1). 

 All Phase 1 LRV4 vehicles have reached, or will soon reach, the end of their 5-year warranty 

period. However, some parts of the brake system continue to be covered under extended 

warranty (beyond 5 years) due to warranty defects and pending corrections for which the 

original vendor, Siemens (supported by their subcontractor Wabtec), is contractually 

responsible. These defects have not affected the safe operation of LRV4 vehicles. 

 Phase 1 LRV4 vehicles are due for an overhaul of the brake system.  The SFMTA is 

responsible for the overhaul as part of its obligations under the Siemens Contract to maintain 

the brake system in a state of good repair to preserve the extended warranty.  

 As part of its obligations under the Siemens Contract, Contractor will– at no additional cost 

to the SFMTA – remove and reinstall brake components, ship parts being overhauled to the 

overhaul factory, and replace defective parts under the Siemens warranty.  

 On March 21, 2025, the SFMTA, under authority delegated by the Planning Department, 

determined that Contract No. SFMTA-2025-28-LOC is not a “project” under the California 

Environmental Quality Act (CEQA) pursuant to Title 14 of the California Code of 

Regulations Sections 15060(c) and 15378(b).  

 

ENCLOSURES: 

1. Resolution 

2. Contract Agreement  

3. CEQA/NEPA documents  

 

APPROVALS: DATE  

DIRECTOR   ___________________________________________ ___________ 

 

SECRETARY ___________________________________________ ___________ 

 

ASSIGNED SFMTAB CALENDAR DATE: May 6, 2025 

April 30, 2025

May 1, 2025
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PURPOSE 

 

Authorizing the Director of Transportation to execute Contract No. SFMTA-2025-28-LOC: 

Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit (Wabtec) to perform the 

scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, for a contract 

amount not to exceed $15,527,933, and a term of two years and six months 

 

STRATEGIC PLAN GOALS AND TRANSIT FIRST POLICY PRINCIPLES 
 

This request supports the following SFMTA Strategic Plan Goals: 

 

5. Deliver reliable and equitable transportation services.  

6.  Eliminate pollution and greenhouse gas emissions by increasing use of transit, 

walking, and bicycling.  

8.  Deliver quality projects on-time and on-budget.  

9.  Fix things before they break, and modernize systems and infrastructure.  

10. Position the agency for financial success.  

 

This item will support the following Transit First Policy Principles: 

1. Improves the safe and efficient movement of people and goods.  

2. Improves public transit as an attractive alternative to travel by private automobile. 

8. Allocates transit investments to meet the demand for public transit generated by new 

public and private commercial and residential developments. 

9. Promotes the use of regional mass transit and the continued development of an 

integrated, reliable, regional public transportation system. 

 

  

DESCRIPTION  

 

On September 30, 2014, the City entered into contract No. SFMTA-2013-19 with Siemens 

Mobility Inc. (Siemens Contract) to provide LRV4 light rail vehicles. Wabtec is the brakes 

manufacturer subcontractor under the Siemens Contract. The SFMTA is in the final phase of 

delivery for this LRV4 fleet expansion and replacement program. The Siemens’ LRV4 program 

expanded the fleet by 68 vehicles (Phase 1) and is now replacing all 151 of the SFMTA’s Breda 

light rail vehicles for a total fleet size of 219 LRV4 vehicles. The Siemens Contract includes a 5-

year warranty for all LRV4 vehicles.  

 

Between November 17, 2017, and August 31, 2020, SFMTA placed in service the 68 Siemens 

LRV4 Phase 1 vehicles.  After delivery, the SFMTA identified fleet defects in the LRV4 Phase 1 

brake system while those vehicles were still under warranty.  It is important to note that the 

identified defects have not affected the safe operation of LRV4 vehicles. The brake system’s 

design includes ample redundancy to allow for the vehicles to stop as commanded, even if 

certain components are defective. Nonetheless, these defects impact the SFMTA because they 

affect the long-term reliability and maintenance costs of the brake system. The Siemens Contract 

requires that fleet defects, once identified, be fixed by Siemens, with an extended warranty of 5 

years added upon completion of the warranty fix for the corrected parts.  
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Regardless of whether fleet defects are identified, the Siemens Contract separately requires the 

SFMTA to perform periodic overhauls on the brake system to maintain the brakes in a state of 

good repair. After 6 years in service, the Siemens Contract recommends the SFMTA, at its own 

expense, overhaul the brake system of the Phase 1 LRV4 vehicles, including Motor Truck (MT) 

and Center Truck (CT) Calipers, MT and CT Hydraulic Power Units (HPUs), and Accumulators. 

This overhaul is required to maintain the 5-year extension of the Siemens warranty associated 

with the fixed fleet defects.   

 

In this procurement, the SFMTA will be contracting directly with Wabtec, the brake system 

manufacturer, to combine the warranty work -- which Siemens is paying for -- with the overhaul 

work -- which is being paid for by the SFMTA. This combination saves money for the SFMTA. 

To perform either the warranty or the overhaul work, the brake systems will need to be removed 

from the vehicles and shipped to Wabtec’s facility in South Carolina. By performing both in the 

same contract, the removal and reinstallation of the brake systems and the cross-country shipping 

are being performed by Wabtec under the Siemens fleet defect warranty at no additional cost to 

the SFMTA.  In addition, the proposed contract includes replacement of upgraded warranty 

parts, a discount on non-warranty overhaul parts, and a new 3-year end-to-end warranty on the  

overhauled components, including both parts and labor. Moreover, the proposed Contract 

satisfies the SFMTA’s obligation to maintain systems in a state of good repair per 

manufacturer’s recommendations required by the Siemens LRV4 vehicle contract and therefore 

protects the continuing 5 years warranty on replaced fleet defects parts.  The proposed Contract 

includes negotiated terms regarding a limitation on liability to the Contract amount (except for 

certain enumerated claims) (Contract, paragraph 5.3), and a waiver of incidental and 

consequential damages (Contract, paragraph 5.5). These provisions are consistent with the 

limitation on liability and waiver of consequential damages in the Siemens Contract, and meet 

the requirements of Administrative Code Section 21.23. 

 

The sole-source requirements of Administrative Code section 21.5(b) are satisfied.  The brake 

components acquired under the contract are available from only one source: Wabtec. Wabtec is 

the original equipment manufacturer (OEM) of the light rail vehicle brake components and is the 

only party that can perform the work, including providing manufacturer-approved components. 

The brake parts also have design and performance features that are essential to the SFMTA and 

no other source satisfies the SFMTA’s requirements. It is imperative that any repairs and/or 

modifications that are made to the brakes meet the original manufacturer’s requirements and 

standards to ensure that the warranties will not be voided.   

 

 

STAKEHOLDER ENGAGEMENT 

 

The Civil Service Commission approved the request for this project under request PSC 40625-

23/24 on May 6, 2024. Based on feedback from unions, project management staff has agreed to 

consider the possibility to self-perform future overhauls in-house which are not required to 

maintain the warranty. 

 

The LRV4 Brakes System Overhaul being contracted has not undergone any public outreach, 

however the LRV4 vehicles currently deliver the majority of SFMTA rail service and are the 
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result of extensive stakeholder engagement with multiple groups, including vehicle operators, 

rail maintenance, labor representatives, the riding public, the SFMTA Citizens’ Advisory 

Council (CAC), the SFMTA Multimodal Accessibility Advisory Committee (MAAC), the 

SFMTA Board, and the Board of Supervisors.  

 

 

ALTERNATIVES CONSIDERED 
 

Project staff considered delaying or avoiding the scheduled overhaul. This would forgo the near-

term expense of performing the overhaul, but would result in increased system maintenance 

requirements, cars held out of service, and reduced vehicle reliability and availability. As part of 

the LRV4 reliability program, project staff from SFMTA, Siemens, and Wabtec closely monitor 

failures and root cause and are confident that predicted failures will increase if the overhaul is 

not performed as scheduled. Furthermore, performing the overhaul as scheduled preserves the 

extended warranty being provided by Siemens (and their subcontractor Wabtec) under 

obligations of the Siemens Contract. Not performing the brakes overhaul in accordance with 

manufacturer recommendations could potentially void those warranties which are extremely 

valuable to the SFMTA because the vendor continues to be responsible for repairs and bears the 

risk of future failures, defects, and corrective actions. 

 

 

FUNDING IMPACT 

 

Contract Cost  
The total cost of this contract $15,527,933 as shown in Table 1. This includes a $100,000 

contingency for unexpected repairs deemed necessary on individual units caused by unusual 

damage or unforeseen circumstances in the field. SFMTA staff completed an independent cost 

estimate of both parts and labor and confirms the vendor price to be fair and reasonable.  

 

Table 1 

Description 

Items Per 

Vehicle 

Price Per 

Item 

Price Per 

Vehicle Vehicles Price 

MT Caliper Parts Kit  8 $10,374.46  $82,995.68  68 $5,643,706.24  

CT Caliper Parts Kit  2 $10,059.37  $20,118.74  68 $1,368,074.32  

MT HPU  2 $20,332.66  $40,665.32  68 $2,765,241.76  

CT HPU  1 $20,332.66  $20,332.66  68 $1,382,620.88  

Accumulator TT16548  3 $1,925.24  $5,775.72  68 $392,748.96  

Accumulator 1-60039  3 $1,925.24  $5,775.72  68 $392,748.96  

Parts Subtotal     $175,663.84   $11,945,141.12  

          

MT Caliper Labor  8 $4,184.44  $33,475.52  68 $2,276,335.36  

CT Caliper Labor  2 $3,502.62  $7,005.24  68 $476,356.32  

MT HPU Labor  2 $3,578.92  $7,157.84  68 $486,733.12  

CT HPU Labor  1 $3,578.92  $3,578.92  68 $243,366.56  

Acc' TT16548 Labor  3 $0.00  $0.00  68 $0.00  
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Acc' 1-60039 Labor  3 $0.00  $0.00  68 $0.00  

Labor Subtotal      $51,217.52    $3,482,791.36  

            

          $15,427,932.48  

Contingency     $100,000.00 

Total     

$15,527,932.48 

(rounded to 

$15,527,933)  

  

Budget and Funding Plan 

 

The current budget and funding plan for the Project is provided in Table 2 below: 

 

Table 2 

 

Budget Item   Funding  

Contracts/Purchase Orders  $15,427,933  

Contingency       $100,000.00  

Total $15,527,933  

Fund Source Amount 

General Fund (Prop B) $2,949,042 

SFCTA Prop L Sales Tax $4,965,970 

Transit Sustainability Fee (TSF) $2,737,921 

Operating Revenues $4,500,000 

Low Carbon Fuel Standard (LCFS) $375,000 

Total $15,527,933 

 

 

ENVIRONMENTAL REVIEW 

 

On March 21, 2025 the SFMTA, under authority delegated by the Planning Department, 

determined that SFMTA Contract No. SFMTA2025-28-LOC is not a “project” under California 

Environmental Quality Act (CEQA) pursuant to Title 14 of the California Code of Regulations 

Sections 15060(c) and 15378(b).   

 

A copy of the CEQA determination is on file with the Secretary to the SFMTA Board of 

Directors and is incorporated herein by reference. 

 

 

OTHER APPROVALS RECEIVED OR STILL REQUIRED 

 

The City Attorney and the Contract Compliance Office have reviewed this item.  

 

The Contract Compliance Office has waived the Local Business Enterprise goal for this project 

due to the specialized nature of the work and lack of subcontracting opportunities.  
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The contract will require approval from the Board of Supervisors under San Francisco Charter 

Section 9.118, as it is over $10,000,000. 

 

 

RECOMMENDATION 

 

Staff recommends that the SFMTA Board of Directors authorize the Director of 

Transportation to execute Contract No. SFMTA-2025-28-LOC: Phase 1 LRV4 Brake System 

Overhaul with Wabtec Passenger Transit (Wabtec) to perform the scheduled overhaul of key 

components of the LRV4 brake system on 68 vehicles, for a contract amount not to exceed 

$15,527,933, and a term of two years and six months. 

 

 



 

SAN FRANCISCO 

MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

 

RESOLUTION No. 250506-043 

 

 WHEREAS, On September 30, 2014, the City entered into Contract No. SFMTA- No. 

2013-19 with Siemens Mobility Inc. (Siemens Contract) to provide light rail vehicles (LRV4s); 

and, 

 

 WHEREAS, Wabtec Passenger Transit (Wabtec or Contractor) is the brakes 

manufacturer subcontractor under the Siemens Contract; and,  

 

 WHEREAS, Between November 17, 2017 and August 31, 2020, the SFMTA placed in 

service 68 Siemens LRV4 vehicles numbered 2001 through 2068 (commonly known as Phase 1); 

and, 

 

 WHEREAS, All Phase 1 LRV4 vehicles have reached, or will soon reach, the end of their 

5-year warranty period, but some parts of the brake system continue to be covered under 

extended warranty (beyond 5 years) due to warranty defects and pending corrections for which 

the original vendor, Siemens (supported by their subcontractor Wabtec), is contractually 

responsible; and, 

 

 WHEREAS, Phase 1 LRV4 vehicles are due for an overhaul of the brake system; and, 

 

 WHEREAS, The SFMTA is responsible for the overhaul as part of its obligations under 

the Siemens Contract to maintain the brake system in a state of good repair to preserve the 

extended warranty; and,  

 

 WHEREAS, As part of its obligations under the Siemens Contract, Contractor will – at 

no additional cost to the SFMTA – remove and reinstall brake components, ship parts being 

overhauled to the overhaul factory, and replace defective parts under the Siemens warranty; and,  

 

WHEREAS, Funding for this project will be provided by a mix of sources including the 

SFMTA’s operating and capital budget; and, 

  

WHEREAS, The Contract Compliance Office (CCO) waived the LBE goal for this 

Project due to the specialized nature of the work and lack of subcontracting opportunities; and,  

 

WHEREAS, The agreement with Contractor will require approval from the Board of 

Supervisors pursuant to San Francisco Charter Section 9.118, as it is over $10,000,000; and,  

 

WHEREAS, On March 21, 2025, the SFMTA, under authority delegated by the San 

Francisco Planning Department determined that SFMTA Contract No. SFMTA2025-28-LOC is 

not a “project” under California Environmental Quality Act (CEQA) pursuant to Title 14 of the 

California Code of Regulations Sections 15060(c) and 15378(b), and, 



 

 

WHEREAS, A copy of the CEQA determination is on file with the Secretary to the 

SFMTA Board of Directors, and is incorporated herein by reference; now, therefore, be it 

 

RESOLVED, That the San Francisco Municipal Transportation Agency Board of 

Directors authorizes the Director of Transportation to execute Contract No. SFMTA-2025-28-

LOC:  Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit (Wabtec) to 

perform the scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, 

for a contract amount not to exceed $15,527,933, and a term of two years and six months; and be 

it further 

 

RESOLVED, That the San Francisco Municipal Transportation Agency Board of 

Directors commends this matter to the Board of Supervisors for its approval of Contract No. 

SFMTA-2025-28-LOC. 

 

I certify that the foregoing resolution was adopted by the San Francisco Municipal 

Transportation Agency Board of Directors at its meeting of May 6, 2025. 

 _________________________________________  

 Secretary to the Board of Directors  

 San Francisco Municipal Transportation Agency  

 

 

 



Not a “project” under CEQA pursuant to CEQA 
Guidelines Sections 15060(c) and 15378(b) 
because the action would not result in a direct 
or a reasonably foreseeable indirect physical 
change to the environment.

       Date 
San Francisco Municipal Transportation Agency 
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San Francisco Ethics Commission 
25 Van Ness Avenue, Suite 220, San Francisco, CA 94102 
Phone: 415.252.3100 . Fax: 415.252.3112 
ethics.commission@sfgov.org . www.sfethics.org  

Received On: 
 
File #: 
 
Bid/RFP #: 

 

SAN FRANCISCO ETHICS COMMISSION – SFEC Form 126(f)4 v.12.7.18  1 

Notification of Contract Approval 
SFEC Form 126(f)4 

(S.F. Campaign and Governmental Conduct Code § 1.126(f)4) 
A Public Document 

 

Each City elective officer who approves a contract that has a total anticipated or actual value of $100,000 or 
more must file this form with the Ethics Commission within five business days of approval by: (a) the City elective 
officer, (b) any board on which the City elective officer serves, or (c) the board of any state agency on which an 
appointee of the City elective officer serves.  For more information, see: https://sfethics.org/compliance/city-
officers/contract-approval-city-officers 
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Board of Supervisors

415-554-5184

Joe Speaks

MTA

Angela Calvillo

Original

250491

Joe.Speaks@SFMTA.com

Incomplete - Pending Signature

mailto:ethics.commission@sfgov.org
http://www.sfethics.org/
https://sfethics.org/compliance/city-officers/contract-approval-city-officers
https://sfethics.org/compliance/city-officers/contract-approval-city-officers
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5. CONTRACTOR 
NAME OF CONTRACTOR 

\ContractorName\ 

TELEPHONE NUMBER 

\ContractorTelephone\ 

STREET ADDRESS (including City, State and Zip Code) 

\ContractorAddress\ 

EMAIL 

\ContractorEmail\ 

 
6. CONTRACT 
DATE CONTRACT WAS APPROVED BY THE CITY ELECTIVE OFFICER(S) 

\ContractDate\ 

ORIGINAL BID/RFP NUMBER 

\BidRfpNumber\ 

FILE NUMBER (If applicable) 

\FileNumber\ 

DESCRIPTION OF AMOUNT OF CONTRACT 

\DescriptionOfAmount\ 

NATURE OF THE CONTRACT (Please describe) 
 

\NatureofContract\ 

 
7. COMMENTS 

\Comments\ 

 
8. CONTRACT APPROVAL 

This contract was approved by: 

 THE CITY ELECTIVE OFFICER(S) IDENTIFIED ON THIS FORM 

\CityOfficer\ 

 A BOARD ON WHICH THE CITY ELECTIVE OFFICER(S) SERVES   
 

\BoardName\ 

 THE BOARD OF A STATE AGENCY ON WHICH AN APPOINTEE OF THE CITY ELECTIVE OFFICER(S) IDENTIFIED ON THIS FORM SITS 
 

\BoardStateAgency\ 

  

Docusign Envelope ID: 18360C17-BFFA-406B-AF3F-31EAE3CFF3E6

Wabtec Passenger Transport

Board of Supervisors

250491

130 Ridgeview Center Drive, Duncan, SC  29334 jean-michel.loubiere@wabtec.com

68 Light Rail vehicles will undergo an overhaul of their Braking System. The Phase 1 LRV4 
Brake System Overhaul with Wabtec Passenger Transit is to perform the scheduled overhaul of 
key components of the LRV4 brake system for a contract amount not to exceed $15,527,933 and a
 term of two years and six months. This overhaul is needed to ensure continued reliable 
operations of the brake system and to maintain warranty on the system.

X

$15,527,933

864-423-2543

Incomplete - Pending Signature
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9. AFFILIATES AND SUBCONTRACTORS 

List the names of (A) members of the contractor’s board of directors; (B) the contractor’s principal officers, including chief 
executive officer, chief financial officer, chief operating officer, or other persons with similar titles; (C) any individual or entity 
who has an ownership interest of 10 percent or more in the contractor; and (D) any subcontractor listed in the bid or 
contract. 

# LAST NAME/ENTITY/SUBCONTRACTOR FIRST NAME TYPE 

1 \PartyLastName1\ \PartyFirstName1\ \PartyType1\ 

2 \PartyLastName2\ \PartyFirstName2\ \PartyType2\ 

3 \PartyLastName3\ \PartyFirstName3\ \PartyType3\ 

4 \PartyLastName4\ \PartyFirstName4\ \PartyType4\ 

5 \PartyLastName5\ \PartyFirstName5\ \PartyType5\ 

6 \PartyLastName6\ \PartyFirstName6\ \PartyType6\ 

7 \PartyLastName7\ \PartyFirstName7\ \PartyType7\ 

8 \PartyLastName8\ \PartyFirstName8\ \PartyType8\ 

9 \PartyLastName9\ \PartyFirstName9\ \PartyType9\ 

10 \PartyLastName10\ \PartyFirstName10\ \PartyType10\ 

11 \PartyLastName11\ \PartyFirstName11\ \PartyType11\ 

12 \PartyLastName12\ \PartyFirstName12\ \PartyType12\ 

13 \PartyLastName13\ \PartyFirstName13\ \PartyType13\ 

14 \PartyLastName14\ \PartyFirstName14\ \PartyType14\ 

15 \PartyLastName15\ \PartyFirstName15\ \PartyType15\ 

16 \PartyLastName16\ \PartyFirstName16\ \PartyType16\ 

17 \PartyLastName17\ \PartyFirstName17\ \PartyType17\ 

18 \PartyLastName18\ \PartyFirstName18\ \PartyType18\ 

19 \PartyLastName19\ \PartyFirstName19\ \PartyType19\ 

Docusign Envelope ID: 18360C17-BFFA-406B-AF3F-31EAE3CFF3E6

Board of Directors

Shareholder

Board of Directors

GE Corp.

Board of Directors

Ann R.

Other Principal Officer

Greg 

Board of Directors

Brian P.

Rafael 

Banks

Hehir

Byron 

Theophilus

Board of Directors

Olin

Albert J. Board of Directors

Santana

John 

COOSbrocco

Board of DirectorsBabcock

CEO

Lee C. 

Board of Directors

Foster

Kassling

Klee

Nicole 

William E. 

CFO

Linda S.

Neupaver

Harty

Beverley 

Incomplete - Pending Signature
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9. AFFILIATES AND SUBCONTRACTORS 

List the names of (A) members of the contractor’s board of directors; (B) the contractor’s principal officers, including chief 
executive officer, chief financial officer, chief operating officer, or other persons with similar titles; (C) any individual or entity 
who has an ownership interest of 10 percent or more in the contractor; and (D) any subcontractor listed in the bid or 
contract. 

# LAST NAME/ENTITY/SUBCONTRACTOR FIRST NAME TYPE 

20 \PartyLastName20\ \PartyFirstName20\ \PartyType20\ 

21 \PartyLastName21\ \PartyFirstName21\ \PartyType21\ 

22 \PartyLastName22\ \PartyFirstName22\ \PartyType22\ 

23 \PartyLastName23\ \PartyFirstName23\ \PartyType23\ 

24 \PartyLastName24\ \PartyFirstName24\ \PartyType24\ 

25 \PartyLastName25\ \PartyFirstName25\ \PartyType25\ 

26 \PartyLastName26\ \PartyFirstName26\ \PartyType26\ 

27 \PartyLastName27\ \PartyFirstName27\ \PartyType27\ 

28 \PartyLastName28\ \PartyFirstName28\ \PartyType28\ 

29 \PartyLastName29\ \PartyFirstName29\ \PartyType29\ 

30 \PartyLastName30\ \PartyFirstName30\ \PartyType30\ 

31 \PartyLastName31\ \PartyFirstName31\ \PartyType31\ 

32 \PartyLastName32\ \PartyFirstName32\ \PartyType32\ 

33 \PartyLastName33\ \PartyFirstName33\ \PartyType33\ 

34 \PartyLastName34\ \PartyFirstName34\ \PartyType34\ 

35 \PartyLastName35\ \PartyFirstName35\ \PartyType35\ 

36 \PartyLastName36\ \PartyFirstName36\ \PartyType36\ 

37 \PartyLastName37\ \PartyFirstName37\ \PartyType37\ 

38 \PartyLastName38\ \PartyFirstName38\ \PartyType38\ 

Docusign Envelope ID: 18360C17-BFFA-406B-AF3F-31EAE3CFF3E6

Incomplete - Pending Signature
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9. AFFILIATES AND SUBCONTRACTORS 

List the names of (A) members of the contractor’s board of directors; (B) the contractor’s principal officers, including chief 
executive officer, chief financial officer, chief operating officer, or other persons with similar titles; (C) any individual or entity 
who has an ownership interest of 10 percent or more in the contractor; and (D) any subcontractor listed in the bid or 
contract. 

# LAST NAME/ENTITY/SUBCONTRACTOR FIRST NAME TYPE 

39 \PartyLastName39\ \PartyFirstName39\ \PartyType39\ 

40 \PartyLastName40\ \PartyFirstName40\ \PartyType40\ 

41 \PartyLastName41\ \PartyFirstName41\ \PartyType41\ 

42 \PartyLastName42\ \PartyFirstName42\ \PartyType42\ 

43 \PartyLastName43\ \PartyFirstName43\ \PartyType43\ 

44 \PartyLastName44\ \PartyFirstName44\ \PartyType44\ 

45 \PartyLastName45\ \PartyFirstName45\ \PartyType45\ 

46 \PartyLastName46\ \PartyFirstName46\ \PartyType46\ 

47 \PartyLastName47\ \PartyFirstName47\ \PartyType47\ 

48 \PartyLastName48\ \PartyFirstName48\ \PartyType48\ 

49 \PartyLastName49\ \PartyFirstName49\ \PartyType49\ 

50 \PartyLastName50\ \PartyFirstName50\ \PartyType50\ 

 Check this box if you need to include additional names. Please submit a separate form with complete information.  
Select “Supplemental” for filing type. 

 
10. VERIFICATION 

I have used all reasonable diligence in preparing this statement. I have reviewed this statement and to the best of my 
knowledge the information I have provided here is true and complete.  
 
I certify under penalty of perjury under the laws of the State of California that the foregoing is true and correct. 

SIGNATURE OF CITY ELECTIVE OFFICER OR BOARD SECRETARY OR 
CLERK 

DATE SIGNED 

 

\Signature\ 

 

\DateSigned\ 

 

Docusign Envelope ID: 18360C17-BFFA-406B-AF3F-31EAE3CFF3E6

BOS Clerk of the Board

Incomplete - Pending Signature



 OFFICE OF THE MAYOR DANIEL LURIE   
   SAN FRANCISCO                                                                                             MAYOR 
     
 

 

1 DR. CARLTON B. GOODLETT PLACE, ROOM 200 
SAN FRANCISCO, CALIFORNIA 94102-4681 

TELEPHONE: (415) 554-6141 

 

TO:  Angela Calvillo, Clerk of the Board of Supervisors  
FROM: Adam Thongsavat, Liaison to the Board of Supervisors 
RE:  [Authorize the SFMTA to Enter into a Sole Source Contract with Wabtec Passenger Transit for 

Scheduled 6-Year Overhaul of the LRV4 Brake System] 
DATE:  May 6, 2025 
_____________________________________________________________________________ 
 
Resolution authorizing the SFMTA Director of Transportation to execute Contract No. SFMTA-2025-28-
LOC: Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit (Wabtec or Contractor) to 
perform the scheduled overhaul of key components of the LRV4 brake system on 68 vehicles, for a 
contract amount not to exceed $15,527,933, and a term of two years and six months. 
 
Should you have any questions, please contact Adam Thongsavat at adam.thongsavat@sfgov.org 
 
 
 
 
 
 
 


	ERT Name: Jenny Delumo
	Name of Project: Phase 1 LRV4 Brake System Overhaul 
	Project Description: The San Francisco Municipal Transportation Agency (SFMTA) proposes to authorize the Director of Transportation to execute Contract No. SFMTA2025-28-LOC: Phase 1 LRV4 Brake System Overhaul with Wabtec Passenger Transit. The contract is to perform the scheduled maintenance of key components of the LRV4 brake system on 68 vehicles, for an overall amount not to exceed $15,527,932.48, and a term not to exceed 5 years.
 
 
 
	Date: March 21, 2025


