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City and County of San Francisco 
San Francisco Public Utilities Commission 

525 Golden Gate Avenue 
San Francisco, California 94102 

Agreement between the City and County of San Francisco and 

KJ–AGS, JV  
 PUC.PRO.0168.B Engineering Services for Transmission Pipelines 

This Agreement is made this 23nd day of September, 2021, in the City and County of San 
Francisco (“City”), State of California, by and between KJ–AGS, JV, 275 Battery Street, Ste 550 
South, San Francisco, CA 94111 (“Contractor”) and City.  

Recitals 
WHEREAS, the San Francisco Public Utilities Commission (“Department” or “SFPUC”) wishes 
to retain the services of a qualified Consultant to provide engineering design services for the 
Water Enterprise and Hetch Hetchy Capital Improvement Programs for transmission pipelines. 
The Consultant may also be called upon to provide other related services during the term of the 
Professional Services Agreement ; and  
WHEREAS, this Agreement was competitively procured as required by San Francisco 
Administrative Code Chapter 6.40 through a Request for Proposal (“RFP”) issued on December 
22, 2020, in which City selected Contractor as the highest qualified scorer pursuant to the RFP; 
and 
WHEREAS, the Local Business Enterprise (“LBE”) subcontracting participation requirement for 
this solicitation was 15 %; and  
WHEREAS, Contractor represents and warrants that it is qualified to perform the Services 
required by City as set forth under this Agreement; and  
WHEREAS, the City’s Civil Service Commission approved Contract number 49884–20/21 on 
June 7, 2021; and  
WHEREAS, the San Francisco Public Utilities Commission awarded this Agreement to 
Contractor under Resolution No. 21-0117  on July 27, 2021; and 

Now, THEREFORE, the parties agree as follows: 

Article 1 Definitions 
The following definitions apply to this Agreement: 
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1.1 “Agreement” means this contract document, including all attached appendices, 
and all applicable City Ordinances and Mandatory City Requirements specifically incorporated 
into this Agreement by reference as provided herein. 

1.2 “City” or “the City” means the City and County of San Francisco, a municipal 
corporation, acting by and through the SFPUC. 

1.3 “CMD” means the Contract Monitoring Division of the City. 
1.4 “Confidential Information” means confidential City information including, but 

not limited to, personally-identifiable information (“PII”), protected health information (“PHI”), 
or individual financial information (collectively, “Proprietary or Confidential Information”) that 
is subject to local, state or federal laws restricting the use and disclosure of such information, 
including, but not limited to, Article 1, Section 1 of the California Constitution; the California 
Information Practices Act (Civil Code § 1798 et seq.); the California Confidentiality of Medical 
Information Act (Civil Code § 56 et seq.); the federal Gramm-Leach-Bliley Act (15 U.S.C. §§ 
6801(b) and 6805(b)(2)); the privacy and information security aspects of the Administrative 
Simplification provisions of the federal Health Insurance Portability and Accountability Act (45 
CFR Part 160 and Subparts A, C, and E of part 164); and San Francisco Administrative Code 
Chapter 12M (Chapter 12M). 

1.5 “Contractor” or “Consultant” means  
KJ- AGS, JV   
275 Battery Street, Suite 550 
San Francisco, CA 94111. 

1.6 “Deliverables” means Contractor’s work product resulting from the Services 
provided by Contractor to City during the course of Contractor’s performance of the Agreement, 
including without limitation, the work product described in the “Scope of Services” attached as 
Appendix A.  

1.7 “Effective Date” means the Effective Date stated in the Notice of Contract Award 
issued by the SFPUC once this Agreement has been fully approved and executed. 

1.8 “Mandatory City Requirements” means those City laws set forth in the San 
Francisco Municipal Code, including the duly authorized rules, regulations, and guidelines 
implementing such laws that impose specific duties and obligations upon Contractor.  

1.9 “Party” and “Parties” means the City and Contractor either collectively or 
individually. 

1.10 “Services” means the work performed by Contractor under this Agreement as 
specifically described in the “Scope of Services” attached as Appendix A, including all services, 
labor, supervision, materials, equipment, actions and other requirements to be performed and 
furnished by Contractor under this Agreement. 

 
Article 2 Term of the Agreement 

2.1 The term of this Agreement shall commence on the later of: (i) September 23, 
2021; or (ii) the Effective Date and expire eight(8) years later, unless earlier terminated as 
otherwise provided herein.  
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2.2 The City has options to renew the Agreement for a period of one (1) year, for a 

total Agreement duration of nine (9) years. The City may extend this Agreement beyond the 
expiration date by exercising an option at the City’s sole and absolute discretion and by 
modifying this Agreement as provided in Section 11.5, “Modification of this Agreement.”  

 
Article 3 Financial Matters 

3.1 Certification of Funds; Budget and Fiscal Provisions; Termination in the 
Event of Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of 
the City’s Charter. Charges will accrue only after prior written authorization certified by the 
Controller, and the amount of City’s obligation hereunder shall not at any time exceed the 
amount certified for the purpose and period stated in such advance authorization. This 
Agreement will terminate without penalty, liability or expense of any kind to City at the end of 
any fiscal year if funds are not appropriated for the next succeeding fiscal year. If funds are 
appropriated for a portion of the fiscal year, this Agreement will terminate, without penalty, 
liability or expense of any kind at the end of the term for which funds are appropriated. City has 
no obligation to make appropriations for this Agreement in lieu of appropriations for new or 
other agreements. City budget decisions are subject to the discretion of the Mayor and the Board 
of Supervisors. Contractor’s assumption of risk of possible non-appropriation is part of the 
consideration for this Agreement. 
THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF 
THIS AGREEMENT. 

3.2 Guaranteed Maximum Costs. The City’s payment obligation to Contractor 
cannot at any time exceed the amount certified by City’s Controller for the purpose and period 
stated in such certification. Absent an authorized Emergency per the City Charter or applicable 
Code, no City representative is authorized to offer or promise, nor is the City required to honor, 
any offered or promised payments to Contractor under this Agreement in excess of the certified 
maximum amount without the Controller having first certified the additional promised amount 
and the Parties having modified this Agreement as provided in Section 11.5, “Modification of 
this Agreement.” 

3.3 Compensation.  
3.3.1 Payment. Contractor shall provide an invoice to the City on a monthly 

basis for Services completed in the immediate preceding month, unless a different schedule is set 
out in Appendix B, “Calculation of Charges.” Compensation shall be made for Services 
identified in the invoice that the General Manager of the SFPUC, in his or her sole discretion, 
concludes has been satisfactorily performed. Payment shall be made within 30 calendar days of 
receipt of the invoice, unless the City notifies the Contractor that a dispute as to the invoice 
exists. In no event shall the amount of this Agreement exceed Seven Million Dollars and No 
Pennies ($7,000,000.00). The breakdown of charges associated with this Agreement appears in 
Appendix B, “Calculation of Charges.” A portion of payment may be withheld until conclusion 
of the Agreement if agreed to by both Parties as retainage, described in Appendix B. In no event 
shall City be liable for interest or late charges for any late payments.  
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3.3.2  Payment Limited to Satisfactory Services. Contractor is not entitled to 
any payments from City until SFPUC approves Services, including any furnished Deliverables, 
as satisfying all of the requirements of this Agreement. Payments to Contractor by City shall not 
excuse Contractor from its obligation to replace unsatisfactory Deliverables, including 
equipment, components, materials, or Services even if the unsatisfactory character of such 
Deliverables, equipment, components, materials, or Services may not have been apparent or 
detected at the time such payment was made. Deliverables, equipment, components, materials 
and Services that do not conform to the requirements of this Agreement may be rejected by City 
and in such case must be replaced by Contractor without delay at no cost to the City.  

3.3.3  Withhold Payments. If Contractor fails to provide Services in 
accordance with Contractor’s obligations under this Agreement, the City may withhold any and 
all payments due Contractor until such failure to perform is cured, and Contractor shall not stop 
work as a result of City’s withholding of payments as provided herein. 

3.3.4 Invoice Format. Invoices furnished by Contractor under this Agreement 
must be in a form acceptable to the Controller and City, and must include a unique invoice 
number. Payment shall be made by City as specified in 3.3.6 or in such alternate manner as the 
Parties have mutually agreed upon in writing. 
 

3.3.5 LBE Payment and Utilization Tracking System. Contractor must 
submit all required payment information using the City’s Financial System as required by CMD 
to enable the City to monitor Contractor’s compliance with the LBE subcontracting 
commitments in this Agreement. Contractor shall pay its LBE subcontractors within three 
working days after receiving payment from the City, except as otherwise authorized by the LBE 
Ordinance. The Controller is not authorized to pay invoices submitted by Contractor prior to 
Contractor’s submission of all required CMD payment information. Failure to submit all 
required payment information to the City’s Financial System with each payment request may 
result in the Controller withholding 20% of the payment due pursuant to that invoice until the 
required payment information is provided. Following City’s payment of an invoice, Contractor 
has ten calendar days to acknowledge using the City’s Financial System that all subcontractors 
have been paid.  Self-Service Training for suppliers is located at this link: 
https://sfcitypartner.sfgov.org/Training/TrainingGuide. 

3.3.6 Getting paid by the City for goods and/or services. 
(a) All City vendors receiving new contracts, contract renewals, or 

contract extensions must sign up to receive electronic payments through the City’s Automated 
Clearing House (ACH) payments service/provider. Electronic payments are processed every 
business day and are safe and secure. To sign up for electronic payments, visit 
www.sfgov.org/ach. 

(b) The following information is required to sign up: (i) The enroller 
must be their company’s authorized financial representative, (ii) the company’s legal name, main 
telephone number and all physical and remittance addresses used by the company, (iii) the 
company’s U.S. federal employer identification number (EIN) or Social Security number (if they 
are a sole proprietor), and (iv) the company’s bank account information, including routing and 
account numbers.  
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3.3.7 Reserved. (Grant Funded Contracts.) 
3.3.8 Subcontractor Prompt Payment.  Except as otherwise required by 

Chapter 14B of the Administrative Code, and consistent with the provisions of Section 6.42(f) of 
the Administrative Code, Contractor shall pay its subcontractors within seven calendar days after 
receipt of each progress payment from the City, unless otherwise agreed to in writing by both 
Contractor and the subcontractor.  In the event that there is a good faith dispute over all or any 
portion of the amount due on a progress payment from Contractor to a subcontractor, the 
Contractor may withhold the disputed amount, but shall pay the undisputed amount.  If 
Contractor violates the provisions of Section 6.42(f), then Contractor shall pay to the 
subcontractor directly the penalty specified in Section 6.42(f). This provision does not create a 
private right of action against the City.  

3.4 Audit and Inspection of Records. Contractor agrees to maintain and make 
available to the City, during regular business hours, accurate books and accounting records 
relating to its Services. Contractor will permit City to audit, examine and make excerpts and 
transcripts from such books and records, and to make audits of all invoices, materials, payrolls, 
records or personnel and other data related to all other matters covered by this Agreement, 
whether funded in whole or in part under this Agreement. Contractor shall maintain such data 
and records in an accessible location and condition for a period of not less than five years after 
final payment under this Agreement or until after final audit has been resolved, whichever is 
later. The State of California or any Federal agency having an interest in the subject matter of 
this Agreement shall have the same rights as conferred upon City by this Section. Contractor 
shall include the same audit and inspection rights and record retention requirements in all 
subcontracts. 

3.5 Submitting False Claims.  Pursuant to Article V of Chapter 6 of the 
Administrative Code, any contractor, subcontractor, supplier, consultant or subconsultant who 
submits a false claim may be subject to monetary penalties, investigation and prosecution and 
may be declared an irresponsible bidder or an unqualified consultant and debarred as set forth in 
that Article.   A contractor, subcontractor, supplier, consultant or sub consultant will be deemed 
to have submitted a false claim to the City if the contractor, subcontractor, supplier, consultant or 
subconsultant:  (a) knowingly presents or causes to be presented to an officer or employee of the 
City a false claim or request for payment or approval; (b) knowingly makes, uses, or causes to be 
made or used a false record or statement to get a false claim paid or approved by the City; (c) 
conspires to defraud the City by getting a false claim allowed or paid by the City; (d) knowingly 
makes, uses, or causes to be made or used a false record or statement to conceal, avoid, or 
decrease an obligation to pay or transmit money or property to the City; or (e) is a beneficiary of 
an inadvertent submission of a false claim to the City, subsequently discovers the falsity of the 
claim, and fails to disclose the false claim to the City within a reasonable time after discovery of 
the false claim.  
 

3.6 Payment of Prevailing Wages. 
3.6.1 Covered Services. Services to be performed by Contractor under this 

Agreement may involve the performance of trade work covered by the provisions of Section 
6.22(e) [Prevailing Wages] of the Administrative Code (collectively, “Covered Services”).  The 
provisions of Section 6.22(e) of the Administrative Code are incorporated as provisions of this 
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Agreement as if fully set forth herein and will apply to any Covered Services performed by 
Contractor and its subcontractors. 

3.6.2 Wage Rates. The latest prevailing wage rates for private employment on 
public contracts as determined by the San Francisco Board of Supervisors and the Director of the 
California Department of Industrial Relations, as such prevailing wage rates may be changed 
during the term of this Agreement, are hereby incorporated as provisions of this Agreement.  
Copies of the prevailing wage rates as fixed and determined by the Board of Supervisors are 
available from the Office of Labor Standards and Enforcement (“OLSE”) and are also available 
on the Internet at http://www.dir.ca.gov/DLSR/PWD.  Contractor agrees that it shall pay not less 
than the prevailing wage rates, as fixed and determined by the Board, to all workers employed by 
Contractor who perform Covered Services under this Agreement.   

3.6.3 Subcontract Requirements. As required by Section 6.22(e)(5) of the 
Administrative Code, Contractor shall insert in every subcontract or other arrangement, which it 
may make for the performance of Covered Services under this Agreement, a provision that said 
subcontractor shall pay to all persons performing labor in connection with Covered Services 
under said subcontract or other arrangement not less than the highest general prevailing rate of 
wages as fixed and determined by the Board of Supervisors for such labor or services. 

3.6.4 Posted Notices. As required by Section 1771.4 of the California Labor 
Code, Contractor shall post job site notices prescribed by the California Department of Industrial 
Relations (“DIR”) at all job sites where services covered by Chapter 6.22 are to be performed. 

3.6.5 Payroll Records. As required by Section 6.22(e)(6) of the Administrative 
Code and Section 1776 of the California Labor Code, Contractor shall keep or cause to be kept 
complete and accurate payroll records for all trade workers performing Covered Services.  Such 
records shall include the name, address and social security number of each worker who provided 
Covered Services on the project, including apprentices, his or her classification, a general 
description of the services each worker performed each day, the rate of pay (including rates of 
contributions for, or costs assumed to provide fringe benefits), daily and weekly number of hours 
worked, deductions made and actual wages paid.   Every subcontractor who shall undertake the 
performance of any part of Covered Services shall keep a like record of each person engaged in 
the execution of Covered Services under the subcontract. All such records shall at all times be 
available for inspection of and examination by the City and its authorized representatives and the 
DIR.  

3.6.6 Certified Payrolls. Certified payrolls shall be prepared pursuant to 
Administrative Code Section 6.22(e)(6) and California Labor Code Section 1776 for the period 
involved for all employees, including those of subcontractors, who performed labor in 
connection with Covered Services.  Contractor and each subcontractor performing Covered 
Services shall submit certified payrolls to the City and to the DIR electronically.  Contractor 
shall submit payrolls to the City via the reporting system selected by the City.  The DIR will 
specify how to submit certified payrolls to it.  The City will provide basic training in the use of 
the reporting system at a scheduled training session.  Contractor and all subcontractors that will 
perform Covered Services must attend the training session. Contractor and applicable 
subcontractors shall comply with electronic certified payroll requirements (including training) at 
no additional cost to the City. 
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3.6.7 Compliance Monitoring. Covered Services to be performed under this 
Agreement are subject to compliance monitoring and enforcement of prevailing wage 
requirements by the DIR and /or the OLSE. Contractor and any subcontractors performing 
Covered Services will cooperate fully with the DIR and/or the OLSE and other City employees 
and agents authorized to assist in the administration and enforcement of the prevailing wage 
requirements, and agrees to take the specific steps and actions as required by Section 6.22(e)(7) 
of the Administrative Code. Steps and actions include but are not limited to requirements that: (i) 
the Contractor will cooperate fully with the Labor Standards Enforcement Officer and other City 
employees and agents authorized to assist in the administration and enforcement of the 
Prevailing Wage requirements and other labor standards imposed on Public Works Contractor by 
the Charter and Chapter 6 of the San Francisco Administrative Code; (ii) the Contractor agrees 
that the Labor Standards Enforcement Officer and his or her designees, in the performance of 
their duties, shall have the right to engage in random inspections of job sites and to have access 
to the employees of the Contractor, employee time sheets, inspection logs, payroll records and 
employee paychecks; (iii) the contractor shall maintain a sign-in and sign-out sheet showing 
which employees are present on the job site; (iv) the Contractor shall prominently post at each 
job-site a sign informing employees that the project is subject to the City’s Prevailing Wage 
requirements and that these requirements are enforced by the Labor Standards Enforcement 
Officer; and (v) that the Labor Standards Enforcement Officer may audit such records of the 
Contractor as he or she reasonably deems necessary to determine compliance with the Prevailing 
Wage and other labor standards imposed by the Charter and this Chapter on Public Works 
Contractors. Failure to comply with these requirements may result in penalties and forfeitures 
consistent with analogous provisions of the California Labor Code, including Section 1776(g), as 
amended from time to time. 

3.6.8 Remedies. Should Contractor, or any subcontractor who shall undertake 
the performance of any Covered Services, fail or neglect to pay to the persons who perform 
Covered Services under this Contract, subcontract or other arrangement for the Covered 
Services, the general prevailing rate of wages as herein specified, Contractor shall forfeit, and in 
the case of any subcontractor so failing or neglecting to pay said wage, Contractor and the 
subcontractor shall jointly and severally forfeit, back wages due plus the penalties set forth in 
Administrative Code Section 6.22 (e) and/or California Labor Code Section 1775. The City, 
when certifying any payment which may become due under the terms of this Agreement, shall 
deduct from the amount that would otherwise be due on such payment the amount of said 
forfeiture.       

3.7  Apprentices. 
3.7.1 Contractor and its subcontractors of every tier that provide Covered 

Services under this Agreement (as defined in Section 10.20 above) shall, as a material term of 
the Agreement, comply with the requirements of the State Apprenticeship Program (as set forth 
in the California Labor Code, Division 3, Chapter 4 [commencing at Section 3070], and Section 
1777.5 of the Labor Code) and Administrative Code Section 6.22(n). Contractor shall be solely 
responsible for securing compliance with Labor Code Section 1777.5 for all apprenticeable 
occupations. 

3.7.2 Contractor shall include in all of its subcontracts the obligation for 
subcontractors to comply with the requirements of the State Apprenticeship Program. 
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3.7.3 Should Contractor fail to comply with the apprenticeship requirements of 
Labor Code Section 1777.5, Contractor shall be subject to the penalties prescribed in Labor Code 
Section 1777.7. The interpretation and enforcement of Labor Code Section 1777.5 shall be in 
accordance with rules and procedures prescribed by the California Apprenticeship Council. 

3.7.4 Contractor, if not signatory to a recognized apprenticeship training 
program under Labor Code, Chapter 4, shall provide to the City with all progress payment 
requests, starting with the second such request, satisfactory evidence that it has contributed to the 
appropriate apprenticeship fund(s). Contractor shall require its subcontractors who are not 
signatories to provide such evidence to the City as a condition precedent for qualifying for 
payment from the City. 

3.7.5 Contractor shall comply with all requests by the City to provide proof that 
Contractor and all of its subcontractors at every tier providing Covered Services are in 
compliance with the State Apprenticeship Program, including proof that Contractor and all of its 
subcontractors at any tier providing Covered Services contributed to the appropriate 
apprenticeship fund(s). 

 
Article 4 Services and Resources 

4.1 Services Contractor Agrees to Perform. Contractor agrees to perform the 
Services stated in Appendix A, “Scope of Services.” Officers and employees of the City are not 
authorized to request, and the City is not required to reimburse the Contractor for, Services 
beyond the Scope of Services listed in Appendix A, unless Appendix A is modified as provided 
in Section 11.5, “Modification of this Agreement.” 

4.2 Qualified Personnel. Contractor shall utilize only competent personnel under the 
supervision of, and in the employment of, Contractor (or Contractor’s authorized subcontractors) 
to perform the Services. Contractor will comply with City’s reasonable requests regarding 
assignment and/or removal of personnel, but all personnel, including those assigned at City’s 
request, must be supervised by Contractor. Contractor shall commit adequate resources to allow 
timely completion within the project schedule specified in this Agreement.  

4.3 Subcontracting.  
4.3.1 Contractor may subcontract portions of the Services only upon prior 

written approval of City. Contractor is responsible for its subcontractors throughout the course of 
the work required to perform the Services. All Subcontracts must incorporate the terms of Article 
10 “Additional Requirements Incorporated by Reference” of this Agreement, unless inapplicable. 
Neither Party shall, on the basis of this Agreement, contract on behalf of, or in the name of, the 
other Party. Any agreement made in violation of this provision shall be null and void.  

4.3.2 City’s execution of this Agreement constitutes its approval of the 
subcontractors listed in Appendix B, Calculation of Charges. Consistent with SFPUC policy, any 
modifications to the list of subcontractors must be effectuated via City’s approved invoice 
processing system, subject to the written approval of the City, and CMD, as needed.  
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4.4 Independent Contractor; Payment of Employment Taxes and Other 
Expenses. 

4.4.1 Independent Contractor. For the purposes of this Section 4.4, 
“Contractor” shall be deemed to include not only Contractor, but also any agent or employee of 
Contractor. Contractor acknowledges and agrees that at all times, Contractor or any agent or 
employee of Contractor shall be deemed at all times to be an independent contractor and is 
wholly responsible for the manner in which it performs the services and work requested by City 
under this Agreement. Contractor, its agents, and employees will not represent or hold 
themselves out to be employees of the City at any time. Contractor or any agent or employee of 
Contractor shall not have employee status with City, nor be entitled to participate in any plans, 
arrangements, or distributions by City pertaining to or in connection with any retirement, health 
or other benefits that City may offer its employees. Contractor or any agent or employee of 
Contractor is liable for the acts and omissions of itself, its employees and its agents. Contractor 
shall be responsible for all obligations and payments, whether imposed by federal, state or local 
law, including, but not limited to, FICA, income tax withholdings, unemployment compensation, 
insurance, and other similar responsibilities related to Contractor’s performing services and 
work, or any agent or employee of Contractor providing same.  Nothing in this Agreement shall 
be construed as creating an employment or agency relationship between City and Contractor or 
any agent or employee of Contractor.  Any terms in this Agreement referring to direction from 
City shall be construed as providing for direction as to policy and the result of Contractor’s work 
only, and not as to the means by which such a result is obtained.  City does not retain the right to 
control the means or the method by which Contractor performs work under this Agreement. 
Contractor agrees to maintain and make available to City, upon request and during regular 
business hours, accurate books and accounting records demonstrating Contractor’s compliance 
with this Section. Should City determine that Contractor, or any agent or employee of 
Contractor, is not performing in accordance with the requirements of this Agreement, City shall 
provide Contractor with written notice of such failure. Within five (5) business days of 
Contractor’s receipt of such notice, and in accordance with Contractor policy and procedure, 
Contractor shall remedy the deficiency. Notwithstanding, if City believes that an action of 
Contractor, or any agent or employee of Contractor, warrants immediate remedial action by 
Contractor, City shall contact Contractor and provide Contractor in writing with the reason for 
requesting such immediate action.  

4.4.2 Payment of Employment Taxes and Other Expenses. Should City, in 
its discretion, or a relevant taxing authority such as the Internal Revenue Service or the State 
Employment Development Division, or both, determine that Contractor is an employee for 
purposes of collection of any employment taxes, the amounts payable under this Agreement shall 
be reduced by amounts equal to both the employee and employer portions of the tax due (and 
offsetting any credits for amounts already paid by Contractor which can be applied against this 
liability). City shall then forward those amounts to the relevant taxing authority. Should a 
relevant taxing authority determine a liability for past services performed by Contractor for City, 
upon notification of such fact by City, Contractor shall promptly remit such amount due or 
arrange with City to have the amount due withheld from future payments to Contractor under 
this Agreement (again, offsetting any amounts already paid by Contractor which can be applied 
as a credit against such liability). A determination of employment status pursuant to this Section 
4.4 shall be solely limited to the purposes of the particular tax in question, and for all other 
purposes of this Agreement, Contractor shall not be considered an employee of City. 
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Notwithstanding the foregoing, Contractor agrees to indemnify and save harmless City and its 
officers, agents and employees from, and, if requested, shall defend them against any and all 
claims, losses, costs, damages, and expenses, including attorneys’ fees, arising from this Section.   

4.5 Assignment. The Services to be performed by Contractor are personal in 
character. Neither this Agreement, nor any duties or obligations hereunder, may be directly or 
indirectly assigned, novated, hypothecated, transferred, or delegated by Contractor, or, where the 
Contractor is a joint venture, a joint venture partner, (collectively referred to as an 
“Assignment”) unless first approved by City by written instrument executed and approved in the 
same manner as this Agreement in accordance with the Administrative Code. The City’s 
approval of any such Assignment is subject to the Contractor demonstrating to City’s reasonable 
satisfaction that the proposed transferee is: (i) reputable and capable, financially and otherwise, 
of performing each of Contractor’s obligations under this Agreement and any other documents to 
be assigned, (ii) not forbidden by applicable law from transacting business or entering into 
contracts with City; and (iii) subject to the jurisdiction of the courts of the State of California. A 
change of ownership or control of Contractor or a sale or transfer of substantially all of the assets 
of Contractor shall be deemed an Assignment for purposes of this Agreement. Contractor shall 
immediately notify City about any Assignment.  Any purported Assignment made in violation of 
this provision shall be null and void. 

4.6 Warranty. Contractor warrants to City that the Services will be performed with 
the degree of skill and care that is required by current, good and sound professional procedures 
and practices, and in conformance with generally accepted professional standards prevailing at 
the time the Services are performed so as to ensure that all Services performed are correct and 
appropriate for the purposes contemplated in this Agreement.  

 
Article 5 Insurance and Indemnity  

5.1 Insurance.  
 

5.1.1 Required Coverages. Without in any way limiting Contractor’s liability 
pursuant to the “Indemnification” section of this Agreement, Contractor must maintain in force, 
during the full term of the Agreement, insurance in the following amounts and coverages:  

(a) Commercial General Liability Insurance with limits not less than 
$5,000,000 each occurrence for Bodily Injury and Property Damage, including Contractual 
Liability, Personal Injury, Products and Completed Operations.  

 

(b) Commercial Automobile Liability Insurance with limits not less 
than $2,000,000 each occurrence, “Combined Single Limit” for Bodily Injury and Property 
Damage, including Owned, Non-Owned and Hired auto coverage, as applicable.  

 

(c) Workers’ Compensation, in statutory amounts, with Employers’ 
Liability Limits not less than $1,000,000 each accident, injury, or illness. 
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(d)  Professional Liability Insurance, applicable to Contractor’s 
profession, with limits not less than $7,000,000 for each claim with respect to negligent acts, 
errors or omissions in connection with the Services.  

 
(e) Reserved. (Technology Errors and Omissions Liability Coverage)   
(f) Reserved. (Cyber and Privacy Coverage.) 

 
(g) Reserved. (Pollution Liability Insurance.)  

5.1.2 Additional Insured Endorsements 
(a) The Commercial General Liability policy must be endorsed to 

name as Additional Insured the City and County of San Francisco, its Officers, Agents, and 
Employees.  

 
(b) The Commercial Automobile Liability Insurance policy must be 

endorsed to name as Additional Insured the City and County of San Francisco, its Officers, 
Agents, and Employees.  

(c) Reserved. (Pollution Auto Liability Insurance Additional Insured 
Endorsement.)  

5.1.3 Waiver of Subrogation Endorsements 

 
(a) The Workers’ Compensation policy(ies) shall be endorsed with a 

waiver of subrogation in favor of the City for all work performed by the Contractor, its 
employees, agents and subcontractors. 

5.1.4 Primary Insurance Endorsements 
(a) The Commercial General Liability policy shall provide that such 

policies are primary insurance to any other insurance available to the Additional Insureds, with 
respect to any claims arising out of this Agreement, and that the insurance applies separately to 
each insured against whom claim is made or suit is brought. 

 
(b) The Commercial Automobile Liability Insurance policy shall 

provide that such policies are primary insurance to any other insurance available to the 
Additional Insureds, with respect to any claims arising out of this Agreement, and that the 
insurance applies separately to each insured against whom claim is made or suit is brought.  

 
(c) Reserved.  (Pollution Liability Insurance Primary Insurance 

Endorsement).  
5.1.5 Other Insurance Requirements 
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(a) Thirty (30) days’ advance written notice shall be provided to the 
City of cancellation, intended non-renewal, or reduction in coverages, except for non-payment 
for which no less than ten (10) days’ notice shall be provided to City. Notices shall be sent to the 
City address set forth in Section 11.1 entitled “Notices to the Parties.”  

(b) Should any of the required insurance be provided under a claims-
made form, Contractor shall maintain such coverage continuously throughout the term of this 
Agreement and, without lapse, for a period of three years beyond the expiration of this 
Agreement, to the effect that, should occurrences during the Agreement term give rise to claims 
made after expiration of the Agreement, such claims shall be covered by such claims-made 
policies.  

(c) Should any of the required insurance be provided under a form of 
coverage that includes a general annual aggregate limit or provides that claims investigation or 
legal defense costs be included in such general annual aggregate limit, such general annual 
aggregate limit shall be double the occurrence or claims limits specified above. 

(d) Should any required insurance lapse during the term of this 
Agreement, requests for payments originating after such lapse shall not be processed until the 
City receives satisfactory evidence of reinstated coverage as required by this Agreement, 
effective as of the lapse date. If insurance is not reinstated, the City may, at its sole option, 
terminate this Agreement effective on the date of such lapse of insurance.  

(e) Before commencing any Services, Contractor shall furnish to City 
certificates of insurance and additional insured policy endorsements with insurers with ratings 
comparable to A-, VIII or higher, that are authorized to do business in the State of California, 
and that are satisfactory to City, in form evidencing all coverages set forth above. Approval of 
the insurance by City shall not relieve or decrease Contractor’s liability hereunder.  

(f) If Contractor will use any subcontractor(s) to provide Services, 
Contractor shall require the subcontractor(s) to provide all necessary insurance and to name the 
City and County of San Francisco, its officers, agents and employees and the Contractor as 
additional insureds. 

5.2 Indemnification and Defense Obligations For Design Professionals.  
5.2.1 Defense Obligations. To the fullest extent permitted by law, Contractor 

shall, following a tender of defense from City, assume the immediate defense of (with legal 
counsel subject to approval of the City), the City, its boards, commissions, officers, and 
employees (collectively “Indemnitees”), from and against any and all claims, losses, costs, 
damages, expenses and liabilities of every kind, nature, and description including, without 
limitation, injury to or death of any person(s) and incidental and consequential damages 
(collectively “Damages”), court costs, attorneys’ fees, litigation expenses, fees of expert 
consultants or witnesses in litigation, and costs of investigation (collectively “Litigation 
Expenses”), that arise out of, pertain to, or relate to, directly or indirectly, in whole or in part, the 
alleged negligence, recklessness, or willful misconduct of Contractor, any subconsultant, anyone 
directly or indirectly employed by them, or anyone that they control (collectively, “Liabilities”). 
City will reimburse Contractor for the proportionate percentage of defense costs exceeding 
Contractor’s proportionate percentage of fault as determined by a Court of competent 
jurisdiction. 
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5.2.2 Indemnity Obligations. To the fullest extent permitted by law, Contractor 
shall indemnify and hold harmless Indemnitees from and against any and all Liabilities, 
including but not limited to those for Damages or Litigation Expenses specified in Section 5.2.1. 

5.2.3 Copyright Infringement. Contractor shall also indemnify, defend and 
hold harmless all Indemnitees from all suits or claims for infringement of the patent rights, 
copyright, trade secret, trade name, trademark, service mark, or any other proprietary right of any 
person or persons in consequence of the use by the City, or any of its boards, commissions, 
officers, or employees of articles, work or deliverables supplied in the performance of Services. 
Infringement of patent rights, copyrights, or other proprietary rights in the performance of this 
Agreement, if not the basis for indemnification under the law, shall nevertheless be considered a 
material breach of contract. 

5.2.4 Severability Clause Specific to Indemnification and/or Defense 
Obligations. To the extent any Court of competent jurisdiction or law invalidates any word, 
clause, phrase, or sentence herein that word, clause, phrase, or sentence, and no other portion, 
shall be deemed removed from this Section. All other words, clauses, phrases and/or sentences 
remain enforceable to the fullest extent permitted by law. 

 
Article 6 Liability of the Parties 

6.1 Liability of City. CITY’S PAYMENT OBLIGATIONS UNDER THIS 
AGREEMENT SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION 
PROVIDED FOR IN SECTION 3.3.1, “PAYMENT,” OF THIS AGREEMENT. 
NOTWITHSTANDING ANY OTHER PROVISION OF THIS AGREEMENT, IN NO EVENT 
SHALL CITY BE LIABLE, REGARDLESS OF WHETHER ANY CLAIM IS BASED ON 
CONTRACT OR TORT, FOR ANY SPECIAL, CONSEQUENTIAL, INDIRECT OR 
INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED TO, LOST PROFITS, 
ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE SERVICES 
PERFORMED IN CONNECTION WITH THIS AGREEMENT. 

6.2 Liability for Use of Equipment. City shall not be liable for any damage to 
persons or property as a result of the use, misuse or failure of any equipment used by Contractor, 
or any of its subcontractors, or by any of their employees, even though such equipment is 
furnished, rented or loaned by City. 

6.3 Liability for Incidental and Consequential Damages. Contractor shall be 
responsible for incidental and consequential damages resulting in whole or in part from 
Contractor’s acts or omissions.  
 

Article 7 Payment of Taxes 
7.1 Contractor to Pay All Taxes. Except for any applicable California sales and use 

taxes charged by Contractor to City, Contractor shall pay all taxes, including possessory interest 
taxes levied upon or as a result of this Agreement, or the Services delivered pursuant hereto. 
Contractor shall remit to the State of California any sales or use taxes paid by City to Contractor 
under this Agreement. Contractor agrees to promptly provide information requested by the City 
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to verify Contractor’s compliance with any State requirements for reporting sales and use tax 
paid by City under this Agreement. 

7.2 Possessory Interest Taxes. Contractor acknowledges that this Agreement may 
create a “possessory interest” for property tax purposes. Generally, such a possessory interest is 
not created unless the Agreement entitles the Contractor to possession, occupancy, or use of City 
property for private gain. If such a possessory interest is created, then the following shall apply: 

7.2.1 Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that Contractor, and any permitted successors and assigns, may be 
subject to real property tax assessments on the possessory interest. 

7.2.2 Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that the creation, extension, renewal, or assignment of this 
Agreement may result in a “change in ownership” for purposes of real property taxes, and 
therefore may result in a revaluation of any possessory interest created by this Agreement. 
Contractor accordingly agrees on behalf of itself and its permitted successors and assigns to 
report on behalf of the City to the County Assessor the information required by Revenue and 
Taxation Code Section 480.5, as amended from time to time, and any successor provision. 

7.2.3 Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that other events also may cause a change of ownership of the 
possessory interest and result in the revaluation of the possessory interest. (see, e.g., Rev. & Tax. 
Code Section 64, as amended from time to time). Contractor accordingly agrees on behalf of 
itself and its permitted successors and assigns to report any change in ownership to the County 
Assessor, the State Board of Equalization or other public agency as required by law. 

7.2.4 Contractor further agrees to provide such other information as may be 
requested by the City to enable the City to comply with any reporting requirements for 
possessory interests that are imposed by applicable law. 

7.3 Withholding. Contractor agrees that it is obligated to pay all amounts due to the 
City under the San Francisco Business and Tax Regulations Code during the term of this 
Agreement.  Pursuant to Section 6.10-2 of the San Francisco Business and Tax Regulations 
Code, Contractor further acknowledges and agrees that City may withhold any payments due to 
Contractor under this Agreement if Contractor is delinquent in the payment of any amount 
required to be paid to the City under the San Francisco Business and Tax Regulations Code.  
Any payments withheld under this paragraph shall be made to Contractor, without interest, upon 
Contractor coming back into compliance with its obligations. 

 
Article 8 Termination and Default 

8.1 Termination for Convenience 
8.1.1 City shall have the option, in its sole discretion, to terminate this 

Agreement, at any time during the term hereof, for convenience and without cause. City shall 
exercise this option by giving Contractor written notice of termination. The notice shall specify 
the date on which termination shall become effective. 

8.1.2 Upon receipt of the notice of termination, Contractor shall commence and 
perform, with diligence, all actions necessary on the part of Contractor to effect the termination 
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of this Agreement on the date specified by City and to minimize the liability of Contractor and 
City to third parties as a result of termination. All such actions shall be subject to the prior 
approval of City. Such actions may include any or all of the following, without limitation: 

(a) Halting the performance of all Services under this Agreement on 
the date(s) and in the manner specified by City. 

(b) Terminating all existing orders and subcontracts, and not placing 
any further orders or subcontracts for materials, Services, equipment or other items. 

(c) At City’s direction, assigning to City any or all of Contractor’s 
right, title, and interest under the orders and subcontracts terminated. Upon such assignment, 
City shall have the right, in its sole discretion, to settle or pay any or all claims arising out of the 
termination of such orders and subcontracts. 

(d) Subject to City’s approval, settling all outstanding liabilities and all 
claims arising out of the termination of orders and subcontracts. 

(e) Completing performance of any Services that City designates to be 
completed prior to the date of termination specified by City. 

(f) Taking such action as may be necessary, or as the City may direct, 
for the protection and preservation of any property related to this Agreement which is in the 
possession of Contractor and in which City has or may acquire an interest. 

8.1.3 Within 30 days after the specified termination date, Contractor shall 
submit to City an invoice, which shall set forth each of the following as a separate line item: 

(a) The reasonable cost to Contractor, without profit, for all Services 
prior to the specified termination date, for which Services City has not already tendered payment. 
Reasonable costs may include a reasonable allowance for actual overhead, not to exceed a total 
of 10% of Contractor’s direct costs for Services. Any overhead allowance shall be separately 
itemized. Contractor may also recover the reasonable cost of preparing the invoice. 

(b) A reasonable allowance for profit on the cost of the Services 
described in the immediately preceding subsection (a), provided that Contractor can establish, to 
the satisfaction of City, that Contractor would have made a profit had all Services under this 
Agreement been completed, and provided further, that the profit allowed shall in no event exceed 
5% of such cost. 

(c) The reasonable cost to Contractor of handling material or 
equipment returned to the vendor, delivered to the City or otherwise disposed of as directed by 
the City. 

(d) A deduction for the cost of materials to be retained by Contractor, 
amounts realized from the sale of materials and not otherwise recovered by or credited to City, 
and any other appropriate credits to City against the cost of the Services or other work. 

8.1.4 In no event shall City be liable for costs incurred by Contractor or any of 
its subcontractors after the termination date specified by City, except for those costs specifically 
listed in Section 8.1.3. Such non-recoverable costs include, but are not limited to, anticipated 
profits on the Services under this Agreement, post-termination employee salaries, post-
termination administrative expenses, post-termination overhead or unabsorbed overhead, 
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attorneys’ fees or other costs relating to the prosecution of a claim or lawsuit, prejudgment 
interest, or any other expense which is not reasonable or authorized under Section 8.1.3. 

8.1.5 In arriving at the amount due to Contractor under this Section, City may 
deduct: (i) all payments previously made by City for Services covered by Contractor’s final 
invoice; (ii) any claim which City may have against Contractor in connection with this 
Agreement; (iii) any invoiced costs or expenses excluded pursuant to the immediately preceding 
subsection 8.1.4; and (iv) in instances in which, in the opinion of the City, the cost of any Service 
performed under this Agreement is excessively high due to costs incurred to remedy or replace 
defective or rejected Services, the difference between the invoiced amount and City’s estimate of 
the reasonable cost of performing the invoiced Services in compliance with the requirements of 
this Agreement. 

8.1.6 City’s payment obligation under this Section shall survive termination of 
this Agreement. 

8.2 Termination for Default; Remedies. 
8.2.1 Each of the following shall constitute an immediate event of default 

(“Event of Default”) under this Agreement: 
(a) Contractor fails or refuses to perform or observe any term, 

covenant or condition contained in any of the following Sections of this Agreement: 
   

 
(b) Contractor fails or refuses to perform or observe any other term, 

covenant or condition contained in this Agreement, including any obligation imposed by 
ordinance or statute and incorporated by reference herein, and such default is not cured within 
ten days after written notice thereof from City to Contractor. If Contractor defaults a second time 
in the same manner as a prior default cured by Contractor, City may in its sole discretion 
immediately terminate the Agreement for default or grant an additional period not to exceed five 
days for Contractor to cure the default.  

(c) Contractor (i) is generally not paying its debts as they become due; 
(ii) files, or consents by answer or otherwise to the filing against it of a petition for relief or 
reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take 
advantage of any bankruptcy, insolvency or other debtors’ relief law of any jurisdiction; (iii) 
makes an assignment for the benefit of its creditors; (iv) consents to the appointment of a 
custodian, receiver, trustee or other officer with similar powers of Contractor or of any 
substantial part of Contractor’s property; or (v) takes action for the purpose of any of the 
foregoing. 

(d) A court or government authority enters an order (i) appointing a 
custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with 

3.5 Submitting False Claims. 10.10 Alcohol and Drug-Free Workplace 

4.5 Assignment 10.13 Reserved. (Working with Minors) 
Article 5 Insurance and Indemnity 11.10 Compliance with Laws 
Article 7 Payment of Taxes Article 13 Data and Security 
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respect to any substantial part of Contractor’s property, (ii) constituting an order for relief or 
approving a petition for relief or reorganization or arrangement or any other petition in 
bankruptcy or for liquidation or to take advantage of any bankruptcy, insolvency or other 
debtors’ relief law of any jurisdiction or (iii) ordering the dissolution, winding-up or liquidation 
of Contractor. 

8.2.2 On and after any Event of Default, City shall have the right to exercise its 
legal and equitable remedies, including, without limitation, the right to terminate this Agreement 
or to seek specific performance of all or any part of this Agreement. In addition, where 
applicable, City shall have the right (but no obligation) to cure (or cause to be cured) on behalf of 
Contractor any Event of Default; Contractor shall pay to City on demand all costs and expenses 
incurred by City in effecting such cure, with interest thereon from the date of incurrence at the 
maximum rate then permitted by law. City shall have the right to offset from any amounts due to 
Contractor under this Agreement or any other agreement between City and Contractor: (i) all 
damages, losses, costs or expenses incurred by City as a result of an Event of Default; and (ii) 
any liquidated damages levied upon Contractor pursuant to the terms of this Agreement; and 
(iii), any damages imposed by any ordinance or statute that is incorporated into this Agreement 
by reference, or into any other agreement with the City. This Section 8.2.2 shall survive 
termination of this Agreement.  

8.2.3 All remedies provided for in this Agreement may be exercised 
individually or in combination with any other remedy available hereunder or under applicable 
laws, rules and regulations. The exercise of any remedy shall not preclude or in any way be 
deemed to waive any other remedy. Nothing in this Agreement shall constitute a waiver or 
limitation of any rights that City may have under applicable law. 

8.2.4 Any notice of default must be sent by registered mail to the address set 
forth in Article 11.  

8.3 Non-Waiver of Rights. The omission by either Party at any time to enforce any 
default or right reserved to it, or to require performance of any of the terms, covenants, or 
provisions hereof by the other Party at the time designated, shall not be a waiver of any such 
default or right to which the Party is entitled, nor shall it in any way affect the right of the Party 
to enforce such provisions thereafter. 

8.4 Rights and Duties upon Termination or Expiration. 
8.4.1 This Section and the following Sections of this Agreement listed below, 

shall survive termination or expiration of this Agreement:   
 

3.3.2 Payment Limited to Satisfactory 
Services 

 9.1  Ownership of Results 

   9.2 Works for Hire 
3.4 
 

Audit and Inspection of Records 
 

 11.6 Dispute Resolution Procedure 

3.5 Submitting False Claims 
 

11.7 Agreement Made in California; 
Venue 

Article 5 Insurance and Indemnity  11.8 Construction 
6.1 Liability of City  11.9 Entire Agreement 
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6.3 Liability for Incidental and 
Consequential Damages 

 11.10 Compliance with Laws 

Article 7 Payment of Taxes  11.11 Severability 
8.1.6 
 

Payment Obligation 
 

 Article 13  Data and Security 

8.4.2 Subject to the survival of the Sections identified in Section 8.4.1, above, if 
this Agreement is terminated prior to expiration of the term specified in Article 2, this 
Agreement shall be of no further force or effect. Contractor shall transfer title to City, and deliver 
in the manner, at the times, and to the extent, if any, directed by City, any work in progress, 
completed work, supplies, equipment, and other materials produced as a part of, or acquired in 
connection with the performance of this Agreement, and any completed or partially completed 
work which, if this Agreement had been completed, would have been required to be furnished to 
City.  

 
Article 9 Rights In Deliverables 

9.1 Ownership of Results. Any interest of Contractor or its subcontractors, in the 
Deliverables, including any drawings, plans, specifications, blueprints, studies, reports, 
memoranda, computation sheets, computer files and media or other documents prepared by 
Contractor or its subcontractors for the purposes of this agreement, shall become the property of 
and will be transmitted to City. However, unless expressly prohibited elsewhere in this 
Agreement, Contractor may retain and use copies for reference and as documentation of its 
experience and capabilities. 

9.2 Works for Hire. If, in connection with Services, Contractor or its subcontractors 
creates Deliverables including, without limitation, artwork, copy, posters, billboards, 
photographs, videotapes, audiotapes, systems designs, software, reports, diagrams, surveys, 
blueprints, source codes, or any other original works of authorship, whether in digital or any 
other format, such works of authorship shall be works for hire as defined under Title 17 of the 
United States Code, and all copyrights in such works shall be the property of the City. If any 
Deliverables created by Contractor or its subcontractor(s) under this Agreement are ever 
determined not to be works for hire under U.S. law, Contractor hereby assigns all Contractor’s 
copyrights to such Deliverables to the City, agrees to provide any material and execute any 
documents necessary to effectuate such assignment, and agrees to include a clause in every 
subcontract imposing the same duties upon subcontractor(s). With City’s prior written approval, 
Contractor and its subcontractor(s) may retain and use copies of such works for reference and as 
documentation of their respective experience and capabilities. 

 
Article 10 Additional Requirements Incorporated by Reference 

10.1 Laws Incorporated by Reference. The full text of the laws listed in this Article 
10, including enforcement and penalty provisions, are incorporated by reference into this 
Agreement. The full text of the San Francisco Municipal Code provisions incorporated by 
reference in this Article and elsewhere in the Agreement (“Mandatory City Requirements”) are 
available at http://www.amlegal.com/codes/client/san-francisco_ca/.  

DocuSign Envelope ID: 34D837FB-3B09-479E-93DF-71156C85EF18

http://www.amlegal.com/codes/client/san-francisco_ca/


KJ-AGS (JV) 19 of 26 September 23, 2021 
P-606 (11-20)           PRO.0168.B 

10.2 Conflict of Interest. By executing this Agreement, Contractor certifies that it 
does not know of any fact which constitutes a violation of Section 15.103 of the City’s Charter; 
Article III, Chapter 2 of City’s Campaign and Governmental Conduct Code; Title 9, Chapter 7 of 
the California Government Code (Section 87100 et seq.), or Title 1, Division 4, Chapter 1, 
Article 4 of the California Government Code (Section 1090 et seq.), and further agrees promptly 
to notify the City if it becomes aware of any such fact during the term of this Agreement. 

10.3 Prohibition on Use of Public Funds for Political Activity. In performing the 
Services, Contractor shall comply with San Francisco Administrative Code Chapter 12G, which 
prohibits funds appropriated by the City for this Agreement from being expended to participate 
in, support, or attempt to influence any political campaign for a candidate or for a ballot measure. 
Contractor is subject to the enforcement and penalty provisions in Chapter 12G. 

10.4 Consideration of Salary History. Contractor shall comply with San Francisco 
Administrative Code Chapter 12K, the Consideration of Salary History Ordinance or “Pay Parity 
Act.” Contractor is prohibited from considering current or past salary of an applicant in 
determining whether to hire the applicant or what salary to offer the applicant to the extent that 
such applicant is applying for employment to be performed on this Agreement or in furtherance 
of this Agreement, and whose application, in whole or part, will be solicited, received, processed 
or considered, whether or not through an interview, in the City or on City property. The 
ordinance also prohibits employers from (1) asking such applicants about their current or past 
salary or (2) disclosing a current or former employee’s salary history without that employee’s 
authorization unless the salary history is publicly available. Contractor is subject to the 
enforcement and penalty provisions in Chapter 12K. Information about and the text of Chapter 
12K is available on the web at https://sfgov.org/olse/consideration-salary-history. Contractor is 
required to comply with all of the applicable provisions of 12K, irrespective of the listing of 
obligations in this Section.  

10.5 Nondiscrimination Requirements. 
10.5.1 Nondiscrimination in Contracts. Contractor shall comply with the 

provisions of Chapters 12B and 12C of the San Francisco Administrative Code. Contractor shall 
incorporate by reference in all subcontracts the provisions of Sections 12B.2(a), 12B.2(c)-(k), 
and 12C.3 of the San Francisco Administrative Code and shall require all subcontractors to 
comply with such provisions. Contractor is subject to the enforcement and penalty provisions in 
Chapters 12B and 12C. 

10.5.2 Nondiscrimination in the Provision of Employee Benefits. San 
Francisco Administrative Code 12B.2. Contractor does not as of the date of this Agreement, and 
will not during the term of this Agreement, in any of its operations in San Francisco, on real 
property owned by San Francisco, or where work is being performed for the City elsewhere in 
the United States, discriminate in the provision of employee benefits between employees with 
domestic partners and employees with spouses and/or between the domestic partners and spouses 
of such employees, subject to the conditions set forth in San Francisco Administrative Code 
Section 12B.2. 
 

10.6 Local Business Enterprise and Non-Discrimination in Contracting 
Ordinance. Contractor shall comply with all applicable provisions of Chapter 14B (“LBE 
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Ordinance”).  Contractor is subject to the enforcement and penalty provisions in Chapter 14B. 
Contractor shall utilize LBE Subcontractors for at least 15% of the Services except as otherwise 
authorized in writing by the Director of CMD. Contractor shall incorporate the requirements of 
the LBE Ordinance in each subcontract made in the fulfillment of Contractor’s LBE 
subcontracting commitments.  

10.7 Minimum Compensation Ordinance. If Administrative Code Chapter 12P 
applies to this contract, Contractor shall pay covered employees no less than the minimum 
compensation required by San Francisco Administrative Code Chapter 12P, including a 
minimum hourly gross compensation, compensated time off, and uncompensated time off. 
Contractor is subject to the enforcement and penalty provisions in Chapter 12P. Information 
about and the text of the Chapter 12P is available on the web at http://sfgov.org/olse/mco. 
Contractor is required to comply with all of the applicable provisions of 12P, irrespective of the 
listing of obligations in this Section. By signing and executing this Agreement, Contractor 
certifies that it complies with Chapter 12P.  

10.8 Health Care Accountability Ordinance. If Administrative Code Chapter 12Q 
applies to this contract, Contractor shall comply with the requirements of Chapter 12Q.  For each 
Covered Employee, Contractor shall provide the appropriate health benefit set forth in Section 
12Q.3 of the HCAO.  If Contractor chooses to offer the health plan option, such health plan shall 
meet the minimum standards set forth by the San Francisco Health Commission. Information 
about and the text of the Chapter 12Q, as well as the Health Commission’s minimum standards, 
is available on the web at http://sfgov.org/olse/hcao. Contractor is subject to the enforcement and 
penalty provisions in Chapter 12Q.  Any Subcontract entered into by Contractor shall require any 
Subcontractor with 20 or more employees to comply with the requirements of the HCAO and 
shall contain contractual obligations substantially the same as those set forth in this Section.  
  

10.9 First Source Hiring Program. Contractor must comply with all of the provisions 
of the First Source Hiring Program, Chapter 83 of the San Francisco Administrative Code, that 
apply to this Agreement, and Contractor is subject to the enforcement and penalty provisions in 
Chapter 83. 

10.10 Alcohol and Drug-Free Workplace. City reserves the right to deny access to, or 
require Contractor to remove from, City facilities personnel of any Contractor or subcontractor 
who City has reasonable grounds to believe has engaged in alcohol abuse or illegal drug activity 
which in any way impairs City’s ability to maintain safe work facilities or to protect the health 
and well-being of City employees and the general public. City shall have the right of final 
approval for the entry or re-entry of any such person previously denied access to, or removed 
from, City facilities. Illegal drug activity means possessing, furnishing, selling, offering, 
purchasing, using or being under the influence of illegal drugs or other controlled substances for 
which the individual lacks a valid prescription. Alcohol abuse means possessing, furnishing, 
selling, offering, or using alcoholic beverages, or being under the influence of alcohol.  
 

10.11 Limitations on Contributions. By executing this Agreement, Contractor 
acknowledges its obligations under Section 1.126 of the City’s Campaign and Governmental 
Conduct Code, which prohibits any person who contracts with, or is seeking a contract with, any 
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department of the City for the rendition of personal services, for the furnishing of any material, 
supplies or equipment, for the sale or lease of any land or building, for a grant, loan or loan 
guarantee, or for a development agreement, from making any campaign contribution to (i) a City 
elected official if the contract must be approved by that official, a board on which that official 
serves, or the board of a state agency on which an appointee of that official serves, (ii) a 
candidate for that City elective office, or (iii) a committee controlled by such elected official or a 
candidate for that office, at any time from the submission of a proposal for the contract until the 
later of either the termination of negotiations for such contract or twelve months after the date 
the City approves the contract. The prohibition on contributions applies to each prospective party 
to the contract; each member of Contractor’s board of directors; Contractor’s chairperson, chief 
executive officer, chief financial officer and chief operating officer; any person with an 
ownership interest of more than 10% in Contractor; any subcontractor listed in the bid or 
contract; and any committee that is sponsored or controlled by Contractor. Contractor certifies 
that it has informed each such person of the limitation on contributions imposed by Section 1.126 
by the time it submitted a proposal for the contract, and has provided the names of the persons 
required to be informed to the City department with whom it is contracting.  
 

10.12 Reserved. (Slavery Era Disclosure.)  
10.13 Reserved. (Working with Minors.)     

  
10.14 Consideration of Criminal History in Hiring and Employment Decisions.  

10.14.1 Contractor agrees to comply fully with and be bound by all of the 
provisions of Chapter 12T, “City Contractor/Subcontractor Consideration of Criminal History in 
Hiring and Employment Decisions,” of the San Francisco Administrative Code (“Chapter 12T”), 
including the remedies provided, and implementing regulations, as may be amended from time to 
time. The provisions of Chapter 12T are incorporated by reference and made a part of this 
Agreement as though fully set forth herein. The text of the Chapter 12T is available on the web 
at http://sfgov.org/olse/fco. Contractor is required to comply with all of the applicable provisions 
of 12T, irrespective of the listing of obligations in this Section. Capitalized terms used in this 
Section and not defined in this Agreement shall have the meanings assigned to such terms in 
Chapter 12T. 
10.14.2  The requirements of Chapter 12T shall only apply to a Contractor’s or 
Subcontractor’s operations to the extent those operations are in furtherance of the performance of 
this Agreement, shall apply only to applicants and employees who would be or are performing 
work in furtherance of this Agreement, and shall apply when the physical location of the 
employment or prospective employment of an individual is wholly or substantially within the 
City of San Francisco. Chapter 12T shall not apply when the application in a particular context 
would conflict with federal or state law or with a requirement of a government agency 
implementing federal or state law. 

10.15 Reserved. (Public Access to Nonprofit Records and Meetings)  
10.16 Food Service Waste Reduction Requirements. Contractor shall comply with the 

Food Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code 
Chapter 16, including but not limited to the remedies for noncompliance provided therein.  

DocuSign Envelope ID: 34D837FB-3B09-479E-93DF-71156C85EF18



KJ-AGS (JV) 22 of 26 September 23, 2021 
P-606 (11-20)           PRO.0168.B 

 
10.17 Reserved. (Distribution of Beverages and Water.)  
10.18 Tropical Hardwood and Virgin Redwood Ban. Pursuant to San Francisco 

Environment Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or 
use for any purpose, any tropical hardwood, tropical hardwood wood product, virgin redwood or 
virgin redwood wood product. 
  

10.19 Reserved. (Preservative Treated Wood Products.) Contractor shall comply 
with the provisions of San Francisco Environment Code Chapter 13, which requires that each 
Contractor purchasing preservative-treated wood products on behalf of the City, shall only 
purchase such products from the list of alternatives adopted by the Department of the 
Environment pursuant to Section 1302 of Chapter 13, unless otherwise granted an exemption by 
the terms of that Chapter. 

Article 11 General Provisions 
11.1 Notices to the Parties. Unless otherwise indicated in this Agreement, all written 

communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as 
follows: 

To City: Tedman Lee, Civil Design Division Manager, Engineering Management 
Bureau, tlee@sfwater.org 

 
To Contractor: Joel Faller, Vice President, 275 Battery Street, Ste 550, San Francisco, 

CA 94111, JoelFaller@KennedyJenks.com 
Any notice of default must be sent by registered mail or other trackable overnight mail. 

Either Party may change the address to which notice is to be sent by giving written notice thereof 
to the other Party. If email notification is used, the sender must specify a receipt notice.  
 

11.2 Compliance with Americans with Disabilities Act. Contractor shall provide the 
Services in a manner that complies with the Americans with Disabilities Act (ADA), including 
but not limited to Title II’s program access requirements, and all other applicable federal, state 
and local disability rights legislation. 

11.3 Incorporation of Recitals. The matters recited above are hereby incorporated 
into and made part of this Agreement. 

11.4 Sunshine Ordinance. Contractor acknowledges that this Agreement and all 
records related to its formation, Contractor’s performance of Services, and City’s payment are 
subject to the California Public Records Act, (California Government Code §6250 et. seq.), and 
the San Francisco Sunshine Ordinance, (San Francisco Administrative Code Chapter 67). Such 
records are subject to public inspection and copying unless exempt from disclosure under 
federal, state or local law. 

11.5 Modification of this Agreement. This Agreement may not be modified, nor may 
compliance with any of its terms be waived, except as noted in Section 11.1, “Notices to 
Parties,” regarding change in personnel or place, and except by written instrument executed and 
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approved in the same manner as this Agreement. Contractor shall cooperate with Department to 
submit to the Director of CMD any amendment, modification, supplement or change order that 
would result in a cumulative increase of the original amount of this Agreement by more than 
20% (CMD Contract Modification Form). 

11.6 Dispute Resolution Procedure.  
11.6.1  Negotiation; Alternative Dispute Resolution. The Parties will attempt 

in good faith to resolve any dispute or controversy arising out of or relating to the performance 
of services under this Agreement. If the Parties are unable to resolve the dispute, then, Contractor 
may submit to the Contracting Officer a written request for administrative review and 
documentation of the Contractor's claim(s). Upon such request, the Contracting Officer shall 
promptly issue an administrative decision in writing, stating the reasons for the action taken and 
informing the Contractor of its right to judicial review. If agreed by both Parties in writing, 
disputes may be resolved by a mutually agreed-upon alternative dispute resolution process. If the 
parties do not mutually agree to an alternative dispute resolution process or such efforts do not 
resolve the dispute, then either Party may pursue any remedy available under California law. The 
status of any dispute or controversy notwithstanding, Contractor shall proceed diligently with the 
performance of its obligations under this Agreement in accordance with the Agreement and the 
written directions of the City. Neither Party will be entitled to legal fees or costs for matters 
resolved under this section.  

11.6.2 Government Code Claim Requirement. No suit for money or damages 
may be brought against the City until a written claim therefor has been presented to and rejected 
by the City in conformity with the provisions of San Francisco Administrative Code Chapter 10 
and California Government Code Section 900, et seq. Nothing set forth in this Agreement shall 
operate to toll, waive or excuse Contractor’s compliance with the California Government Code 
Claim requirements set forth in San Francisco Administrative Code Chapter 10 and California 
Government Code Section 900, et seq.  

11.7 Agreement Made in California; Venue. The formation, interpretation and 
performance of this Agreement shall be governed by the laws of the State of California. Venue 
for all litigation relative to the formation, interpretation and performance of this Agreement shall 
be in San Francisco. 

11.8 Construction. All paragraph captions are for reference only and shall not be 
considered in construing this Agreement. 

11.9 Entire Agreement. This contract sets forth the entire Agreement between the 
Parties, and supersedes all other oral or written provisions. This Agreement may be modified 
only as provided in Section 11.5, “Modification of this Agreement.” 

11.10 Compliance with Laws. Contractor shall keep itself fully informed of the City’s 
Charter, codes, ordinances and duly adopted rules and regulations of the City and of all state, and 
federal laws in any manner affecting the performance of this Agreement, and must at all times 
comply with such local codes, ordinances, and regulations and all applicable laws as they may be 
amended from time to time. 

11.11 Severability. Should the application of any provision of this Agreement to any 
particular facts or circumstances be found by a court of competent jurisdiction to be invalid or 
unenforceable, then (i) the validity of other provisions of this Agreement shall not be affected or 
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impaired thereby, and (ii) such provision shall be enforced to the maximum extent possible so as 
to effect the intent of the Parties and shall be reformed without further action by the Parties to the 
extent necessary to make such provision valid and enforceable. 

11.12 Cooperative Drafting. This Agreement has been drafted through a cooperative 
effort of City and Contractor, and both Parties have had an opportunity to have the Agreement 
reviewed and revised by legal counsel. No Party shall be considered the drafter of this 
Agreement, and no presumption or rule that an ambiguity shall be construed against the Party 
drafting the clause shall apply to the interpretation or enforcement of this Agreement. 
 

11.13 Order of Precedence. Contractor agrees to perform the services described below 
in accordance with the terms and conditions of this Agreement, implementing task orders, the 
RFP, and Contractor’s proposal dated December 22, 2020. The RFP and Contractor’s proposal 
are incorporated by reference as though fully set forth herein. Should there be a conflict of terms 
or conditions, this Agreement and any implementing task orders shall control over the RFP and 
the Contractor’s proposal. If the Appendices to this Agreement include any standard printed 
terms from the Contractor, Contractor agrees that in the event of discrepancy, inconsistency, gap, 
ambiguity, or conflicting language between the City’s terms and Contractor’s printed terms 
attached, the City’s terms shall take precedence, followed by the procurement issued by the 
department, Contractor’s proposal, and Contractor’s printed terms, respectively.  

11.14 Notification of Legal Requests.  Contractor shall immediately notify City upon 
receipt of any subpoenas, service of process, litigation holds, discovery requests and other legal 
requests (“Legal Requests”) related to all data given to Contractor by City in the performance of 
this Agreement (“City Data” or “Data”), or which in any way might reasonably require access to 
City’s Data, and in no event later than 24 hours after it receives the request.  Contractor shall not 
respond to Legal Requests related to City without first notifying City other than to notify the 
requestor that the information sought is potentially covered under a non-disclosure agreement.  
Contractor shall retain and preserve City Data in accordance with the City’s instruction and 
requests, including, without limitation, any retention schedules and/or litigation hold orders 
provided by the City to Contractor, independent of where the City Data is stored. 

 
Article 12 Department Specific Terms 

12.1 Reserved.  
  

Article 13 Data and Security  
  

13.1 Nondisclosure of Private, Proprietary or Confidential Information. 
13.1.1 Protection of Private Information. If this Agreement requires City to 

disclose “Private Information” to Contractor within the meaning of San Francisco Administrative 
Code Chapter 12M, Contractor and subcontractor shall use such information only in accordance 
with the restrictions stated in Chapter 12M and in this Agreement and only as necessary in 
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performing the Services. Contractor is subject to the enforcement and penalty provisions in 
Chapter 12M. 

13.1.2 Confidential Information. In the performance of Services, Contractor 
may have access to City’s proprietary or Confidential Information, the disclosure of which to 
third parties may damage City. If City discloses proprietary or Confidential Information to 
Contractor, such information must be held by Contractor in confidence and used only in 
performing the Agreement. Contractor shall exercise the same standard of care to protect such 
information as a reasonably prudent contractor would use to protect its own proprietary or 
Confidential Information. 

 
13.2 Reserved. (Payment Card Industry (“PCI”) Requirements.)     
13.3 Reserved. (Business Associate Agreement.)   
13.4 Management of City Data and Confidential Information 

13.4.1 Use of City Data and Confidential Information.  Contractor agrees to 
hold City’s Confidential Information received from or created on behalf of the City in strictest 
confidence. Contractor shall not use or disclose City’s Data or Confidential Information except 
as permitted or required by the Agreement or as otherwise authorized in writing by the City. Any 
work using, or sharing or storage of, City’s Confidential Information outside the United States is 
subject to prior written authorization by the City. Access to City’s Confidential Information must 
be strictly controlled and limited to Contractor’s staff assigned to this project on a need-to-know 
basis only. Contractor is provided a limited non-exclusive license to use the City Data or 
Confidential Information solely for performing its obligations under the Agreement and not for 
Contractor’s own purposes or later use.  Nothing herein shall be construed to confer any license 
or right to the City Data or Confidential Information, by implication, estoppel or otherwise, 
under copyright or other intellectual property rights, to any third party.  Unauthorized use of City 
Data or Confidential Information by Contractor, subcontractors or other third parties is 
prohibited.  For purpose of this requirement, the phrase “unauthorized use” means the data 
mining or processing of data, stored or transmitted by the service, for commercial purposes, 
advertising or advertising-related purposes, or for any purpose other than security or service 
delivery analysis that is not explicitly authorized. 

13.4.2 Disposition of Confidential Information. Upon termination of 
Agreement or request of City, Contractor shall within forty-eight (48) hours return all 
Confidential Information which includes all original media. Once Contractor has received 
written confirmation from City that Confidential Information has been successfully transferred to 
City, Contractor shall within ten (10) business days purge all Confidential Information from its 
servers, any hosted environment Contractor has used in performance of this Agreement, work 
stations that were used to process the data or for production of the data, and any other work files 
stored by Contractor in whatever medium. Contractor shall provide City with written 
certification that such purge occurred within five (5) business days of the purge. 

 
Article 14 MacBride And Signature 
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14.1 MacBride Principles – Northern Ireland. The provisions of San Francisco 
Administrative Code §12F are incorporated herein by this reference and made part of this 
Agreement. By signing this Agreement, Contractor confirms that Contractor has read and 
understood that the City urges companies doing business in Northern Ireland to resolve 
employment inequities and to abide by the MacBride Principles, and urges San Francisco 
companies to do business with corporations that abide by the MacBride Principles.   
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the day first 
mentioned above. 
 
CITY 
 
 
 
 
___________________________________ 
Michael Carlin 
Acting General Manager 
San Francisco Public Utilities Commission 
 
 
 
Approved as to Form: 
 
Dennis J. Herrera 
City Attorney 
 
 
 
By:  ________________________________ 
 Randy Parent 
 Deputy City Attorney 
 
 
 
 

CONTRACTOR 
KJ – AGS, JV 
 
 
 
_____________________________________ 
Joel Faller  
KJ Vice President 
 
 
City Supplier Number: 16855 
 
 

 
Appendices 
A: Scope of Services 
B: Calculation of Charges 
B-1: Fee Schedule 
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Appendix A 
Scope of Services 

 
 
1. Description of Services. Contractor agrees to perform the following Services:  
 

A.  Civil Engineering 
B. Electrical Engineering 
C. Mechanical Engineering 
D. Structural Engineering 
E. Pipeline Engineering 
F. Geotechnical/Geologic Engineering 
G. Tunnel Engineering 
H. Cost Estimating 
I. Utilities Mapping and Coordination 
J. Photogrammetry/Surveys 
K. Condition Assessment 
L. Materials Testing/Special Inspections 
M. Quality Assurance Review 
N. Peer Review/Independent Technical Review 
O. Other Specialized Services 

 

All written Deliverables, including any copies, shall be submitted on recycled paper and printed 
on double-sided pages to the maximum extent possible. 
 
 The following information describes tasks required to complete the assignment. 
  

Task #1 
A. Civil Engineering: Planning, design, analysis and evaluation of transmission pipelines 
and road and slope stability analysis including computer aided drafting. 
B. Electrical Engineering: Planning, Design and analysis for power distribution systems, 
grounding studies, SCADA, instrumentation and control systems, and communications.  
C. Mechanical Engineering: Planning, design and analysis for pipework, valves, and gates 
for transmission pipelines. 
D. Structural Engineering: Design and analysis of transmission pipeline and ancillary 
facilities (including concrete buildings, hydraulic structures, buried structures, equipment 
support and anchorage) including seismic upgrade and retrofit to the current codes and 
standards. Conduct computer modeling and calculations including finite element analyses on 
transmission pipeline systems. 
E. Pipeline Engineering: Design, analysis, and evaluation of pipe stresses, pipe welding and 
connections, and pipe rehabilitation options. 
F. Geotechnical/Geologic Engineering: Geotechnical and geological engineering 
investigations (including but not limited to standard penetration tests, deep borings, and 
geophysical investigations using specialized equipment) to determine potential 
geologic/geotechnical hazards, foundation conditions, rock and soil properties.  Recommend 
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design pressures for static and seismic conditions; evaluate mitigation for geotechnical 
hazards. 
G. Tunnel Engineering: Design and analysis of tunnels, tunnel outlet works and trenchless 
crossings.  
H. Cost Estimating: Cost estimation for construction of projects using local rates and 
current 
market conditions utilizing AACE guidelines. 
I. Utilities Mapping and Coordination: Survey and determine location of existing utilities, 
including buried electrical conduits inside water facilities, and ensure that there is no 
interference with projects. 
J. Photogrammetry/Surveys: Surface and aerial photography and licensed surveying with 
the latest technology and equipment, as appropriate. 
K. Condition Assessment: 

1. Steel pipe  
a. Magnetic Flux Leakage (MFL) assessment to identify metal loss due to 

corrosion. 
b. Pipe lining assessment by internal inspection. 

2. Prestressed concrete cylinder pipe (PCCP) sections 
a. Evaluation of wire breaks using eddy current. 
b. Visual condition assessment.  

i. Monitoring of additional wire breaks using acoustical fiber optic cable. 
c. Review threshold analysis of wire breaks for failure prediction.  

3. Reinforced concrete cylinder pipe (RCCP) sections 
a. Develop a process for inspection (internal and possibly external). 

  
L. Hydraulic Modeling Services: Modeling, analysis and evaluation of pipeline 
transmission systems and pipeline transient pressures to evaluate conditions that may affect 
project designs or operations. 
M. Materials Testing/Special Inspections: Materials sampling and determination of 
material chemical and engineering properties; evaluation of hazardous materials; special 
inspection services of submerged confined spaces using underwater divers and/or remote-
controlled devices. 
N. Quality Assurance Review: Quality Assurance Review of engineering documents, 
design 
criteria, calculations, design plans, and specifications. 
O. Peer Review/Independent Technical Review: Provide review of designs prepared by 
others for projects of different scope and sizes; provide recommendations on areas for project 
cost savings. 
P. Other Specialized Services: The Consultant(s) may be requested to perform services 
other than those specified in the tasks above, including right-of-way and easement support 
services, traffic engineering, technology transfer, trainings and staff augmentation, but 
similar in nature to the general work described in this RFP. 

 
AGREEMENT B PROJECTS  
 
Project Name: CSPL2 Rehabilitation Reaches 2 and 3 (K10 to K30) 
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Project Description 
CSPL2 replacement from K10 to K30 (4 mi). CSPL2 is a 60" welded steel pipeline with coal tar 
lining. Approximately 1.5 mi of CSPL2 traverses through steep terrain with a narrow access 
road, which makes maintenance and repair difficult. The scope of work includes replacement and 
re-alignment of a 1.5 mi stretch, lining replacement for the remaining segment, and 
appurtenances improvements to meet current water quality standards. 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
Potential work elements may include topographic survey, geotechnical investigation, right-of-
way and easement support services, utility location, potholing, hydraulic modeling, surge 
analysis, and traffic control plans. 
 
Project Name: Sunol Valley Pipelines Seismic Upgrades  
Project Description 
Calaveras fault cuts through the Sunol Valley across multiple water transmission pipelines. In 
recent years, failures due to seismic activities have been observed on San Antonio Pipeline, 78" 
Effluent Pipeline, and Air Gap #1.  This project addresses seismic vulnerabilities for pipelines 
crossing the Calaveras Fault in Sunol Valley 
SVWTP 78” Effluent Pipeline 
SVWTP 78" Effluent Pipeline is at risk for failure due to fault crossing. If Sunol Effluent 
Pipeline failed after a seismic event, the SFPUC will not be able to send potable water into the 
Regional System from SVWTP. 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
Potential work elements may include geotechnical investigation and potholing. 
 
Calaveras Pipeline 
Calaveras Pipeline is at risk for failure due to fault crossing. If Calaveras Pipeline fails after a 
seismic event, SFPUC will not be able to get water out of Calaveras Reservoir. 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
Potential work elements may include geotechnical investigation, potholing and traffic control 
plans. 
 
San Antonio Pipeline (SAPL) Replacement 
San Antonio Pipeline (SAPL) Replacement (2 mi) - rehab, repair, replacement of 60" PCCP that 
transmits water in/out of San Antonio Reservoir. SAPL has exhibited leaks and failures in the 
past. Since PCCP is the only pipeline that gets water in/out of reservoir, SFPUC is investigating 
replacement to improve LCA/MT reliability. 
PCCP Reliability Enhancement Program (2003) and BDPL4A & D Condition Assessment 
(2008) reported the significance of monitoring, strengthening, and replacing these types of pipes 
as needed in order to maintain reliability. Unlike welded steel pipe failures that typically start as 
corrosion leaks from a small hole in the pipeline, PCCP generally fails catastrophically with an 
explosion in the concrete creating a river of water coming out of a large hole in the concrete 
pipe. 
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Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide planning and design engineering support as authorized by 
the SFPUC.  Potential work elements may include topographic survey, geotechnical 
investigation, right-of-way and easement support services, utility location, potholing, hydraulic 
modeling, surge analysis, condition assessment, finite element analysis and traffic control plans. 
 
Alameda Siphon #1-3 
Sections of the Alameda Siphons #1-3 are exposed as they cross Alameda Creek due to 
Erosion. 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
Potential work elements may include geotechnical investigation and potholing. 
 
Project Name: Jail Waterline Replacement (SF Sheriff CIP) 
Project Description 
Replacement of the 5.2 miles of Jail pipeline that is feeding San Bruno Jail Facility that is 
operated by San Francisco Sheriff Department. The current pipeline is a 10-inch cast iron pipe 
with leaded joints. The pipeline is approximately 90 years old, it has experienced many leaks in 
the past and its due for replacement. The pipeline alignment is located in area with sensitive 
species and habitats, which make repair/replacement difficult 
 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
Potential work elements may include topographic survey, right-of-way and easement support 
services, utility location, potholing and traffic control plans. 
 
Project Name: Palo Alto Pipeline Replacement 
Project Description 
Rehabilitation/replacement of 5.1 miles of 36" Palo Alto Pipeline.  The PAPL was constructed in 
1937 with 1/4" thick welded steel plate.  It has experienced numerous leaks since the 1960s 
 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide planning and design engineering support as authorized by 
the SFPUC.  Potential work elements may include topographic survey, geotechnical 
investigation, right-of-way and easement support services, utility location, potholing, hydraulic 
modeling  and traffic control plans 
 
Project Name: CSPL2 Reach 5 (K40 -K50) 
Project Description 
CSPL2 is a 60"" welded steel pipeline with coal tar lining; replacement K40 to K50 (4 mi).  The 
scope of work includes lining replacement for the 4-mile segment, add new manholes to improve 
access, add in-line isolation valve and appurtenances to meet current water quality standards  
 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide design engineering support as authorized by the SFPUC.  
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Potential work elements may include geotechnical investigation, right-of-way and easement 
support services, utility location, condition assessment and traffic control plans. 
 
Project Name: Regional PCCP Rehab (CS3, BD4 & SAPL) 
Project Description 
Replace or slip-line up to 10 miles of prestressed concrete cylinder pipe (PCCP) in densely 
populated areas. 
This project includes rehab, repair, and replacement of the 22 miles of Prestressed Concrete 
Cylinder Pipe in the Regional Water System. PCCP failures usually have catastrophic 
consequences; the concrete cylinder ruptures in comparison to manageable leaks from welded 
steel pipe. 
A 2017 inspection of BDPL4, Segment D, showed a large number of defects in the last mile that 
parallels Edgewood Rd in Redwood City. These defects are not currently posing risk of 
structural failure, but may over time develop into more serious problem. 
 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide planning and design engineering support as authorized by 
the SFPUC.  Potential work elements may include topographic survey, geotechnical 
investigation, right-of-way and easement support services, utility location, potholing, hydraulic 
modeling, condition assessment and traffic control plans. 
 
Project Name: Crystal Springs Pump Station Upgrades 
Project Description 
This program funds various improvement projects at Crystal Springs Pump Station: 
1. Fix flow control valve issues 
2. Replace BFV's with KGV due to BFV's vibration 
 
Scope of work: The Consultant will review all pertinent background information and previous 
analyses for the project and provide planning and design engineering support as authorized by 
the SFPUC.  Potential work elements may include potholing, hydraulic modeling, surge analysis 
and condition assessment 
 
Task #2 Social Impact Partnership (SIP) 
1) Terms and Conditions 
The Contractor shall provide the total SIP Commitments detailed in its SIP Submittal during the 
term of the Agreement.  The representations, warranties, and other terms contained in the 
Contractor’s SIP Submittal will be the basis for a Social Impact Partnership Plan, but are for the 
sole benefit of the parties hereto and shall not be construed as conferring any rights on any other 
persons or entities.  
 
Providing SIP Commitments is a deliverable, zero-dollar task. No hours or dollars should be 
allocated or included in Contractor’s costs for the services under this Agreement in order to 
perform or deliver the voluntarily proposed SIP Commitments.  The Contractor shall fund the 
SIP Commitments independently and such funding shall neither be tied to, nor dependent upon, 
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SFPUC funds or sources of funding, receivable from SFPUC, including retention associated with 
this Agreement.  This requirement of independent funding includes direct financial contributions 
and any funding related to the performance or delivery of the SIP Commitments.  The provision 
of SIP Commitments does not entitle the Contractor to additional work beyond the services 
specified within the Agreement. 

 
The Contractor shall commence performance of the SIP Commitments promptly after issuance of 
the first Notice to Proceed (NTP) for this Agreement. SIP Commitments performed as part of 
previous contracts or prior to the Contractor being awarded the Agreement cannot count towards 
the selected Contractor’s SIP Commitments for this Agreement.  If the Contractor has 
established programs or plans that are consistent with the Social Impact Partnership program 
areas described in this RFP, Contractor may continue those programs as part of its SIP 
Commitments and will be given credit for activities that are performed following the issuance of 
the first NTP by the SFPUC.  
 
2) Project Team 
Allen Wong, shall serve as the Executive in Charge to manage the Contractor’s SIP 
Commitments and provide fiduciary oversight.  The Executive in Charge shall ensure that the 
SIP Commitments listed in the Social Impact Partnership Commitments Table below are 
delivered to the communities that they are intended to benefit in a transparent and accountable 
manner.  The Executive in Charge shall work with the Social Impact Partnership Coordinator, 
Kerwin Allen, PE, to organize, plan, track, measure, and report on Contractor’s SIP 
Commitments.  The Executive in Charge is responsible for coordinating the senior management 
of Contractor’s subconsultants to provide benefits to the community should such subconsultants 
choose to participate. 
 
3) Community Benefits Commitments 
Contractor shall provide $50,800 in direct financial contributions and $19,200 in volunteer 
hours. Contractor commits to a minimum contribution of $70,000 over the term of this 
Agreement as stated in the Community Benefits Summary Table below.   

 
Social Impact Partnership Commitments Table 

 
    (B) (C) (D) (E) (F) 

Social 
Impact 
Partnership 
Priority Area  

Description 
of Social 
Impact 
Partnership 
Program 
Area or 
Partner 

Timetable 
& 
Duration 

Direct 
Financial 
Contribution 

Volunteer 
Hours  

Volunteer 
Hourly Rate 
(rate is 
standardized 
and cannot 
be changed) 

Total 
Value of 
Volunteer 
Hours (B 
x C) 

In-Kind 
Contributions 

Total 
Contributions 
(A + D + E) 

1.  San 
Francisco 
Western 
Addition 
 
 

JCYC Annual 
(8 year 
duration) 

$6,350 (avg 
per year) 

16 Hrs  $150/hr $2,400 $0 $8,750 
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TOTAL 
 

  $50,800 128 Hrs  $19,200 $0 $70,000 

 
4) Accountability and Deliverables 
Contractor shall provide a description of the accountability methods to ensure that the proposed 
SIP activities will be delivered in a transparent and accountable manner. The contractor shall 
provide reports and supporting documentation consistent with the reporting requirements 
detailed below to establish fulfillment of the SIP commitments. 
 
 
Contractor must provide the following deliverables during performance of the Agreement: 

a) Social Impact Partnership Plan and Timeline 
• Contractor shall develop a Social Impact Partnership Plan within three (3) months of 
issuance of the first NTP. The Social Impact Partnership Plan will provide details regarding 
community partnerships, expenditures, a schedule, and timelines related to the SIP Submittal. 
• Contractor is invited to meet once a year thereafter or as needed with the SFPUC Social 
Impact Partnership Team during the term of the Agreement to discuss the work plan, timelines, 
partners, strategic delivery, scale, and performance necessary to ensure the commitments 
maximize collective resources and positive impact. 
 
b) Social Impact Partnership Commitments and Reporting  
• Contractor shall deliver the proposed SIP Commitments specified in the SIP Submittal 
and the Social Impact Partnership Plan. Any proposed changes to the SIP Commitments as set 
forth herein shall be submitted in writing for review by the Social Impact Partnership Team.  
• Contractor must submit progress reports at least biannually during the term of the 
Agreement (including any revisions to the work plan and associated timelines as necessary to 
ensure the commitments are completed during the term of the contract). The progress reports 
must identify activities and detail the outcomes, key metrics, and the total number of volunteer 
hours and/or financial commitments performed during that period. As part of the biannual 
progress reports, Contractor must also submit documentation to substantiate that the SIP 
Commitments and any funds or volunteer hours associated thereto were delivered (a non-
exhaustive, illustrative list of examples of substantiating documentation includes: timesheets, 
receipts, cancelled checks, sign-in sheets from events and trainings, formal agreement 
documents, agendas and presentations from meetings, and statements of activities). Contractor 
must submit progress reports by the last business day of the month following the previous six-
month reporting period. 
• Contractor shall submit the reports noted above and any other documents necessary so 
that they can be presented to the SFPUC Commission, the public and all potentially interested 
stakeholders in a transparent, accessible and accountable manner. These reports and 
documentation shall be adequate to enable the SFPUC Commission and all interested 
stakeholders to evaluate and measure the efficacy of Contractor’s SIP Commitments. Contractor 
shall be prepared to publicly present and transparently report all of the requested information to 
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the SFPUC Commission, the public and any interested stakeholders or decision-makers 
regarding the results of Contractor’s SIP Commitments. 
• Contractor shall also submit an annual newsletter documenting the culmination of their 
SIP Commitments, beneficiaries, and outcomes for the year.  
 
5) Statements of Understanding  
Contractor acknowledges that they agree with the following statements:  
• All instructions for the SIP Submittal have been followed.  
• Any of the SIP Commitments that the Proposer voluntarily commits to should directly 
benefit the communities, neighborhoods, and/or residents served by or impacted by the SFPUC.  
• SIP Commitments must support nonprofit, charitable, or related activities.  
• SIP Commitments shall not go to, nor benefit, any City department or employee. 
• SIP Commitments are separate from and in addition to any regulatory or legal 
requirements related to the Agreement.  
• SIP Commitments must be delivered at zero dollar cost to the SFPUC.  
• The total commitment amount listed in the Social Impact Partnership Commitments 
Table in the final Agreement is considered binding. 
• Only activities commenced after the first NTP for this Agreement is issued will count 
towards the fulfillment of Proposer’s SIP Commitments.  
• Proposer commits to complying with SFPUC’s reporting requirements. 
• Proposer commits to the Terms and Conditions set forth in this section and in the 
Agreement. 

 
Contractor shall provide all of the SIP Commitments, consistent with all of the terms of 
Contractor’s Social Impact Partnership Proposal dated March 2, 2020, which is incorporated 
herein by this reference. Should there be any conflicts or discrepancies between the language in 
this section and the Contractor’s Social Impact Partnership Proposal, the terms of the language of 
this section shall prevail as Contractor and SFPUC’s final mutual understanding and agreement. 
All written Deliverables, including any copies, shall be submitted on recycled paper and printed 
on double-sided pages to the maximum extent possible. 
 
2. Services Provided by Attorneys. Any services to be provided by a law firm or attorney 
must be reviewed and approved in writing in advance by the City Attorney. No invoices for 
services provided by law firms or attorneys, including, without limitation, as subcontractors of 
Contractor, will be paid unless the provider received advance written approval from the City 
Attorney. 
 
3. Department Liaison. In performing the Services provided for in this Agreement, 
Contractor’s liaison with the SFPUC will be Tedman Lee, Civil Design Division Manager, 
Engineering Management Bureau. 
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4. Task Orders. Performance of the service under this Agreement will be executed 
according to a task order process, and Contractor is required to provide adequate quality control 
processes and deliverables in conformance with the technical requirements of the task order. The 
SFPUC Project Manager will initially identify tasks and request the contractor to propose a 
project scope, sub tasks, staffing plan, LBE utilization, schedule, deliverables, budget and costs 
to complete the task in accordance with Appendix B.  All costs associated with the development 
of the scope of work for each task order shall be borne by Contractor.  A final task order will be 
negotiated between the SFPUC Project Manager and the Contractor and then submitted to the 
SFPUC Bureau Manager for approval. However, as provided in the RFP, the budget, if 
applicable, identified for tasks is an estimate, and the City reserves the right to modify the 
applicable budget allocated to any task as more specific information concerning the task order 
scope becomes available.  

The task order request will be processed for Controller certification of funding, after which a 
“Notice to Proceed” will be issued. The Contractor is hereby notified that work cannot 
commence until the Contractor receives a written Notice to Proceed in accordance with the San 
Francisco Administrative Code. Any work performed without a Notice to Proceed will be at the 
Contractor’s own commercial risk. The calculations of costs and methods of compensation for 
all task orders under this Agreement shall be in accordance with Appendix B. 

5. Reports. Contractor shall submit written reports as requested by the SFPUC. Format for 
the content of such reports shall be determined by the SFPUC. The timely submission of all 
reports is a necessary and material term and condition of this Agreement. The reports, including 
any copies, shall be submitted on recycled paper and printed on double-sided pages to the 
maximum extent possible. 
 
6. Performance Evaluation. Performance evaluations support the SFPUC’s objective of 
continuously improving the quality of Contractor services.  The SFPUC may or may not, at its 
sole discretion, conduct evaluation/s of Contractor's performance.  Ratings are ultimately the 
decision of the SFPUC and are not subject to negotiation with the Contractor.  However, the 
Contractor may provide comments on a performance evaluation form if an evaluation is 
performed.  In the event that the SFPUC conducts performance evaluation(s) of the Contractor, 
such performance evaluation(s) shall not confer any express or implied rights upon Contractor, 
nor shall they shift any liability to the SFPUC for the Contractor's performance of the contract. 
 
7. Standard of Care for Design Professionals.  Contractor acknowledges and agrees that 
Contractor shall perform its services under this Agreement in accordance with the professional 
standard of care applicable to professionals providing similar services for projects of similar 
type, size and complexity in the San Francisco Bay Area.
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Appendix B 

Calculation of Charges 
 

As part of Contractor’s proposal dated March 2, 2021, Contractor submitted proposed billing 
rates, attached hereto as Appendix B-1, Fee Schedule, for the requested tasks identified in 
Appendix A, Scope of Services which are incorporated herein by this reference.  

As provided in the Fee Schedule, the budget identified for tasks is an estimate, and the City 
reserves the right to modify the budget allocated, if applicable, to any task as more specific 
information concerning the task order scope becomes available.  

No invoices for Services provided by law firms or attorneys, including, without limitation, as 
subcontractors of Contractor, will be paid unless the provider received advance written approval 
from the City Attorney. 

1. Billing Rates.  Contractor’s billing rates and each and every staff classification as stated 
in Appendix B-1 will be the billing rates for the listed individuals. The billing rate may not 
exceed the lowest rate charged to any other governmental entity except the City and County of 
San Francisco.  Billing rates will be fixed for the first two years of the contract, and may be 
adjusted annually thereafter.  The first adjustment may be made no earlier than the second 
anniversary of the effective start date as indicated in the original Notice of Contract Award letter. 
The amount of the adjustment is limited to a maximum of the CPI annual percentage change 
increase (San Francisco Bay Area for Urban Wage Earners and Clerical Workers) for the 
previous calendar year.  No increase, including the annual CPI adjustment, is allowed to billing 
rates exceeding $250 per hour, unless Project Manager and Bureau Manager authorize an 
increase to the rate in writing.   

2. Personnel Changes.  Any proposed changes to project personnel or staff classification as 
listed in Appendix B-1 must be approved in advance of any work commencing on the project and 
in writing by the SFPUC Project Manager.  These personnel changes may include but are not 
limited to: 

• Proposed addition of new project personnel to perform requested services that are 
within the scope of the Agreement; 

• Proposed change of staff classification for existing personnel; and/or 
• Proposed replacement or substitution of any employee listed in Appendix B-1 due 

to termination, promotion or reclassification. 

All proposed personnel must meet all qualification requirements established by the Agreement. 

3. Effective Overhead and Profit Rate.  The Effective Overhead and Profit Rate (EOPR) 
for PRO.0168 is 2.84.  The EOPR or Individual Firm Overhead and Profit Rate will apply to the 
billing rate of all individuals not listed in Appendix B-1.  The EOPR will also apply to all 
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amendments to the Agreement.  If a new subcontractor is added during the duration of the 
Agreement, the new individual firm multiplier can be no more than the EOPR. 

4. Other Direct Costs (ODC).  Direct reimbursable expenses (ODCs – Other Direct Costs) 
shall include actual direct costs (with no mark up) of expenses directly incurred in performing 
the work.  All ODCs are subject to pre-approval in writing by the SFPUC Project Manager.   

a. The following items will be eligible for reimbursement as ODCs: 
• Out-of-town travel (“out-of-town” shall mean outside the nine Bay Area counties: 

San Francisco, Alameda, Marin, Santa Clara, Sonoma, Contra Costa, Napa, San 
Mateo, Solano);   

• Out- of town meal, travel and lodging expenses for project-related business trips, 
including, but not limited to:  

o Rental vehicle: traveler must select the most economical contractor and type 
of vehicle available and acquire any commercial rate or government discount 
available when the vehicle is rented; 

o Personal vehicle use: Contractor will be paid per mile as established by the 
United State Internal Revenue Service and only for that portion of travel that 
is outside the nine Bay Area counties and non-routine.  Should the travel 
begin or end on a normal workday, the Contractor shall subtract commuting 
mileage from total mileage to calculate reimbursable mileage.  The Contractor 
shall submit to the City an approved mileage log with its monthly invoices; 

o Meal and lodging expenses shall be reasonable and actual but limited to 
Federal government per diem rates; 

• Specialty printing (“specialty” as used herein shall mean large volume printing and 
color printing and requires prior written approval by SFPUC project staff and 
documentation of the written approval by the SFPUC must be included with the 
invoice); 

• Specialty computer hardware and software (only with prior written approval by 
SFPUC project staff and documentation of the written approval by the SFPUC must 
be included with the invoice – all hardware and software will be the property of the 
City);  

• Courier services that are project related and originated from the project site offices; 
• Permit fees;  
• Expedited courier services when requested by SFPUC staff; and 
• Safety equipment. 

 
b. Anything not listed above is not eligible for reimbursement.  They include, but are not 

limited to: 
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• All other travel expenses such as parking, bridge tolls, public transit, vehicle mileage 
within the nine Bay Area Counties, travel from Contractor’s home office to SFPUC 
facilities; 

• Contractor personnel relocation costs; 
• Any home or regional office labor charges or pass-throughs, including but not limited 

to, administrative and clerical personnel time; 
• Personnel relocation and temporary assignment expenses; 
• Entertainment expenses; 
• Cell phones; 
• Home office expenses; 
• Telephone calls and faxes originating in the firm’s home office, standard computer 

use charges, computer hardware or software computer hardware or software (other 
than the specialty hardware or software mentioned above), communication devices, 
and electronic equipment; 

• Meal expenses which are not related to project-related business trips, including 
refreshments and working lunches with SFPUC staff; 

• Equipment to be used by SFPUC staff; and 
• Postage and courier services which are not requested by SFPUC staff. 

5. Subcontractor make-up and documentation.  Second-tier and pass-through 
subcontracting is prohibited.  Additional subcontractors may be added to the contractor team 
after obtaining pre-authorization by the SFPUC Project Manager, Bureau/Division Manager and 
the Contract Monitoring Division (CMD).   

6. Subcontractor Fees: 
• Subject to the restrictions in this Section 4; 
• Shall be subject to written pre-approval by the Contractor’s liaison with the SFPUC; 
• Subcontractor administration markup is limited to five percent (5%) of subcontractors’ actual 

labor costs. 

7. Retention.  Five percent (5%) of each invoice payment will be withheld for each task 
order. When the work for the task order or defined critical milestones has been completed to the 
satisfaction of the SFPUC Project Manager and all work products have been received and 
approved by the SFPUC Project Manager, the Contractor may request that the retention be 
released. In lieu of money retention, an irrevocable letter of credit acceptable to the City will be 
accepted. 

8. Invoice Requirements.  As part of its contracting obligations, the Contractor is required 
to utilize the City’s approved invoicing and time-keeping systems, as specified by the SFPUC 
project team, for the purposes for which they are intended.  Contractor shall not bill the SFPUC 
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to use these systems.  Contractor shall not charge SFPUC to send appropriate personnel to user 
training. 

Contractor shall follow the invoicing and supporting documentation instructions as prescribed by 
the SFPUC.   

Invoice Supporting Documentation: 
All labor hours must be substantiated by timesheet summaries extracted from the Contractor’s 
accounting system.  Each timesheet summary shall include the staff person’s name, company, 
dates of the days worked, and the number of hours worked each day. 

Mileage ODCs must be accompanied by mileage logs providing the beginning and ending 
mileage to substantiate the variable portal-to-portal distance and local driving required while 
performing the work. All other ODCs must be substantiated with copies of original receipts 
including a brief description for each receipt memorializing the purpose.  

CMD Form 7 “Progress Payment Form” must be included with each invoice to identify the 
participation and amount payable to the subcontractors. 

CMD Form 9 “Payment Affidavit” must be submitted within ten (10) days of receiving payment 
for each invoice to document the subcontractor's payment by the prime contractor.  

 
 
 
No invoices for Services provided by law firms or attorneys, including, without limitation, as 
subcontractors of Contractor, will be paid unless the provider received advance written approval 
from the City Attorney. 
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]
Principal-in-Charge Kerwin Allen 96.76$                    $250.00
Project Manager Josh Andresen 74.20$                    $237.44
Project Administrator Jim Aquino 37.52$                    $120.06
Senior Civil Engineer Spencer Archer 75.50$                    $241.60
Senior Pipeline/Mechanical Engineer Joseph Edward Barnhurst 85.00$                    $250.00
Senior Structural Designer/QC Reviewer Donald Barraza 80.68$                    $250.00
Structural Engineer  Polihronis Bourdaniotis 70.20$                    $224.64
Lead Pipeline Engineer James Bowland 60.00$                    $192.00
CAD Designer Napoleon Bravo 47.44$                    $151.81
Electrical Designer Andrew Briones 65.84$                    $210.69
Project Manager Adam Butler 62.56$                    $200.19
Staff Engineer Kevin Castillo 40.12$                    $128.38
Hydraulic Modeling Lead Paul Chau 67.32$                    $215.42
Senior Staff Engineer Grace Chen 39.00$                    $124.80
Senior Civil Engineer Jean Debroux 106.32$                  $250.00
Staff Engineer Masoom Desai 37.02$                    $118.46
Senior Civil Engineer Joseph Drago 72.11$                    $230.75
Health and Safety Bert Drews 85.25$                    $250.00
Condition Assessment Steven Dutschke 64.91$                    $207.71
Project Manager Donald Ervin 77.04$                    $246.53
Sr. Construction Manager Ron Esmilla 96.16$                    $250.00
Contract Manager Joel Faller 99.40$                    $250.00
Senior Staff Engineer Mohammad Fard 44.00$                    $140.80
Project Manager Marie Fawcett 44.68$                    $142.98
Risk and Reliability Engineer Gerald Fejarang 100.00$                  $250.00
Senior Mechanical Engineer Jeff Foray 71.40$                    $228.48
Civil Engineer Jorn Grimsley 61.44$                    $196.61
Senior Mechanical Engineer Zachary Harris 66.56$                    $212.99
Senior QC/Peer Reviewer Douglas Henderson 92.96$                    $250.00
Cost Estimating Lead Janet Hoffman 53.24$                    $170.37
Hydraulic Modeling Engineer Rod Houser 89.19$                    $250.00
Staff Engineer Lilly Imani 34.92$                    $111.74
Senior Civil Engineer Sachiko Itagaki 74.44$                    $238.21
Health and Safety John Jindra 48.16$                    $154.11
Project Manager Sarah King 72.12$                    $230.78
Senior Corrosion Engineer Milton Larsen 72.96$                    $233.47
Project Manager Nicholas Lazarakis 51.75$                    $165.60
Lead Pipeline Engr/Condition Assmt. Xiangquan Li 72.44$                    $231.81
Civil Engineer Claudia Llerandi 44.68$                    $142.98
Civil Engineer Julia Lund 57.11$                    $182.75
Civil Engineer Leif Macrae 52.00$                    $166.40
Staff Engineer Monique Marino 34.88$                    $111.62

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

Kennedy/Jenks Consultants, 
Inc.

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

3.20 42.0% 134%

KJ-AGS, JV
P-606 (11/20); Appendix B-1 Page 1 of 8

September 23, 2021
PRO.0168B
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

Project Administrator Nicole Maxey 35.56$                    $113.79
Staff Engineer Michael McEvoy 38.08$                    $121.86
Senior Pipeline Engineer Mark Minkowski 86.32$                    $250.00
Lead Electrical Engineer Jeff Mohr 91.76$                    $250.00
Staff Engineer Nicholas Mutunga 35.00$                    $112.00
Senior Civil Engineer Frederick Neal 87.60$                    $250.00
Senior CAD Designer Royce Okimoto 51.24$                    $163.97
Lead Mechanical Engineer Ed Pascua 86.54$                    $250.00
Electrical Engineer Alvina Phillips 65.56$                    $209.79
Lead Instrumentation Engineer Paul Post 65.00$                    $208.00
Mechanical Engineer Nicole Pulido 51.32$                    $164.22
Condition Assessment Aditya Ramamurthy 86.54$                    $250.00
Senior Mechanical Engineer Ryan Ray 66.28$                    $212.10
Senior Civil Engineer Todd Reynolds 87.12$                    $250.00
GIS Specialist Alice Robinson 43.27$                    $138.46
Senior Staff Engineer Benny Rocha 37.88$                    $121.22
Lead Corrosion Engineer Robert Ryder 72.20$                    $231.04
Electrical Engineer Sandy Schuler 65.56$                    $209.79
Senior Staff Engineer Sifang Shan 39.00$                    $124.80
Quality Assurance Manager Allen Shewey 116.92$                  $250.00
CAD/BIM Designer Michael Skinner 67.20$                    $215.04
Senior Staff Engineer Bhargavi Subramanian 47.80$                    $152.96
Civil Engineer Christy Suttich 59.00$                    $188.80
Structural Designer Peter Symonds 79.60$                    $250.00
Civil Engineer Melanie Tan 70.96$                    $227.07
Senior Staff Engineer Kristine Tolentino 41.60$                    $133.12
Contract Administrator Caroline Toy 38.04$                    $121.73
Staff Engineer Cayla Whiteside 37.02$                    $118.46
Senior Civil Engineer John Wyckoff 98.80$                    $250.00
Staff Engineer Karina Yap 34.88$                    $111.62
JV Principal-in-Charge Bahram Khamenehpour 100.00$                  $250.00
Civil Engineering Task Order Lead, Peer Reviewer Kenneth Litle 100.00$                  $250.00
Geotechnical/Geologic Engineering Task Lead, Quality Assurance Manager Kamran Ghiassi 87.00$                    $250.00
Principal Geotechnical Engineer Keyvan Fotoohi 75.00$                    $216.75
Utilities Mapping and Coordination Task Lead Erik Scheller 77.00$                    $222.53
Civil Engineering Task Order Lead Stefan Hoffmeister 70.50$                    $203.75
Utilities Mapping and Coordination Pavel Guevarra 50.00$                    $144.50
Senior Structural Engineer Omid Tavangar 75.00$                    $216.75
Project Geologist Joe Farrow 46.50$                    $134.39
Project Geologist Christopher Kadi 49.00$                    $141.61
Senior Geotechnical Engineer Steve Tsang 73.00$                    $210.97
Materials Testing / Special Inspections Lead Jim Herrenbruck 75.00$                    $216.75
CAD/BIM Specialist Arlo Kirschner 36.50$                    $105.49

AGS, Inc.

  

81%2.89 28.0%

KJ-AGS, JV
P-606 (11/20); Appendix B-1 Page 2 of 8

September 23, 2021
PRO.0168B
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

CAD/BIM Engineer Michael Ngo 40.00$                    $115.60
Senior Project Manager Abdelkader Khelifa 68.50$                    $186.32
Special Inspector (AWS-UT/MT Certified) Weimin Jiang 47.17$                    $128.30
Special Inspector (AWS-UT/MT Certified) Byung G. Baek 47.17$                    $128.30
Special Inspector (AWS-UT/MT Certified) Robert C. Morales 47.17$                    $128.30
Special Inspector (AWS-UT/MT Certified) Mark Bartholomew 47.17$                    $128.30
Special Inspector (AWS-UT/MT Certified) Bernard Docena 47.17$                    $128.30
Special Inspector (ICC Certified) Belkacem Saoud 47.17$                    $128.30
Special Inspector (ICC Certified) Hatem Alrifai 47.17$                    $128.30
Field Technician Robert W. Morales 45.03$                    $122.48
Field Technician Layard Thomas 45.03$                    $122.48
Field Technician Scott Adams 45.03$                    $122.48
Field Technician Yasser Ibrahim 45.03$                    $122.48
Field Technician Abdelkader Gasri 45.03$                    $122.48
Administrative Supervisor Alpha Renigen 36.00$                    $97.92
Senior Consultant Shahriar Vahdani 250.00$                  $250.00

$0.00
$0.00

Associate Principal Sheba Hafiz 104.81$                  $250.00
Associate Aihua Tang 71.52$                    $228.86
Associate Alexej Goehring 65.38$                    $209.23
Engineer Audrey Fremier 36.54$                    $116.92
Associate Kirk Ellison 59.13$                    $189.23
Associate Michelle Shriro 76.92$                    $246.15
Senior Engineer Armin Masroor 54.33$                    $173.85
Senior Engineer Pawan Kumar 47.12$                    $150.77
Engineer Ben Shao 37.98$                    $121.54
Principal/CAD Pavla Furmankova 60.00$                    $78.00
CAD/GIS Bijoy Nair 67.00$                    $87.10
CAD/BIM Charlie Thomas 67.00$                    $87.10
CAD Richard Bradbury 60.00$                    $78.00
CAD Kami Ehl 50.00$                    $65.00

Applied GeoDynamics, Inc. 1.00 0.5% 1%

Apex Testing Laboratories, 
Inc.

ARUP

 

3.20 0.5% 2%

2.72

CADNET (LBE) 1.30 4.5% 6%

0.5% 1%
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

President Chi-Hsin Shao 119.21$                  $250.00
Principal Transportation Planner Bill Lieberman 125.00$                  $250.00
Principal Transportation Planner Terri O'Connor 72.12$                    $204.82
Principal Project Manager Jill Hough 75.35$                    $213.99
Senior Traffic Engineer Kevin Stankiewicz 64.90$                    $184.32
Senior Transportation Planner Migi Lee 57.69$                    $163.84
Senior Transportation Planner Magnus Barber 63.75$                    $181.05
Senior Transportation Planner Gary Hsueh 69.71$                    $197.98
Transportation Planner Charles Felder 41.04$                    $116.55
Transportation Planner Siqing Yi 41.38$                    $117.52
Assistant Transportation Planner Benjamin Miller 39.47$                    $112.09
Assistant Transportation Engineer Frank Feng 37.30$                    $105.93
Technical Editor Michael Koenig 44.71$                    $126.98
Graphic Designer Savannah Everett 40.46$                    $114.91
Project Administrator Millicent Williams 35.65$                    $101.25
Firmware/Software Development Cal Simons 135.00$                  $243.00
Data Analysis Limin Wang 99.50$                    $179.10
Data Analysis Nick Jacobsen 99.50$                    $179.10
Senior Principal Roger Parra 101.53$                  $250.00
Senior Associate Mahmoud Hachem 77.88$                    $249.22
Project Engineer Jiun- Wei Lai 57.90$                    $185.28
Design Engineer Anthony Ambrosio-Meir 50.32$                    $161.02
Principal Geotech Engr Neel Neelakantan 120.00$                  $250.00
Principal Geotech Engr Jeff Fippin 120.00$                  $250.00
Associate Geotech Engr Joseph Seibold 110.00$                  $250.00
Associate Geotech Engr Bahar Heidarzadeh 108.00$                  $250.00
Associate Geotech Engr Mark Petersen 95.00$                    $250.00
Associate Geologist Brooks Ramsdell 111.00$                  $250.00
Senior Engineer Todd Bradford 66.00$                    $174.90
Graphics Specialist John Vergara 34.72$                    $92.01
Project Assistant Stacey Lacy 51.93$                    $137.61
Operations Manager Jose Dominguez 64.89$                    $184.29
Project Manager Mario Lopez 67.25$                    $190.99
Project Coordinator Arthur Servin 34.49$                    $97.95
Lead Foreman Yogendra Singh 68.23$                    $193.77

1%

Exaro Technologies 
Corporation

2.84 4.0% 11%

Degenkolb Engineers 3.20 1.0% 3%

ENGEO 2.65 0.5% 1%

Cypress ETI 1.80 0.5% 1%

CHS Consulting Group 2.84 0.5%
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

Principal Consultant E John List 111.24$                  $250.00
Principal Engineer IV Li Ding 72.51$                    $205.93
Principal Engineer III Mark Sauter 69.67$                    $197.86
Principal Engineer I Benjamin R Martin 47.33$                    $134.42
Project Engineer Elizabeth Flammini 46.86$                    $133.08
Assistant Engineer Sebastian Soria 34.51$                    $98.01
Principal Engineer / Project Manager J. Darby Howard, Jr., PE 85.00$                    $241.40
Principal Engineer / Asst. Project Manager Mohammed Ali, PE 78.00$                    $221.52
Operations Manager/Project Coordinator Sean Carey 65.00$                    $184.60
Corrosion Design Specialist Tom Herink 65.00$                    $184.60
Sr. Project Engineer Dave Kashifi 71.00$                    $201.64
Project Engineer I Jaren Whalen 62.50$                    $177.50
Project Engineer II JD Howard, III, Esq. 55.00$                    $156.20
Project Engineer II Brandon Olsen 55.00$                    $156.20
Project Engineer III Brendon Hurley 50.00$                    $142.00
Project Engineer III Will Howard 50.00$                    $142.00
Principal Engineer Joe Hill 78.92$                    $213.08
Senior Hydraulics Specialist Leland Fong 86.58$                    $233.77
Senior Operations Specialist Robert Davis 90.00$                    $243.00
Senior Engineer Christine Ko 63.71$                    $172.02
Associate Engineer Grace Samish 54.48$                    $147.10

$0.00
Senior Mechanical Engineer Matthew Gass 180.00$                  $180.00

$0.00
$0.00

Glenn Boyce Principal 106.32$                  $250.00
Renee Fippin Principal 98.98$                    $250.00
Norm Joyal Principal 94.80$                    $250.00
Rachel Martin Senior Associate 85.11$                    $250.00
Shawn Spreng Lead Associate 79.05$                    $245.06
Mathew Lawson Lead Managing Engineer 71.71$                    $222.30
Matt Moughamian Senior Project Manager - Civil 79.54$                    $246.57
Sean Ellenson Project Engineer 52.44$                    $162.56
Licensed Engineer / Surveyor Stanley Gray 113.30$                  $250.00
Project Surveyor Keith Robichaud 50.00$                    $140.00
Project Manager Nathan Foley 45.00$                    $126.00
Junior Engineer / Surveyor Eli Blond 35.00$                    $98.00
Technician/CAD Operator Daniel Henry  25.00$                    $70.00
Junior Engineer / Surveyor Emily Thomas 38.00$                    $106.40
Junior Engineer / Surveyor Eric Ward 34.00$                    $95.20
Principal/Lead Estimator Henry Tooryani 62.70$                    $156.75
Larry Lauser Constructability Specialist 58.30$                    $145.75
Electrical Estimator Jerry Brys 58.30$                    $145.75

McMillen Jacobs Associates 3.10 0.5% 2%

Meridian Surveying 
Engineering Inc. (LBE)

2.80 4.0% 11%

JDH Corrosion Consultants, 
Inc.

2.84 0.5% 1%

Joe Hill Consulting Engineers 
(LBE)

2.70 3.0% 8%

Matt Gass Consulting 1.00 2.0% 2%

Flow Science Incorporated 2.84 0.5% 1%

MicroEstimating Inc. (LBE) 2.50 0.5% 1%
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

Principal/Project Manager Sunil Gupta 84.13$                    $222.94
Associate/Project Engineer Ivaylo Dimitrov 55.77$                    $147.79
Principal Badri Prasad 84.13$                    $222.94
Associate Tomasz Wienskowski 59.61$                    $157.97
Senior Project Engineer Mallik Doddupla 57.69$                    $152.88
Project Engineer Adalberto Franco 43.27$                    $114.67
Project Engineer Hong Kim 41.83$                    $110.85
Design Engineer Yanxian Chen 35.58$                    $94.29
Design Engineer Meet Shah 34.13$                    $90.44
Revit/CADD Manager Patrick De Mesa 40.50$                    $107.33
Revit/CADD Technician Carlos Santana 28.50$                    $75.53
Consultant T.D. O’Rourke 250.00$                  $250.00

$0.00
$0.00

Project Executive David Mik 200.00$                  $250.00
Project Manager Brian Shalk 156.00$                  $195.00
Superintendent Marty Garvey 156.00$                  $195.00
ADCI Dive Supervisor Allen Deaver 161.60$                  $202.00
ADCI Diver Nick Maclean 160.00$                  $200.00
Standby Diver Nick Maclean 107.20$                  $134.00
Senior Project Manager Brian Hext 60.94$                    $173.07
GIS Manager Trevore Heburn 41.73$                    $118.51
Conditon Assesment Engineer Ashan McNealy 60.10$                    $170.68
Principal/CIH Dan Leung 88.02$                    $249.98
Principal/Program Manager Christina Codemo 106.96$                  $250.00

$0.00
Principal / Structural Engineer Keith Porter 200.00$                  $250.00
Principal / Structural Engineer Charles Scawthorn 200.00$                  $250.00
Associate / Eng. Analyst Brad Wham 180.00$                  $225.00

SPA Risk, LLC 1.25 1.5% 2%

OLMM Consulting Engineers 
(LBE)

2.65 2.0% 5%

T.D. O’Rourke 1.00 0.5% 1%

Pure Technologies U.S. Inc. 2.84 0.5% 1%

SCA Environmental, Inc. 
(LBE)

Power Engineering 
Construction Co.

2.84 1.0% 3%

1%1.25 0.5%
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

Apprentice 4 - Field Aaron Chase Peterson-Naeole 36.95$                    $107.16
Party Chief - Field Aaron Prien 47.03$                    $136.39
Geomatics Technician Adam Olson 25.00$                    $72.50
Senior Land Surveyor Alex Martinez 69.50$                    $201.55
Survey CADD Technician Amanda Kaplan 30.00$                    $87.00
Senior Geomatics Analyst Andy Lucero 45.50$                    $131.95
Project Surveyor Angela Boyea 50.50$                    $146.45
Geomatics Analyst Angela Harkins 31.50$                    $91.35
Chainman - Field Antonio Gaytan 41.06$                    $119.07
Apprentice 3 - Field Ay Saephan 32.85$                    $95.27
Geomatics Technician Ben Lu 29.00$                    $84.10
Geomatics Principal Brian Young 78.00$                    $226.20
Survey Office Technician Carol Barton 38.50$                    $111.65
Geomatics Specialist Claudio Benvenuti 56.00$                    $162.40
Associate Surveyor Daniel Ortega 46.00$                    $133.40
Survey CADD Technician Daniela Martinez 22.00$                    $63.80
Geomatics Analyst Doug Novy 38.00$                    $110.20
Chainman - Field Dylan Saechao 41.06$                    $119.07
Certified Party Chief - Field Emiliano Gaytan 48.07$                    $139.40
Sr. Geomatics Analyst Eva Lin 47.00$                    $136.30
Survey CADD Technician Felicia Betancourt 22.00$                    $63.80
Party Chief - Field Floyd Harley Jr. 47.03$                    $136.39
Senior Land Surveyor Frank Borges 72.00$                    $208.80
Associate Surveyor Frederick (JR) Gregory 49.00$                    $142.10
Geomatics Technician Gary Gao 30.00$                    $87.00
Geomatics Specialist George Maalouli 69.50$                    $201.55
Geomatics Analyst Grant Bunting 31.50$                    $91.35
Geomatics Analyst Guillermo (Miguel) Guerrero 37.50$                    $108.75
Senior Land Surveyor Harry David Jayne 75.00$                    $217.50
Party Chief - Field Ivan Phillips 47.03$                    $136.39
Survey Project Manager James Rios 58.00$                    $168.20
Party Chief - Field Jared McNeil 47.03$                    $136.39
Survey CADD Technician Jean Zeh 31.00$                    $89.90
Project Surveyor Jennifer Steven 54.00$                    $156.60
Project Surveyor John G. May Jr 44.00$                    $127.60
Senior Land Surveyor John T. May 68.00$                    $197.20
Geomatics Technician Joseph Birchman 27.50$                    $79.75
Geomatics Analyst Joshua Petersen 33.00$                    $95.70
Survey CADD Technician Joshua Rippon 30.00$                    $87.00
Geomatics Specialist Keith Kirkby 65.00$                    $188.50
Apprentice 4 - Field Khoa Dao 36.95$                    $107.16
Associate Surveyor Kristine Knecht 38.00$                    $110.20
Senior Land Surveyor Larry Johnson 85.00$                    $246.50

Towill, Inc. 2.90 1%0.5%
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Appendix B-1
Fee Schedule

FEE SCHEDULE for PUC.PRO.0168: Engineering Services for Transmission Pipelines
Kennedy Jenks/AGS Joint Venture

[B] [C] [D] [E] [F]=[D]x[E] [G] [H]=[G]x[E]

Firm's Overhead and 
Profit Rate (OPR, or 

"multiplier")

Billing Rate 
($/hour, 

not to exceed 
$250/hour)

Estimated 
Participation per 

CMD Form 2 or 2A 
(% of Contract)

OVERHEAD AND PROFIT SCHEDULE
(all Proposers to complete)

Firms

  

[A]

Base Rate 
($/hour)

Name of Proposed Staff 
PersonStaff Classification/Title

Contribution to 
Effective 

Overhead and 
Profit Rate 

Geomatics Specialist Lorraine Amenda 62.00$                    $179.80
Survey CADD Technician Maceo Inocencio 30.00$                    $87.00
Geomatics Analyst Manolito Manego 39.00$                    $113.10
Geomatics Technician Matt Aschbrenner 31.50$                    $91.35
Certified Party Chief - Field Matt Vielbaum 48.07$                    $139.40
Project Surveyor Menashe Pickard 50.50$                    $146.45
Geomatics Technician Michael Arellano 26.00$                    $75.40
Geomatics Analyst Oscar Duran 36.00$                    $104.40
Apprentice 3 - Field Peter Nguyen 32.85$                    $95.27
Geomatics Analyst Rickey Ketcham 37.00$                    $107.30
Senior Geomatics Analyst Sara Reed 48.00$                    $139.20
Survey Project Manager Scott Cunha 62.00$                    $179.80
Party Chief - Field Steve Cho 47.03$                    $136.39
Survey CADD Technician Subi (Tom) Aimaitijiang 25.00$                    $72.50
Geomatics Analyst Teresa Luka 38.00$                    $110.20
Associate Surveyor Touko Vue 42.00$                    $121.80
Geomatics Principal Trevor Greening 72.00$                    $208.80

Effective Project Overhead & Profit Rate (EOPR):
Maximum Allowable Effective Project Multiplier = 3.20

 

2.84
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