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FILE NO. 120909 RESOLUTION NO.

[Contract Approval - Complete Coach Works 80 Neoplan Diesel Buses Rehablhtatlon Not

to Exceed $19,105,885.60]

Resolution approving Contract No CPT 631, Neoplan rehabilitation, between the City

-and County of San Francisco and Complete Coach Works, to rebuild major systems

and components on approximately 80 standard Neoplan die_se'l buses, in an amount not
to exceed $19,105,885.60, and for a term not to exceed six years, with expenditures

limited to $12 million pending certification of additional funding. ‘

WHEREAS, The San Francisco Municipal Transportation Agency (SFMTA) wishes to
replace or rehabilitate various systems on approximately 80 40-foot Neoplan buses; and
WHEREAS, The work under Contract No. CPT 631 includes the rebuild or

replacement of major systems and componentshon approximately 80 standard Neoplan diesel

buses, which will bring the coaches into a state of good repair, extend their service life for an

average of four years; therefore increa‘sing vehicle reliability and availability; and

WHEREAS, The SFMTA issued‘ a Request for Proposals on February 25, 2012 for
Contract No..CPT 631: Rehabilitation of Neoplan Buses, and received a single proposal from
Complete Coach Works; and v |

WHEREAS, After performing a price analysis under Federal Transportation
Administration contracting guidelines, SFMTA fouﬁd the proposal to be fair and réasonable;
and |

WHEREAS, Onv December 5, 2011, the Civil Service Commission granted approval for
this personal services contract under Notice of Action4039 -11/12; and

WHEREAS, Funding for the project will come from Federal Tra‘nsbortatiovn
Administration, California State |-Bonds, and AB664 Bridge Toll Funds; however, currently,

only $12 million in funding is available for ce‘rtiﬁcation; and,

Supervisor Wiener ,
BOARD OF SUPERVISORS ' Page 1
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WHEREAS, A copy of Contract No. CPT631 is on file with the Clerk of the Board of

Supervisors in File No. 120909, which is hereby declared to be a part of this motion as if set

forth fully herein; and

WHEREAS, On September 4, 2012, the SFMTA Board of Difectors adopted Resolution
No. 12-117, which authorized the Director of Transportation to execute Contract No. CPT631,
Neoplan Rehabilitation, with Complete Coach Works., in an amount not to exceed |
$19,105,885.60, and for a term not to exceed six years, with expenditures limited to $12
million pending céﬁiﬁcation of additional funding; now, therefore, be it

RESOLVED, That the Board of Supervisors approves Contract No. CPT631, Neoplan
Rehabilitation, between the City and County of San Francisco and Complete Coaéh Works.,
to rebuild or replace major systems and components on approxirnately 80 Standard Neoplan
diésel buses, in an amount not to exceed $19,105,885.60, and for a term not to exceed six

years, with expenditures limited to $12 million pending certification of additional funding.

Supervisor Wiener
BOARD OF SUPERVISORS ’ , Page 2
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BUDGET AND FINANCE COMMITTEE MEETING ‘ OCTOBER 3, 2012

ltem7 Department(s):
File 12-0909 | San Francisco Municipal Transportation Agency

Legislative Objective
Resolution authorizing an agreement between the San Francisco Municipal Transportation
Agency (SFMTA) and Complete Coach Works (CCW) to rehabilitate 80 standard (40”) Neoplan
Buses (a) for an amount not to exceed $19,105,886, (b) with expenditures limited to $12,000,000
pending certification by the Controller of additional available funding, and (c) for a term not |
exceed six years. ‘ '

Key Points ‘

o Currently SFMTA operates a fleet of 206 standard (40°) Neoplan Buses, or heavy-duty
buses, that are between 10 to 12 years old, approaching or at the minimum retirement age of
12 years, established by the Federal Transit Agency (FTA). SFMTA issued a Request for
Proposal (RFP) in February 2012 to select a contractor to rehabilitate 80 of the Neoplan
buses, extending the useful life of the buses up to four years. Extending the lives of
approximately 80 Neoplan buses, which are over 12 years old, will allow the procurement of
new replacement buses to be phased, thereby reducing the average age of the overall fleet
and increasing the reliability of the fleet.

e Only one firm, Complete Coach Works (CCW), responded to the RFP. The SFMTA has
negotiated an agreement with CCW for up.to six years in an amount not-to-exceed
$19,105,886. The agreement includes (1) the replacement or overhaul of major systems for |
the 80 Neoplan buses, (2) interior and exterior body work, (3) a new paint scheme and
destination signs, as well as other new installations, and (4) a one-year warranty period.

: : Fiscal Impact ‘

e The Capital Budget for the project is $20,690,000. This includes the $19,105,886 for the
proposed agreement and $1,584,114 for SFMTA costs including project management,
engineering services, maintenance services, and taxes. Funding sources for the project
include Federal grants, State bond proceeds, and local bridge toll revenues.

e Available funding for the proposed agreement is $16,589,976, which is $2,515,910 less than
the not-to-exceed agreement amount of $19,105,886. According to Mr. Elson Hao, Principal
Engineer, SFMTA, $4,100,000 of a pending State bond sale in the fall of 2012 is expected to
be directed to the Neoplan Bus Rehabilitation Project, thereby fully funding the proposed
agreement as well as the related SFMTA project costs.

o If additional State bond funds are not received, SFMTA will seek local funds from either
AB-664 Bridge Toll funds or Proposition K Sales Tax funds to serve as a match for the
Federal funds.

e If additional funds do not become available, the project will be scaled back to rehabilitate a
smaller number of Neoplan buses.

Recommendation

e Approve the proposed resolution.

SAN FRANCISCO BOARD OF SUPERVISORS . BUDGET AND LEGISLATIVE ANALYST



BUDGET AND FINANCE COMMITTEE MEETING OCTOBER 3,2012

MANDATE STATEMENT/BACKGROUND

Mandate Statement

In accordance with Charter Section 9.118, any contract (a) for more than $10,000,000, (b) that
extends for longer than ten years, or (¢) with an amendment of more than $500, 000; is subject to
Board of Supervisors approval.

Background

In 1985, the Federal Transit Agency (FTA) established minimum life requirements for transit
buses and vans to ensure that taxpayers received the best return on public investment. The

minimum life requirement for a heavy-duty large bus, defined as a bus with a length of 35 to 48

feet and with 27 to 40 seats, was set at 12 years. A 2007 FTA report determined that the average
national retirement age for these heavy-duty large buses is 15.1 years. The San Francisco
Municipal Transportation Agency (SFMTA) operating fleet consists of 206 standard (40°)
Neoplan buses. SFMTA reports that the Neoplan buses were delivered between the years of 2000
and 2002 and are 10 to12 years old, and most have reached or are approaching the end of their 12
year service life. Therefore, the SFMTA is expecting to replace these buses. However, according
to a September 2012 letter from SFMTA to the Board of Supervisors, at this time, SFMTA is
planning the rehabilitate approximately 80 of 206 Neoplan buses, which have been operating for
over 12 years, to improve their reliability and extend their service life for an average of four
years.Ex tending the lives of approximately 80 Neoplan buses will allow the procurement of new
replacement buses to be phased, thereby reducing the average age of the overall fleet and
increasing the reliability of the fleet.

In February 2012, the SFMTA conducted a competitive Request for Proposals (RFP) process for
the rehabilitation of approximately 80 Neoplan buses, and received a single proposal from
Complete Coach Works (CCW) with an offer of $19,041,086." SFMTA reports that during
negotiations with CCW, the Maintenance and Operations Divisions requested upgrades and
changes to the suspension system, the digital sign system and automatic voice announcement
system, which resulted in a price increase of $64,800 to CCW’s original proposal, for a final
contract amount 0f $19,105,886.

In order to comply with FTA Circular C 4220.1F for a federally funded project awarded to a
single bidder, SFMTA requested Jacobs Engineering to perform a procurement and contract
review and analysis to determine if the circumstances surrounding the procurement process
allowed for full and open competition and if so whether or not the costs are reasonable. The
Jacobs Engineering review concluded that the procurement process allowed for adequate competition
within a reasonable amount of time and that the CCW bid did provide a fair market price in their
scope of work proposal.

'San Francisco Municipal Transportation Agency (SFMTA) staff documents report that nine companies attended a
pre-bid conference.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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BUDGET AND FINANCE COMMITTEE MEETING ) OCTOBER 3, 2012

DETAILS OF PROPOSED LEGISLATION

The proposed resolution would authorize an agreement between the San Francisco Municipal
Transportation Agency (SFMTA) and Complete Coach Works (CCW) to rehabilitate 80 standard
(40°) Neoplan buses (a) for an amount not to exceed $19,105,886, (b) with expenditures limited

- to $12,000,000 pending certification of additional available funding, and (c) for a term not
exceed six years.

According the SFMTA, the rehabilitation of the 80 Neoplan buses would include the
replacement or overhaul of major systems including engines, transmissions, radiators, brakes,
and suspension system; as well as, interior and exterior body work, a new paint scheme,
destination signs, and overhaul of the air supply systems, fuel tank, batteries, and fluid lines. The
proposed agreement also includes installation of Contact-Less Acoustic Sensing System
(CLASS) type doors, new ClearAire system filters, new fan blowers, new Absorb Glass Mat
(AGM) type batteries, new door bearings and sleeves, new flexible hoses and lines,
refurbishment of the battery compartment, reinforcement of the window posts and a deep
cleaning of the old exhaust filters. Under the proposed agreement, CCW will provide all sub-
contracted repairs, warranties, labor, inspections, engineering, tools, materials, parts, facilities
and equipment required to complete this work, including pick-up and delivery of the coaches and
all testing prior to delivery and acceptance of the vehicles. The proposed agreement also includes
the requirement that all rehabilitation work to be performed off-site by CCW and a one-year
warranty period.

The SFMTA reports that bus service will not be impacted during the rehabilitation period since
the number of buses that will be undergoing rehabilitation at the contractor’s facility will vary
between four and eight buses at a time dependent on the impact on bus service. Under the
proposed agreement, the rehabilitation period for each bus will vary between four and six weeks,
depending on the amount of unforeseen work and the extent of body work required. Therefore,
SFMTA expects that it may take between two and three years to complete the rehabilitation of 80
buses.

The agreement requires that all of the subject 80 buses be delivered to the SFMTA by no later
than six years following the effective date of the Controller’s certification.

FISCAL IMPACTS

Under the proposed resolution, SFMTA would enter into an agreement with CCW, for up to six
years, for an amount not to exceed $19,105,886, as shown in Table 1 below.

SAN FRANCISCO BOARD OF SUPERVISORS ~ BUDGET AND LEGISLATIVE ANALYST
7-3
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Table 1: Use of Funds for the Neoplan Bus Rehabilitation in the Proposed Agreement

Description of Service Cost
Rehabilitation of Neoplan Coaches _ $ 17,905,886
Exterior Body Work L 700,000
Unforeseeable Work (2 6%) ~ 500,000
Agreement Not-to-Exceed Total ) ‘ $19,105,886

The Capital Budget for the project is $20,690,000. This includes the $19,105,886 for the
proposed agreement and $1,584,114 for related SFMTA costs, 1nclud1ng project management,
engineering services, maintenance services, and taxes.

Available funding for the proposed agreement is $16,589,976 (as shown in Table 2 below),
which is $2,515,910 less than the $19,105,886 agreement amount. According to Mr. Elson Hao,
Principal Engineer, SFMTA, $4,100,000 for the next State I-Bond? sale in the fall of 2012 is
expected to be directed to the Neoplan Bus Rehabilitation Project, thereby fully funding the
proposed agreement amount of $19,105,886 plus estimated SFMTA related pI'O_]CCt costs of
$1,584,114, resulting in total estimated project costs of $20,690,000.>

Table 2: Source of Available Funds forvthe Neoplan Bus Rehabilitation
In the Proposed Agreement

Source of Funds (recezved by SFMTA to date) Amount
Federal Funding » o o _
___Urbanized Area Formula Program o _ - 8§ 14,631,981
State Funding e e e e o . I
Local Fundmg : ‘ o o
'AB-664 Bridge Toll Funds ' 1,257,995
Total Available Funding as of the Writir;g of this Report ¢ $16,589,976

According to the proposed resolution, proposed | agreement expenditures are limited to
$12,000,000, pending Controller certification of the receipt of the pending $4,100,000 in State I-
Bond proceeds. '

? Proposition 1B, the Highway Safety, Traffic Reduction, Air Quality, and Port Security Bond Act of 2006 created
the Public Transportation Modernization, Improvement, and Service Enhancement Account Program (PTMISEA);
PTMISEA funds, or I-Bond funds, may be used for transit rehabilitation, safety or modemnization improvements,
capital service enhancements or expansions, new capital projects, bus rapid transit improvements, or rolling stock
(buses and rail cars) procurement, rehabilitation or replacement.

? Identified available funding of $20,689,976 ($16,589,976 plus the pending State funds of $4,100,000) is $24 less
than the estimated project cost of $20,690,000.
* The $4.1 million in State I-Bond funds will serve as a match to $4.8 million of the $14. 6 million in federal
Urbanized Area Formula Program funds.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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The September 2012 letter from SFMTA to the Board of Supervisors states that in the event that
these State bond funds of $4,100,000 are not received, SFMTA will seek local funds from either
AB-664 Bridge Toll funds or from the Proposition K Sales Tax’ monies to serve as a match for
the Federal funds. The September 2012 letter from SFMTA to the Board of Supervisors states if
additional funds do not become available, the project will be scaled back to rehabilitate a
smaller number of Neoplan buses. Mr. T.J. Langsang, Fleet Engineering, SFMTA reports that
42-43 Neoplan buses could be rehabilitated with the presently limited expenditures of
$12,000,000. ‘

RECOMMENDATION |

Approve the proposed resolution.

3 Proposition K was approved by San Francisco voters in November 2003, allowing the half-cent transportation
Sales Tax to be allocated to the Prop K Transportation Expenditure Plan to finance transportation improvements for
the City and County of San Francisco. The Expenditure Plan does not provide guidance as to the allocation of those
revenues over the 30-year period, but instead only stipulates eligible programs.

SAN FRANCISCO BOARD OF SUPERVISORS . BUDGET AND LEGISLATIVE ANALYST
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~San Francisco Municipal Transportation Agency
One South Van Ness Avenue, Seventh FL. San Francisco, CA 94103
Tel: 415.701.4500 | Fax: 415701.4430 | www.sfmta.com

Edwin M. Lee | Mayor

Tom Nalan | Chairman
Cheryl Brinkman | Vice-Chairman
Leona Bridges | Director
Malcolm Heinicke | Director
Jerry Lee | Director

Joél Ramos | Director

September 4, 2012

Honorable Board of Supervisors
City and County of San Francisco
1 Carlton B. Goodlett Place, Room 244

San Francisco, California 94102

Subject: Authorizing The San Francisco Municipal Transportation Agency (SFMTA) to Enter in an
Agreement with Complete Coach Works for the Rehabilitation of 80-40° Neoplan buses

Honorable Members of the Board of Supervisors:

The San Francisco Municipal Transportation Agency (SFMTA) requests that the San Francisco
Board of Supervisors authorize the SFMTA to enter into an agreement with Complete Coach Works
(CCW) for the rehabilitation of 80 Neoplan buses, for an amount not to exceed $19,105,885.60 and
for a term not to exceed six years, with expenditures limited to $12 million pending certification of
additional funding.

The purpose of this project is to rebuild or replace major systems and components on approximately
80 standard Neoplan diesel buses. Rebuilding these buses will extend their service life by an average
of four years and improve the service reliability of the Neoplan diesel fleet.

Background

The SFMTA operates a fleet of 206 standard (40°) and 124 articulated (60”) Neoplan buses delivered -
between the years 1999 and 2000. -Most have reached the end of their service life of
12 years.

Under the proposed contract, CCW will rehabilitate approximately 80 standard Neoplan buses.
Rehabilitating these buses will improve their reliability and extend their service life for an average of
four years. Extending the life of some of the buses will also allow the. SFMTA to stagger its
procurement of new buses thereby reducing the average age of the overall fleet and further increasing
the reliability of the fleet because most of the buses will be relatively new.

Description of Work

The rehabilitation work includes the replacement or overhatl of major systems such as engines,
transmissions, radiators, brakes, and the suspension system. In addition, the contractor will perform
- interior and exterior body work, provide a new paint scheme, and repair or replace destination signs,
air supply systems, the fuel tanks, batteries and fluid lines. ’

Edward D. Reiskin | Director of Transportation
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The contractor will perform all rehabilitation work off;site and shall comply with all applicable
federal, state and local laws and regulations. It is the full responsibility of the Contractor to dlspose
of all removed equipment in a safe and legal manner.

The rehabilitation work should not impact service since the contractor will only be working on four to
eight buses at a time. The actual quantity will depend on how many buses Maintenance can release
and still meet service demands. The main criteria for releasing buses to the contractor will be the
impact on service. ' " '

The rehabilitation period for each bus will vary between six and eight weeks, depending on the
- amount of unforeseen work and the extent of body work required on each bus. It may, therefore, take
three to five years to complete the rehabilitation of all 80 buses. In addition, the Contractor will
warrant the work on each bus for one year.

Procurement History

On December 5, 2011, the Civil Service Commission granted approval for this contract under
Notice of Action 4059-11/12.

On February 21, 2012, the SFMTA Board of Directors authorized the Director of Transportation to
issue a Request for Proposals (RFP) for Contract No. CPT 631: Rehabilitation of Neoplan Buses.

On February 23, 2012, the SFMTA issued the RFP for CPT 631 Rehabilitation of Neoplan Buses to
perform system replacement and rehabilitation for up to 80 standard (40°) Neoplan high floor clean
diesel coaches.

On March 30, 2012, the SFMTA received one proposal from CCW in the amount of $19,041,086.
During negotiations with CCW, the Maintenance and Operations sections requested upgrades and
changes to the suspension system, the digital : sign system and automatic voice announcement system.
These changes resulted in a price increase of $64,799.60 to CCW’s original proposal, for a ﬁnal
contlact amount of $19,105,885.60.

Staff has performed a price analysis and found that the proposal is comparable with recent prOJects of
similar work scope. '

The SFMTA Contract Compliance Office has confirmed that CCW’s commitment to meet the
10 percent SBE participation goal for this contract.

Alternatives Considered

The alternative considered was for SFMTA to repair or replace these systems as they fail during
service, but that would impact vehicle availability and reliability. In addition, the unscheduled -
maintenance and labor costs would also impact Muni’s operating budget.

Funding Impact

Funding for this project is provided by the Federal Transit Administration, and by
California I-Bond and AB 664 Bridge Toll funds.
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The contract is for $19,105,885.60, of which $12 million is already in hand from federal and local
matching funds. SFMTA anticipates receiving another $4.8 million in Federal funding to arrive by
late summer of 2012. Additionally, approximately $2.7 million in I-Bond funds will be prioritized for
use on this project along with eligible federal dollars made available through savings from carry
forward projects. In the event these funds are not received, SFMTA will seek local funds from either
AB-664 or Prop K to serve as match for the anticipated federal funds. If additional funds do not
become available, then the project will be scaled back to rehabilitate a smaller number of vehicles.

'SFMTA Board Action

On September 4, 2012 the SFMTA Board of Directors adopted Resolution No. 12-117, which
authorized the Director of Transportation to execute Contract No. CPT631: Rehabilitation of Neoplan
Buses, with CCW in an amount not to exceed $19,105,885.60 and for a term not to exceed six years,
with expenditures limited to $12 million pending certification of additional funding.
Recommendation

‘The SEFMTA requeSts that the San Francisco Board of Supervisors approve the Agreement with
Complete Coach Works in an amount not to exceed $19,105,885.60 and for a term not to exceed

six years, with expenditures limited to $12 million pending certification of additional funding.

.Thank you for your consideration of this proposed agreement. Should you have any questions or
require more information, please do hesitate to contact me any time. '

Sincerely,

Eﬁd D. Reiskin

Director of Transportation



SAN FRANCISCO
MUNICIPAL TRANSPORTATION AGENCY
'~ BOARD OF DIRECTORS

RESOLUTION No. 12-117 _ :

" WHEREAS, The San Francisco Municipal Transportation Agency (SFMTA) wishes to
replace or rehabilitate various systems on approx1mately 80 - 40’ Neoplan buses; and

WHEREAS _This contract will brlng the coaches into.a  state of good repair, extend their
service 11fe for an average of four years, therefore i increasing Veh1cle reliability and availability;

-and,

. WHEREAS The SFMTA issued a Request for Proposals on February 25 2012 for
Contract No. CPT 631: Rehabilitation of Neoplan Buses, and received a single proposal from
Complete Coach Works, 1863 Service Court R1vers1de CA 92507 and, :

WHEREAS, The Contract Comphance Office has confirmed Complete Coach Works’
commitment to meet the 10% SBE part1c1pat1on goal for this contract; and,

_ WHEREAS The Civil Service Commission approved th1s contract under Notlce of
Action 4059 11/12 on December 5, 2011; and - :

WHEREAS, Staff has performed a cost/pr1ce analysrs and found that the proposal is
‘comparable w1th recent projects of similar work scope; and, : :

WI-[EREAS The fundmg for this project comes from the Federal Transit Adm1nlstrat1on,
and Cal1forn1a I-Bond and AB 664 Bridge Toll funds; now, therefore, be it

RESOLVED That the San Francisco Mun1c1pal Transportatron Agency Board of
Directors authorizes the Director of Transportation to exécute Contract No. CPT 631:
Rehabilitation of Neoplan Buses, with Complete Coach Works in an amount not to exceed
© $19,105,885.60, and for a term not to exceed six years.

I cert1fy that the foregoing resolutlon was adopted by the Municipal Transportatlon Agency
-Board of Directors at its meetmg of September 4 2012.

-

Secretary to the Board of Directors
San Francisco Municipal Transportation Agency
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City and County of San Francisco
San Francisco Municipal Transportation Agency
One South Van Ness 7" Floor '
San Francisco, California 94103

Agreement between the City and County of San Francisco and

Complete Coach Works

This Agreement is made this _day of ‘ ___, 2012, in'the City
and County of San Francisco, State of California, by and between: Complete Coach
Works, 1863 Service Court, Riverside, CA 92507 (“Contractor”), and the City and
County of San Francisco, a municipal corporation (“City”), acting by and through its San
‘Francisco Municipal Transportation Agency ("SFMTA”).

Recitals

A. . SFMTA wishes to obtain the services of a qualified firm to perform system
replacement and rehabilitation for up to 80 standard (40') Neoplan high floor diesel
coaches in its fleet.

B. A. Request for Proposals (“RFP”) was issued on February 2.5, 2012, and
- City selected Contractor as the highest-qualified scorer pursuant to the RFP.

C. Contractor represents and warrants that it is qualified to perform the
services required by City as set forth under this Contract.
D. Approval for said Agreement was obtained from a Civil Service

Commission Notice of Action for C.ontract Number 4059-11/12 on December 5, 2011.

Now, THEREFORE, the parties agree as follows:
Definitions
Where any word or phrase defined below, or a pronoun used in place thereof, is used in

ra;my part of the Conformed Contract Documents, it shall have the meaning set forth
erein. : ‘ '

Acceptance: The formal written acceptance by the City and County of San Francisco
that all work, or a specific portion thereof, under the contract has been satisfactority

completed. :

Award: Notification from the City to Contractor of acceptance of Contractor’s proposal,
subject to the execution and approval of a satisfactory Contract therefore and bond to

. secure the performance thereof, and to such other conditions as may be specified or
otherwise required by law. :

Coaches: S‘FMTA Neoplan diesel motor coaches, also referred to as "buses" and
"vehicles." - ’
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Certification: Certification by the Controller that funds necessary to make payments as
required under the contract are available in accordance with the City's Charter.-

City: City and County of San Francisco, a municipal corporation

»Conformed Contract Documents: The Contract documents revised to mcorporate
_ mformatlon included in the Contractor's Proposal and accepted by the City.

Contract (Agreement): The written Contract executed by the City and Contractor
covering the performance of the work and furnishing of labor, materials, equipment,
tools, and services, including work incidental to the procurement to include the
Technical SpeCIﬁcatlons, all Conformed Contract Documents, Contractor’s Proposal
the Contract bonds or other security, and all supplemental agreements '

* Contract Modification; A written order, issued by the City to Contractor, covering
changes in the Contract documents within the general scope of the Contract and

. establishing the basis of payment and time adjustments for the work affected by the
changes.

Contractor: The proposer to whom award is m_adé.

Controller: Controller of the City. ”

Days: Unless otherwise designated, the word “days’ refers to workingvdayls of the City.
Engineer: The SFMTA Engineer assigned to the Contract or designated agent.

| Exterior Body Work: Repair of miscellaneous damage to the exterior of the Coaches.
. See Section 21. 1 of the Technical Specifications. '

Final Accegtance The formai written acceptance by the Director of Transportation that
all contract deliverables for the Contract have been satisfactorily completed and
accepted. This will authorize the Project Manager to release the final payment
including all retention, to the Contractor. _ _

Muni: The San Francisco Municipal Railway, the public transit system of the City under
the supervision and control of the San Francisco Municipal Transportation Agency.

Notice To Proceed: A written notice to the Contractor of the date on which it shall begin
. prosecution of the work to be done under the contract. .

Project Manager: The Project Manager assrgned to the Contract for the SFMTA of the
City, or designated agent.

Proposal: The technical and management information and prices submitted by
Contractor in response to the Request for Proposals.

Request for Proposals; RFP: The Request for Proposals issued by the SFMTA on
(Date), for component life cycle rehabilitation for up to 100 Coaches.
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' SEMTA: The San Francisco Municipal Transportation Agency, an agency of the City
with responsibility for the Municipal Railway and the Division of Sustainable Streets

(Parking and Traffic).

Subcontractor: Any individual, partnership, firm, or corporation, which undertakes
integrally on the Project the partial or total design, manufacture, or performance of one
or more items of work under the terms of the contract. As used herein, the terms
subcontractor and supplier are synonymous. :

Technical Specifications: The portion of the Confarmed Contract Documents that -
contain the specifications, provisions, and requirements that detail the-work and the
materials, products (including the methods of manufacture, construction, assembly, and
testing), and other requirements relative thereto. _

Unforeseeable Work: Latent conditions in the Coach (not including Exterior Body Work)

‘that are not included in the Scope of Work as identified in the Technical Provisions but
that are generally recognized as inherent in work of the character provided for under
this Contract. o '

Work: The furnishing of all Iébor, supervision, sefvices, prbducfs, materials, machinery,
equipment, tools, supplies, and facilities and the performance of all requirements called
for by the Contract and necessary to the completion thereof.

1. Certification of Funds; Budget and Fiscal Provisions; Termination in the Event .
of Non-Appropriation .

This Agreement is subject to the budget and fiscal provisions of the City's
Charter. Charges will accrue anly after prior written authorization certified by the
Controller, and the amount of City's obligation hereunder shall not at any time exceed
the amount certified for the purpose and period stated in such advance authorization.

, This Agreement will terminate without penalty, liability or expense of any kind to
City at the end of any fiscal year if funds are not appropriated for the next succeeding
fiscal year.. If funds are appropriated for a portion of the fiscal year, this Agreement will
terminate, without penalty, liability or expense of any kind at the end of the term for

which funds are appropriated. ,

City has no obligation to make appropriations for this Agreement in lieu of
appropriations for new or other agreements. City budget decisions are subject to the
discretion of the Mayor and the Board of Supervisors. Contractor's assumption of risk
of possible non-appropriation is part of the consideration for this Agreement. .

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF THIS
AGREEMENT. '

2. Term of the Agreement Subject to Secﬁon 1, the term of this Agreemént shall not
exceed six years from the Effective Date. ' '

3. Effective Date of Agreement
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This Agreement shall become effective when the Controller has certified to the
availability of funds and Contractor has been notified in writing.

4. Services Contractor Agrees to Perform

The Contractor agrees to perform the services provided for in the “Technical
Specifications,” and in the Contractor's Proposal (as incorporated into the Conformed
Contract Documents) according to the PI’OjeCt Dellvery Schedule set forth in Exhibit B.

5. Compensation

In no event shall the amount of this Agreement exceed Nineteen Million, One
Hundred Five ThHousand, Eight Hundred Eighty Five Dollars and Sixty Cents
($19,105,885.60) The breakdown of costs associated with this Agreement appears in
the Price Schedule (Exhibit C) and Payment Schedule (Exhibit D), incorporated by
reference as though fully set forth herein. Compensation for Unforeseeable Work and
Exterior Body Work shall be negotiated as a lump sum or, if the parties are unable to
agree on an amount, on a force account basis with a maX|mum not-to-exceed amount,
according to the provrsrons of Exhibit E.

No charges shall be incurred under this Agreement nor shall any payments
become due to Contractor until reports, services, or both, required under this
Agreement are received from Contractor and approved by SFMTA as being in
accordance with this Agreement.- City may withhold payment to Contractor in any
instance in.which Contractor has falled or refused to satisfy any material obligation

- provided for under this Agreement.-

In no event shall City be liable for interest or late charges for any late payments.
City will not make price adjustments to this Contract to protect Contractor from |
economic inflation.

6. Guaranteed Maximum Costs

6.1. The City's obligation hereunder shall not at any time exceed the amount
certified by the Controller for the purpose and period stated in such certification.

6.2. [Except as may be provided by laws governlng emergency procedures,
officers and employees of the City are not authorized to request, and the City is not
required to reimburse the Contractor for, Commodities or Services beyond the agreed
upon contract scope unless the changed scope is authonzed by amendment .and
approved as required by law.

6.3. Officers and employees of the City are not authorized to offer or promlse
nor is the City required to honor, any offered or promised additional funding in excess of
the maximum amount of fundlng for which the contract is certified without certification of
the additional amount by the Controller..

‘ 6.4. The Controller is not authorized to make payments on any contract for
which funds have not been certified as available in the budget or by supplemental
appropriation.

7. Payment; Invoice Format

Invcices furnished by Contractor under this Agreement must be in a form
acceptable to the Controller, and must include the Contract Progress Payment
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Qutch:orization number. All amounts paid by City to Contractor shall be subject to audit
y City. _ : ‘

Progress payments shall be made by the City to Contractor at the address
specified in the section entitied “Notices to the Parties.” Progress payments shall be
made as set forth in the Payment Schedule (Exhibit D). Payment for Unforeseeable
Work and Exterior Body Work shall be made in conjunction with payments for ltems 1b
or 2b, depending on the Coach(es) for which Contractor is performing the
Unforeseeable Work or the Exterior Body Work.

8. Submitting False Claims; Morietary Penalties

Pursuant to San Francisco Administrative Code §21.35, any contractor,
subcontractor or consultant who submits a false claim shall be liable to the City for three
times the amount of damages which the City sustains because of the false claim. A
contractor, subcontractor or consultant who submits a false claim shall also be liable to
the.City for the costs, including attorneys’ fees, of a civil action brought to recover any of
~ those penalties or damages, and may be liable to the City for a civil penalty of up to - -

$10,000 for each false claim. A contractor, subcontractor or consultant will be deemed
to have submitted a false claim to the City if the contractor, subcontractor or consultant:
(a) knowingly presents or causes to be presented to an officer or employee of the City a
false claim or request for payment or approval; (b) knowingly makes, uses, or causes to
be made or used a false record or statement to get a false claim paid or approved by
the City; (c) conspires to defraud the City by getting a false claim allowed or paid by
the City; (d) knowingly makes, uses, or causes to be made or used a false record or
. statement to conceal, avoid, or decrease an obligation to pay or transmit money or
property to the City; or (e) is a beneficiary of an inadvertent submission of a false claim
to the City, subsequently discovers the falsity of the claim, and fails to disclose the false
claim to the City within a reasonable time after discovery of the false claim.

- 9. Disallowance

If Contractor claims or receives payment from City for a service, reimbursement
for which is later disallowed by the State of California or United States Government,
‘Contractor shall promptly refund the disallowed amount to City upon City’s request. At
its option, City may offset the amount disallowed from any payment due or to become
due to Contractor. under this Agreement or any other Agreement. - '

'By executing this Agreement, Contractor certifies that Contractor is not
suspended, debarred or otherwise excluded from participation in federal assistance
programs. Contractor acknowledges that this certification of eligibility to receive federal
funds is a material terms of the Agreement.

10.Taxes : :

10.1. Payment of any taxes, including possessory interest taxes and California
sales and use taxes, levied upon or as a result of this Agreement, or the services
delivered pursuant hereto, shall be the obligation of Contractor. -

10.2. Contractor recognizes and understands that this Agreement may create a
“possessory interest” for property tax purposes. Generally, such a possessory interest
is not created unless the Agreement entitles the Contractor to possession, occupancy,
or use of City property for private gain. If such a possessory interest is created, then
the following shall apply: ' v
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(a) Contractor, on behalf of itselfalnd any permitted successors and
assigns, recognizes and understands that Contractor, and any permitted successors
and assigns, may be subject to real property tax assessments on the possessory
interest; ' : : ‘

'(b) Contractor, on behalf of itself and any permitted successors and
assigns, recognizes and understands that the creation, extension, renewal, or
assignment of this Agreement may result in a “change in ownership” for purposes of
real property taxes, and therefore may result in a revaluation of any possessory interest
created by this Agreement. Contractor accordingly agrees on behalf of itself and its
~ permitted successors and assigns to report on behalf of the City to the County Assessor
the information required by Revenue and Taxation Code section 480.5, as amended
from time to time, and any successor provision.

‘ _ (c) Contractor, on behalf of itself and any permitted successors and

assigns, recognizes and understands that other events also may cause a change of
ownership of the possessory interest and result in the revaluation of the possessory
interest. (see, e.g., Rev. & Tax. Code section 64, as amended from time to time).
Contractor accordingly agrees on behalf of itself and its permitted successors and
assigns to report any change in ownership to the County Assessor, the State Board of
Equalization or other public agency as required by law.

' - (d) Contractor further agrees to provide such other information as may be
requested by the City to enable the City to comply with any reporting requirements for
possessory interests that are imposed by applicable law. : »

11.Payment Does Not lmply‘Acceptance of Work

The granting of any payment by City, or the receipt thereof by Contractor, shall in
- no way lessen the liability of Contractor to replace unsatisfactory work, equipment, or
materials, although the unsatisfactory character of such work, equipment or materials
may not have been apparent or detected at the time such payment was made.

* Materials, equipment, components, or workmanship that does not conform to the
requirements of this Agreement may be rejected by City and in such case must be
replaced by Contractor without delay. :

12.Qualified Personnel

Work under this Agreement shall be performed only by competent personnel
under the supervision of and in the employment of Contractor. Contractor will comply
‘with City's reasonable requests regarding assignment of personnel, but all personnel,
including those assigned at City's request, must be supervised by Contractor.
Contractor shall commit adequate resources to complete the project within the project
schedule specified in this.Agreement.

13.Responsibility for Equipment

City shall not be responsible for any damage to persons or property as a result of
the use, misuse or failure of any equipment used by Contractor, or by any of its
gmplbyees, even though such equipment be furnished, rented or loaned to Contractor

y City. S '

-14.Independent Contractor; Payment of Taxes and Other Expenses

, 14.1. Independent Contractor. Contractor or any agent or employee of
Contractor shall be deemed at all times to be an independent contractor and is wholly
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responsible for the manner in which it performs the services and work requested by City
under this Agreement. Contractor or any agent or employee of Contractor shall not
have employee status with City, nor be entitied to participate in any plans,
arrangements, or distributions by City pertaining to or in connection with any retirement,
health or other benefits that City may offer its employees. Contractor or any agent or
employee of Contractor is liable for the acts and omissions of itself, its employees and
its agents. Contractor shall be responsible for all obligations and payments, whether
imposed by federal, state or local law, including, but not limited to, FICA, income tax

“withholdings, unemployment compensation, insurance, and other similar responsibilities
related to Contractor's performing services and work, or any agent or employee of
Contractor providing same. Nothing in this Agreement shall be construed as creating
an employment or agency relationship between City and Contractor or-any agent or

. employee of Contractor. :

Any terms in this Agreement referring to direction from City shall be construed as
providing for direction as to policy and the result of Contractor's work only, and not as to
the means by which such a resuit is obtained. City does not retain the right to control
the means or the method by which Contractor performs work under this Agreement.

. 14.2. Payment of Taxes and Other Expenses. Should City, in its discretion,
or a relevant taxing authority such as the Internal Revenue Service or the State
Employment Development Division, or both, determine that Contractor is an employee
for purposes of collection of any employment taxes, the amounts payable under this
Agreement shall be reduced by amounts equal to both the employee and employer
portions of the tax due (and offsetting any credits for amounts already paid by
Contractor which can be applied against this liability). City shall then forward those
amounts to the relevant taxing authority. ' '

Should a relevant taxing authority determine a liability for past services
performed by Contractor for City, upon notification of such fact by City, Contractor shall
promptly remit such amount due or arrange with City to have the amount due withheld
from future payments to Contractor under this Agreement (again, offsetting any
amounts already paid by Contractor which can be applied as a credit against such

liability).

A determination of employment status pursuant to the preceding two paragraphs
shall be solely for the purposes of the particular tax in question, and for all other
purposes of this Agreement, Contractor shall not be considered an employee of City.
Notwithstanding the foregoing, should any court, arbitrator, or administrative authority
determine that Contractor is an employee for any other purpose, then Contractor agrees
to a reduction in City’s financial liability so that City's total expenses under this
Agreement are not greater than they would have been had the court, arbitrator, or
administrative authority determined that Contractor was not an employee.

15.Insurance; Bonds

~ 15.1. Insurance

o (a) Without in any Way limiting Contractor’s liability pursuant to the
“Indemnification” section of this Agreement, Contractor shall maintain in force, during
the full term of the Agreement, insurance in the following amounts and coverage’s:

(i) Workers’ Compensation, in statutory amounts, with
Employers’ Liability Limits not less than $1,000,000 each accident, iliness or injury. The
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Worker's Compensatlon policy shall be endorsed with a waiver of subrogation in favor
of the City for all work performed by the Consultant, its employees, agents and
subcontractors; and.

(ii) Commercial General Liability Insurance with limits not less
than $2 000,000 each occurrence Combined Single Limit for Bodily Injury and Property
Damage, rncIudmg ContractuaI Liability, Personal Injury, Products and Completed
Operatrons and

(|||) CommerclaI Automobile L|ab|I|ty Insurance with limits not
less than $1,000,000 each occurrence Combined Single Limit for Bodily Injury and
PropertyI Damage including Owned, Non-Owned and Hired auto coverage, as
applicable. '

(iv) . Garage Liability insurance, including coverage for garage
operations arising from premises/operations, product/completed operations, contracts,
owned vehicles, non-owned vehicles and damage to vehicles owned by others
(bailment): Minimum limit of liability of $2,000,000 each occurrence combined single
limit bodily injury and property damage; and L

(v) Garage keepers' legal liability insurance, comprehensive
form with limits not less than $2,000,000 each occurrence. :

(vi) The shipping contractor shall carry, at a minimum, physical
damage insurance (including destruction, damage, fire and theft) in the amount of not
I$ess than $1,000,000 and commerC|aI IlablIlty lnsurance in the amount of not less than

1,000,000.

' (b) Commercial General Lrabrllty, Business Automobile Llablllty Insurance,
?al\ragekeepers Legal Liability and Shippers Coverage pohcres must provide the
ol owing:

(i) Name as Additional Insured the City and County of San
Fran0|sco its OfF icers, Agents, and Employees.

(ii)  That such policies are primary insurance to any other '
insurance available to the Additional Insured, with respect to any claims arising out of
this Agreement, and that insurance applies separater to each lnsured against whom
claim is made or suit is brought.

(c) Waiver of Subrogation - Contractor agrees. to waive subrogation which
any insurer of Contractor may acquire from Contractor by virtue of the payment of any -
loss. Contractor agrees to obtain any eridorsement that’ may be necessary 1o effect this
waiver of subrogation.

(d) Ali policies (and bonds, as described in Sectlon 15.2 below) shall
: provrde 30 days’ advance written notice to City of cancellation or reduction in coverage
for any reason, mailed to the following address: _

San Francisco Municipal Transportatlon Agency
700 Pennsylvania Avenue, Building B, Room 8209
San Francisco, CA 94107 -

Attn: Mr. Elson Hao

Contract No. CPT 631

. (e) Should any of the required insurance be provided under a claims- made
form Contractor shall maintain such coverage continuously throughout the term of this
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Agreement and, without lapse, for a period of three years beyond the expiration of this
Agreement, to the effect that, should occurrences during the contract term give rise to
claims made after expiration of the Agreement, such claims shall be covered by such
claims-made policies. ’ '
{f) Shouild any of the required instrance be provided under.a form of

coverage that includes a general annual aggregate limit or provides that claims
investigation or legal defense costs be included in such general annual aggregate limit,
such general annual aggregate limit shall be double the occurrence or claims limits
.specified above. : :

: () Should any required insurance lapse during the term of this
Agreement, requests for payments originating after such lapse shall not be processed
until the City receives satisfactory evidence of reinstated coverage as required by this
Agreement, effective as of the lapse date. If insurance is not reinstated, the City may,
at its sole option, terminate this Agreement effective on the date of such lapse of
insurance. : ~

- (h) Before commencing any operations under this Agreement, Contractor
shall do the following: (a) furnish to City certificates of insurance; and additional insured
policy endorsements with insurers with ratings comparable to A-, VIl or higher, that are
authorized to do business in the State of California, and that are satisfactory to City, in
form evidencing all coverage’s set forth above, and (b) furnish complete copies of
policies promptly upon City request. : _

(i) Approval of the insurance by City shall not relieve or decrease the
liability of Contractor hereunder. : '

(i} .t a subcontractor will be used to complete any portion of this
agreement, the Contractor shall ensure that the subcontractor shall provide all
necessary insurance and shall name the City and County of San Francisco, its officers,
agents and employees and the Contractor listed as additional insureds.

15.2. Bonds
(a) Within 20 days following the receipt of & hotice of recommended award

of contract and until completion of all Contract obligations and acceptance by City of the
final coach, the Contractor shall furnish to City a performance and a labor and materials
bond in an amount not less than $250,000 to guarantee Contractor ‘s faithful
performance of all obligations of the Contract, including warranty obligations in
existence until the last Coach is accepted, and to guarantee Contractor 's payment to all
suppliers of labor and materials under this Contract, excluding the period covered by the

warranty bond described in Subsection (b) below.

‘ {b) From acceptance by City of the last coach, and th roughout the
warranty period of the last Coach accepted, Contractor shall supply & maintenance or
warranty bond or irrevocable letter of credit in the amount of $250,000 to guarantee
Contractor's warranty of performance of all the Coaches with unexpired warranties at
the time of issuance of the warranty bond. g ‘

(c) Bonding entities on the performance bond must be legally authorized
to engage in the business of furnishing performance bonds in the State of California. All
~ bonding entities or letter of credit must be satisfactory to SFMTA and to the Controller
and Risk Manager of the City and County of San Francisco. :
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(d) During the per:od covered by the Agreement, if any of the sureties
upon. the bond shall become insolvent or, in the opinion of SFMTA, unable to pay

promptly the amount of such bond to the: ‘extent to which the surety might be liable,
Contractor, within thirty (30) days after notice given by SFMTA to Contractor, shall by

supplemental bond or otherwise, substitute another and sufficient surety approved by
SFMTA in place of the surety becomlng insolvent or unable to pay. If Contractor fails
within such thirty (30) day period to substitute another and sufficient surety, Contractor,

-if SFMTA so elects, shall be déemed to be in default in the performance of its

obligations hereunder and upon the said bond. The City, in addition to any and alli other

femedies, may terminate the Agreement or bring any proper suit-or proceeding against

moneys then due or which thereafter may become due Contractor under the

Agreement. The amount for which the surety shall have justified on the bond and the - -
-moneys so deducted shall be held by City as collateral for the performance of the

conditions of the bond.

16.Indemnification

Contractor shall indemnify and save harmless City and its officers, agents and
employees from, and, if requested, shall defend them against any and all loss, cost,
damage, injury, liability, and claims thereof for injury to or death of a person, including
employees of Contractor or loss of or damage to property, arising directly or indirectly
from Contractor's performance of this Agreement, including, but not limited to,
Contractor’s use of facilities or equipment provided by City or others, regardless of the

‘negligence of, and regardless of whether liability without fault is imposed or sought to be

imposed on City, except to the extent that such indemnity is void or otherwise :
unenforceable under applicable law in effect on or validly retroactive to the date-of this '
Agreement, and except where such loss, damage, injury, liability or claim is the result of
the active negligence or willful misconduct of City and is not contributed to by any act of,
or by any omission to perform some duty imposed by law or agreement on Contractor,
its subcontractors or either’'s agent or employee. The foregoing indemnity shall include,

~ without limitation, reasonable fees of attorneys, consultants and experts and related

costs and Clty s costs of investigating any claims against the Clty

In addition to Contractor’s obligation to indemnify City, Contractor specifically
acknowledges and agrees that it has an immediate and independent obligation to

~ defend City from any claim which actually or potentially falls within this indemnification

provision, even if the allegations are or may be groundless, false or fraudulent, which
obligation arises at the time such claim is tendered to Contractor by City and continues
at all times thereafter. :

Contractor shall indemnify and hold City harmless. from all loss-and liability,
including attorneys’ fees, court costs and all other litigation expenses for any
infringement of the patent rights, copyright, trade secret or any other proprietary right or
trademark, and all other intellectual property claims of any person or persons in
consequence of the use by City, or any of its officers or agents, of articles or services to
be supplied in the performance of this Agreement. :
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17.Incidental and Consequential Damages o

- Contractor shall be responsible for incidental and consequential damages-
resulting in whole or in part from Contractor’s acts or omissions. Nothing in this
Agreement shall constitute a waiver or limitation of any rights that City may have under -
applicable law. ' . : _ ’
18. Liability of City : , ,

- CITY'S PAYMENT OBLIGATIONS UNDER THIS AGREEMENT SHALL BE
LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN
SECTION 5 OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER PROVISION
OF THIS AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF
WHETHER ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL,
CONSEQUENTIAL, INDIRECT OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT
LIMITED TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS
AGREEMENT OR THE SERVICES PERFORMED IN CONNECTION WITH THIS

AGREEMENT. '

19. Liquidated Damages

By entering into this Agreement, Contractor agrees that in the event the Services,
as provided under Section 4 herein, are delayed beyond the scheduled milestones and
timelines provided in the Project Delivery Schedule (Exhibit B), unless extended due to
Unavoidable Delays as defined in Section 66, City will suffer actual damages that will be
impractical or extremely difficult to determine; further, Contractor agrees that the
amounts listed below for each day of delay beyond scheduled milestones and timelines
are not a penalty, but is a reasonable estimate of the loss that City will incur based on
the delay, established in light of the circumstances existing at the time this contract was
awarded. City may deduct a sum representing the liquidated damages from any money
due to Contractor.  Such deductions shall not be considered a penalty, but rather
agreed monetary damages sustained by City because of Contractor's failure to deliver
to City within the time fixed or such extensions of time permitted in writing by SFMTA.

Failure to deliver the. coaches by the times stated ' '$500 per vehicle
perday . ’

in Exhibit B

Failure to delivér all other Project deliverables $500 per day per

deliverable (spare parts; training, drawings, reports, documents)

20.Default; Remedies

20.1. Event of Default. Each of the following shall constitute an event of
default (‘Event of Default”) under this Agreement: ‘ _

(a) Contractor fails or refuses to perform or observe any term, covenant or
condition contained in any of the following Sections of this Agreement: 8, 10, 15, 24,
30, 37, 53, 55, 57 or 58. - ' _

(b) Contractor fails or refuses to perform or observe any other term,

covenant or condition contained in this Agreement, and such default continues for a
period of ten days after written notice thereof from City to Contractor.
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o) Contractor (i) is generally not paying its debls as they become due,
(ii) files, ‘6t consents by answer or otherwisé to-the filing against it of, a petition for relief
or reorganization or afrangement or any other petition in bankrdptcy or for liquidation'or
to take advantage of any bankruptcy, insolvency or other debtors* relief law of any
jurisdiction, (iii) makes an assignment for the benefit of its:creditors, (iv) consents to the
appointment of a ¢custodian, receiver, trustee or other officer with similar powers of
Contractor or of any substantial part of Contractor's property or (v) takes action for the
purpose of any of the foregoing. :

) . . .

(d) A court or-government authority enters an order (i) appointinga -
- custodian, receiver, trustee or other officer with similar powers with respect to
Contractor or with respect to any substantial patt of Contractor's property, (ii)
constituting an order for relief or approving a petition for relief or reorganization or
arrangement or any other petition in bankruptey or for liquidation or to take advantage of
any bankruptcy, insolvency or other debtors' relief law of any jurisdiction or (iii) ordering
the dissolution, winding-up orliquidation of Contractor. :

~ 20.2. Remedies. On and after any Event of Default, City shall have the right to

exercise its legal and equitable remedies; including, without limitation, the right to
teriminate this Agreement or to seek specific performance of all or any part of this
Agreement. In addition, City shall have the right (but no obligation) to cure (or cause to
be cured) on behalf of Contractor any Event of Default; Contractor shall pay to City on
demand all costs and expenses incurred by City in effecting such cure, with interest
thereon from the date of incurrence at the maximum rate then permitted by law. City
shall have the right to offset from-any amounts due to Contractor under this Agreement
or any other-agreement between City and Contractor all damages, losses, costs or

expenses incurred by City as a result of such Event of Default and any liquidated
damages ‘due from Contractor pursuant to the terms of this Agreement or any other
agreement. All remedies provided for in this Agreement may be exercised individually
or in combination with any other remedy available hereunder or under applicable laws,
rules and regulations. The exercise of any remedy shall not preclude or in any way be
deemed to waive any other remedy. o

21.Termination for Convenience

. 21.1. Exercise of Option. City shall have the option, in its sole discretion, to
terminate this Agreement, at any time during the térm heréof, for convenience and
without cause. City shall exercise this option by giving Contractor wrjtten notice of
t?!trrmination. The notice shall specify the date on which termination shall become
effective. - - - _

21.2. Contractor Actions. Upon receipt of the notice, Contractor shall
commence and perform, with diligence, all aci 3ssary on the part of Contractor
to effect the termination of this Agreement:on the: specified by City and to minimize
the liability of Contractor and City to third pariies result of termination. All such
la_ctions shall be subject to the prior approval of City. Such actions shall include, without
imitation: : ‘

, (a) Halting the performance of all services and ‘other work under this
- Agreement on the date(s) and in the manner specified by City.

(b) Not placing any further orders or subconiracts for matérials,_ services,
equipment or other items. . , -
(c) Terminating all existing orders and subcontracts.
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(d) At City’s direction, assigning to City any or all of Contractor’s right, title,
and interest under the orders and subcontracts terminated. Upon such assignment,
City shall have the right, in its sole discretion, to settle or pay any or all claims arising
out of the termination of such orders and subcontracts. ‘ ‘

_(e) Subject to City’s approval, settling all outstanding liabilities and all
claims arising out of the termination of orders and subcontracts.

. (f) Completing performance of any services or work that City designates
to be completed prior to the date of termination specified by City.

‘ (g) Taking such action as may be necessary, or as the City may direct, for
the protection and preservation of any property related to this Agreement which is in the
possession of Contractor and in which City has or may acquire an interest.

21.3. Contractor Invoice. Within 30 days after the specified termination date,
. Contractor shall submit to City an invoice, which shall set forth each of the following as

a separate line item: ,

_ _ (a) The reasonable cost to Contractor; without profit, for all setvices and
other work City directed Contractor to perform prior to the specified termination date, for
which services or work City has not already tenderéd payment. Reasonable costs may
include a reasonable allowance for actual overhéad, not to exceed a total of 10% of
Contractor’s direct costs for services or other work. Any overhead allowance shall be
_ ‘:sepg_rately itemized. Contractor may also recover the reasonable cost of preparing the

invoice. '
~ (b) A reasonable allowance for profit on the cost of the services and other
work described in the immediately preceding subsection (a), provided that Contractor
can establish, to the satisfaction of City, that Contractor would have made a profit had
all services and other work under this Agreement been completed, and provided further,
that the profit allowed shall in no event exceed 5% of such cost. '

(c) The reasonable cost to Contractor of handling material or equipment
returned to the vendor, delivered to the City or otherwise disposed of as directed by the
City.

(d) A deduction for the cost of materials to be retained by Contractor,
amounts realized from the sale of materials and not otherwise recovered by or credited
to City, and any other appropriate credits to City against the cost of the services or other
work. : ’ : o

21.4. Non-Recoverable Costs. In no event shall City be liable for costs -
incurred by Contractor or any of its subcontractors after the termination date specified
by City, except for those costs specifically enumerated and described in the immediately
preceding subsection 21.3, Such non-recoverable costs include, but are not limited to,
anticipated profits on this Agreement, post-termination employee salaries, post-
termination administrative expenses, post-termination overhead or unabsorbed
overhead, attorneys' fees or other costs relating to the prosecution of a claim or lawsuit,
- prejudgment interest, or any other expense which is not reasonable or authorized under
such subsection 21.3. ‘ :

21.5. Deductions. In arriving at the amount due to Contractor under this
Section, City may deduct: (a) all payments previously made by City for work or other
services covered by Contractor’s final invoice; (b) any claim which City may have
against Contractor in connection with this Agreement; (c) any invoiced costs or
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expenses excluded pursuant to the immediately preceding subsection (21.4); and (d) in
instances in which, in the opinion of the City, the cost of any service or other work
performed under this Agreement is excessively high due to costs incurred to remedy or
replace defective or rejected services or other work, the difference between the invoiced
amount and City’s estimate of the reasonable cost of performing the invoiced services
or other work in compliance with the requirements of this Agreement. '

21.6. Survival. City’s payment obligation under this Section shall survive
termination of this Agreement. ' '

221 Rights and Duties Upon Termination or -Expira'tion

22.1. Survival of Sections. This Section and the following Sections of this
Agreement shall survive termination or expiration of this Agreement: 8 through 11, 13
through 18, 24, 26, 27, 28, 48 through 52, 56, and 57. -

22.2. Contractor Duties. Subject to the immediately preceding subsection
22.1, upon termination of this Agreement prior to expiration of the term specified in
Section 2, this Agreement shall terminate and be of no further force or effect. :
Contractor shall transfer title ta City, and deliver in the manner, at the times, and to the -
extent, if any, directed by City, any work in progress, completed work, supplies,
equipment, and other materials produced as a part of, or acquired in connection with the
performance of this Agreement, and any completed or partially completed work which, if
this Agreement had been completed, would have been required to be furnished to City.
This subsection shall survive termination of this Agreement.

23.Conflict of Interest

: Through its execution of this Agreement, Contractor acknowledges that it is
familiar with the provisions of section 15.103 of the City’'s Charter, Article Ill, Chapter 2
of the City's Campaign and Governmental Conduct Code and sections 87100 et seq.
and sections 1090 et seq. of the Government Code of the State of California, and -
certifies that it does not know of any facts which constitute a violation of said provision
and agrees that if it becomes aware of any such fact during the term of this Agreement

it shall immediately notify the City.
24.Proprietary or Confidential Information of City

Contractor understands and agrees that, in the performance of the work or
services under this Agreement or in contemplation thereof, Contractor may have access
- to private or confidential information, which may be owned or controlled by City, and
that such information may contain proprietary or confidential details, the disclosure of
which to third parties may be damaging to City. Contractor agrees that all information
disclosed by City to Contractor shall be held in confidence and used only in
performance of the Agreement. Contractor shall exercise the same standard of care to
protect such information as a reasonably prudent contractor would use to protect its
own proprietary data. : ,

25.Notices to the Parties

Unless otherwise indicated elsewhere in this Agfeement, all Written
communications sent by the parties may be by U.S. mail, e-mail or by fax, and shall be

addressed as follows:

To City: ~ San Francisco Municipal Transportation Agency
o 700 Pennsylvania Avenue, Building B, Room B209 -
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San Francisco, CA 94107

. Attn: TJ Lansang
TJ.Lansang@sfmta.com
Phone: (415) 401-3137
Fax: (415) 401-3218

" To Contractor: Compléte Coach Works
S 1863 Service Court
Riverside, CA 92507 :

Attn: Macy Neshati, Vice President
macy@completrechaco.com
Phone: (951) 684-9585

Fax: (951) 684-2023

Any notice of default must be sent by régistered mail.
26.0wnership of Results

Any interest of Contractor or its Subcontractors, in drawings, plans,
specifications, blueprints, studies, reports, memoranda, computation sheets, computer
files and media or other documents_prepared by Contractor or its subcontractors in
connection with services to be performed under this Agreement, shall become the
property of and will be transmitted to City. However, Contractor may retain and use
copies for reference and as documentation of its experience and capabilities.

27.Works for Hire.

: If, in connection with services performed under this Agreement, Contractor or its
subcontractors create artwork, copy, posters, billboards, photographs, videotapes,
audiotapes, systems designs, software, reports, diagrams, surveys, blueprints, source
codes or any other original works of authorship, such works of authorship shall be works
for hire as defined under Title 17 of the United States Code, and all copyrights in such
works are the property of the City. Ifit is ever determined that any works created by
Contractor or its subcontractors under this Agreement are not works for hire under U.S.
law, Contractor hereby assigns all copyrights to such works to the City, and agrees to
~ provide any material and execute any documents necessary to effectuate such
assignment. With the approval of the City, Contractor may retain and use copies of .
such works for reference and as documentation of its experience and capabilities.

- 28.Audits and Inspection of Records o _

Contractor agrees to maintain and make available to the City, during regular
business hours, accurate books and accounting records relating to its work under this .
. Agreement. Contractor will permit City to audit, examine and make excerpts and
transcripts from such books and records, and to make audits of all invoices, materials,
payrolls, records or personnel and other data related to all other matters covered by this
Agreement, whether funded in whole or in part under this Agreement. Contractor shall
maintain such data and records in an accessible location and condition for a period of
not less than five years after final payment under this Agreement or until after final audit
has been resolved, whichever is later. The State of California or any federal agency
having an interest in the subject matter of this Agreement shall have the same rights
conferred upon City by this Section. - :

29. Subcontracting
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~ Contractor is prohibited from subcontracting this Agreement or any part of it
unless such subcontracting is first approved by City in writing. Neither party shall, on
the basis of this Agreement, contract on behalf of or in the name of the other party. An
agreement made in violation of this provision shall confer no rights on any party and
-shall be null and void. ' | :

. 30.Assignment

The services to be performed by Contractor are personal in character and neither -
this Agreement nor any duties or obligations hereunder may be assigned or delegated
by the Contractor unless first approved by City by written instrument executed and
approved in the same manner as this Agreement. '

31.Non-Waiver of Rights

The omission by either party at any time to enforce any default or right reserved
to it, or to require performance of any of the terms, covenants, or provisions hereof by
the other party at the time designated, shall not be a waiver of any such default or right
to which the party is entitled, nor shall it in any way affect the right of the party to
enforce such provisions thereafter. : _

- 32.Reserved

33.Claims

Contractor shall not be entitled to the payment of any additional compensation for
any action, or failure to act, by the Engineer, including failure or refusal to issuea
Contract Modification or for the happening of any event, thing, occurrence, or other
cause, unless Contractor shall have given the Engineer due written notice of potential
claim. : ‘

The written notice of potential claim shall set forth the reasons for which
Contractor believes additional compensation will or may be due, the nature of the costs
involved, and insofar as possible, the amount of the potential claim. The said notice as
above required must have been given to the Engineer prior to the time that Contractor
- shall have performed the work giving rise to the potential claim for additional ,

compensation, or in all other cases, within 15 days after the happening of the event,
thing, occurrence, or other cause giving rise to the potential claim. -

_ Itis the intention .of this Section that differences between the parties arising
under and by virtue of the Contract be brought to the attention of the Engineer at the
earliest passible time in order that such matters may be settled, if possible, or other
ppropriate action promptly be taken. Contractor hereby agrees that it shall have no
right 1o additional compensation for any claim that may be based on any such act, .
failure to act; event, thing, or occurrence for which no written notice of potential claim as

herein required was filed.
34.Nondiscrimination; Penalties

34.1. Contractor Shall Not Discriminate. In the performance of this
Agreement, Contractor agrees not to discriminate against any employee, City and
-County employee working with such contractor or subcontractor, applicant for
employment with such contractor or subcontractor, or against any person seeking -
accommodations, advantages, facilities, privileges, services, or membership in all
business, social, or other establishments or organizations, on the basis of the fact or
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perception of a pefson’s race, color, creed, religion, national origin, ancestry, age,
height, weight; sex, sexual orientation, gender identity, domestic partner status, marital
stafus, disability or Acquired Immune Deficiency Syndrome or HIV status (AIDS/HIV
status), or association with members of such protected classes, or in retaliation for
opposition to discrimination against such classes. »

' 34.2. Subcontracts. Contractor shall incorporate by reference in all '
subcontracts the provisions of §§12B.2(a), 12B.2(c)-(k), and 12C.3 of the San Francisco
Administrative Code (copies of which are available from SFMTA) and shall require all
subcontractors to comply with such provisions. Contractor’s failure to comply with the
obligations in this subsection shall constitute a material breach of this Agreement.

 34.3. Nondiscrimination in Benefits. Contractor does not as of the date of
this Agreement and will not during the term of this Agreement, in any of its operations in
San Francisco, on real property owned by San Francisco, or where work is being
performed for the City elsewhere in the United States, discriminate in the provision of
bereavement leave, family medical leave, health benefits, membership or membership
discounts, maving expenses, pension and retirement benefits or travel benefits, as well
as any benefits other than the benefits specified above, between employees with
domestic partners and employees with spouses, and/or between the domestic partners
and spouses of such employees, where the domestic partnership has been registered
with a governmental entity pursuant to state or local law authorizing such registration,
%ubdject to the conditions set forth in §12B.2(b) of the San Francisco Administrative

ode. : : ‘

~ 34.4. Condition to Contract. As a condition to this Agreement, Contractor
shall execute the “Chapter 12B Declaration: Nondiscrimination in Contracts and
Benefits” form (form HRC-12B-101) with supporting documentation and secure the
approval of the form by the San Francisco Human Rights Commission.

34.5. Incorporation of Administrative Code Provisions by Reference. The

provisions of Chapters 12B and 12C of the San Francisco Administrative Code are .
incorporated in this Section by reference and made a part of this Agreement as though.
fully set forth herein. Contractor shall comply.fully with and be bound by allofthe
provisions that apply to this Agreement under such Chapters, including but not limited to
the remedies provided in such Chapters. Without limiting the foregoing, Contractor
understands that pursuant to §12B.2(h) of the San Francisco Administrative Code, &
penalty of $50 for each person for each calendar day during which such person was
discriminated against in violation of the provisions of this Agreement may be assessed

. against Contractor and/or deducted from any payments due Contractor.

~ 35.MacBride Principles—Northern Ireland

Pursuant to San Francisco Administrative Code §12F.5, the City and County.of
San Francisco urges companies doing business in Northern Ireland to move towards
resolving employment inequities, and encourages such companies to abide by the
MacBride Principles. The City and County of San Francisco urges San Francisco
companies to do business with corporations that abide by the MacBride Principles. By
signing below, the person executing this agreement on behalf of Contractor
acknowledges and agrees that he or she has read and understood this section.

36. Tropical Hardwoods and Virgin Redwood Ban _

, Pursuant to §804(b) of the San Francisco Environment Code, the City and
County of San Francisco urges contractors not to import, purchase, obtain, or use for
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any purpose, any tropical hardwood, tropical hardwood wood product, virgin redwood or.
virgin redwood wood product.

37.Drug-Free Workplace Policy

Contractor acknowledges that pursuant to the Federal Drug-Free Workplace Act
of 1989, the unlawful manufacture, distribution, dispensation, possession, or use of a
controlled substance is prohibited on City premises. Contractor agrees that any
violation of this prohibition by Contractor, its employees, agents or assigns will be
deemed a material breach of this Agreement

38.Resource Conservatlon

Chapter 5 of the San Francisco Environment Code (“ Resource Conservation”) is
incorporated herein by reference. Failure by Contractor to comply with any of the
applicable requirements of Chapter 5 will be deemed a material breach of contract.

39.Compliance with Americans with Disabilities Act

Contractor acknowledges that, pursuant to the Americans with Disabilities Act
(ADA) programs, services and other activities provided by a public entity to the public,
ther directly or thre ugh a contractor, niust be accessible to the disabled public.

‘ Il provide the es specified in this Agreement in a manner that
,,comphes with an +and all other applicable federal, state and local disability
rights legislation. Contractor agr s not to discriminate agarnst disabled persons in the
provision of services, benefits or activities provided under this Agreement and further
agrees that any violation of this prohibition on the part of Contractor, its employees
agents-or assigns will constitute a matena[ breach of this Agreement :

40.Sunshine Ordinance

In accordance with San Francisco Admlnlstratlve Code §67 24(e), contracts,
contractors’ bids, responses to solicitations and all other records of communlcatlons
between City and persons or firms seeking contracts, shall be open to lnspectlon
immediately after a contract has been awarded. Nothlng in this provision requires the
disclosure of a private person or organization’s net worth or other proprietary financial
data submitted for qualification for a contract or other benefit until and unless that
person or organization is awarded the contract or benefit. Information provided which is
covered by this paragraph will be made available to the publlc upon request,

41.Public Access to Meetmgs and Records

, if the Contr; éceives a cumulative total per year of at least $250,000 in City
funds or City nistered funds and is a non-profit organization as defined in Chapter
12L of the San Fraricisto Administrative Code, Contractor shall comply with and be
bound by all the applicable provisions of that Chapter. - By executing this Agreement,
the Contractor agrees to open its méetings and records to the public in the manner set
forth in §§12L..4 and 12L.5 of the Administrative Code. Contractor further agrees to
make-good faith efforts to promote community membership on its Board of Directors in
the manner set forth in §12L.6 of the- Administrative Code. The Contractor -
acknowledges that its material failure to comply with any of the provisions of this
paragraph shall constitute a material breach of this Agreement. The Confractor further
acknowledges that such material breach of the Agreement shall be grounds for the City
{o terminate and/or not renew the Agreement partially orin its entlrety

42.Notification of leltatlons on Contributions
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Through execution of this Agreement, Contractor acknowledges that it is familiar
with section 1.126 of the City's Campaign and-Governmental Conduct Code, which
prohibits any person who contracts with the City for the rendition of personal services,
for the furnishing of any material, supplies or equipment, for the sale or lease of any
land or building, or for a grant, loan or loan guarantee, from making any campaign
contribution to (1) an individual holding a City elective office if the coniract must be
approved by the individual, a board on which that individual serves, or a board on which
an appointee of that individual serves, (2) a candidate for the office held by such
individual, or (3) a committee controlled by such individual, at any time from the
commencement of negotiations for the contract until the later of either the termination of
negotiations for such contract or six months after the date the contract is approved.
Contractor acknowledges that the foregoing restriction applies only if the contract or a
combination or series of contracts approved by the same individual or-board in a fiscal
year have a total anticipated or actual value of $50,000 or more. Contractor further
acknowledges that the prohibition on contributions applies to each prospective party to
the contract; each member of Contractor's board of directors; Contractor’s chairperson,
chief executive officer, chief financial officer and chief operating officer; any person with
an ownership interest of more than 20 percent in Contractor; any subcontractor listed in
the bid or contract; and any committee that is sponsored or.controlled by Contractor.
Additionally, Contractor acknowledges that Contractor must inform each of the persons
described in the preceding sentence of the prohibitions contained in Section 1.126.

43.Requiring Minimum Compensation for Covered Employees

43.1. Contractor agrees to comply fully with and be bound by all of the
provisions of the Minimum Compensation Ordinance (MCO), as set forth in San
Francisco Administrative Code Chapter 12P (Chapter 12P), including the remedies
pravided, and implementing guidelines and rules. The provisions of Chapter 12P are
incorporated herein by reference and made a part of this Agreement as though fully set
forth. The text of the MCO is available on the web at www.sfgov.org/olse/mco. A partial
listing of some of Contractor's obligations under the MCO is set forth in this Section.
Contractor is required to comply with all the provisions of the MCO, irrespective of the
 listing of obligations in this Section.

43.2. The MCO requires Contractor to pay Contractor's employees a minimum
hourly gross compensation wage rate and to provide minimum compensated and
uncompensated time off. The minimum wage rate may change from year to year and
Contractor is obligated to keep informed of the then-current requirements. Any
subcontract entered into by Contractor shall réquire the subcontractor to comply with
the requirements of the MCO and shall contain contractual obligations substantially the
same as those set forth in this Section. It is Contractor’s obligation to ensure that any
subcontractors of any tier under this Agreement comply with the requirements of the
MCO. If any subcontractor under this Agreement fails to comply, City may pursue any
of the remedies set forth in this Section against Contractor. :

" 43.3. Contractor shall not take adverse action or otherwise discriminate against
an employee or other person for the exercise or attempted exercise of rights under the
'MCO. Such actions, if taken within 90 days of the exercise or attempted exercise of
such rights, will be reputably presumed to be retaliation prohibited by the MCO.

43.4. Contractor shall maintain employee and payroll records as required by the
MCO. If Contractor fails to do so, it shall be presumed that the Contractor paid no more
than the minimum wage required under State law. '
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43.5. The City is authorized to inspect Contractor’s job sites and conduct
| interviews with employees and conduct audits of Contractor.

43.6. Contractor's commitment to provide the Minimum Compensation is a .
material element of the City's consideration for this Agreement. The City in its sole -
discretion shall determine whether such a breach has occurred. The City and the public
will suffer actual damage that will be impractical or extremely difficult to determine if the
Contractor fails to comply with these reqUIrements Contractor agrees that the sums set -
forth in Section 12P.6.1 of the MCO as liquida ‘damagés are not a penalty, but are
reasonable estimates of the loss that the nd the publi¢ will incur for Contractor's
noncompliance. The procedures goverhing the assessment of liquidated damages shall
be those set forth in Section 12P.6.2 of Chapter 12P.

_ 43.7. Contractor understands and agrées thatf it fails t6 comply wnth the
requirements of the MCQ, the City shall 'have the right to pursue any rights or remedies
available under Chapter 12P {including ‘lqmdated damages), under the terms of the
contract, and under applicable law. If; within 30 days after receiving written notice of a
breach of this Agreement for violating the MCO, Contractor fails to cure such breach or,
if such breach cannot reasonably be cured within such period of 30 days, Contractor
fails to commence efforts to cure within such period, or thereafter fails diligently to
pursue such cure to completion, the City shall have the right to pursue any rights or
remedies available under applicable law, including those set forth in Section 12P.6(c) of
Chapter 12P. Each of these remedies shall be exercisable indjvidually-or in
combination with any other rights or remedies available to the City.

43.8. Contractor represents and warrants that it is not an entity that was set up,
or is being used, for the purpose of evading the intent of the MCO.

43.9. [f Contractor is exempt from the' MCO when this Agreement is exécuted
because the cumulative amount of agreements with this'‘department for the fiscal year is
less than $25,000, but Contractor later enter$ into an agreement or agreements that
cause contractor to exceed that amount in a' year, Contractor shall thereafter be
required to comply with the MCO under this Agreement. This obligation arises on the
effective date of the agreement that causes the cumulative amount of agreements
between the Contractor and this department to exceed $25,000 in the fiscal year.

44, Health Benefits for Covered Employees

, 44.1. Contractor agrees to comply fiilly with and be; bound by all ofthe

. provisions ¢ s Health Care Accountability Ordinance (HCAOQ), as set forth in San
Francisco Administrative Code Chapter 12Q, including the remedies provided, and
lmplementlng regulations, as the same may be anended from time to time. The
provisions of Chapter 12Q are incorporated by reference and made a part of this
Agreement as though fully set forth herein. The text of the HCAO is available on the
web at www.sfgov.org/olse. Capitalized terms used in this Section and not defined in
this Agreement shall have the meanings assigned to such terms in Chapter 12Q.

44.2. For each Covered Employee, Contractor shall provide the appropriate
health benefit set forth in Section 12Q.3 of the HCAO. If Contractor chooses to offer the
health plan option, such health plan shall meet the minimum standards set forth by the
San Francisco Health Commission.

44.3. NotW|thstand|ng the above, if the Contractor is a small business as
defined in Section 12Q.3(e) of the HCAO it shall have no obligation to comply with part
(a) above.
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44.4. Contractor’s failure to comply with the HCAO shall constitute a material
breach of this agreement. City shall notify Contractor if such a breach has occurred. |f,
within 30 days after receiving City’s written notice of a breach of this Agreement for
violating the HCAO, Contractor fails to cure such breach or, if such breach cannot
reasonably be cured within such period of 30 days; Contractor fails to commence efforts
to cure within such period, or thereafter fails diligently to pursue such cure {0 '
completion, City shall have the right to pursue the remedies set forth in 12Q.5.1 and
12Q.5(f)(1-6). Each of these remedies shall be exercisable individually or in
combination with any other rights or remedies available to City.

44.5. Any Subcontract entered into by Contractor shall require the
Subcontractor to comply with the requirements of the HCAO and shall contain
contractual obligations substantially the same as those set forth in this Section.
Contractor shall notify City’s Office of Contract Administration when it enters into such a
Subcontract and shall certify to the Office of Contract Administration that it has notified
the Subcontractor of the obligations under the HCAO and has imposed the
requirements of the HCAO on Subcontractor through the Subcontract. Each Contractor
shall be responsible for its Subcontractors' compliance with this Chapter. If a
Subcontractor fails to comply, the City may pursue the remedies set forth in this Section
against Contractor based on the Subcontractor's failure to comply, provided that City
‘ha? first provided Contractor with notice and an opportunity to obtain a cure of the
violation.

44.6. Contractor shall not discharge, reduce in compensation, or otherwise
discriminate against any employee for nofifying City with regard to Contractor’s
noncompliance or anticipated noncompliarice with the requirements of the HCAO, for

~ opposing any practice proscribed by the HCAO, for participating in proceedings related
Itovgf]el HCAO, or for seeking to assert or enforce any rights under the HCAO by any
awful means. : '

44.7. Contractor represents and warrants that it is not an entity that was set up,
or is being used, for the purpose of evading the intent of the HCAO.

44.8. Contractor shall maintain employee and payroll records in compliance with
the California Labor Code and Industrial Welfare Commission orders, including the
number_ of hours each employee has worked on the City Contract. ’

_ HVC o44.9. Contractor shall keep itself informed of the current requirements of the
AQ. . \ :
: 44.10. Contractor shall provide reports to the City in accordance with any .
~ reporting standards promulgated by the City under the HCAO, including reports on
' Subcontractors and Subtenants, as applicable. o : '

44.11. Contractor shall provide City with access to records pertaining to
compliance with HCAO after receiving a written request from City to do so and being
provided at least ten business days to respond. _

44.12. Contractor shall allow City to inspect Contractor’s job sites and have
access to Contractor's employees in order to monitor and determine compliance with

HCAO. :

- 44.13. City may conduct random audits of Contractor to ascertain its compliance
with HCAO.  Contractor agrees to cooperate with City when it conducts such audits.
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44.14. if Contractor is exempt from the HCAQ when this Agreement is executed
because its amount is less than $25,000 ($50,000 for nonprofits), but Contractor later
enters into an agreement or agreements that cause Contractor’s aggregate amount of
all agreements with City to reach $75,000, all the agreements shall be thereafter subject
to the HCAO. This obligation arises on the effective date of the agreement that causes
the cumulative amount of agreements between Contractor and the City to be equal to or
greater than $75,000 in the fiscal year.

45.Employment Training Program

In furtherance of its existing company policy to promote job training for
disadvantaged individuals, Contractor agrees to undertake an employment training
program to provide disadvantaged individuals with the skills necessary to work at
various trades in the production department of Contractor's firm. At a minimum,
Contractor agrees to recruit disadvantaged individuals through various organizations
and supply all necessary training at its expense for the following positions:

3 individuals for careers as welders
2 individuals for careers as electronics and electrical technicians
2 individuals for careers as general mechanics |

46.Prohibition on Political Activity with City Funds

In accordance with San Francisco Administrative Code Chapter 12.G, Contractor
may not participate in, support, or attempt to influence any political campaign for a
candidate or for a ballot measure (collectively, “Political Activity”) in the performance of-
the services provided under this Agreement. Contractor agrees to comply with San
Francisco Administrative Code Chapter 12.G and any implementing rules and
regulations promulgated by the City’s Controller. The terms and provisions of Chapter
12.G are incorporated herein by this reference. In the event Contractor violates the
provisions of this section, the City may, in addition to any other rights or remedies
available hereunder, (i) terminate this Agreement, and (ii) prohibit Contractor from
bidding on or receiving any new City contract for a period of two (2) years.

47.Preservative-treated Wood Containing Arsenic

As of July 1, 2003, Contractor may not purchase preservative-treated wood
products containing arsenic in the performance of this Agreement unless an exemption
from the requirements of Chapter 13 of the San Francisco Environment Code is -

* obtained from the Department of the Environment under Section 1304 of the Code. The
term "preservative-treated wood containing arsenic" shall mean wood treated with a
preservative that contains arsenic, elemental arsenic, or an arsenic copper combination,
including, but not limited to, chromate copper arsenate preservative, ammonia cal
copper zinc arsenate preservative, or ammonia cal copper arsenate preservative.
Contractor may purchase preservative-treated wood products on the listof -
environmentally preferable alternatives prepared and adopted by the Department of the
Environment. This provision does not preclude Contractor from purchasing _
preservative-treated wood containing arsenic for saltwater immersion. The term
"saltwater immersion" shall mean a pressure-treated wood that is used for construction
purposes or facilities that are partially or totally immersed in saltwater.

48 Modification of Agreement.

~
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48.1. Modification in Writing. This Agreement may not be modified, nor may -
compliance with any of its terms be waived, except by written instrument executed and
approved as required by law. Contractor shall cooperate with the SFMTA to submit to
the Contract Compliance Office any amendment, modification, supplement or change
order that would result in a cumulative increase of the original amount of this Agreement

by more than 20%. ‘

48.2. Extra Work. The City may order changes in the work under this
Agreement and may order extra materials and extra work in connection with the
performance of the Agreement, and the Contractor shall promptly comply with such

. orders, except that: : ' .

(a) If changes ordered in design, workmanship, services, or materials are
of such a nature as to increase or decrease the cost, or the time required to execute the
change in scope of work, the City shall make a reasonable and proper adjustment in the
contract price, delivery schedule, or both as agreed upon by the Contractor and the City
as the reasonable and proper allowance for the increase or decrease required.

~ (b) No order for any alteration, modification, or extra that will increase or
decrease the cost of the work shall be valid unless the resulting increase or décrease in
price shall have been agreed upon in writing and approved by the Project Manager. No
oral statement of any person whosoever shall in any manner or degree modify or
otherwise affect the terms of this contract, which include the requirements of the
Technical Specifications. ‘ :

49. Authority of Engineer , :
The Engineer shall decide all questions, which may arise as to the quality of

acceptability of materials furnished and work performed and as to the manner of
performance and rate of progress of the work; all questionis, which may arise as to the
acceptable fulfillment of the Contract on the part of the Contractor; and all questions as

. to compensation. In discharging the responsibilities outlined above, the Engineer shall
at all times act fairly and reasonably. Any appeal of the Engineer’s decisions shall be in
accordance with the provisions of Section 56 of this Agreement. As with any claim,
change, extra or additional work, Contractor shall be paid in accordance with the

payment provisions of this Contract when the dispute is finally resolved.

Should any questions arise as to the meaning and intent-of the Contract, the
matter shall be referred to the Engineer, who, with input from SFMTA staff and from the
Contractor, shall decide the true meaning and intent of the Contract. The Engineer’s
decision in this regard shall be administratively final and conclusive.

50. Agreement Made in California; Venue ,

The formation, interpretation and performance of this Agreement shall be: .
- governed by the laws of the State of California. Venue for all litigation relative to the
formation, interpretation and performance of this Agreement shali be in San Francisco.

‘51.Construction . .
All paragraph captions are for reference only and shall not be considered in
construing this Agreement. - ' '

52.Entire Agreement
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This contract sets forth the entire Agreement between the parties, and
supersedes all other oral or written provisions. This contract may be modified only as
provided in Section 48. B - C

53.Compliance with Laws

. Conlractor shall keep itself fully informed of the City's Charter, codes; ordinances
- and regulations of the City and of all state, and federal laws in any manner affecting the
performance of this Agreement, and must at all times comply with such local codes,
frctijnan'ces, and regulations and all applicable laws as they may be amended from time
o time.

94.Services Provided by Attorneys

o be provided by a law firm or attorney must be reviewed and

 advance by the City Attorney. No invoices for services provided

aw firms or-attoineys, including, without limitation, as subcontractors of Contractor,

VAVill be paid unless the provider received advance written approval from the City
ttorney. . . = .

55.Disputes

. 93.1. Notice of Dispute. Forany dispute involving a question of fact that does
not involve a claim for:additional compensation, the aggrieved party shall furnish the
other party with a notice of dispute within fiftsen (15) days of the determination of the
dispute. Theparty receiving a notice of dispute shall submit-a written reply with
fourteen (14) days of delivery of the notice. The notice and response shall contain the
following: (ai) a statement of the party's position and a summary of the arguments -
supporting that position, and (bii) any evidence supporting the party’s position.

55.2. Resolution of Disputes. Disputes arising in the performance of this
Agreement that are not resolved by negotiation between the SFMTA Liaison and
Consultant's shall be decided in writing by the SFMTA Deputy Director for Fleet

- Services and Constructibility. The decision shall be administratively final and conclusive
unless within ten (10) days from the date of such decision, the Contract Consultant
mails or otherwise furnishes a written appeal to the Director of Capital Programs and

'Construction, or his/her designee. In connection with such an appeal, the Consultant
shall be afforded an opportunity to be heard and to offer evidence in support of its
position. The decision of the Director of Capital Programs and Construction shall be
administratively final and conclusive. This section applies to all disputes unless a
specific provision of this Agreement provides that the Engineer's decision as to a
particular dispute is final. - ‘

- 55.3. No Cessation of Work. Pending final resolution of a dispute h’ereunder,
the Contractor shall proceed diligently with the performance of its obligations under this
Agreement in accordance with the written directions of the Engineer. '

55.4. Alternative Dispute Resolution. If agreed to by both parties, disputes
may be resolved by a mutually agreed to alternative dispute resolution process.

55.5. Claims for Additional Compensation. For disputes involving a claim for
additional compensation, parties involved shall attempt to resolve sich disputes
expediently and in good faith so as not to impact the performance orschedule of the
Project. Under no circumstances shall the Contractor or its: sub-contractors stop work
due to an unresolved dispute. ' ,
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55.6. Disputes among Contractors Partners. The resolution of any ]
contractual disputes related to Contractor's Joint Venture or Association partners (if
any) shall be the sole responsibility of the Contractor. Each party of the Joint Venture or
Association shall resolve all such disputes within thirty (30) calendar days of when the
dispute first surfaced so as not to impact the performance of the contract with the City. -
‘Any such disputes which impact the Project and which are left unresolved for more than
one month shall be cause for the. City to withhold and/or reduce invoice payments to the
Contractor’s Joint Venture or Association firms until the dispute is resolved.

56.Severability

Should the application of any provision of this Agreement to any particular facts
or circumstances be found by a court of competent jurisdiction to be invalid or
unenforceable, then (a) the validity of other provisions of this Agreement shall not be
affected or impaired thereby, and (b) such provision shall be enforced to the maximum
extent possible so as to effect the intent of the parties and shall be reformed without
furfgher a%tlion by the parties to the extent necessary to make such provision valid and
enforceable. :

57.Protection of Private Information

_ Contractor has read and agrees to the terms set forth in San Francisco
Administrative Code Sections 12M.2, “Nondisclosure of Private Information,” and
12M.3; “Enforcemient” of Administrative Code Chapter 12M, “Protection of Private
Information,” which are incorporated herein as if fully set forth. Contractoragrees that
any failure of Contactor to comply with the requirements of Section 12M.2 of this
Chapter shall be a material breach of the Contract. In such an event, inaddition to any
other remedies available to it under equity or law, the City may terminate the Contract,
bring a false claim action against the Contractor pursuant to Chapter 6 or Chapter 21 of

. the Administrative Code, or debar the Contractor.
58. Graffiti Removal ‘

Graffiti is detrimental to"the health, safety and welfare of the community in that it
promotes a perception in the community that the laws protecting public and private
property can be disregarded with impunity. This perception fosters a sense of disrespect -
of the law that results in an increase in crime; degrades the community and leads to
urban blight; is detrimental to property values, business opportunities and the enjoyment
of life; is inconsistent with the City’s property maintenance goals and aesthetic
standards: and results in additional graffiti and in other properties becoming the target of
graffiti unless it is quickly removed from public and private property. Graffiti results in
visual pollution and is a public nuisance. Graffiti must be abated as quickly as possible
to avoid detrimental impacts on the City and County and its residents, and to prevent .

* the further spread of graffiti. ’ o

Contractor shall remove all graffiti from any real property owned or leased by
Contractor in the City-and County of San Francisco within forty eight (48) hours of the
earlier of Contractor’s (a) discovery or notification of the graffiti or (b) receipt of
notification of the graffiti from the Department of Public Works. This section is not
intended to require a Contractor to breach any lease or other agreement that it may

have concerning its use of the real property. The term “graffiti” means any inscription,
word, figure, marking or design that is affixed, marked, etched, scratched, drawn or
painted on any building, structure, fixture or other improvement, whether permanent or
temporary, including by way of example only and without limitation, signs, banners,
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billboards and fencing surrounding construction sites, whether public or private, without
the consent of the owner of the property or the owner's authorized agent, and which is
visible from the public right-of-way. “Graffiti” shall not include: (1) any sign or banner
that is authorized by, and in compliance with, the applicable requirements of the San
Francisco Public Works Code, the San Francisco Planning Code or the San Francisco
Building Code; or (2) any mural or other painting or marking on the property that is
protected as a work of fine art under the California Art Preservation Act (California Civil
Code Sections 987 et seq.) or as a work of visual art under the Federal Visual Artists
Rights Act of 1990 (17 U.S.C. §§ 101 et seq.). ' '

constitute an Event of Default of this Agreement.
59.Food Service Waste Reduction Requirements

Effective June 1, 2007, Contractor agrees to comply fully with and be bound by
all of the provisions of the Food Service Waste Reduction Ordinance, as set forth in San
Francisco Environment Code Chapter 16, including the remedies provided, and
_ implementing guidelines and rules. The provisions of Chapter 16 are incorporated
herein by reference and made a part of this Agreement as though fully set forth. This
provision is a material term of this Agreement. By entering into this Agreement,
Contractor agrees that if it breaches this provision, City will suffer actual damages that
will be impractical or extremely difficult to determine; further, Contractor agrees that the
sum of one hundred dollars ($100) liquidated damages for the first breach, two hundred
dollars ($200) liquidated damages for the second breach in the same year, and five
hundred dollars ($500) liquidated damages for subsequent breaches in the same year is
reasonable estimate of the damage that City will incur based on the violation, a
established in light of the circumstances existing at the time this Agreement was made.
Such amount shall not be considered a penalty, but rather agreed monetary damages .
sustained by City because of Contractor's failure to comply with this provision.

- 60.Time of Essence '
Time is of the essence in this Agreement.
61.Technical Specifications -

: 61.1. Fabrication. The Coaches shall be rehabilitated and guarénteed in
accordance with the “Technical Specifications.” :

.61.2. - Omission. Notwithstanding the Technical Specifications or other data
provided by the Engineer, the Contractor shall have the responsibility of supplying all
parts and details required to make these Coaches complete and ready for service even
though such details may not be specifically mentioned in the Specifications. ltems that
are installed by SFMTA shall not be the responsibility of the Contractor unless they are
included in this Contract or should have been installed by the Contractor. If additional
repairs are needed to make any Coaches complete and ready for service beyond what
is in the Specifications, these repairs will be handled by change orders through a
Contract Modification, as approved by the SFMTA and the SFMTA Board, as required.

61.3. Priority. In the event of any deviation between the description of these
Coaches or the description of the Work in the Technical Specifications and in this
document or the Contractor's Proposal, the Technical Specifications shall govern.

Any failure of Contractor to comply with this section of this'Agreement shall a
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61.4. Design Review. Prior to commencement of Coach rehabilitation, the
Contractor and the Engineer shall agree to the specific details of the rehabilitation.
These details may include, but not be limited to, items such as: engineering and design
details, test plans and procedures, appropriate fraining, sub-suppliers equipment,

colors, wording, and placement of numbers and signs. In cases where consensus
cannot be reached, the opinion of the Engineer as to design details shall be ,
administratively final unless clearly arbitrary or capricious: Disputes regarding cost and
other matters shall be subject to the provisions of Sections 33 and 55. When plans,
drawings, requests for information, procedures or other contract deliverables are
submitted to SFMTA for approval and/or comments; the Contractor shall delineate any
deviations from the Technical Specifications in such deliverables. SFMTA shall
approve, disapprove and/or comment on such deliverables within 30 days after receipt. -
However, no extension of time will be allowed for review of submittals that have been
disapproved. Such disapproved submittals shall be resubmitted and will be reviewed
and returned within 30 days after subsequent receipt. Neither review nor approval of
any plans, drawings, procedures, other contract deliverables or the materials supplied
under this contract shall in any way relieve the Contractor of its obligations to perform

work under the provision of this Contract.

: . 61.5. Preliminary Drawings. Preliminary drawings shall provide enough detail

to conduct preliminary engineering evaluations of structural, electrical, mechanical, and
other subsystems. Drawings shall show the general arrangement of equipment layout
and subsystems and such detail as.is necessary to give a comprehensive idea of the
product contemplated.: : :

61.6. Materials/Accessories 'Responsibility.‘The Contractor shall be -

_responsible for all materials and workmanship in the rehabilitation of the Coacheés and
all components used, whether the same are manufactured by the Contractor or
purchased from a Subcontractor. This provision excludes equipment leased or supplied
by SFMTA, except insofar as such equipment is damaged by the failure of a part or
component for which the Contractor is responsible, or except insofar as the damage to -

“such equipment is caused by the Contractor during the rehabilitation of the vehicle.
62. Project Planning, Scheduling and Control '

: 62.1. Introduction. This Section specifies the requirements for project

planning, scheduling and progress reporting o be performed by the Contractor in
conjunction with the Contract work. Critical Path Method scheduling (CPM) shall be
employed by the Contractor for planning, scheduling and reporting all work required by
the Contract Documents. : ‘

62.2. Scheduling Terms.

‘ (a) Baseline Schedule: The detailed schedule, in bar-chart format, '
prepared by the Contractor, indicating the Contractor’s plan for executing the Contract
work. The Baseline Schedule shall be developed using Microsoft Project Software or
approved equal. The Baseline Schedule shall be revised as necessary to incorporate
approved Contract modifications. The Contractor's performance or other avoidable

- delays shall not be considered justification for Baseline Schedule revision.

o (b) Current Schedule: The updated logic rnetwdrk and supporting reports
indicating actual progress to date and forecasted logic and progress for the remaining
work. The update will be, at a minimum, to the same level of detail as the Baseline
Schedule. o
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(c) Supplemental Schedule(s): Detailed schedules prepared by the
Contractor, at the request of the Engineer, to substantlate proposed Contractor changes
that may have a schedule impact.

(d) Monthly Plan and Reports: A detailed plan of the work, in bar-chart
format, to be accomplished in the coming weeks. Contractor shall prov1de SFMTA with
~ daily project and production status and schedule reports by E-mail. Contractor shall
also provide monthly and quarterly schedule reports in Microsoft Project and Power
Point, or SFMTA-approved equivalents, and per SFMTA Engineer requnrements for

reporting to funding agencies.. _

62.3. Descnptlons of Submittals

(a) Baseline Schedule: The schedule documents, reports, lists,
computer software with documentation and computer diskettes and E-mail files are
required with each submittal. The Baseline Schedule shall be submitted within 30 days
from NTP or by the first design review meeting, whichever comes first. '

(b) Management Work Plan: Contractor shall submit a Management
Work Plan within thirty {30) days after NTP. The Managenient Work Plan shall include
protocols, procedures, and as ents of responsibility for key personnel and
correspondence forms for all phases of the contract and all project activities for the
duration of the contract. Once the Management Work Plan is approved, key personnel
shall not be substituted without approval from the SFMTA. If the Contractor plans to
substitute key personnel, a 30-day advance notice, and qualification of new personnel. -
shall be required. At the request of the SFMTA, or when approved changes are made, -
-the Contractor's Management Work Plan shall be updated to include the latest reV|S|on
to the project scope or other changes in project circumstances.

62.4. Modifications to the Schedule. When requested by the Engineer, the
Contractor shall submit Supplemental Schediiles to the Engineer to substantiate.
proposed Contract changes that may have an impact on the schedule. Contractor shall
submit such schedules to the Engineer for review and approval within three (3) working
days from the request; otherwise, any proposed Contract change will not be considered
by the City. On approval of a Contract modification by the City, the approved change
will be incorporated in the Baseline Schedule durlng the monthly update process.

'63.Assumption of Risk of Loss

Prior to acceptance of the rehabilitated Coaches, the Contractor shall bear risk of
loss of the Coaches, including any damage sustained durmg transportation to the
delivery site or durlng acceptance testing. The City shall assume risk of loss of the
Coaches only after acceptance:

64.FTA Requirements |

The provisions contained in “FTA Requirements for Personal Services =
Contracts,” attached as Exhibit A, are incorporated into this Agreement. [f there is any
conflict between the FTA terms and conditions and. any other terms and conditions of
this Agreement, the FTA terms and condltlons shall take precedence

65.Cooperative Drafting.

This Agreement has been drafted ‘through a cooperative effort of both parties,
and both parties have had an opportunity to have the Agreement reviewed and revised
by legal counsel. No party shall be considered the drafter of this Agreement, and no
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' presumption or rule that an ambiguity shall be construed against the party drafting the
clause shall apply to the interpretation or enforcement of this Agreement. o

66. Unavoidable Delays

66.1. Definition. An Unavoidable Delay is an interruption of the work beyond
the control of the Contractor, which the Contractor could not have avoided by the
“exercise of care, prudence, foresight, and diligence. Such delays include and are
limited to acts of God; floods; windstorms; tornadoes; wars; riots; insurrections;
epidemics; quarantine restrictions; strikes and lockouts; freight embargoes; acts of a _
governmental agency; priorities or privileges established for the manufacture, assembly,
or allotment of materials by order, decree, or otherwise of the United States or by any
department, bureau, commission, committee, agent, or administrator of any legally
. constituted public authority; changes in the work ordered by the City insofar as they
necessarily require additional time in which to complete the entire work; the prevention
by the City of the Contractor's commencing or prosecuting the work. The duration of
said Unavoidable Delays shall be limited to the extent that the commencement, :
prosecution, and completion of the work are delayed thereby, as determined by the City.

66.2. Notification of Delay. The Contractor shall notify SFMTA as soon as the
Contractor has, or should have, knowledge that an event has occurred that will delay
deliveries. Within five calendar days, the Contractor shall confirm such notice in writing,
furnishing as much detail as is available. ' o

66.3. Request for Extension. The Contractor agrees to supply, as soon as
such data are available, any reasonable proof that is required by SFMTA to make a
decision on any request for extension due to Unavoidable Delays. SFMTA shall
* examine the request and any documents supplied by the Contractor and shall
determine if the Contractor is entitled to an extension and the duration of such
extension. SFMTA shall notify the Contractor of its decision in writing. The granting of
an extension of time because of Unavoidable Delays shall in no way operate as a
waiver on the part of the City of the right to collect liquidated damages for other delays
or of any other rights to which the City is entitled. o '
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day

first mentioned above.
CITY

San Francisco Municipal Transportation
Agency ,

Edward D, Relskin
Director of Transportation

Approved as to Form:

Dennis J. Herrera
City Attorney

33Bin M. RelizAy
Deputy City Aftgtney
San Franclsco Municipal Transportation
Agency
Board of Directors
Resolution No,
Dated:
Attest:

Sedretary

Board of Supervisors
Resolution No;

Dated:

Attest:

Clerk

Exhibits;
Exhibit A: FTA Requirements For
Personal Services Contracts
Exhibit B: Project Delivery Schedule
Exhibit C: Schedule of Prices

n:\ptc\as2011\1000419\00771295,doc

CONTRACTOR

By signing this Agreement, | certify that |
compiy with the requirements of the
Minimum Compensation Ordinance, which
entitie Covered Employees to certain
minimum hourly wages and compensated
and uncompensated time off.

I have read and understood paragraph 35,
the City's statement urging companies
dolng business in Northern Ireland to
move towards resoiving employment
Inequities, encouraging compliance with
the MacBride Principles, and urging San
Francisco companies to do business with
corporations that abide by the MacBride
Princlples.

n&.‘:}.ﬁ[ /f/})qg\ﬁ,\:;[w
i

Macy Neshati

Vice President
Complete Coach Works
1863 Service Court
Riverside, CA 92507 .

City vendor number: 5503

. Exhibit D:
Exhiblt E:

Payment Schedule
Force Account Provisions

SFMTA Contract No. CPT 631 (CCO No. 11-1187)
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day

first mentloned above.
. CITY

San Francisco Munlcrpal Transportation
‘Agency

Edward D. Reiskin
Director of Transportation
Approved as to Form:
Dennis J. Herrera

City Attorney

By

Deputy Clty Attorney

San Francisco Municipal Transportatlon :

- 'Agency

Board of Directors
Resolution No.__ .
Dated: —
Attest:

Secretary

Board of Supervisors
Resolution No. o
Dated: = = .

Attest. ————
Clerk
Exhibits:
Exhibit A2  FTA Requirements For ,
~ Personal Services Contracts
Exhibit B: Project Delivery Schedule
Exhibit C:  Schedule of Prices
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CONTRACTOR

By signing this Agreement, | cerify that |
comply with the requirements of the
Minimum Compensation Ordinance, which
entitle Covered Employees to certam
minimum hourly wages and compensated
and uncompensated time off.

| have read and understood paragraph 35,
the City’s statement urging companies
doing business in Northern Ireland to
move towards resolving employment,
inequities, encouraging compliance with
the MacBride Principles, and urging San
Francisco companies to do business with

' corporations that abide by the MacBride .
’Principle's
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Macy Neshatl

Vice President '
Complete Coach Works
1863 Service Court
Riverside, CA 92507

" City vendor number: 5503

Exhibit D:
Exhibit E:

Payment Schedule
Force Account Provisions

SFMTA Contract No. CPT 631; (CCO No. 11-1187)



EXHIBIT A
FTA REQUIREMENTS FOR PERSONAL SERVICES CONTRACTS

L. DEFINITIONS ‘ . ‘ _
A. - Approved Projer.:t Budget means the most recent statement, approved-

by the FTA, of the costs of the Project, the “'rjiaximum amount of Federal assistance for
which the City is currently eligible, the specific tasks (including specified contingencies)

covered, and the estimated cost of each task.

B. Contractor means the individual or entity awarded a third party contract '
financed in whole or in part with Federal assistance originally derived from FTA.
C. Cooperative Agreement means the instrument by which FTA awards

Federal assistance to a specific Recipient to support a particular Project or Program,
and in which FTA takes an active role or retains substantial control. -

D. Federal Transit Administration (FTA) is an operating administration of
the U.S. DOT.- . _ o
E. FTA Directive includes any FTA circular, notice, order or guidance

providing information about FTA's programs, application processing procedures, and .
Project management guidelines. In addition to FTA directives, certain U.S. DOT

directives also apply to the Project.

F. ' Grant Agreement means the instrument by which FTA awards Federal
assistance to a specific Recipient to support a particular Project, and in which FTA does
not take an active role or retain substantial control, in accordance with 31 U.S.C. §

6304..

- G Government means the United States of America and any executive
department or agency thereof. : o

~ H. Project means the task or set of tasks listed in the Approved Project
Budget, and any modifications stated in the Conditions to the Grant Agreement or
Cooperative Agreement applicable to the Project. In the case of the formula assistance
program for urbanized areas, for elderly and persons with disabilities, and non- .
urbanized areas, 49 U.S.C. §§ 5307, 5310, and 5311, respectively, the term "Project"
encompasses both "Program” and “each Project within the Program,” as the context
may require, to effectuate the requirements of the Grant Agreement or Cooperative
Agreement. ' ‘

L. Recipient means any entity that receives Federal assistance directly from
FTA to accomplish the Project: The term "Recipient” includes each FTA "Grantee" as
- well as each FTA Recipient of a Cooperative Agreement. For the purpose of this

Agreement, Recipient is the City. : :
v J. Secretary means the U.S. DOT Secretary, including his or her duly
authorized designee. :

K.  Third Party Contract means a contract or purchase order awarded by the
Recipient to a vendor or contractor, financed in whole or in part with Federal assistance
awarded by FTA. ‘

L. Third Party Subcontract means a subcontract at any tier entered into by
Contractor or third party subcontractor, financed in whole or in part with Federal
assistance originally derived from FTA. a ‘

‘M. U.S. DOT is the acronym for the U.S. Department of Transportation,
including its operating administrations.
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i. FEDERAL CHANGES

Contracior shall at all times comply with all apphcabte FTA regulations
pohmes procedures and directives, including without limitation those listed directly or by
reference in the Master Agreement between the City and FTA, as'they may be
amended or promulgated from fime to time during the term’of this contract. Contractor's
failure to so comply shall constitute a material breach of thls contract.

. . ACCESS TO'RECORDS

A. The Contractor agrees to provide the City and County of San Francisco,
the FTA Administrator, the Comptroller General of the United States or any of their
authorized representatives access to any books, documents, papers and records of the

- Contractor which are directly pertinent to this Agreement for the purposes of making

' Matters

concurrence by the Federal

audits, examinations, excerpts and transcrlptlons

B. The Contractor agrees to permit any of the foregomg parties to reproduce
by any means whatsoever or to copy excerpts and transcriptions as reasonably needed.

C. The Contractor agrees to maintain all books, records, accounts and
reports required under this Agreement for a period of not less than three years after the
date of termination or explratlon of this Agreement, except in the event of litigation or
settlement of claims arising from the performance of this Agreement, in which case
Contractor agrees to maintain same until the City, the FTA Administrator, the

Comptroller Geéneral, or any of their duly authorized representatives, have disposed of
all such litigation, appeals claims or exceptions related thereto. 49 CFR 18.36(i}(1 1)

v. DEBARMENT AND SUSPENSION
See Certlflcatlon Regardlng Debarment, Suspension, and Other ResponS|b|I|ty

V. NO FEDERAL GOVERNMENT OBLIGATIONS TO CONTRACTOR -

A. The City and Contractor acknowledge and agree that, notwnthstandmg any
nment in or approval of the solicitation or award of the
underlying contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this contract and shall not be subject to any
obligations or liabilities to the City, Contractor, or any other party (whether or not a party
to that contract) pertaining to any matter resu|t|ng from the underlying contract.

B. - The Contractor agrees to include the above clause in each subcontract
financed in whole or in part with Federal assistance provided by FTA. ltis further -
agreed that the clause shall not be modified, except to identify the subcontractor who
will be subject to its provisions.

VI.  CIVIL RIGHTS

A. Nondiscrimination - In accordance with Title VI of the Civil Rights Act, as
amended, 42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as
amended, 42 U.S.C. § 6102, sectlon 202 of the Americans with Disabilities Act of 1990,
41 U.S.C. § 12132, and Federal transit law at 49 U.S.C. § 5332, the Contractor agrees
that it will not discriminate agalnst any employee or applicant for employment because
of race, color, creed, national origin, sex, age, or disability. In addition, the Contractor
agrees to comply with applicablevFederaI implementing reguiations and other
implementing requirements FTA may issue.

B. Equal Employment Opportunity - The following equal employment
opportunity requirements apply to the underlying contract:

1. Race, Color, Creed, National Origin, Sex - In accordance with
Title VIl of the Civil Rights Act, as amended 42 U.S.C. § 2000e, and Federal transit
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laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all applicable equal
employment opportunity requirements of U.S. Department of Labor (U.S. DOT)

' regulations, “Office of Federal Contract Compliance Programs, Equal Employment
Opportunity, Department of Labor,” 41 CFR Parts 60 et seq., (which implement
Executive Order No. 112486, “Equal Employment Opportunity,” as amended by
Executive Order No. 11375, “Amending Executive Order 11246 Relating to Equal .
Employment Opportunity,” 42 U.S.C. § 2000e note), and with any applicable Federal
statutes, executive orders, regulations, and Federal policies that may in the future affect
construction activities undertaken in the course of the Project. The Contractor agrees to
take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, creed, national origin,
sex, or age. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. In addition, the Contractor agrees to comply with any
implementing requirements FTA may issue. ' o o

2 Age - In accordance with section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit law at 49
U.S.C. § 5332, the Contractor agrees to refrain from discrimination against present and
prospective employees for reason of age. In addition, the Contractor agrees to comply
with any implementing requirements FTA may issue. -

, 3.  Disabilities - In accordance with section 102 of the Americans with
Disabilities Act, as amended, 42 U.S.C. § 12112, the Contractor agrees that it will
comply with the requirements of U.S. Equal Employment Opportunity Commission,
“Regulations to Implement the Equal Employment Provisions of the Americans with
Disabilities Act,” 29 CFR Part 1630, pertaining to employment of persons with
disabilities. In addition, the Contractor agrees to comply with any implementing
requirements FTA may issue. ‘

C. Flow Down. The Contractor also agrees to include these requirements in
each subcontract financed in whole or in part with Federal assistance provided by FTA,
modified only if necessary to identify the affected parties.

VI. PATENT RIGHTS (applicable to contracts for experimental, research, or
development projects financed by FTA) : ‘

A. General. If any invention, improvement, or discovery is conceived or first
actually reduced to practice in the course of or under this Agreement, and that -
invention, improvement, or discovery is patentable under the laws of the United States
of America or any foreign country, the City and Contractor agree to take actions
necessary to provide immediate notice and a detailed report to the FTA.

- B. Unless the Federal Government later makes a contrary determination in
writing, irrespective of the Contractor's status (large business, small business, state
government or instrumentality, local government, nonprofit organization, institution of
higher education, individual), the City and Contractor agree to take the necessary
actions to provide, through FTA, those rights in that invention due the Federal
Government described in U.S. Department of Commerce regulations, “Rights to
- Inventions Made by Nonprofit Organizations and Small Business Firms Under
Government Grants, Contracts and Cooperative Agreements,” 37 CFR Part 401.

C. The Contractor also agrees to include the requirements of this clause in
each subcontract for experimental, developmental, or research work financed in whole
or in part with Federal assistance provided by FTA.

Vill. RIGHTS IN DATA AND COPYRIGHTS (Applicable to contracts for planning,
research, or development financed by FTA)
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A. Definition. The term "subject data” used in this section means recorded
information, whether or not copyrighted, that is delivered or specified to be delivered
under this Agreement The term includes graphic or pictorial delineation in media such
as drawings or photographs; text in specifications or related performance or design-type
documents; machine forms such as punched cards, magnetic tape, or computer
memory printouts; and information retained in computer memory. Examples include,
but are not limited to, computer software, engineering drawings and associated lists,
specifications, standards, process sheets, manuals, technical reports, catalog item
identifications, and related information. The term “subject data” does not include

- financial reports, cost analyses, and similar information incidental to contract
administration.

B. Federal Restrlctlons The following restrictions apply to all subject data
first produced in the performance of this Agreement.

1. Publication of Data. Except for its own lnternal use in conjunction
with the Agreement, Coi oF may’ ‘not publish or reproduce subject data in whole or in
part, or in any manner of form, nor may:Cantractor authorize others to do so, without -
the written consent of the Federal Government, until such time as the Federal
Government may have either released or approved the release of such data to the
public; this restriction on publlcatlon however, does not apply to any contract with an
academic institution.

2. Federal License. In accordance with 49 CFR §§ 18.34 and 19 36,
the Federal Government reserves a royalty-free, non-exclusive and irrevocable license -
to reproduce, publish or otherwise use, and to authorize others to use, “for Federal -
Government purposes,” any subject data or copyright described below. As used in the
previous sentence, “for Federal Government purposes” means use only for the direct
purposes of the Federal Government. Without the copyright owner’s consent, the
Federal Government may not extend its Federal license to any other party

s a. Any subject data developed under this Agreement whether
ornota copynght has been obtained; and

b. Any rights of copyright purchased by Crty or Contractor using
Federal assistance in whole or in part provided by FTA. _

3. FTA Intention. When FTA awards Federal assistance for a
expenmental research or developmental work, it is FTA's general intention to increase
transportation knowledge available to the publlc rather than to restrict the benefits
resulting from the work to participants in the work. Therefore, unless FTA determines
otherwise, the Contractor performing experimental, research, or developmental work
required by the underlying Agreement agrees to permit FTA to make available to the
public, either FTA's license in the copyright to any subject data developed in the course
of the Agreement, or a copy of the subject data first produced under the Agreement for
which a copyright has not been obtained. If the experimental, research, or
developmental work which is the subject of this Agreement is not completed for any
reason whatsoever, all data developed under this Agreement shall become subject data
as defined in Subsection a. above and shall be delivered as the Federal Government ,
may direct. This subsection does not apply to adaptations of automatic data processing
equipment or programs for the City’s use the costs of which are financed with Federal
transportation funds for capital projects.’

4. Hold Harmless. Unless prohibited by state law, upon request by
the Federal Government, the Contractor agrees to indemnify, save, and hold harmless
the Federal Government, its officers, agents, and employees acting within the scope of
their official duties, against any Ilablllty, including costs and expenses, resulting from

- any willful or intentional violation by the Contractor of proprietary rights, copyrights, or
right of privacy, arising out of the publication, translation, reproduction, delivery, use, or
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. set forth in paragraph A of this section.

. disposition of any data furnished under this Agréement. The Contractor shall not be
required to indemnify the Federal Government for any such liability arising out of the
wrongful acts of employees or agents of the Federal Government. '

= 5. Restrictions on Access to Patent Rights. Nothing contained in
this section on rights in data shall imply a license to the Federal Government under any
patent or be construed as affecting the scope of any license or other right otherwise
granted to the Federal Government under any patent.

6. Application to Data Incorporated into Work. The requirements
of Subsections (2), (3) and (4) of this Section do not apply to data developed by the City
or Contractor and incorporated into the work carried out under this Agreement, provided
that kthe City or Contractor identifies the data in writing at the time of delivery of the
work. : ' :

7. Application to Subcontractors. Unless FTA determines
otherwise, the Contractor agrees to include these requirements in each subcontract for
experimental, developmental, or research work financed in whole or:in part with Federal
assistance provided by FTA. ' ‘ :

- C. Provision of Rights to Government. Unless the Federal Government
later makes a contrary determination in writing, irrespective of the Contractor’s status
(large business, small business, state government or instrumentality, local government,

nonprofit organization, institution of higher education, individual, etc.), the City and
Contractor agree to take the necessary actions to provide, through FTA, those rights in
that invention due the Federal Government described in U.S. Department of Commerce
regulations, “Rights to Inventions Made by Nonprofit Organizations and Small Business
Firms Under Government Grants, Contracts and Cooperative Agreements,” 37 CFR

Part 401. :

D. Flow Down. The Contractor also agrees to include these requirements‘ in
each subcontract for experimental, developmental, or research work financed in whole
. orin part with Federal assistance provided by FTA. :

X CONTRACT WORK HOURS AND SAFETY STANDARDS (applicable to non-
construction contracts in excess of $100,000 that employ laborers or mechanics on a
public work) s

A. Overtime requirements - No contractor or subcontractor contracting for
any part of the contract work which may require or involve the employment of laborers
or mechanics shall require or permit any such laborer or mechanic in any workweek in -
~ which he or she is employed on such work to work in excess of forty hours in such

workweek unless such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty
~hours in such workweek. '

: B. Violation; liability for unpaid wages; liquidated damages - In the event
~ of any violation of the clause set forth in paragraph A of this section the contractor and
any subcontractor responsible therefor shall be liable for the unpaid wages. In addition,
such contractor and subcontractor shall be liable to the United States for liquidated
damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph A of this section, in the sum of $10 for each calendar day
on which such individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause

C. Withholding for unpaid wages and liquidated damages - The City and
County of San Francisco shall upon its own action or upon written request of an -
- authorized representative of the Department of Labor withhold or cause to be withheld,
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from any moneys payable on account of work performed by the contractor or
subcontractor under any such contract or any other Federal contract with the same
prime contractor, or any other federally—aSS|sted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such _
sums as.may be determined to be necessary to satisfy any liabilities of such contractor
or subcontractor for unpaid wages and liquidated damages as prowded in the clause set
forth i in paragraph (2) of this section.

- D. Subcontracts - The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraphs A through D of this section and also a
clause requiring the subcontractors to include these clauses in any lower tier
‘'subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs A
through D of this section.

X. ENERGY CONSERVATION REQUIREMENTS

The Contractor agrees to comply with mandatory standards and policies -
relating to energy efficiency which are contained in the state energy conservation plan
rssued in compliance with the Energy Policy and Conservation Act.

XIl.  CLEAN WATER REQUIREMENTS (appllcable fo all contracts in excess of
$100,000)

A. The Contractor agrees to comply with all appIicable standards, orders, or
regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33
U.S.C. §§ 1251 et seq. Contractor agrees to report each violation of these
requirements to the City and understands and agrees that the City will, in turn, report
each violation as required to assure notlflcatlon to FTA and the approprlate EPA
regional office.

‘ B.  The Contractor also agrees to include these reqmrements in each
- subcontract exceeding $100,000 financed in whole or in part with Federal assistance
provided by FTA. -

Xill. CLEAN AIR (applicable to all contracts and subcontracts in excess of 81 00 000,
mcluc)tlng indefinite quam‘ltles where the amount is expected to exceed $100,000 in any
year. y

A. . Contractor agrees to comply with applicable standards; orders, or
regulations issued pursuant to the Clean Air Act, as amended, 42 U. S.C. §§ 7401 et
seq. The Contractor agrees to report each violation to the Clty and understands and
agrees that the City will, in turn, report each violation as required to assure notn° cation
to FTA and the appropnate EPA Regional Office.

B. The Contractor also agrees to include these requnrements in each
subcontract exceeding $1 00, 000 financed in whole or in part with Federal assrstance
provided by FTA. : .

Xiil. PRIVACY

- If Contractor or its employees administer any system of records on behalf of the
Federal Government, Contractor and its employees agree to comply with the
information restrictions and other applicable requirements of the Privacy Act of 1974, 5
- U.S.C. § 552a (the Privacy Act): Specifically, Contractor agrees to obtain the express
consent of the Federal Government before the Contractor or its employees operate a
system of records on behalf of the Government. Contractor acknowledges that the
requirements of the Privacy Act, including the civil and criminal penalties for violations of
the Privacy Act, apply to those individuals involved, and that failure to comply with the
terms of the Prrvacy Act may result in termination of this Agreement. The Contractor
also agrees to include these requirements in each subcontract to administer any system

A-6



of records on behalf of the Federal Government financed in whole or in part with
Federal assistance provided by FTA. : -

XIV. DRUG AND ALCOHOL TESTING

To the extent Contractor, its subcontractors or their employees perform a safety- .
sensitive function under the Agreement, Contractor agrees to comply with, and assure
compliance of its subcontractors, and their employees, with 49 U.S.C. § 5331, and FTA
regulations, "Prevention of Alcohol Misuse and Prohibited Drug Use in Transit
Operations," 49 CFR Part 655. .

XV. TERMINATION FOR CONVE'NIENCE,OF CITY (required for all contracts in
excess of $10,000) _

See Agreemen_t Terms and Conditions.
XVI. TERMINATION FOR DEFAULT (required for all contracts in excess of $10,000)

See Agreement Terms and Conditions. _
XVIl. FALSE OR FRAUDULENT STATEMENTS AND CLAIMS

A. The Contractor acknowledges that the provisions of the Program Fraud
Civil Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et seq. and U.S. DOT
regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its actions
pertaining to this Project. Upon execution of the underlying Agreement, the Contractor
certifies or affirms the truthfulness and accuracy of any statement it has made, it makes,
it may make, or causes to be made, pertaining to the underlying contract or the FTA-
assisted project for which this contract work is being performed. In addition fo other
_penalties that may be applicable, the Contractor further acknowledges that if it makes,
or causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or
certification, the Federal Government reserves the right to impose the penalties of the
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal

Government deems appropriate.

B. The Contractor also acknowledges that if it makes, or causes to be made,
a false, fictitious, or fraudulent claim, statement, submission, or certification to the
Federal Government under a contract connected with a project that is financed in whole
or in part with Federal assistance originally awarded by FTA under the authority of 49
U.S.C. § 5307, the Government reserves the right to impose the penalties of 18 U.S.C.
§ 1001 and 49 U.S.C. § 5307(n)(1) on the Contractor, to the extent the Federal
Government deems appropriate. : ‘

C. The Contractor agrees to include the above two clauses in each
subcontract financed in whole or in part with Federal assistance provided by FTA. ltis
further agreed that the clauses shall not be modified, except to identify the
subcontractor who will be subject to the provisions. :

XVill. FLY AMERICA . _

The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at 41 CFR Part 301-
10, which provide that recipients and sub-recipients of Federal funds and their
contractors are required to use U.S. Flag air carriers for U.S Government-financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign
air carrier was used, an appropriate certification or memorandum adequately explaining
why service by a U.S. fiag air carrier was not available or why it was necessary to use a
foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly
America requirements. The Contractor agrees to include the requirements of this
section in all subcontracts that may involve international air transportation.
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XIX. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

The preceding provisions include, in‘part, certain Standard Terms and Conditions
ired by DOT,; whether or 1 tfexpressly set forth in the preceding contract-
isior .contractua visions required by DOT, as set forth in FTA Circular
4220.1F, are hereby incorporated by reference. Anything to the contrary herein
notwnthstandmg, all FTA mandated terms shall be deemed to control in the event of a -
conflict with other provisions contained in this Agreement. The Contractor shall not
perform any act, fail to perform any act, or refuse to comply with any (name of grantee)
reqLéests which would cause (name of grantee) to be in violation of the FTA terms and
conditions.

XX. TRANSIT EMPLOYEE PROTECTIVE AGREEMENTS (applicable to each
contract for transit operations performed by employees of a Contractor recognized by
FTA to be a transit operator)

A. The Contractor agrees to comply W|th appllcable tran5|t employee
protectlve requirements as follows:

1. General Transit Employee Protective Requirements - To the
extent that FTA determines that transit operations -are involved, the Contractor agrees to
carry out the transit operations work on the underlying contract in compliance with terms -
and conditions determined by the U.S. Secretary of Labor to be fair and equitable to
protect the interests of employees employed under this contract and to meet the
employee protective requirements of 49 U.S.C. A 5333(b), and U.S. DOL guidelines at
29 C.F.R. Part 215, and any amendments thereto. These terms and conditions are
ldentlfled in the letter of certification from the U.S. DOL to FTA applicable to the FTA
Re 's project from which Federal assistance is provided to support work-on the

un sontract. The Contractor-agrees to carry-out that work in compliance with the
conditions stated in that U.S. DOL letter. The requirements of this subsection A,
however, do not apply to any contract financed with Federal assistance provided by

FTA either for projects for eiderly individuals and individuals with disabilities authorized
by 49 U.S.C. § 56310(a)(2), or for projects for non-urbanized areas authorized by 49
U.S.C. § 5311. Alternate provnssons for those projecis are set forthii in subsections (2)
and (3) of this clause.

2. - Transit Employee Protectwe. Requlrements for Projects
'Authorized by 49 U.S.C. § 5310(a)(2) for Elderly Individuals and Individuals with
Disabilities - If the contract involves transit operations financed in whole or in ‘
. Federal assistance authorized by 49 U.S.C. § 5310(a)(2), and if the U.S. Secretary of
Transportation has: determined or determines in the future that the employee protective
requirements of 49 U.S.C. § 5333(b) are necessary or appropriate for the state and the
public body sub-recipient for which work is performed on the underlying contract, the
Contractor agrees o carry out the Project in compliance with the terms and. conditions
determined by the U.S. Secretary of Labor to meet the requirements of 49 U.S.C. §
* 5333(b), U.S. DOL guidelines at 28 C.F.R, Part 215, and any amendments thereto.
These terms and condltlons are identified in the U.S. DOL's letter of certification to FTA,
the date of which is set forth Grant Agreement or Cooperative Agreement with the state.
The Contractor agrees to perform transit operations in connection with the underlying
contract in compliance with the conditions stated in that U.S. DOL letter.

3. Transit Employee Protective Requirements for Projects
Authorized by 49 U.S.C. § 5311 in Non-urbanized Areas - If the contract involves
transit operations financed in whole or in part with:Federal assistance authorized by 49
U.5.C. § 5311, the Contractor agrees to comply with the terms and conditions of the
Special Warranty for the Non-urbanized Area Program agreed to by the U.S.
Secretaries of Transportation and Labor, dated May 31, 1979, and the procedures
implemented by U.S. DOL or any revision thereto.

A8



B. The Contractor also agrees to include the any applicable requirements in
each subcontract involving transit operations financed in whole or in part with Federal
assistance provided by FTA. '

XXI NATIONAL ITS ARCHITECTURE POLICY (Applicable to contracts for ITS
projects) , : - N

If providing Intelligent Transportation Systems (ITS) property or services,
Contactor shall comply with the National ITS Architecture and standards to the extent
required by 23 U.S.C. § 512, FTA Notice, "FTA National ITS Architecture Policy on
Transit Projects," 66 FR 1455, et seq., January 8, 2001, and later published policies or
implementing directives FTA may issue. S

XXIl. TEXTING WHILE DRIVING; DISTRACTED DRIVING

. Consistent with Executive Order 13513 “Federal Leadership on Reducing Text
Messaging While Driving”, Oct. 1, 2009 (available at '
http./ledocket.access.qpo.qov/2008/E9-24203.htm ) and DOT Order 3902.10 “Text:
Messaging While Driving”, Dec. 30, 2009, SFMTA encourages Contractor to promote
policies and initiatives for employees and other personnel that adopt and promote safety
policies to decrease crashes by distracted drivers, including policies to ban text
messaging while driving, and to include this provision in each third party subcontract
involving the project. : : '

XXIlIl. SEAT BELT USE

: In compliance with Executive Order 13043 “Increasing Seat Belt Use in the
United States”, April 16, 1997 23 U.S.C. Section 402 note, the SFMTA encourages
Contractor to adopt and promote on-the-job seat belt use policies and programs for its
employees and other personnel that operate company owned, rented, or personally
ohperated vehicles, and to include this provision in each third party subcontract involving
the project. - :
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EXHIBIT B: PROJECT DELIVERY‘ SCHEDULE

. Completion of items as indicated below shall occur before the time periods listed have
elapsed. Liquidated Damages applies to all items. Refer to Section 19 of the Contract.

it éiri Calendar Days after-
: ‘ Notlce-to-Proceed o
~Start First Artlcle ' ‘ v ' 60
" Presentation of First Article’ Coach 180"
Acceptance of First Ariicle Coach with
I Mo diﬁcatic?ns _ : TBD (See note 1)
Calendar Days after
Acceptance of First
Article coach .
|  Delivery of Publications (Manuals, Parts Book ' 60
| Drawings) ‘ -
Delivery of the last standard Coach 500
Deliveries:

Note 1: Actual due date Will be determined after the First Article coach has been
~ presented and changes to the scope of work have been finalized and negotiated.

Note 2: All deliveries to SFMTA shall be to the SFMTA Woods facility, weekday
working hours, Monday through Friday, 9 a.m. — 3 p.m,, except SFMTA holidays, or
as otherwise specified in writing by SFMTA. Contractor shaII provide at Ieast 48 hours
notice to SFMTA prior to delivery.

Note 3: Due to service demands, SFMTA can only allow up to eight standard Coaches
.at the Contractor’s site at any one time. Contractor shall not deliver more than 3
standard Coaches to the SFMTA at any one time.

Note 4: A completed coach shall be inspected and tested within a day of its delivery.

The coach will have to pass inspection and acceptance testing by SFMTA before
another coach will be released to the Contractor for rehabilitation.

SFMTA Contract No. APT 106-01-RFP (CCO No. 09-1074) B-1 n:\ptclas201111000419\00721026.doc



EXHIBIT C:

SCHEDULE OF PRICES

:Total

Quantity

Line No. Description Parts & Sales Tax Extended Price
. Labor : ?
1 Rehabilitation of
NEOPLAN Standard : ' , '
(40") Coaches with ~ $215,700.60 $8395.46 $224,096.06 40 $8,963,842.40 |
Twin Vision/DRI’'s ’
AVA -
2 Rehabilitation of .
NEOPLAN Standard , .
(40") Coaches with $214,562.62 $8395.46 $222,958.08 40 $8,918,323.20 -
Hanover Signsand | :
AvA 4
3 Wayside Equipment ) )
: for Hanover Signs :
and AVA (Woods & $11,364.17 $495.83 $11,364.17 2 $23,720.00
Kirkland Divisions)
4 Unforeseeable Work - Notto
| (Technical Spec, § Exceed . . . $500,000.00
1) $ 500,000
5. Exteribr Body Work Not to
(Technical Spec. § - Exceed — - . $700,000.00
211 $700,000
GRAND :
TOTAL $19,105,885.60
. SFMTA Contract No. APT 106-01-RFP (CGO No. 09-1074) c-1 :

oc
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1.

EXHIBIT D: PAYMENT SCHEDULE

Sect.11. 5)

(See Note 1)

Rehabllltatlon of One First Artlcle Coach (40ft) Neoplan Coaches (Ref

Ta,

Completion of all vehicle rehabilitation on one Eirst Arfidle 40

ft. Coach as approved by SFMTA

60% of the amount of Unit
Price for Line ltem No. 1~
and 2, as per approved

| Price Schedule

NETS

_ Successful completion of all vehicle acceptarice testing on
one First Article 40 ft. Coach at SFMTA

| 35% of the amount of Line

ltems No. 1 and 2, as per

| approved Price Schedule

Rehabilitation of approximately'(See note 1) (40ft) Neoplan Coaches

2.
Za. | Complstion of aII-V.ehlu':‘l'e.-l"é.habllltatlon on each 40 ft. coach as | 60% of the amount of Unit .
"| approved by SFMTA : Price for Line ltems No. 1.
and 2, as per approved
. __| Price Schedule ;
2b. | Successful completlon of all vehicle acceptance testlng on | 35% of the amount of Unit:
' each 40 ft. coach at SFMTA | Price for Line Items No. 1
and 2, as per approved
| Price Schedule
3. Final acceptance of all contract deliverables
T Final acceptance of all contract deliverables by SFMTA 5% of the Grand Total

{ amount as per approved
| Price Schedule. -

Note 1: Invoices can only be processed and approved when a Progress Payment
Application is submitted with all requ1red forms correctly conmipleted and attached
with the invoice. . '

D-1
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EXHIBIT E: FORCE ACCOUNT PROVISIONS

A, General: When Unforeseeable Work and Body Work are to be paid for on a
Force Account basis, compensation wiII be determined as set forth herein.

1. The City will dlrect Contractor to proceed with the work on a Force
Account basis, and the City will establish a "not to exceed" budget. To the
extent feasible, the City and Contractor shall agree on the total number of
hours to perform the Unforeseeable Work or Body Work.

2, All requirements regarding direct costs and markup for overhead and profit
provided below shall apply to Force Account Work. However, the City will
pay only the actual necessary costs substantiated by the Contractor and

verified by the City.

3. Contractor shall be responsible for all costs related to, the documentation,
data preparation, and administration of Force Account Work.

B.  Direct Costs:

1. Labor: Labor rates shall be paid at $85.00 an hour. This is a fully
burdened rate (including fringe benefits, Federal Insurance Contributions
Act payments, Federal and State Unemployment taxes, and net actual
premium paid for public liability, worker’s compensation, property damage,
and other forms of insurance required by the City); and includes all costs

for overhead and profit.

2. Materials: The City wnll pay Contractor only for those materlals furnished

' by Contractor.and directly required for performing the Unforeseeable Work
or Body Work. The cost of such material shall be the direct cost, inciuding
sales tax, to the purchaser, and may include the cost of transportation, but
delivery charges will not be allowed unless the delivery is specifically
required for the Unforeseeable Work or Body Work. If a trade discount by
an actual supplier is available to Contractor, it shall be credited to the City.
If the materials are obtained from a supplier or source owned wholly or in
part by Contractor, payment for the materials shall not exceed the current
wholesale price for the materials as determined by the City. The term
“trade discount" includes the concept of cash discounting.

~C. Contractor's Markup on Materia[s: The following limitations shall apply to
Contractor's markup on all materials:

1. The total markup shall equal a maximum of 10 percent of Contractor's
direct costs, as defined in B.2 above. No extra markup may be taken for
the costs of subcontractors or suppllers

Bl ~
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2. Decreases in Work: For Unforeseeable Work or Body Work that results in

a net decrease in direct costs for work performed by Contractor, the City
shall receive a credit based on (a) the actual net decrease in labor costs
and materials and (b) 10 percent of the direct cost credit amount
attributable to materials. ' _

3. When both additions and credits are involved, Contractor's markup shall

be computed on the basis of its direct costs and labor productivity for the
net change in the quantity of the Unforeseeable Work or Body Work.

Records: Contractor shall maintain detailed records of éll_ Unforeseeable Work or

Body Work done on a Force Account basis and supply a summary to City of all
Force Account Work performed on a weekly basis.

n:\pic\as2011\1000419\00771295.doc



September 5, 2012

SFMTA SIGNATURE ROUTING

EdwinM, Lee | Mayor

Tom Nolan | Chairman  *
Chery} Brinkman | Vice-Cheirman
Leana Bridges | Director
Malcalm Heinicke | Director
Jerry Lee | Director

Joél Ramos § Dirsctor

Cristina Rubke | Director

Edward D. Reiskin | Director of Transportation

Subject: :
Contract No. CPT 631 Neoplan Rehabilitation

Executive Summary of Signature Request:

with Complete Coach Works. :

On September 4, 2012, the SFMTA Board of Directors adopted Resolution No.
authorized the Director of Transportation to execute Contract No, CPT 631 Neoplan Rehabilitation

Requesting review and signature on the brief and resolution for the Board of Supervisor’s Calendar
Item for Contract No. CPT 631: Neoplan Rehabilitation with Complete Coach Works,

, which

. . A . . Initials & Date
Routing | Routing Stops - Routing / Review Action Confirming Action
Complete
6 Ed Reiskin ' O Reviewed and signed
Director of Transportation O Refer to comments
5 Sonali Bose O Signature
Chief Financial Officer ' [ Refer to comments
4 John Haley [0 Reviewed
Director of Transit 0O Refer to comments , :
3 Robin Reitzes : : E’Re\"iewed/Signature on| 4
Deputy City Attorney Agreement : 1
[ Refer to comments
2 Elson Hao [ Reviewed and signed l—‘i /
Senior Program Manager 0 Refer to comments ) K‘:‘? ?j ‘Q’i Z
. Fleet Engineering '
1 TJ Lansang 7 Reviewed/initiated ﬂ
Project Manager - : processing : ‘?/ “r/ Iz
Fleet Engineering d :

signed original TJ Lansang.

Sart Franclsco Municipal Transportalion Agency
One South Van Ness Avenue, Seventh FL San Francisco, CA 84103
16l 415.701.4500 | Fax: 415.701.4430 | www.sfmia.com

Please contact TJ Lansang at 401-3137 or Elson Hao at 401-3196 for any questions. Please return




File No. 120909
FORM SFEC-126:
NOTIFICATION OF CONTRACT APPROVAL
(S8.F. Campaign and Governmental Conduct Code § 1.126)
City Elective Officer Information (Please print clearly.)
Name of City elective officer(s): , City elective office(s) held:
Mempbers, Board of Supervisors Members, Board of Supervisors

£ (1) members of the contractor’s board of directors; (2) the contractor’s chzef executive officer, chzef
f inancia officer and chief operating officer; (3) any person who has an ownership of 20 percent or more in the contractor; (4)
any subcontractor listed in the bid or contract; and (5) any political committee sponsored or controlled by the contractor. Use
additional pages as necessary.

1) Dale E. Carlson and Terri L. Carlson

2) Dale e Carson, CEO; Terri L. Carlson, CFO

3) DaleE. Carlson — 50%, Terri L. Carson -50%

4) 1D Industries, Inc.; Dillard and Associates; Worldwide Installations; East Bay Sign Co.; Ojo Technology; SharonTom

Batteries; Kargo-Flex, Inc; Golden State Fasteners
5) None

1863 Service Court; Riverside CA 92507

Date that conﬁact was approved:
(By the SF Board of Supervisors) $19,105,885.60

This contract was approved by (check applicable):
Othe City elective officer(s) identified on this form

M a board on which the City elective officer(s) serves: San Francisco Board of Supervisors
Print Name of Board

O the board of a state agency (Health Authority, Housing Aﬁthority Commission, Industrial Developm'ent Authority
Board, Parking Authority, Redevelopment Agency Commission, Relocation Appeals Board, Treasure Island
Development Authority) on which an appointee of the City elective officer(s) identified on this form sits

Print Name of Board

Filer Information (Please print clearly.)

Name of filer: Contact telephone number:
Angela Calvillo, Clerk of the Board ’ (415)554-5184

Address: ~ E-mail:

City Hall, Room 244, 1 Dr. Carlton B. Goodlett P1., San Francisco, CA 94102 | Board.of.Supervisors@sfgov.org

- Signature of City Elective Officer (if submitted by City elective officer) Date Signed

Signature of Board Secretary or Clerk (if submitted by Board Secretary or Clerk) Date Signed






