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FILE NO. 140409 

AMENDED IN COMMITTEE 
5/14/14 

RESOLUTION NO. 

1 [Contract Approval - Procurement of a Type II Fireboat - $11,637,660] 

2 

3 Resolution approving the award of a contract for Procurement of a Type II Fireboat to 

4 Vigor Fab, Inc. (US Fab, Inc.), in an amount not-to-exceed $11,637 ,660 pursuant to San 

5 Francisco Charter, Section 9.118(b), for the term ending December 31, 2015, to 

6 commence upon Board approval. 

7 

8 

·g 

10 

11 

12 

13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 

WHEREAS, The San Francisco Fire Department (SFFD) responds to over 100,000 

incidents each year, including fires, vehicle accidents, and medical and other emergencies; 

and 

WHEREAS, Due to its geographic and topographic layout, as well as other factors, the 

SFFD is confronted with unique challenges of quickly and efficiently supplying water in 

responding to these incidents; and 

WHEREAS, In providing vital firefighting capabilities during waterfront structure fires, 

watercraft fires, rescues, and natural and man-made disasters, SFFD Fireboats are a crucial 

asset for emergency preparedness for the SFFD and for the City of San Francisco and are an 

integral part of the Auxiliary Water Supply System; and 

I . . WHEREAS, The SFFD currently owns and operates two Fireboats, the Phoenix and 

the Guardian, both of which were built in the early 1950s; and 

WHEREAS, The Phoenix was critical to suppressing the fires at Beach and Divisadero 

Streets in the aftermath of the 1989 Loma Prieta earthquake where, without the water 

supplied by the Phoenix, many more Marina District residents would have lost their homes; 

and 
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1 WHEREAS, The SFFD, anticipating the need for a modern fireboat to meet the needs 

2 of the City of San Francisco, obtained a custom design for a Type II Fireboat through 

3 competitive procurement; and 

4 WHEREAS, The SFFD's Type II Fireboat is custom designed with a high-volume water 

5 pumping capacity to provide water directly from the bay as an additional water supply for fire 

6 crews ashore,· especially where shoreside fire mains are damaged by an earthquake, and is 

7 also designed to enhance the SFFD marine firefighting and response capabilities on water 

8 with firefighting, rescue, emergency medical service and patrol within five miles of shore and 

9 the adjoining inland waterways; and 

10 WHEREAS, The Office of Contract Administration issued a Request For Proposals for 

11 a shipbuilder to build the Fireboat in accordance with the custom design specifications and 

12 selected Vigor Fab, Inc. (US Fab, Inc.) as the highest ranked proposer; and 

13 WHEREAS, The SFFD and the Office of Contract Administration have engaged in a 

14 detailed contract negotiation to determine the costs and resources necessary to complete 

· 15 construction timely; and 

16 WHEREAS, The SFFD has SFFD anticipates requesting funds in its budget proposal 

17 for this purchase of a new Type II Fireboat, and a majority of the funding is grant-funded; and 

18 WHEREAS, The Office of Contract Administratio·n intends to award one contract to the 

19 highest ranking proposer Vigor Fab, Inc. (US Fab, Inc.) in the amount of $11,637,660 for the 

20 term ending December 31, 2015; and 

21 WHEREAS, Charter Section 9.118(b) requires Board approval by resolution of 

22 contracts estimated to exceed $10 million; now, therefore, be it 

23 RESOLVED, That the Board of Supervisors authorizes the Director of the Office of 

24 Contract Administration and the Purchaser to award and execute the contract with Vigor, Fab 

25 
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1 Inc. (US Fab, Inc.) in the amounts described above in substantially the form attached; and, be 

2 .. it 

. 3 RESOLVED, That the Board of Supervisors requires the San Francisco Fire 

4 Department to appear before it to assess the needs of a third Fireboat in its fleet after 

5 . delivery, acceptance, and regular operation of the new Fireboat in 2015; and, be it 

6 FURTHER RESOLVED, That within thirty (30) days of the contract being fully executed 

7 by all parties, the Purchaser and Director of the Office of Contract Administration shall provide 

8 the final contract to the Clerk of the BOard for inclusion into the official file. 

9 

10 

11 
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13 

14 

15 

16 

17 

18 

19 

20 

21 

22 

23 

24 

25 
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BUDGET AND FINANCE COMMITTEE MEETING MAY14,2014 

Items 6 & 7 
Files 14-0409 & 14-0488 

Legislative Objective 

• File 14-0409: The proposed resolution would approve the award of a contract for 

procurement for a fire boat to Vigor Fab, Inc. in the amount not-to-exceed 
$11,637,660. 

• File 14-0488: The proposed resolution would authorize SFFD to accept and expend a 
75% matching grant in the amount of $7,608,000 from the Federal Emergency 
Management Agency (FEMA) and the U.S. Department of Homeland Security's Port 
Security Grant Program to purchase a fire boat. The proposed grant also requires the 
SFFD to provide matching funds of at least $2,536,093, or 25% of the originally 
estimated total fire boat cost of $10,144,093. 

Key Points 

• In 2011, the Federa.I Emergency Management Agency (FEMA) and the U.S. 
Department of Homeland Security's Port Security Grant Program awarded the San · 
Francisco Fire Department (SFFD) a grant of $7,870,484 to purchase a fire boat to 
supplement two existing fire boats. The grant expired before the Fire Department 
purchased the fire boat due to procurement delays of the new fire boat. 

• SFFD currently has two fire boats, the Phoenix and the Guardian, which are both over 
60 years old. 

Fiscal Impact 

• The total contract amount is $11,637,660. 

• To provide sufficient funds to procure the new fire boat, SFFD will re-allocate 
$1,328,663 in existing funds. The remaining $2,700,997 in funds SFFD proposes to 
secure in the upcoming FY2d14-15 and FY2015-16 budgets. 

Recommendations 

• Approve the proposed resolution to accept and expend the $7,608,000 FEMA and U.S. 
Department of Homela~d Security Port Security.Grant (File 14-0488). 

• Approve the proposed contract between the City and Vigor Fab, Inc. to purchase the 
new fire boat (File 14-0409). 

• Amend the proposed resolution (File 14-0409) to require the SFFD to decommission 
one of the existing two 60-year old fire boats on delivery of the new fire boat in order 
to reduce annual maintenance costs by an estimated $150,206. 

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST 
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BUDGET AND FINANCE COMMITTEE MEETING MAY14, 2014 

MANDATE STATEMENT 

File 14-0409: In accordance with Charter Section 9.118(b}, City agreements that having a term 
of more than ten years or anticipated expenditures of $10,000,000 or more, or amendments 
to such City agreements with expenditures of more than $500,000 are subject to Board of 
Supervisors approval. 

File 14-0488: City Administrative Code Section 10.170-1 states that accepting Federal, State, or 
third-party grant funds in the amount of $100,000 or more, including any City matching funds 
required by the grant, is subject to Board of Supervisors' approval. 

BACKGROUND 

In 2011, the Federal Emergency Management Agency (FEMA) and the U.S. Department of 
Homeland Security's Port Security Grant Program awarded the San Francisco Fire Department 
(SFFD) a grant of $7,870,484 to purchase a fire boat to supplement two existing fire boats SFFD 
currently use. However, the grant expired before the Fire Department purchased the fire boat 
due to procurement delays of the new fire boat, including delays in the design and a 
procurement bid protest. 

In June 2013, SFFD re-applied to ~EMA and the U.S. Department of Homeland Security's Port 
Security Grant Program for a 75% matching grant in the amount of $7,608,000 to purchase a 
new fire.boat. In August of 2013, the Department of Homeland Security awarded the SFFD the 
full amount of $l,608,000. 

SFFD currently has two fire boats, the Phoenix and the Guardian, which are both over 60 years 
old. According to Mr. Mark Corso, SFFD Chief Financial Officer, the SFFD's fire boats.are the 
only 24-hour operationally staffed large fire boats on the Bay, and are an asset to the entire 
region. The fire boats respond to a variety of incidents, including firefighting, marine 
firefighting, oil spill response, and search and rescue. In addition, the fire boats are part of 
both the SFFD's Auxiliary Water Supply and Portable Water Supply Systems, where the fire 
boat can connect to existing water infrastructure, as well as fire engines, and can be used to 
draw water from the bay as needed. 

Although the SFFD has two fire boats, only one fire boat is staffed and in operation in a 24-
hour capacity at any given time. Staffing of the boat consists of one pilot, one engineer, and 
one officer. A fire boat that is not staffed could be operated in an emergency using SFFD staff 
on overtime. According to Mr. Corso, the new fire boat will offer improved pumping capacity 
and overall functionality over the two existing fire boats. 

The City's Office of Contract Administration initiated a Request for Proposal (RFP) process to 
procure the new fire boat and received 2 proposals, from Vigor Fab, Inc. and from Marine 
Group Boat Works LLC. The evaluation criteria used on the two proposals were: a) Executive 
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BUDGET AND FINANCE COMMITTEE MEETING MAY 14, 2014. 

Summary (5 points), b) Project Approach and Construction Plan (15 points), c) Team 
Qualifications (15 points), d) Experience of Firm and Sub-consultants (30 points), e) 
Warranty/Technical Support (5 points), and f) Fee Proposal (30 points) .. As shown in Table 1 
below, the Vigor Fab, Inc. proposal in the amount of $11,637,660 was ranked as the highest 
responsive proposer. 

.Table 1: RFP Results for Fire Boat Procurement 

Vigor Fab, Inc. 

Marine Group Boat Works LLC 

Price 

$11,637,660 
$10,766,220 

Proposal Score 

92.25 
82 

DETAILS OF PROPOSED LEGISLATION -

File 14-0409 

The proposed resolution would approve the award of a contract for procurement for a fire boat 
to Vigor Fab, Inc. in the amount not-to-exceed $11,637,660. Production of the fire boat is 
expected to take 15 months with the SFFD anticipating a final delivery by August 2015. 

As noted above, the original estimated total cost for a -new fire boat was $10,144,093. 
However, as also noted above, Vigor Fab, Inc., the highest ranking proposer submitted a bid 
-not-to-exceed $11,637,660, or $1,493,567 more than the original estimated cost of 
$10,144,093 included in the grant application. 

File 14-0488 

The proposed resolution would authorize SFFD to accept and expend a 75% matching grant in 
the amount of $7,608,000 from the Federal Emergency Management Agency (FEMA) and the 
U.S. Department of Homeland Security's Port Security Grant Program to purchase a fire boat. 
The proposed grant also requires the SFFD to provide matching funds of at least $2,536,093, or 
25% of the originally estimated total fire boat cost of $10,144,093. 

FISCAL IMPACT 

The funding sources for the purchase of one fire boat in the amount of $11,637,660 are shown 
in Table 2 below. 
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BUDGET AND Fl NANCE COMMITIEE MEETING MAY 14, 2014 

Table 2: Source of Funds for Purchase of Fire Boat for SFFD 

FEMA with U.S. Department of Homeland 
Security Port Security Grant Program 

City-Matching Funds 

$7,608,000 

$4,029,660 

65.4% 

34.6% 

In order for the City to provide the required $4,029,660 to procure the new fire boat, SFFD will 
re-allocate the following $1,328,663 in existing funds, displayed in Table 3 below: 

. . 

• $345,000 in the Urban Areas Security Initiative (UASI) funds, provided to the City to 
sup port regional collaboration for security systems for prevention, protection, response, 
and recovery. The UASI board is scheduled to vote on re-allocation of these funds on 
May gth, 2014. According to Mr. Corso, in the event that the UASI does not approve re­
allocation, the Mayor's Office has agreed to allocate General Fund dollars t~ cover this 
amount of $345,000 in SFFD's FY14-15 budget proposal. 

• $983,663 in General Fund monie.s previously appropriated by the Board of Supervisors 
in SFFD's FY 2014-15 budget to fund two fire engines. Mr. Corso advises SFFD has 

decided to prioritize the acquisition of a new fire boat over the fire engines. 

As shown in Table 3 below, in order ·to fully pay for the new fire boat, SFFD additionally 

anticipates th€ following funding in the amount totaling $2,700,997 which has not yet been · 

finally secured: 

• $1,537,231 in General Fund monies to be proposed by the Mayor in SFFD's FY 2014-15 
budget, subject to the Board of Supervisors appropriations approval. 

• $1,163,766 in not-yet-identified grants or donations to be obtained by SFFD in FY 2015-
16. According to Mr. Corso, the Mayor's Office has pledged to fund this balance of 
$1,163,766 in SFFD's FY 2015-16 budget, subject to the Board of Supervisors. 
appropriation approval, if SFFD is unable to secure donations or grant funds in that 
amount. Because the contract to purchase the fire boat will be paid off through 11 

installments, the total contract amount of $11,637,660 will not be completely due until 

FY 2015-16. 
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BUDGET AND FINANCE COMMITTEE MEETING 

Table 3: Source of City Funds for Purchase of Fire Boat for SFFD 

Available Funds 

Reallocation of Existing Federal Grant: 

U.S. Department of Homeland Security Urb;rn Areas Security Initiative Funds 

City Funds: 

Reallocation of equipment funds previously appropriated in SFFD's FY 2014-15 budget 

Total Available Funds 

Future Funds 

City Funds: 

MAY14, 2014 

$345,000 

983,663 

$1,328,663 

Mayor's FY 2014-15 pending budget submission to the Board of Supervisors $1,537,231 

Other grant/donation funds not yet identified or appropriations in SFFD's FY 2015-16 budget 1,163, 766 

Total Future Funds $2,700,997 

·· .•.. ''7$j;o29,66c1 

Operating Expenditures 

According to Mr. Corso, SFFD will not require additional operating expenditures beyond its 
current operating expenditures to operate the new fire boat. SFFD will continue to operate only 

one fire boat and will keep the other two boats in reserve. According to Mr. Corso, SFFD will 
have unquantified savings to maintain and operate the new fire boat as compared to operating 

and maintaining the existing two fire boats, which have estimated annual maintenance costs of 

$300,412, or an estimated $150,206 per fire boat. Operating and maintaining the fire boats is 
funded by the Port from Port operating funds. 

According to Mr. Corso, over the next two years the Fire Chief, Executive Director of the Port, 
and the Mayor's Office will evaluate the need to either continue to keep all three fire boats or 
to reduce the size of the three fire boats. 

POLICY CONSIDERATION 

According to Mr. Corso, SFFD is requesting approval of the proposed $7,608,000 in FEMA with 

U.S. Department of Homeland Security Port Security Grant Program funds and the associated 

contract to procure the new fire boat, even though the Department has not yet finally secured 

all of the funding needed to procure the new fire boat because (1) the Department requires a 

rep.lacement for one of the two 60-year old fire boats, (2) the new fire boat will have increased 

pumping capacity and functionality compared to the existing two fire boats, and will have lower 

annual maintenance costs, and (3) the grant will pay for 65.4 percent of the fire boat's 

procurement costs. 
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If the Board of Supervisors approves acceptance a'nd expenditure of the $7,608,000 in Federal 
grant funds, SFFD will need to secure a total of $2,700,997 (see Table 3 above} in additional 

funds to pay for the fire boat. This could result in a request for the Board of Supervisors to 

appropriate $1,537,231 in General Fund monies in SFFD's FY 2014-15 budget. Further, if the 
SFFD does not identify grant funds or donations of the balance of $1,163,766 to pay for the fire 

boat, this could result in a request for the Board of Supervisors to appropriate an additional 
$1,163,766 in General Fund monies.in SFFD's FY 2015-16 budget. 

If the Board of Supervisors does not approve the acceptance and expenditure of $7,608,000 in 
Federal grant funds,· SFFD would lose the $7,608,000 in such Federal grant funds and could 
potentially incur the full cost of $11,637,660 to procure a new fire boat if the two existing 60-
year-old fire boats are no longer operational. 

If the Board of Supervisors approves acceptance and expenditure of the $7,608,000 FEMA and 
U.S. Department ·of Homeland Security Port Security Grant Program funds and approve the 
proposed contract between the City and Vigor Fab, Inc., the Budget and Legislative Analyst 
recommends amending the proposed. resolution (File 14-0488} to request that the SFFD to 
decommission one of the two existing 60-year old fire boats upon delivery of the new fire boat 

in order to reduce annual maintenance costs by an estimated $150,206. 

RECOMMENDATIONS 

1. Amend the proposed resolution (File 14-0488} to request the SFFD to decommission one 
of the two existing 60-year old fire boats upon delivery of the new fire boat in order to 

reduce annual maintenance costs by an estimated $150,206. 
2. Approve the proposed resolution to accept and expend the $7,608,000 FEMA and U.S . 

. Department of Homeland Security Port Security's Grant, as amended (File 14-0488}. 
3. Approve the proposed contract between the City and Vigor Fab, Inc. to purchase the 

new fire boat in the not-to-exceed amount $11,637,660 (File 14-0409}. 
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City and County of Sc..1 Francisco Office of ~ontract Administration 
Edwin M. Lee 

Mayor 
JaciFong 

Director and Purchaser 

Purchasing 

To: 

From: 

Angela Calvillo 
Clerk of the Board 

Jaci Fong Z)t~ 
Purchaser §(Dir~ of OCA 

April 21, 2014 

Subject: Resolution approving contract with Vigor Fab Inc. (a.ka. US Fab Inc.) for the Procurement of 
a Type II, Fire Boat 

Attached please find an original and two copies of proposed resolution for Board of Supervisors approval, which 
would authorize the Office of Contract Administration to execute a Contract with Vigor Fab Inc. (a.k.a. US Fab 
Inc.) for a not-to-exceed amount of $11,637,660 for the term ending December 31, 2015. 

The proposed contract amount is based on the accepted base price and optional items submitted by the highest 
ranking proposer Vigor Fab Inc., and accepted by the San Francisco Fire Department (SFFD). 

If you have any questions, please contact Nishil Bali on my team at (415} 554-6963. Thank you for your 
consideration. 

Enclosures 1~·~,; 

~ 

~~---· . 
....... --_, 

\ 
r---.) 

11F ~ _71-

\ -I .. 
\ (_r\ 

0 

c-

City Hall, Room 430 1 Dr. Carlton B. Goodlett Place Tel. ('22)ji54-6743 Fax (415) 554-4337 San Francisco CA 94102-4685 
Home Page: http://www.sfgov.org/oca/purchasing.htm Recycled paper Email: purchasing@sfgov.org 



City and County of San Francisco 
Office of Contract Administration 

Purchasing Division 
City Hall, Room 430 

1 Dr. Carlton B. Goodlett Place 
. San Francisco, California 94102-4685 

Agreement between the City and County of San Francisco and 

Vigor Fab LLC 

This Agreement is made this [insert day] day of [insert month], 20 [insert year], in the 
City and County of San Francisco, State of California, by and between: Vigor Fab LLC, 5555 
N. Channel Ave., Portland, OR 97217, hereinafter referred to as "Contractor," and the City and 
County of San Francisco, a municipal corporation, hereinafter referred to as "City," acting by 
and through its Director of the Office of Contract Administration or the Director's designated 
agent, hereinafter referred to as "Purchasing." 

Recitals 

WHEREAS, the Office of Contract Administration ("Department") wishes to procure a 
Type II Fire Boat (the "Vessel") for the San Francisco Fire Department; and, 

WHEREAS, a Request for Proposal ("RFP") was issued on March 6, 2013, and City 
selected Contractor as the highest qualified scorer pursuant to the RFP; and 

WHEREAS, Contractor represents and warrants that it is qualified to constrilct, sell, and 
deliver the Vessel required by City as set forth under this Contract; and, 

Now~ THEREFORE, the parties agree as follows: 

1. Certification of Funds; Budget and Fiscal Provisions·; Termination in the 
Event of Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of 
the City's Charter. Payments will be made only after prior written authorization certified by the 
Controller, and the amount of City's obligation hereunder shall not at any time exceed the 
amount certified for the purpose and period· stated in such advance authorization. This 
Agreement will terminate without penalty, liability, or expense of any kind to City, at the end of 
any fiscal year if funds are not appropriated for the next succeeding fiscal year. If funds are 
appropriated for a portion of the fiscal year, this Agreement will terminate, without penalty, 
liability, or expense of any kind at the end of the term for which funds are appropriated. City has 
no obligation to make appropriations for this Agreement in lieu of appropriations for new or 
other agreements. City budget decisions are subject to the discretion of the Mayor and the Board 
of Supervisors. Contractor's assumption of risk of possible non-appropriation is part of the 
consideration for this Agreement. 

TIDS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF 
TillS AGREEMENT. 

1 - Vessel Constuction Contract 
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2. Term of the Agreement. Subject to Section 1, the term ofthis Agreement shall 
be from the Effective Date until Acceptance, as defined herein, plus the warranty period as to 
warranty claims and in no event shall the contract last beyond December 31, 2016. 

. . 

3. Effective Date of Agreement and Delivery Date. This Agreement shall become 
effective when the Controller has certified to the availability of funds and Coptractor has been 
notified in writing by Notice to Proceed. The Delivery Date for the Vessel is the date falling 
fifteen (15) months from receipt by Contractor of the Notice to Proceed or June 3 0, 2015, 
whichever date is. later and subject to adjustment as provided for in this Agreement. 

4. Contractor Agrees to Perform. The Contractor agrees to construct, sell and 
deliver to City the Vessel as provided for in Appendix A, "Vessel Construction and Sale," 
attached hereto and incorporated by reference as though fully set forth herein. 

5~ Compensation. Compensation shall be paid on a progress payment basis on the 
progress payment schedule stated in Appendix B, "Calculation of Charges, attached hereto and 
incorporated by reference as though fully set forth herein. In no event shall the amount of this 
Agreement exceed Eleven Million, Six Hundred Thirty-seven Thousand, Six Hundred Sixty 
Dollars ($11,637,660.00), except by change order pursuant to Appendix A. The breakdown of 
costs associated with this Agreement appears in Appendix B . Payments shall become due to 
Contractor when progress milestones set forth in Appendix B have been achieved and required 
reporting and invoice for milestone achievement are received from Contractor. City shall have 
five (5) following receipt of progress milestone invoice to verify milestone achievement and 
accept the progress invoice. If City does not object to a milestone invoice within five (5) days of 
receipt, the invoice is deemed accepted. City shall pay each milestone invoice within fifteen (15) 
days of acceptance. If City objects to a milestone invoice, the objection must be in writing 
specifying the reason(s) for objecting. City shall pay that portion of the progress payment that 
represents value to which objection is not taken and Contractor will promptly take steps to 
correct the cause of the objection and invoice for the remaining portion of the milestone upon 
correction. City may withhold payment to Contractor in any instance in which Contractor has 
failed or refused to satisfy any material obligation provided for under this Agreement, provided 
written notice was given by ·city and Contractor has failed to cure. In no event shall City be 
liable for interest or late charges for any late payments. 

The Controller is not authorized to pay invoices submitted by Contractor prior to 
Contractor's submission of CMD Progress Payment Form. If Progress Payment Form is not 
submitted with Contractor's invoice, the Controller will notify the department, the Director of 
C:MD and Contractor of the omission. If Contractor's failure to provide C:MD Progress Payment 
Form is not explained to the Controller's satisfaction, the Controller will withhold 20% of the 
payment due pursuant to that invoice until C:MD Progress Payment.Form is provided. Following 
City's payment of the final progress payment specified in Appendix B, Contractor has ten (10) 
days to file an affidavit using CMD Payment Affidavit verifying that all subcontractors have 
been paid and specifying the amount. 

6. Guaranteed Maximum Costs. The City's obligation hereunder shall not at any 
time exceed the amount certified by the Controller for the purpose and period stated in such 
certification. Except as may be provided by laws governing emergency procedures, officers and 
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employees of the City are not authorized to request, and the City is not required to reimburse the 
Contractor for, Commodities or Services beyond the agreed upon contract scope unless the 
changed scope is authorized by amendment and approved as required by law. Officers and 
employees of the City are not authorized to offer or promise, nor is the City required to honor, 
any offered or promised additional funding in excess of the maximum amount of funding for 
which the contract is certified without certification of the additional amount by the Controller. 
The Controller is not authorized to make payments on any contract for which funds have not 
been certified as available in the budget or by supplemental appropnation. 

7. Payment; Invoice Format. Invoices furnished by Contractor under this 
Agreement must be in a form acceptable to the Controller, and must include a unique invoice 
number. All amounts paid by City to Contractor shall be subject to audit by City. Payment shall 
be made by City to Contractor at the address specified in the section entitled ''Notices to the 
Pc,rrties." 

8. Submitting False Claims; Monetary Penalties. Pursuant to San Francisco 
Administrative Code §21.35, any contractor, subcontractor or consultant who submits a false 
claim shall be liable to the City for the statutory penalties set forth in that section. A contractor, 
subcontractor or consultant will be deemed to have submitted a false claim to the City if the 
contractor, subcontractor or consultant: (a) knowingly presents or causes to be presented to an 
officer or employee of the City a false claim or request for payment or approval; (b) knowingly 
makes, uses, or causes to be made or used a false record or statement to get a false claim paid or 
approved by the City; ( c) conspires to defraud the City by getting a false claim allowed or paid 
by the City; ( d) knowingly makes, uses, or causes to be made or used a false record or statement 
to conceal, avoid, or decrease an obligation to pay or transmit money or property to the City; or 
( e) is a beneficiary of an inadvertent submission of a false claim to the City, subsequently 
discovers the falsity of the claim, and fails to disclose the false claim to the City within a 
reasonable time after discovery' of the false claim. 

9. Dis allowance. If Contractor claims or receives payment from City for a service, 
reimbursement for which is later disallowed by the State of California or United States 
Government, Contractor shall promptly refund the disallowed amount to City upon City's 
request. At its option, City may offset the amouri.t disallowed from any payment due or to 
become due to Contractor under this Agreement or any other Agreement. By executing this 
Agreement, Contractor certifies that Contractor is not suspended., debarred or otherwise excluded 
from participation in federal assistance programs. Contractor acknowledges that this 
certification of eligibility to receive federal funds is a material terms of the Agreement. 

10. Taxes. 

a. Payment of any taxes, including possessory interest taxes and California 
sales and use taxes, levied upon or as a result of this Agreement, or the services delivered 
pursuant hereto, shall be the obligation of Contractor .. 

b. Contractor recognizes and understands that this Agreement may create a 
"possessory interest" for property tax purposes. Generally, such a possessory interest is not 
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· created unless the Agreement entitles the Contractor to possession, occupancy, or use of City 
property for private ga.iri. If such a possessory interest is created, then the following shall apply: . . 

1) Contractor, on behalf of itself and any permitted successors and 
assigns, recognizes and understands that Contractor, and any permitted successors and assigns, 
may be subject to real property tax assessments on the possessory interest; 

2) Contractor, on behalf of itself and any permitted successors and 
assigns, recognizes and understands that the creation, extension, renewal, or assignment of this 
Agreement may result in a "change in ownership" for purposes of real property taxes, and 
therefore may result in a revaluation of any possessory interest created by this Agreement. 
Contractor accordingly agrees on behalf of itself and its permitted successors and assigns to 
report on behalf of the City to the County Assessor the information required by Revenue and 
Taxation Code section 480.5, as amended from tiile to time, and any successor provision. 

3) Contractor, on behalf of itself and any permitted successors and 
assigns, recognizes and.understands that other events also·may cause a change of ownership of 
the possessory interest and result in the revaluation of the possessory interest (See, e.g., Rev. & 
Tax. Code section 64, as amended from time to time.) Contractor accordingly agrees on behalf 
of itself and its permitted successors and assigns to report any change in ownership to the County 
Assessor, the State Board of Equalization, or other public agency as required by law. 

4) Contractor further agrees to provide such other information as may 
be requested by the City to enable the City to comply with any reporting requirements for 
possessory interests that '1:1"e imposed by applicable law. 

11. Payment Does Not Imply Acceptance of Work. The granting of any payment 
by City, or the receipt thereof by Contractor, shall in no way lessen the liability of Contractor to 
replace unsatisfactory work, equipment, or materials, although the unsatisfactory character of 
such work, equipment, or materials may not have been apparent or detected at the time such 
payment was made. Materials, equipment, components, or workmanship that do not conform to 
the requirements of this Agreement may be rejected by City and in such case must be replaced 
by Contractor without delay. 

12. Qualified Personnel. Work under this Agreement shall be performed only by 
competent personnel employed by Contractor (or by permitted subcontractors) under the 
supervision bf Contractor. Contractor will comply with City's reasonable requests regarding 
assignment of personnel, but all personnel, including those assigned at City's request, must be 
supervised by Contractor. Contractor shall commit adequate resources to complete the project 
within the project schedule specified in this Agreement. 

13. Responsibility for Equipment. City shall not be responsible for any damage to 
persons or property as a result of the use, misuse, or failure of any equipment used by Contractor, 
or by any of its employees, even if such equipment is furnished, rented, or loaned to Contractor 
by City. 
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14. Independent Contractor; Payment of Taxes and Other Expenses. 

a. Independent Contractor. Contractor or any agent or employee of 
Contractor shall be deemed at all times to be an independent contractor and is wholly responsible 
for the manner in which it performs the services and work requested by City under this 
Agreement. Contractor or any agent or employee of Contractor shall not have employee status 
with City, nor be entitled to participate in any plans, arrangements, or distributions by City 
pertaining to or in connection with any retirement, health or other benefits that City may offer its 
employees. Contractor or any agent or employee of Contractor is liable for the acts and 
omissions of itself, its employees and its agents. Contractor shall be responsible for all 
obligations and payments, whether imposed by federal, state or local law, including, but not 
limited to, FICA, income tax withholdings, unemployment compensation, insurance, and other · 
similar responsibilities related to Contractor's performing services and work, or any agent or 
employee of Contractor providing same. Nothing in this Agreement shall be construed as 
creating an employment or agency relationship between City and Contractor or any agent or 
employee of Contractor. Any terms in this Agreement referring to direction from City shall be 
construed as providing for direction as to policy and the result of Contractor's work only, and not 
as to the means by which such a result is obtained. City does not retain the right to control the 
means or the method by which Contractor performs work under this Agreement. 

b. Payment of Taxes and Other Expenses. Should City, in its discretion, 
or a relevant taxing authority such as the Internal Revenue Service or the State Employment 
Development Division, or both, determine that Contractor is an employee for purposes of 
collection of any employment taxes, the amounts payable under this Agreement shall be reduced 
by amounts equal to both the employee and employer portions of the tax due (and offsetting any 
credits for amounts already paid by Contractor that can be applied against this liability). City 
shall then forward those amounts to the relevant taxing authority. Should a relevant trucing 
authority determine a liability for past services performed by Contractor for City, upon 
notification of such fact by City, Contractor shall promptly remit such amount due or arrange 
with City to have the amount due withheld :from future payments to Contractor under this 
Agreement (again, offsetting any amounts already paid by Contractor that can be applied as a 
credit against such liability). A determination of employment status pursuant to the pre<?eding 
two paragraphs shall be solely for the purposes of the particular tax in question, and for all other 
purposes of this Agreement, Contractor shall not be considered an employee of City .. 
Notwithstanding the foregoing, should any court, arbitrator, or administrative authority 
determine that Contractor is an employee for any other purpose, then Contractor agrees to a 
reduction in City's financial liability so that City's total expenses under this Agreement are not 
greater than they would have been had the court, arbitrator, or administrative authority 
determined that Contractor was not an employee. 

15. Insurance 

a. Without in any way limiting Contractor's liability pursuant to the 
"Indemnification" section of this Agreement, Contractor must maintain in force, from the 
Effective Date until Acceptance of the Vessel, insurance in the following amounts and 
coverages: 
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1) Workers' Compensation, as required by the State where work is 
being performed, and Employer's Liability Insurance with a limit of not less than one million 
dollars ($1,000;000) per accident for bodily injury and disease, plus coverage under the U.S. 
Longshore and Harbor Workers' Act (USL&H) and Jones Act. The policy of insurance required 
shall be endorsed as follows: A waiver of subrogation stating that the insurer "waives all rights 
of subrogation against the City, its employees and agents." 

2) Commercial General Liabilitv: Commercial General Liability 
insurance shall be provided on Insurance Services Office (ISO) CGL Form No. CG 00 01 or the 
equivalent, including provisions for defense of additional insureds and defense costs in addition 
to limits. Policy limits shall be no less than five million·dollars ($5,000,000) per occurrence for 
all coverage provided and ten million dollars ($10,000,000) general annual aggregate. The 
policy shall not limit coverage for the additional insured to "ongoing operations" or in any way 
exclude .coverage for completed opera#ons. Coverage shall be included on behalf of the insured 
for claims arising out of the actions of independent contractors. The· policy shall contain no 
provisions or endorsements limiting coverage for contractual liability or third party over action 
claims, and defense costs must not erode policy limits. If the Contractor is using Subcontractors, 
the policy must include work performed "by or on behalf' of the Contractor. Coverage shall 
apply on a primary non-contributing basis in relation to any other insurance or self-insurance, 
primary or excess, available to City or any employee or agent of City. Coverage shall not be 
limited to the vicarious liability or supervisory role of any additional insured. Coverage shall not 
exclude contractual liability, restrict coverage to the sole liability of the Contractor, or contain 
any other exclusion contrary to the Contract. If this coverage is written on a claims-made basis, 
the retroactive date shall precede the effective date of the Contract with the City and continuous 
coverage will be mai.Iltained or an extended reporting period will be exercised for a period of at 
least three (3) years from termination or expiration of this Contract. Coverage shall contain no 
contractors' limitation or other endorsement limiting the scope of coverage for liability arising 
from explosion, collapse, or underground property damage, 

3) Business Automobile Insurance: Automobile Liability Insurance 
shall be written on ISO Business Auto Coverage Form CA 00 01 or the equivalent, including 
symbol (1) (any Auto). Lim.it shall be no less than one million dollars ($1,000,000) combined 
single limit per accident. Coverage shall apply on a primary non-contributing basis in relation to 
any other insurance or self-insurance, primary or excess, available to City or any employee or 
agent of City. If Contractor does not own any vehicles, this requirement may be satisfied by a 
non-owned vehide endorsement to the general and umbrella liability policies provided that a 
separate policy limit is provided for this coverage as required by this contract. 

4) Marine Builder's Risk Insurance: Marine Builder's Risk Insurance 
shall provide coverage for the Vessel. The coverage shall include Vessel underway activity prior 
to delivery, and shall be on an "all-risk" basis and shall be for the replacement value thereof for 
all risks of direct physical loss or damage, with a minimum. limit of liability equal to the greater 
of (a) the contract price divided by the number ofVessels in the Contract, or (b) the probable 
maximum loss of the Project and the components thereof, plus "soft cost expense cover" 
(including but not limited to additional construction financing interest, construction load fees, 
engineering expenses/fees, insurance premiums, accounting fees, project administration 
expenses, attorneys' fees, and fees and other costs associated with such damage or loss). The 
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coverage shall be written without risk of liability of the City for payment and without deduction 
for depreciation. There shall be no coinsurance penalty provision in any such policy. The policy 
deductible shall not exceed one hundred thousand dollars ($100,000) per occurrence. In addition 
to liability for physical loss of, or damage to, or damage caused by the Vessel imposed upon the 
Contractor by law or contract, as provided herein, the Marine Builder's Risk Insurance Policy 
shall be written to specifically include all Vessel underway activity as often as necessary for 
completion and testing of the contract work; a statement that the policy is primary to all other 
collectible insurance; a waiver of subrogation against the city and all subcontractors at any tier; 
coverage for hurricanes, ice flows, earthquakes, tomados, and volcanic eruption; coverage for 
renewal of faulty welds, and coverage for Hull and Machinery, and all other equipment and 
materials while Vessel is at the shipyard or other premises of the Contractor or any 
subcontractor. 

5) Watercraft Liability: Watercraft Liability or Protection & 
Indemnity insurance with minimum limits of five million dollars ($5,000,000) each occurrence, 
Jones Act for employees performing services under said Act, and Pollution Liability on 
Contractor's owned or chartered vessels, and on the Vessel during sea trials and any 
transportation of the Vessel from Contractors facility to City for, and up until completion of, 
Acceptance (unless P&I eqtrivalent coverage is included in.the Builder's Risk Insurance for the 
Vessel). Pollution Liability shall include coverage for bodily injury (including death and mental 
anguish), property damage, defense costs and cleanup costs with minimum limits of five million 
dollars ($5,000,000) each loss and ten million dollars ($10,000,000) in the aggregate. Coverage 
shall apply on a primary non-contributing basis in relation to any other insurance or self­
insurance, primary or excess, available to City or any empioyee or agent of City. If this coverage 
is written on a claims-made basis, the retroactive date shall precede the effective date of the 

. Agreement with the City and continuous coverage will be maintained or an extended reporting 
period will be exercised for a period of at least three (3) years from termination or expiration of 
this Contract. 

b. Commercial General Liability and Commercial Automobile Liability 
Insurance policies must be endorsed ~o provide: 

_ 1) Name as Additional Insured the City and County of San Francisco, 
its officers, agents, and employee$. 

2) That such policies are primary insurance to any other insurance 
available to the Additional Insureds, with respect to any claims.arising out of this Agreement, 
and that insurance applies separately to each insured against whom claim is made or suit is 
brought. 

c. Regarding Workers' Compensation, Contractor hereby agrees to waive 
subrogation that any insurer of Contractor may acquire from Contractor by virtue of the payment 
of any loss. Contractor agrees to obtain any endorsement that may be necessary to effect this 
waiver of subrogation. The Workers' Compensation policy shall be endorsed with a waiver of 
subrogation in favor of the City for all work performed by the Contractor, its employees, .agents 
and subcontractors. 
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d. During the warranty period following Acceptance, Contractor will 
maintain the Workers' Compensation, Commercial General Liability, Business Automobile, and 
Watercraft Liability Insurance policies described in the preceding paragraphs but without the 
endorsements in favor of the City described in the preceding paragraphs. 

e. All policies shall provide thirty (30) days' advance written notice to the 
City of reduction or nonrenewal of coverages or cancellation of coverages for any reason. 
Notices shall be sent to the City address in the ''Notices to the Parties" section. 

f. Should any of the required insurance be provided under a claims-made 
form, Contractor shall maintain such coverage continuously throughout the term ofthis 
Agreement and, without lapse, for a period of three (3) years beyond the expiration of this 
Agreement, to the effect that, should occurrences during the contract term give rise to claims 
made after expiration of the Agreement, such claims shall be covered by such claims-made 
policies. · 

g. Should any of the required insurance be provided under a form of 
coverage that includes a general annual aggregate limit or provides that claims investigation or 
legal defense costs be included in such general annual aggregate limit,. such general annual 
aggregate limit shall be double the occurrence or claims limits specified above. 

h. Should any required insurance lapse during the term of this Agreement, 
requests for payments originating after such lapse shall not be processed until the City receives 
satisfactory evidence of reinstated coverage as required by this Agreement, effective as of the 
lapse date. If insurance is not reinstated, the City may, at its sole option, terminate this. 
Agreement effective on the date of such lapse of insurance. 

i. Before commencing any operations under this Agreement, Contractor 
shall furnish to City certificates of insurance and additional insured policy endorsements with 
insurers with ratings comparable to A-, VIII or higher, that are authorized to do business in the 
State of Californi~ and that are satisfactory to City, in form evidencing all coverages set forth 
above. Failure to maintain insurance shall constitute a material breach of this Agreement. 

j. Approval of the insurance by City shall not relieve or decrease the liability 
of Contractor hereunder. 

k. If a subcontractor will be used to complete any portion of this agreement, 
the Contractor must ensure that the subcontractor provide all necessary insurance and names the 
City and County of San Francisco, its officers, agents and employees, and the Contractor as 
additional insureds. 

16. Indemnification. Contractor shall indemnify and save harmless City and its 
officers, agents and employees from, and, if requested, shall defend them against any and all 
loss, cost, damage, injury, liability, and claims thereof for injury to or death of a person, 
including employees of Contractor or loss of or damage to property, arising directly or indirectly 
from Contractor's performance of this Agreement, including, but not limited to, Contractor's use 
of facilities or equipment provided by City or others, regardless of the negligence of, and · 
regardless of whether liability without fault is imposed or sought to be imposed on City, except 
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to the extent that such indemnity is void or otherwise unenforceable under applicable law in 
effect on or validly retroactive to the date ofthis Agreement, and except where and to the extent 
such loss, damage, injury, liability or claim is the result of the negligence or willful misconduct 
of City. The foregoing indemnity shall include, without limitation, reasonable fees of attorneys, 
consultants and experts and related costs and City's costs of investigating any claims against the 
City .. In addition to Contractor's obligation to indemnify City, Contractor specifically 
acknowledges and agrees that it has an.immediate and independent obligation to defend City 
from any claim which actually or potentially falls within this indemnification provision, even if 
the allegations are or may be groundless, false or fraudulent, which obligation arises at the time 
such claim is tendered to Contractor by City and continues at all times thereafter. Contractor 
shall indemnify and hold City harmless from all loss and liability, including attorneys' fees, court 
costs and all other litigation expenses for any infringement of the patent rights, copyright, trade 
secret or any other proprietary right or trademark, and all other intellectual property claims of 
any person or persons in consequence of the use by City, or any of its officers or agents, of 
articles or services to be supplied in the performance of this Agreement, but excluding the design 
of the Vessel provided to Contractor by the City or City's other contractors. 

17. Incidental and Consequential Damages. 

NOTWITHSTANDING ANY OTHER PROVISION OF THIS AGREEMENT, 
CONTRACTOR SHALL NOT BE RESPONSIBLE FOR INCIDENTAL AND 
CONSEQUENTIAL DAMAGES :RPSUL TING IN WHOLE OR IN PART FROM 
CONTRACTOR'S ACTS OR OMISSIONS,, INCLUDING, BUT NOT LIMITED TO, 
CONSEQUENTIAL DAMAGES RESULTING FROM CONTRACTOR'S BREACH OF 
WARRANTY, NEGLIGENCE, DELAY IN DELIVERY OF THE WORK OR BREACH OF 
. TillS AGREEMENT OR OTHERWISE. HOWEVER, CONTRACTOR SHALL BE LIABLE 
FOR INCIDENTAL AND CONSEQUENTIAL DAMAGES RESULTING FROM (1) 
DAMAGES CAUSED BY CONTRACTOR'S INTENTIONAL OR WILLFUL ACTS OR 
OMISSIONS, (2) (2) STATUTORY DAMAGES SPECIFIED IN TIDS AGREEMENT, (3) 
CONTRACTOR'S OBLIGATION TO INDEMNIFY AND DEFEND CITY FOR 
INTELLECTUAL PROPERTY INFRINGEMENT, (4) OR WRONGFUL DEATH CAUSED 
BY CONTRACTOR. 

18. Liability of City. CITY'S PAYMENT OBLIGATIONS UNDER THIS 
AGREEMENT SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION 
PROVIDED FOR IN SECTION 5 OR SECTION 21 OF THIS AGREEMENT. 
NOTWITHSTANDING ANY OTHER PROVISION OF THIS AGREEMENT, IN NO EVENT 
SHALL CITY BE LIABLE, REGARDLESS OF WHETHER ANY CLAIM IS BASED ON 
CONTRACT OR TORT, FOR ANY SPECIAL, CONSEQUENTIAL, INDIRECT OR 
INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED TO, LOST PROFITS, 
ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE SERVICES 
PERFORMED IN CONNECTION WITH THIS AGREEMENT. 

19. Liquidated Damages. By entering into this Agreement, Contractor agrees that in 
the event the Delivery of the Vessel is delayed beyond the scheduled Delivery set forth in 
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Appendix A, as the same may be adjusted for Change Orders as provided in Appendix A, City 
will suffer actual damages that will be impractical or extremely difficult to determine. 
Contractor agrees that the sum offive thousand dollars ($ 5,000) per day for each day of delay 
beyond Delivery is not a penalty, but is a reasonable estimate of the loss that City will incur 
based on the delay, established in light of the circumstances existing at the time this contract was 
awarded. Contractor agrees to pay, as liquidated damages for each calendar day that Delivery is 
delayed beyond the 10th day following the Delivery Date (as adjusted, if applicable, pursuant to 
the provisions of this Agreement) the sum of five thousand dollars ($5,000) per day. In no event 
shall the liquidated damages payable under this Section exceed the sum of four hundred thousand 
dollars ($400,000). City's right to such liquidated damages shall be City's sole and exclusive 

. remedy for damages or loss_ due to late Delivery of the Vessel and City specifically waives all 
other rights or remedies in law or equity, for damages or loss due to late Delivery of the Vessel, 
other than City's right under Section 20. ("Default, Remedies"). City may deduct a sum 
representing the liquidated damages from any money due to Contractor. Such deductions shall 
not be considered a penalty, but rather agreed monetary damages sustained by City because of 
Contractor's failure to deliver to City within the time fixed or such extensions of time permitted 
i.ri writing by City. 

20. Default; Remedies. 

a. Each of the following shall constitute an event of default ("Event of 
Default") under this Agreement: 

1) . Contractor fails or refuses to perform or observe any term, 
covenant or condition contained in any of the following Sections of this Agreement: 

8~ 

10. 
15. 
24. 

30. 

Submitting False Claims; Monetary 
Penalties. 
Taxes 
Insurance 
Proprietary or confidential information of 
City 
Assignment 

42. 
58. 
55. 
62. 
74/75. 

Drug-free workplace policy 
Compliance with laws 
Supervision of minors 
Protection of private information 
Bonds 

2) Contractor fails or refuses to perform or observe any other term, 
covenant, or condition contained in this Agreement, and such default continues for a period of 
ten (10) days after written notice thereof from City to Contractor. 

3) Contractor (a) is generally not paying its debts as they become due, 
(b) files, or consents by answer or otherwise to the filing against it of a petition ·for relief or 
reorganization or arrangement or any other petition in banlcruptcy or for liquidation or to take 
advantage of any bankruptcy, insolvency, or other debtors' relief law of any jurisdiction, ( c) 
makes an assignment for the benefit of its creditors, (d) consents to the appointment of a 
custodian, receiver, trustee, or other officer with similar powers of Contractor or of any 
substantial part of Contractor's property, or ( e) takes action for the purpose of any of the 
foregoing. 
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4) . A court or government authority enters an order (a) appointing a 
custodian, receiver, trustee, or other officer with similar powers with respect to Contractor or 
with respect 1:0 any substantial part of Contractor's property, (b) constituting an order for relief or 
approving a petition for relief or reorganization.or arrangement or any other petition in 
bankruptcy or for liquidation or to take advantage of any bankruptcy, insolvency, or other 
debtors' relief law of any jurisdiction, or ( c) ordering the dissolution, winding-up, or liquidation 
of Contractor. 

b. On and after any Event of Default, City shall have the right to exercise its 
legal and equitable remedies, including, without limitation, the right to terminate this Agreement 
or to seek specific performance of all or any part of this Agreement. In addition, City shall have 
the right (but no obligation) to cure (or cause to be cured) on behalf of Contractor any Event of 
Default; Contractor shall pay to City on demand all costs and expenses incurred by City in 
effecting such cure, with interest thereon from the date of incurrence at the maximum rate then 
permitted by law. City shall have ·the right to offset from any amounts due to Contractor under 
this Agreement or any other.agreement between City and Contractor all damages, losses, costs, 
or expenses incurred by City as a result of such Event of Default and any liquidated damages due 
from Contractor pursuant to the terms of this Agreement or any other agreement. 

c. . All remedies provided for in this Agreement may be exercised 
individually or in combination with any other remedy available hereunder or under applicable 
laws, rules, and regulations. The exercise of any remedy shall not preclude or in any way be 
deemed to waive any other remedy. 

21. Termination for Convenience. 

a. City shall have the option, in its sole discretion, to terminate this 
Agreement, at any time during the term hereof, for convenience ·and without cause. City shall 
exercise this option by giving Contractor written notice of termination. The notice shall specify 
the date on wbich termination shall become effective. 

b. Upon receipt of the notice, Contractor shall commence and perform, with 
diligence, all actions necessary on the part of Contractor to effect the termination of this 
Agreement on the date specified by City and to minimize the liability of Contractor and City to 
third parties as a result of termination. All such actions shall be subject to the prior approval of 
City. Such actions shall include, without limitation: 

1) Halting the performance of all services and other work under this 
Agreement on the date(s) and in the manner specified by City. 

2) Not placing any further orders or subcontracts for materials, 
services, equipment or other items. 

3) 
their terms be terminated. 

Terminating all existing orders and subcontracts which may by 

4) At City's direction, assigning to City any or all of Contractor's 
right, title, and interest under the orders and subcontracts terminated. Upon such assignment, 
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City shall have the right, in its sole discretion, to settle or pay any or all claims arising out of the 
termination of such orders and subcontracts. 

5) Subject to City's approval, settling all outstanding liabilities and all 
claims arising out of the tennination of orders and subcontracts. 

6) Completing performance of any services or work that City 
- designates to be completed prior to the date of termination specified by City. 

7) Taking such action as may be necessary, or as the City may direct, 
for the protection and preservation of any property related to this Agreement which is in the 
possession of Contractor and in which City has or may acquire an interest. 

c. Within 30 days after the specified termination date, Contractor shall 
submit to City an invoice, which shall set forth each of the following as a separate line item: 

1) The reasonable cost to Contractor at the schedule of rates attached 
to this Agreement as Appendix G for all services and other work City directed Contractor to 
perform prior to the specified termination date, for which services or work City has not already 
tendered payment. Contractor may also recover the reasonable cost of preparing the invoice not 
already tendered payment. Contractor may also recover the reasonable cost of preparing the 
invoice. 

2) The reasonable cost to Contractor of handling material or 
equipment returned to the vendor, delivered to the City, or otherwise disposed of as directed by 
the City. -

3) A deduction for the cost of materials to be retained by Contractor, 
amounts realized from the sale of materials and not otherwise recovered by or credited to City, 
and any other appropriate credits to City against the cost of the services or other work. 

d. In no event shall City be liable ·for costs incurred by Contractor or any of 
its subcontractors after the termination date specified by City, except for those costs specifically 
enumerated and described in the immediately preceding subsections (b) and ( c ). Such non-

- recoverable costs include, but are not limited to, anticipated profits on this Agreement, post­
termination employee salaries, post-termination administrative expenses, post-termination 
overhead or ~absorbed overhead, attorneys' fees or other costs relating to the prosecution of a 
claim or lawsuit, prejudgment interest, or any other expense that is not reasonable or authorized 
under such subsections (b) and ( c ). 

e. In arriving at the amount due to Contractor under this Section, City may 
deduct: (I) all payments previously made by City for work or other services covered by 
Contractor's final invoice; (2) any claim that City may have against Contractor in connection 
with this Agreement; (3) any invoiced costs or expenses excluded pursuant to the immediately 
preceding subsection (d); and (4) in instances in which, in the opinion of the City, the cost of any 
service or other work performed under this Agreement is excessively high due to costs incurred· 
to remedy or replace defective or rejected services or other work, the difference between the 
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:invoiced amount and City's estimate of the reasonable cost of perfonning the :invoiced services 
or other work :in compliance with the requirements ofthis Agreement. · 

£ City's payment obligation under this Section shall survive term:ination of 
this Agreement. 

22. Rights and Duties upon Termination or Expiration. 

This Section and the following Sections of this Agreement shall survive termination or 
expiration of this Agreement: 

8. Submitting false claims; 24. Proprietary or confidential 
9. Disallowance information of City 
10 Taxes 26. Ownership of results 
11. Payment does not imply acceptance of 27. Works for hire 

work 28. Audit and inspection of records 
13. Responsibility for equipment 53. Modification of Agreement 
14. Independent contractor; payment of 54. Administrative remedy for 

taxes and other expenses Agreement Interpretation 
16. Indemnification 55. Agreement Made :in California; 
17. Incidental and consequential damages Venue 
18. Liability of city 56. Construction 
17. Tern:Unation for convenience 61. Severability 

62. Protection of Private Infoiln.ation 
76. Entire Agreement 

Subject to the immediately preceding sentence, upon tennination of this Agreement prior to 
expiration of the term specified :in Section 2, this Agreement shall tenninate and be of no further 
force or effect. Contractor shall transfer title to City, and deliver :in the manner, at the times, and 
to the extent, if any, directed by City, any work in progress, completed work, supplies, 
equipment, and other materials produced as a part of, or acquired :in connection with the 
performance of this Agreement, and any completed or partially completed work that, if this 
Agreement had been completed, would have been required to be furnished to City. This 
subsection shail survive termination of this Agreement. 

23. Conflict of Interest. Through its execution of this Agreement, Contractor 
acknowledges that it is familiar with the provision of Section 15 .103 of the City's Charter, 
Article III, Chapter 2 of City's Campaign and Governmental Conduct Code, and Section 87100 
et seq. and Section 1090 et seq. of the Government Code of the State of California, and certifies 
that it does not know of any facts that constitute a violation of said provisions and agrees that it 
will immediately notify the City if it becomes aware of any such fact during the term of this 
Agreement. 

24. Proprietary or Confidential Information of City~ Contractor understands and 
agrees that, in the performance of the work or services under this Agreement or in contemplation 
thereof, Contractor may have access to private or confidential infomiation that may be owned or 
controlled by City and that such information may contain proprietary or confidential details, the 
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disclosure of which to third parties may be damaging to City. Contractor agrees that all 
information disclosed by City to Contractor shall be held in confidence and used only in 
performance of the Agreement. Contractor shall exercise the same standard of care to protect 
such information as a reasonably prudent contractor would use to protect its own proprietary 
data. 

25. Notices to the Parties. Unless otherwise indicated elsewhere in this Agreement, 
all written comm:unications sent by the parties may be by U.S. mail, e-mail, or fax, and shall be 
addressed as follows: 

To City: 

To Contractor: 

Nishil Bali 
Reference: Term Contract No. 72000, Type II Fire Boat 
Office of Contract Administration, Purchasing Division 
City Hall, Room 4 3 0 
1 Dr. Carlton B. Goodlett Place 
San Francisco, CA 94102-4685 
Email: nishil.bali@sfgov.org 

USFabLLC 
5555 N. Channel Ave. 
Portland, OR 97217 
503-247-1556 
Attn: Greg Lind 
greg.lind@vigorindustrial.com 

Any notice of default must be sent by registered mail. 

26. Ownership· of Results. Any interest of Contractor or its subcontractors, in 
drawirigs, plans, specifications, blueprints, studies, reports, memoranda, computation sheets, 
computer files and media, or other documents prepared by Contractor or its subcontractors in 

· connection with services to be performed under this Agreement, shall become the property of 
and will be transmitted to City. However, Contractor may retain and use copies for reference 
and as documentation of its experience and capabilities. 

27. Works for Hire. If, in connection with services performed under this 
Agreement, Contractor or its subcontractors create artwork, copy, posters, billboards, 
photographs, videotapes, audiotapes, systems designs, software, reports, diagrams, surveys, 
blueprints, source codes, or any other original works of authorship, such works of authorship 
shall be works for hire as defined under Title 17 of the United States Code, and all copyrights in 
such works are the property of the City. If it is ever determined that any works created by 
Contractor or.its subcontractors under this Agreement are not works for hire under U.S. law, 
Contractor hereby assigns all copyrights to such works to the City, and agrees to provide any 
material and execute any documents necessary to effectuate such assignment. With the approval 
of the City, Contractor may retain and use copies of such works for reference and as 
documentation of its experience and capabilities. 
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28. Audit and Inspection of Records. Contractor agrees to maintain and make 
available to the City, during regular business hours, accurate books and accounting records 
relating to its work under this Agreement. Contractor will permit City to audit, examine, and 
make excerpts and transcripts from such books and records, and to make audits of all invoices, 
materials, payrolls, records of personnel, and other. data related to all other matters covered by 
this Agreement, whether funded in whole or in part under this Agreement. Contractor shall 
maintain such data and records in an accessible location and condition for a period ·of not less 
than three (3) years after final payment under this Agreement or until after final audit has been 
resolved, whichever is later. The State of California or any federal agency having an interest in 
the subject matter of this Agreement shall have the same rights conferred upon City by this 
Section. 

29. Subcontracting. Contractor is prohibited from subcontracting this Agreement or 
any part of it unless such subcontracting is first approved by City in writing, provided that 
Contractor may subcontract portion.S of the project to its affiliated (more than 50% common. 
ownership) companies. Neither party shall, on the basis· of this Agreement, contract on behalf of 
or in the name of the other party. An agreement made in violation of this provision shall confer 
no rights on any party and shall be null and void. 

30. Assignment. The services to be performed by Contractor are personal in 
character and neither this Agreement nor any duties or obligations hereunder may be assigned or 
delegated by the Contractor unless first approved by City by written instrument executed and 
approved in the same manner as this Agreement. 

31. . Non-Waiver of Rights. The omission by either party at any time to enforce any 
default or right reserved to it, or to require performance of any of the terms, covenants, or 
provisions hereof by the other party at the time designated, shall not be a waiver of any such 
default or right to which the party is entitled, nor shall it in any way affect the right of the party 
to enforce such provisions thereafter. 

32. Left blank by agreement of the parties. 

33. Left blank per waiver ofHRC Chapter 14B. 

34. Nondiscrimination; Penalties. 

a. Contractor Shall Not Discriminate. In the performance of this 
Agreement, Contractor agrees not to discriminate against any employee, City and County 
employee working with such contractor or subcontractor, applicant for employment with 
such contractor 9r subcontractor, or against any person seeking accommodations, 
advantages, facilities, privileges, services, or membership in all .business, social, or other 
establishments or organizations, on the basis of the fact or perception of a person's race, 
color, creed, religion, national origin, ancestry, age, height, weight, sex, sexual 
orientation, gender identity, domestic partner status, ~arital status, disability or Acquired 
Immune Deficiency Syndrome or HIV status (AIDS/HIV status), or association with 
members of such protected classes, or in retaliation for opposition to discrimination 
against such classes. 
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b. Subcontracts. Contractor shall incorporate by reference in all . 
subcontracts the provisions of §§12B.2(a), 12B.2(c)-(k), and 12C.3 of the San Francisco 
Administrative Code (Go pies of which are available from Purchasing) and shall require all 
subcontractors to comply with such provisions. Failure of any subcontractors to comply 
with such provisions shall constitute a material breach of this Agreement. 

c. Nondiscrimination in Benefits. Contractor does not as of the date of this 
Agreeme~t and will not during the term of this Agreement, in any of its operations in San 
Francisco, on real property owned by San Francisco, or where work is being performed 
for the City elsewhere in the United States, discriminate in the provision of bereavement 
leave, family medical leave, health benefits, membership or membership discounts, 
moving expenses, pension and retirement benefits, or travel benefits, as well as any 
benefits other than the benefits specified above, between employees with domestic 
partners and employees with spouses, and/or between the domestic partners and spouses 
of such employees, where the domestic partnership has been registered with a 
governmental entity pursuant to state or local law authorizing such registration, subject to 
the conditions set forth in§ 12B.2(b) of the San Francisco Administrative Code. 

d. Condition to Contract. As a condition to this Agreement, Contractor 
shall execute the "Chapter 12B Declaration: Nondiscrimination in Contracts and 
Benefits" form (form Cl\1D-12B-101) with supporting documentation and secure the 
approval of the form by the San Francisco Contracts Monitoring Division (formerly 
"Human Rights Commission"). 

e. Incorporation of Administrative Code Provisions by Reference. The 
provisions of Chapters 12B and 12C of the San Francisco Administrative Code are 
incorporated in this Section by reference and made a part of this Agreement as though 
fully set forth herein. Contractor shall comply fully with and be bound by all of the 
provisions that apply to this Agreement under such Chapters, including but not limited to 
the remedies provided in such Chapters. Without limiting the foregoing, Cop.tractor 
understands that pursuant to §§12B.2(h) and 12C.3(g) of the San Francisco 
Administrative Code, a penalty of fifty dollars ($50) for each person for each calendar 
day during which such person was discriminated against in violation of the provisions of 
this Agreement may be assessed against Contractor and/or deducted from any payments 
due Contractor. 

40. MacBride Principles-Nort];iern Ireland. Pursuant to San Francisco 
Administrative Code § 12F .5, the City and County of San Francisco urge companies doing 
business in Northern Ireland to move toward resolving employment.inequities, and encourage 
such companies to abide by the MacBride Principles. The City and County of San Francisco 
urge San Francisco companies to do business with corporations that abide by the MacBride 
Principles. By signing below, the person executing this agreement on behalf of Contractor 
acknowledges and agrees that he or she has read and understood this section. 

41. Tropical Hardwood and Virgin Redwood Ban. Pursuant to §804(b) of the San 
Francisco Environment Code, the City and County of San Francisco urge contractors not to 
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import, purchase, obtain, or use for any purpose any tropical hardwood, tropical hardwood wood 
product, virgin redwood, or virgin redwood wood product. 

42. Drug-Free Workplace Policy. Contractor acknowledges that pursuant to the 
Federal Drug-Free Workplace Act of 1989, the unlawful manufacture, distribution, dispensation, 
possession, or use of a controlled substance is prohibited on City premises. Contractor agrees 
that any violation of this prohibition by Contractor, its employees, agents, or assigns will be 
deemed a material breach of this Agreement. 

43.· Resource Conservation. Chapter 5 of the San Francisco Environment Code 
. ("Resource Conservation") is incorporated herein by reference. Failure by Contractor to comply 
with any of the applicable requirements of Chapter 5 that are is not materially cured by 
Contractor within ten ( 10) days of notice by the City will be deemed a material breach of 
contract. 

44. Compliance with Americans with Disabilities Act. Contractor acknowledges 
that, pursuant to the Americans with Disabilities Act (ADA), programs, services, and other 
activities provided by a public entity to the public, whether directly or through a ~ontractor, must 
be accessible to ·.the disabled public. ·contractor shall provide the services specified in this 
Agreement in a manner that complies with the ADA and any and all other applicable federal, 
state, and local disability rights legislation. Contractor agrees not to discriminate ·against 
disabled persons in the provision of services, benefits or activities provided under this 
Agreement and further agrees that any violation of this prohibition on the part of Contractor, its 
employees, agents, or assigns will constitute a material breach of this Agreement. 

45. SunshiJ;le_Ordinance. In accordance with San Francisco Administrative Code 
§67.24(e), contracts, contractors' bids, responses to solicitations, and all other records of 
communications between City and persons or firms seeking contracts shall be open to inspection 
immediately after a contract has been awarded. Nothing in this provision requires the disclosure 
of a private person's or organization's net worth or other proprietary financial data submitted for 
qualification for a contract or other benefit until and unless that person or organization is 
awarded the contract or benefit. Information provided that is covered by this paragraph will be 
made available to the public upon request. 

46. Public Access to Meetings and Records. If the Contractor receives a cumulative 
total per year of at least $250,000 in City funds or City-administered funds and is a non-profit 
organization as defined in Chapter 121 of the San Francisco Administrative Code, Contractor 
shall comply with and be bound by all the applicable provisions of that Chapter. By executing 
this Agreement, the Contractor agrees to open its meetings and records to the public in the 
manner set forth in §§121.4 and 12L.5 of the Administrative Code. Contractor further agrees to 
make good-faith efforts to promote community membership on its Board of Directors in the 
manner set forth in §121.6 of the Administrative Code. The Contractor acknowledges that its 
material failure to comply with any of the provisions of this paragraph shall constitute a material 
breach of this Agreement. The Contractor further acknowledges that such material breach of the 
Agreement shall be grounds for the City to terminate and/or not renew the Agreement, partially 
or in its entirety. 
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47. Limitations on Contributions. Through execution of this Agreement, 
Contractor acknowledges that it is familiar with section 1.126 of the City's Campaign and 
Governmental Conduct Code, which prohibits any person who contracts with the City for the · 
rendition of personal services, for the furnishing of any material, supplies, or equipment, for the 
sale or lease of any land or building, or for a grant, loan, or loan guarantee, from making any 
campaign contribution to (1) an individual holding a City elective office if the contract must be 
approved by the individual, a board on which that individual serves, or the board of a state 
agency on which an appointee of that individual serves, (2) a candidate for the office held by 
such individual, or (3) a committee controlled by such individual, at any time from the 
commencement of negotiations for the contract until the later of either the termination of 
negotiations for such contract or six months after the date the contract is approved. Contractor 
acknowledges that the foregoing restriction applies only if the contract or a combination or series 
of contracts approved by the same individual or board in a fiscal year have a total anticipated or 
actual value of $50,000 or more. Contractor further acknowledges that the prohibition on 
contributions applies to each prospective party to the contract; each member of Contractor's 
board of directors; Contractor's chairperson, chief executive officer, chief fmancial officer, and 
chief operating officer; any person with an O\.Vllership interest of more than 20% in Contractor; 
any subcontractor listed in the bid or contract; and any committee that is sponsored or controlled 
by Contractor. Additionally, Contractor acknowledges that Contractor must inform each of the 
persons described in the preceding sentence of the prohibitions contained in Section 1.126. · 
Contractor farther agrees to provide to City the names of each person, entity, or committee 
described above. · 

48. Left blank by agreement of the parties. 

49. Left blank by agreement of the parties. 

50. Left blank by agreement of the parties. 

51. Prohibition on Political Activity with City Funds. In accordance with San 
Francisco Administrative Code Chapter 12.G, Contractor may not participate in, support, or 
attempt to influence any politic~ campaign for a candidate or for a ballot measure (collectively, 
"Political Activity") in the performance of the services provided under this Agreement. 
Contractor agrees to comply with San Francisco Administrative Code Chapter 12.G and any 
implementing rules and regulations promulgated by the City's Controller. The terms and 
provisions of Chapter 12.G are incorporated herein by this reference. In the event Contractor 
violates the provisions of this· section, the City may, in addition to any other rights or remedies 
available hereunder, (i) terminate this Agreement, and (ii) prohibit Contractor from bidding on or 
receiving any new City contract for a period of two (2) years. The Controller will not consider 
Contractor's use of profit as a violation of this section. 

52. Preservative-treated Wood Containing Arsenic. Contractor may not purchase 
preservative-treated wood products containing arsenic in the performance of this Agreement 
unless an exemption from the requirements of Chapter 13 of the San Francisco Environment 
Code is obtained from the Department of the Environment under Section 1304 of the Code. The 

· term ''preservative-treated wood containing arsenic" shall mean wood treated with a preservative 
that contains arsenic, elemental arsenic, or an arsenic copper combination, including, but not 
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limited to, chiomated copper arsenate preservative, ammoniacal copper zinc arsenate 
preservative,,. or ammoniacal copper arsenate preservative. Contractor may purchase 
preservative-treated wood products on the list of environmentally preferable alternatives 
prepared and adopted by the Department of the Environment. This provision does not preclude 
Contractor from purchasing preservative-treated wood containing arsenic for saltwater 
immersion. The term "saltwater immersion" shall mean a pressure-treated wood that is used for 
construction purposes or facilities that are partially or totally immersed in saltwater. 

5 3. Modification of Agreement. This Agreement may not be modified, nor may 
compliance with any of its terms be waived, except by written instrument executed and approved 
by a persori authorized by the City to do so, including the ,Owner's Representative identified 
pursuant to Appendix A. 

54. Administrative Remedy for Agreement Interpretation. Subject to Appendix 
A, should any question arise as to the meaning and intent of this Agreement, the question shall, 
prior to any other action or resort to any other legal remedy, be referred to Purchasing, who shall 
decide the true meaning and intent of the Agreement. 

55. Agreement Made in California; Venue. The formation, interpretation and 
performance of this Agreement shall be governed by the laws of the State of California Venue 
for all litigation relative to the formation, interpretation, and performance of this Agreement shall 
be in San Francisco. 

56. Construction. All paragraph captions are for reference only and shall not be 
considered in construing this Agreement. 

57. Left blank by agreement of the parties. 

58. Compliance with Laws. Contractor shall keep itself fully informed of the City's 
Charter, codes, ordinances, and regulations and of all state and federal laws in place at time of 
execution of this Agreement in any manner affecting the performance of this Agreement, and 
must at all times comply with such local codes, ordinances, and regulations and all applicable 
laws in place at time of execution of this Agreement. 

59. Services Provided by Attorneys. Any services to be provided by a law firm or 
attorney must be reviewed and approved in writing in advance by the City Attorney. No 
invoices for services provided by law firms or attorneys, including, without limitation, as 
subcontractors of Contractor, will be paid unless the provider received advance written approval 
from the City Attorney. 

60. Left blank by agreement of the parties. 

61. Severability. Should the application of any provision of this Agreement to any 
particular facts or circumstances be found by a court of competent jurisdiction to be invalid or 
unenforceable, then (a) the validity of other provisions ofthis Agreement shall not be affected or 
impaired thereby, and (b) such provision shall be enforced to the maximum extent possible so as 
to effect the intent of the parties and shall be reformed without further action by the parties to the' 
extent necessary to make such provision valid and enforceable. 

19 - Vessel Constuction Contract 

242 



62. Protection of Private Information. Contractor has read and agrees to the terms 
set forth in San Francisco Administrative Code Sections 12M.2, ''Nondisclosure of Private 
Information," and 12M.3, "Enforcement" of Administrative Code Chapter 12M, "Protection of 
Private Information," which are incorporated herein as if fully set forth. Contractor agrees that 
any failure of Contactor to comply with the requirements of Section 12M.2 of this Chapter shall 
be a material breach of the Contract. In such an event, in addition to any other remedies 
available to it under equity or law, the City may terminate the Contract, bring a false claim action 
against the Contractor pursuant to Chapter 6 or Chapter 21 of the Administrative Code, or debar 
the Contractor. 

63. Left blank by agreement of the parties. 

64. Food Service Waste Reduction Requirements. Effective June l, 2007, 
Contractor agrees to comply fully with and be bound by all of the provisions of the Food Service 
Waste Reduction Ordinance, as set forth in San Francisco Environment Code Chapter 16; 
including the remedies provided, and implementing guidelines and rules. The provisions of 
Chapter 16 are incorporated herein by reference and made a part of this Agreement as though 
fully set forth. This provision is a material term of this Agreement. By entering into this 
Agreement, Contractor agrees that if it breaches this provision, City will suffer actual damages 
that will be impractical or extremely difficult to determine; further, Contractor agrees that the 
sum of one hundred dollars ($100) liquidated damages for the first breach, two hundred dollars 
($200) liquidated damages for the second breach in the same year, and five hundred dollars 
($500) liquidated damages for subsequent breaches in the same year reasonable estimates are of 
the damage that City will incur based on the violation, established in light of the circumstances 
existing at the time this Agreement was made. Such amount shall not be considered a penalty, 
but rather agreed monetary damages sustained by City because of Contractor's failure to comply 
with this provision. 

65. Left blank by agreement of the parties. 

66. Cooperative Drafting. This Agreement has been drafted through a cooperative 
effort of both parties, and both parties have had an opportunity to have the Agreement reviewed 
and revised by legal counsel. No party shall be considered the drafter of this Agreement,·and no 
presumption or rule that an ambiguity shall be construed against the party drafting the clause 
shall apply to the interpretation or enforcement of this Agreement. 

67. Appendices and Incorporation by Reference. All attached appendices are fully 
incorporated into the contract terms. The Request for Proposals issued by City and County of 
San Francisco and responsive proposal by US FabNigor are both fully incorporated by reference 
to the extent that they are not in conflict with the terms of the agreement and appendices. 

68. Left blank by agreement of the parties. 

69. Bankruptcy. In the event that either party shall cease conducting business in the 
normal course, become insolvent, make a general a.Ssignment for the benefit of creditors, suffer 
or permit the appointment of a receiver for its business or assets, or shall avail itself of, or -

. become subject to, any proceeding under the Federal BankruptcyAct or any other statute of any 
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state relating to irisolvency or the protection of rights of creditors, then at the option of the other 
party, this contract shall terminate and be of no further force and effect, and any property or 
rights of such other party, tangible or intangible, shall forthwith be returned to it. · 

70. Reports by Contractor. Each month, Contractor must furnish a report of the 
percentage of project completed under this contract based the Master Construction Schedule as 
stated in Appendix A Scope of Services, Item 5. The report must be in a format acceptable to the 
City, and sent to: 

Mark Corso 
Reference: Contract #72000, Type II Fire 
Boat 
Finance Division 
San Francisco Fire Department 
698 2nd Street 
San Francisco; CA 94107 

Nishil Bali 
Reference: Contract #72000, Type II Fire Boat 
Office of Contract Administration 
Purchasing Division 
City Hall, Room 43 0 
1 Dr. Carlton B. Goodlett Place 
San Francisco, CA 94102-4685 

71. Left blank by agreement of the parties 

72. Material Safety Data Sheets. Where required by law, contractor will include 
Material Safety Data Sheets (M.S.D.S.)with delivery for applicable items. City may withhold. 
Acceptance and final payment until all required M.S.D.S. are provided. 

73. Force Majeure. No Party shall be liable for any failure to perform its obligations 
where such failure is as a result of unforeseen Acts of Nature (including fire, flood, earthquake, 
storm, hurricane, or other natural disaster), war, invasion, act of foreign enemies, hostilities 
(whether war is declared or not), civil war, rebellion, revolution, insurrection, military or usurped 
power or confiscation, terrorist activities, nationalization, government sanction, blockage, 
embargo, labor dispute, strike, lockout, or interruption (where such dispute, strike, lockout or 
interruption is not the result of any action of a Party) and no other Party will have a right to 
terminate this A~eement under Section 20 (Default; Remedies) in such circumstances. 

Any Party asserting Force Majeure as an excuse shall have the burden of proving that reasonable 
steps were taken (under the circumstances) to minimize delay or damages, that all non-excused 
obligations were substai:l.tially fulfilled, and that the other Party was timely notified of the 
likelihood or actual occurrence that would justify such an assertion, so that other prudent 
precautions could be contemplated. Within ten (10) days of becoming aware of any Force 
Maj eure delay (but within three (3) days if the delay occurs within ten ( 10) days of a scheduled 
delivery date), the party becoming aware must advise the other in writing of the same, with full 
details. The parties will promptly thereafter execute a change order making/confrrming any 
necessary adjustments to the Delivery Date or treat the claimed delay as a disputed item for 
resolution pursuant to the terms of this Agreement. 

74. Bond Requirements. The following bonds are required for the performance of 
this Agreement: 

a. A Performance Bond, the form attached as Appendix F in the amount of 
100% of the agreement to guarantee the faithful performance of this Agreement. 
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b. A Payment (Labor and Materials) Bond, the form attached as Appendix F 
in the amount of 100% of the agreement to guarantee the payment of wages for services engaged 
and of bills contracted for materials, supplies, and equipment used in the performance of this 
Agreement. 

Each bond must be approved as to form by the City Attorney, and approved as to sufficiency and 
qualifications of the surety by the Controller. The bonds must be renewed annually. 

75. Bond Obligation-Duration. The City hereby declares that the term of the 
Performance Bond and the L.abor and Materials Bond of this Agreement shall begin ·on the date 
that the contract is awarded and shall extend until Acceptance of the Vessel. If bonds are 
required by the City after Acceptance, the bond amount may be decreased by Contractor to 10% 
of the purchase price and Will remain in effect for a period not less than one (1) year following 
the date of Acceptance or the time required to resolve any items of incomplete work under this 
Agreement and the payment of any disputed amolints under this Agreement (including any 
disputed warranty claims remaining after one (1) year), whichever time period is longer. 

76. Entire Agreement. This contract, including all general and special terms and 
conditions, technical specifications, and all attachments, sets forth the entire Agreement between 
the parties, and supersedes all other oral or written provisions. Any proposed changes in this 
contract (including technical specifications) shall be submitted to the Contractor/Purchaser for 
prior approval. Any changes made without the approval of the Contractor/Purchaser and a 
formal contract modification will not be considered valid. Thi~ contract may be modified only as 
provided in Section 53, "Modification of Agreement." 
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day 
first mentioned above. 

CITY 

Recommended by: 

Chief Joanne Hayes-\Vhite 
San Francisco Fire Department 

Approved as to Form: 

Dennis J. Herrera 
City Attorney 

By:~~~~~~~~~~~~~~~ 
Glistin R. Guibert 
Deputy City Attorney 

Jaci Fong 
Director of the Office of Contract 
Administration, and 
Purchaser 

Appendices . 

A: Vessel Construction and Sale 
B: Calculation of Charges 
C Technical Specifications 
C-1: Revised Drawing List 

CONTRACTOR 

Vigor Fab LLC 

By signing this Agreement, I certify that I 
comply with the requirements of the 
Minimum Compensation Ordinance, which 
entitle Covered Employees to certain 
minimum hourly wages and compensated and 
uncompensated time off. 

I have read and understood paragraph 40, the 
City's statement urging companies doing 
business in Northern Ireland to move toward 
resolving employment inequities, 
encouraging compliance with the MacBride 
Principles, and urging 
San Francisco companies to do business with 
corporations that abide by the MacBride 
Principles 

Greg Lind 
Director of Estimating 
5555 N. Channel Ave. 
Portland, OR 97217 
503-247-1556 
greg.lind@vigorindustrial.com 
City vendor number: 86361 

D: Vessel Construction Agreement -Change Order Form 
E: Vessel Construction Agreement - Acceptance Certificate 
F: Vessel Construction Agreement - Payment and Performance Bond form 
G: Contractor's Schedule of Time & Materials Rates 
H. Grant Terms 
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AppendiXA 
Vessel Construction and Sale 

Contractor agrees to construct, sell, and deliver the Vessel, as defined below, to City, as 
follows: · 

1. Technical Specifications 

a. The Office of Contract Administration ("OCA") is requested proposals 
from qualified shipyards for the construction of a new Type II Fire Boat (the "Vessel") for the 
San Francisco Fire Department ("SFFD"). The Technical Specifications for this project are 
attached to this Agreeip.ent as Appendix C-Tecbnical Specifications. The Revised Drawings 
list is attached to this Agreement as Append.ix C-1. The parties agree that the Revised Drawings 
list, Appendix C-1, replaces the Contract Plans list found in the Technical Specifications at 
Section 007, Page 4 . 

. b. Type II Fire Boat construction must meet or exceed the requirements and 
standards set forth by the National Fire Protection Association Standard on Marine Fire Fighting 
Vessels (NFP A 1925) for Type II Fire Boat standards. 

c. All items must be bid as specified in Appendix C, Technical 
Specifications. Bidders may be deemed non-responsive for proposing alternates that are not 
acceptable to the City. See Section 011, Materials and Workmanship of Appendix C, Technical 
Specifications for details regarding acceptable alternate items. 

d. In the event of conflict between documents, this Agreement shall control, 
then the Specifications, then design drawings referenced in the Specifications, but only to the 
extent of such conflict and no further. 

2. Permits 

a All necessary permits required to perform work are to be supplied by the 
Contractor at no additional cost to the City. 

3. Warranty 

a. As a condition of the acceptance of the Vessel, the Contractor shall furnish 
the following warranties: 

1) The Contractor hereby warrants the Vessel for a period of one ( 1) 
yyat from Acceptance. Contractor will, at Contractor's own expense, and without any cost to the 
City, replace all parts failures and make all repairs, including labor and transportation costs, that 
may be required or are made necessary by reason of defective material or workmanship. Any 
defects found during warranty period, in workmanship or material, shall be corrected without 
regard to warranty period. Exceptions: City-furnished equipment is not included in Contractor's 
warranty but installation work by Contractor for installation of City-furnished equipment is 
included in Contractor's warranty. Design is not included in the Contractor's warranty. 
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Performance characteristics of the Vessel included in th~ Technical Specifications are not 
included in the Contractor's warranty. 

2) A one (1) year warranty against latent defects shall be provided. 
The Contractor shall warrant all workmanship and Contractor-provided materials for twelve (12) 
months after delivery of Vessel. 

· b. Nothing contained herein will obligate Contractor at any time to repair or 
replace any component of the Vessel to the extent such repair and/ or replacement is proximately 
caused by the negligent operation or maintenance of the Vessel or its equipment after 
Acceptance, or by normal wear and tear in the absence of defective material or workmanship. 

c. Contractor shall be notified promptly, and no later than thirty (30) 
days following discovery by City, of any warranty claim, and Contractor shall be allowed, at 
its expense, to inspect the Vessel prior to any repair or destruction of relevant parts, though 

· Contractor must conduct su:ch inspection within seven (7) days of City's notice, unless 
emergency circumstances require that such inspection occur sooner. 

d. The responsibility of Contractor shall be limited to correction of any 
· defects and/or breach of warranty claims that appear during the warranty period, including all 
costs of repair or replacement. Any work required to be performed under the provisions of this 
warranty shall be carried out at a location selected by Contractor reasonably convenient to the . 
operating location of the Vessel. In all cases, costs and responsibility of returning the Vessel or 
any parts to Contractor or other place of repair shall be for City's account. City and Contractor 
will cooperate in determining the time and place of repairs to reasonably minimize the costs to be 
borne by Contractor and City's loss of use of the Vessel. For warranty repairs performed by 
others, Contractor shall be liable for the lesser of (i) one hundred percent (100%) of the amount 
that such repairs and replacements, including the cost of dry-docking, would have cost if they 
had been carried out by Contractor, or (ii) the reasonable costs actually expended by City in 
remedying such defects. Reasonable cost~ consider what it would actually cost if Contractor 
performed the work in its own or an affiliate's yard and average rates in themarket where the 
Vessel is located during the warranty repairs. Any disputes over whether a condition constitutes 
defective or warranty work are subject to Technical Mediation. 

e. No Other Warranties. The foregoing warranties are City's exclusive 
warranties, and are in lieu of all other warranties, expressed or implied, including, but not limited 
to, any express or implied warranty of fitness or merchantability (and including, but not limited 
to, any warranties that might otherwise exist in the specifications), and which warranties of 
fitness, merchantability, any other warranties, expressed or implied, whether arising by law or 
otherwise, including, without limitation, under the Uniform Commercial Code, are 
hereby expressly disclaimed. 

4. Insurance Requirements 

Refer to Agreement Section 15 for detailed Insurance requirements. 
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5. Master Construction Schedule 

Prior to the beginning of Phase I (Appendix C, Section 003), Contractor will supply the 
City with a Master Construction Schedule in the form of a Critical Path Method Schedule 
(Appendix C, Section 813) within fourteen (14) days following execution of contract. Within 
five (5) days following successful· delivery of this item, the City will issue the Contractor a 
Notice to Proceed via written communication. Until receipt of this Notice, the vendor shall not· 
incur any detailed engineering or construction costs under this contract. . 

6. Shipyard Visits and Pre-Construction Meetings 

a. Where applicable, the shipyard must accommodate authorized 
representatives of the City to make inspections at the shipyard. As part of the proposal price, the 
proposer shall include the cost of City visits to the shipyard as detailed in Appendix C, 
"Technical Specifications, using per diem rates for meals and lodging as specified by the U.S. 
General Services Agency located at the following website: 
http://www.gsa.gov/portal/category/21287. Each visit must be approved, in writing, by the 
SFFD Fire Chief or Head Fiscal Officer prior to booking of travel arrangements. 

b. Upon completion of the Pre-Production Engineering and Detail Design 
phase (Appendix C, Section 003), the selected vendor and the SFFD shall have Pre-Construction 
meeting. The meeting shall be scheduled after the Working Plans (Appendix C, Section 007) 
and the Contractor's Weight Estimate (Appendix C, Section 833) have been developed and 
approved, and the manufacturer's certifications have been received. Upon successful delivery of 
items requested at the Pre-Construction meeting, the City will issue the selected vendor a Notice 
to Proceed to Phase II via written communication. Until receipt ofthis Notice, the vendor shall 
not incur any construction cost under this contract 

7. Substantial Completion, Dock and Sea Trials 

a Contractor to give City at least fourteen (14) days' notice of anticipated 
date for substantial completion and commencement of Dock and Sea Trials as per the 
Specifications. The details of these trials are outlined in Section 982 of Appendix C, "Technical 
Specifications." These trials shall be conducted by the Contractor and may be witnessed by City. 
City shall also conduct a substantial completion inspection. If there are any apparent defects in 
the materials or equipment at the time of substantial completion or trials, the City will promptly 
notify the Contractor in writing, specifying defects to be corrected. City will conduct re­
inspection of any corrections made by Contractor following trials. If no notice of defects is 
provided to Contractor within 5 days of completing Dock and Sea Trials, the Vessel will be 
deemed to conform to the Specifications, subject to Delivery and Acceptance in San Francisco, 
and subject to warranty rights under this Agreement. 

b. If there are any apparent defects in the materials or equipment at the time 
of substantial completion, the City will promptly notify the Contractor thereof. Without limiting. 
any other rights, the City, at its option, may require the Contractor to: 

1) Repair or replace, at Contractor's expense, any or all of the 
damaged materials, assemblies, or equipment; or 
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2) Refund the price ·of any or all of the damaged materials, assemblies 
or equipment; or 

3) Accept the return of any or all of the damaged materials, 
assemblies, or equipment. 

8. Delivery and Acceptance Inspection 

a. Following Dock and Sea Trails, the Vessel will be delivered by Contractor 
to San Francisco and available for acceptance inspection. This delivery available for inspectio;n 
is considered "Delivery" under this Agreement and satisfies any requirements tied to a Delivery 
Date unless material damage or defects preventing immediate use of the Vessel by City are 
found in the acceptance inspections. Within five (5) days of arrival in San Francisco, City will 
conduct an acceptance inspection and any additional acceptance trials called for in the 
Specifications. Contractor will also arrange and pay for a diver inspection of the Vessel's bottom 
per the terms of Section 983 of Appendix C, "Technical Specifications" (modified by agreement 
to permit diver inspection rather than drydocking unless bottom damage requiring drydocking 
repair is found). Upon completion of the five (5) day inspection period, Contractor may tender 
the Vessel for Acceptance. 

b. If there are material defects in the materials or equipment at the time of 
Delivery or noted in such trials or inspections that prevent the immediate use of the Vessel by 
City, within five (5) days of arrival in San Francisco, three (3) days of City receiving the diver's 
underwater inspection report, whichever is later, City will notify the Contractor in writing, 
specifying defects to be corrected. If there are no material defects preventing immediate use of 
the Vessel by City or if City gives no notice of material defects preventing immediate use, then 
(i) accrual of liquidated damages under Agreement Section 19 will cease to accrue; and (ii) the 
parties will conduct Acceptance. 

9. Acceptance 

a. Within five (5) days of completion of the Delivery and acceptance 
inspections described above, Contractor shall tender the Vessel to the Cify for final acceptance 
("Acceptance"). The Acceptance tender. must be made during normal work hours, 8:00 a.m.-
4:00 p.m., Monday through Friday, at the San Francisco Fire Department pier at Fire Station #35, 
Pier 22 112, The Embarcadero, San Francisco, CA 94105. At the time of such tender for 
delivery, the Vessel being delivered will have a Builder's Certificate issued by Contractor, and 
such certifications as are required by the Specifications. If the Vessel is found by City to 
conform to the Specifications and this Agreement, City shall provide Contractor with an 
executed Acceptance Delivery Certificate on the form attached as Appendix E, and the Vessel 
shall be accepted by City. Any punch list items or defects (that do not prevent immediate use of 
the Vessel as reasonably deten;o.ined by the City) shall be identified by City on the 'Delivery 
Certificate with particularity. The parties will treat such non-conformities as warranty items or 
the parties will agree on a dollar value and/or time period for correction of each such item or 
part. The Vessel will be accepted by City subject to correction of the defects noted and subject 
to all warranty rights under this Agreement. Contractor shall promptly thereafter either 
commence work to correct each such item or part or shall accept the assigned dollar value for the 
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same, as a result of the latter of which the Purchase. Price shall be automatically reduced by the 
agreed dollar value. Upon Acceptance of the Vessel by City, as above, Contractor shall provide 
City with the following: 

• Contractor's Certificate and transfer of title, which transfer of title 
may be on the Contractors Certificate or a separate USCG Bill of Sale; 

• clearly presented diagrains and instructions for all safety 
equipment, piping, wiririg, and other systems; 

• deadweight measurement and inclining test data; and 

• all other documentation and certifications required by the 
Specifications for the immediate use of the Vessel by City. 

Upon delivery to and acceptance of the Vessel by City, as above, or as soon as practicable 
after such delivery or within thirty (30) days, Contractor shall provide City with the following 

• all manufacturer's brochures, installation descriptions, manuals, 
maintenance and repair instructions for all mechanical and electrical systems as well as all 
gear, equipment and outfitting manufactured by others; 

• specifications and schedules of paintings and coatillgs; 

• all specifications, plans, and drawings, includillg "as built" 
drawings; and a list of all inventories and consumables. 

b. Any disputes over condition at substantial completion, Delivery or . 
Acceptance are subject to Technical Mediation under Appendix A, Section 18 below but shall · 
not delay delivery, and all undisputed values and amounts shall be paid with the final progress 
payment upon Acceptance. Notwithstanding anything to the contrary, it is mutually agreed that 
time is of the essence with respect to delivery of the Vessel; City shall not delay its execution of 
an Acceptance Certificate and Contractor shall not delay delivery or its transfer of title to City as 
set forth above .. 

10. Working Plans 

a. Contractor acknowledges that, at the date of this Contract, it ts in recd pt 
of the Revised Drawings List, Append:iX C-1. . 

b. The Contractor, as part of the scope of work coveredbythe Contract 
Price, will do the following: 

1) Prepare the shop drawings and detail drawings listed as the 
"Working Plans" at Appendix C, Technical Specifications, Section 007, Page 4 based on the 
Revised Drawings list, Appendix C-1. The Working Plans must be promptly submitted to the 
City on an as completed or revised basis. 
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2) Construct the Vessel based on the Working Plans so as to conform 
to the Revised Drawings and the construction details set forth in the Technical Specifications, 
Appendix C. · 

3) If Contractor discovers ambiguities or conflicting requirements 
between the Revised Drawings or the Technical Specifications and the actual construction or 
work that is to be performed in executing the Working Plans, Contractor will promptly notify the 
City of same. Contractor will work with the City and the City's designer to resolve the 
ambiguity or conflict. If the ambiguity or conflict requires a change in coi:tstruction 
methodology, time, or price, Contractor will promptly notify the City and follow the Change 
order procedures set forth in Section 13.below. 

c. The Contractor's warranty under Appendix A, Section 3 above includes: 

1) Contractor's preparation of and execution of the ·working Plans: 
Contractor is responsible· for correcting Contractor's errors or deficiencies in Working Plans at 
no increase in the Contract Price, provided such errors or deficiencies were not caused by errors 
in: (a) Owner Furnished Equipment; (b) vendor information furnished by the City or City's 
designer; or ( c) any other designs, information, or processes furnished by the City or the City's 
designer. 

2) 
Vessel Change Order. 

Any design work undertaken by Contractor in co:D.nection with a 

d. The design of the Vessel and all plans and drawings relating to the Vessel 
provided by the City or its designer, and all intellectual property rights in the same (such design, 
plans and drawings and all intellectual property rights in the same being herein called the "City 
l.P.R.") shall at all times be and remain the sole and exclusive.property of the City, which 
reserv:es all proprietary rights in and to the same. The Contractor will not obtain any rights of 
ownership or other proprietary rights in connection therewith or any part thereof and will not act 
in any way indicate any third party that Contractor has any ownership or other proprietary rights 
in the City I. P.R. · 

The Contractor shall only be entitled to use the City l.P.R. for the sole purpose of (and for 
no other purpose than) performing this Agreement and ('.Onstructing the Vessel, including any 
warranty work. 

e. The Working Plans, and working drawings, bills of materials, and 
production and lofting schedules produced by Contractor in performance of this Agreement (all 
collectively included within the meaning of"Working Plans" for purposes of this paragraph) 
shall remain the property of Contractor; provided, that the City shall have access to such 
Working Plans during construction of the Vessel, and provided further that the City is granted a 
world-wide, royalty-free license to use or refer to such Working.Plans in connection with repair 
or maintenance of the Vessel. Such license is non-transferrable and non-sublicensable except 
that the City is entitled to permit use by the City's architects, engineers, contractors and 
subcontractors for the purposes set forth in the preceding sentence. 

29 - Appendix A - Vessel Construction and S~S 2 



11. Reports 

Contractor shall submit written reports as requested by the San Francisco Fire 
Department. Format for the content of such reports shall be determined by "the San Francisco 
Fire Department. The timely submission of all reports is a necessary and material term and 
condition of this Agreement. The reports, including any copies, shall be submitted 
electronically, or on recycled paper and printed on double-sided pages to the maximum extent 
possible. 

12. Department Liaison 

a. City's Representative. In perfonning the services provided for in this 
Agreement, Contractor's liaison with the San Francisco Fire Department will be Mark Corso 
("Owner's Representative") or an agent so authorized by Mark Corso. Owner's Representative 
shall have reasonable access during regular business hours to the Vessels and to all machinery, 
equipment, and outfit intended for the Vessels, provided that Owner's Representative shall not 
unreasonably interfere with Contractor's performance under this Agreement or with Contractor's. 
normal business activities. Owner's Representative shall have the authority to authorize 
modifications, to reject work that is not in conformity with this Agreement, and to make all other 
decisions with respect to Contractor's performance under this Agreement. Owner's 
Representative shall be given reasonable advance notice of tests on Vessel so that he may be 
present for. the tests if he so desires. Any tests requested by Owner's Representative that exceed 
those required by the Specifications will be for City's account and will be performed by 
Contractor provided they do not unreasonably interfere with or delay Contractor's work, and all 
fees and expenses associated with any such test will be the sole responsibility of City. Any 
inspection by the City of the Vessel, materials, and equipment is for the sole purpose of 
identification and information. Such inspections shall not be construed as final acceptance or as 
acceptance of the materials or equipment if materials or equipment do not conform to contractual 
requirements. Contractor shall make available to Owner's Representative an office at 
Contractor's plant, furnished with desk, chair, and locking filing cabinet. Owner's 
Representative, and any and all other employees, agents, and representatives of City who enter 
upon the business premises of Contractor, shall be subject to all reasonable policies, procedures, 
and regulations of Contractor pertaining to health, safety, security, and administration. 

b. Rejection of Work. In the event Owner's Representative wishes to reject 
any of Contractor's work during the course of construction that Owner's Representative believes 
is not in conformance with this Agreement, such rejection shall be made in writing and shall be 
delivered to Contractor. If Contractor disputes the rejection, Contractor shall promptly give 
written notice of such dispute to City. If City supports Owner's Representative and so advises 
Contractor, Contractor (without waiver of any rights) shall perform.the work necessitated by the 
rejection as requested, but responsibility for the costs of such work may be decided by Technical 
Mediation. · 

13. Changes or Extras 

a. Change Orders. The Specifications, Purchase Price, and/or Delivery 
Date shall not be altered or amended in any manner whatsoever except through a written change 
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order executed by both parties as set forth in this section. All change orders shall be upon the 
Contractor's standard change order form~ attached as Appendix D. For any changes in or 
additions to the work requested or agreed to by City, including any change to the Specifications, 
Purchase Price, or Delivery Date, City and Contractor shall mutually agree in Writing to the 
adjustment in contract price caused thereby, or a method of computing said adjustment, and to 
the modified Delivery Date. Changes or extra work shall require in advance a written agreement 
signed by the authorized representative of each party. It is understood that Contractor's charges 
in calcuiating change orders Will be at the schedule of rates attached to this Agreement as 
Appendix G. Any agreed change order must be fully funded by the City by certification of the 
additional amoµnt by the Controller under Agreement Section· 5. In the absence of such 
agreement and certification as to price adjustment and modified Delivery Date, Contractor shall 
not be required to accept or perform such changes. 

b. Regulatory Changes. City and Contractor shall cooperate in securing 
design approvals from the U.S. Coast Guard and other regulatory agencies, as required. If any 
changes are required by any of these agencies to grant design approval that necessitates 
alterations or additions to the Vessel resulting in an adjustment to the cost of the Vessel and/or 
an adjustment to the time required for completion of the Vessel, then Contractor shall be entitled 
to make such changes, and Contractor and City shall execute a change order, 
including adjustment to the Purchase Price and/or adjustment to the Delivery Date as may be 
required to meet the changes necessary to obtain design or construction approval. Any such 
change order must be fully funded by the City by certification of the additional amount by the 
Controller under Contract Section 5. In the absence of such agreement and certification as to 
price adjustment and adjusted Delivery Date, Contractor shall not be required to accept or 
perform such changes. 

14. Title 

a. Title to the Vessels (including all materials, parts, components, etc. of or 
to be incorporated into the Vessels other than City's supply) will remain in Contractor 
during construction. Title to and ownership of the vessel and risk ofloss will only 
transfer to and vest in City upon Acceptance by City as set forth herein. 

· 15. Security Interest 

a. Contractor grants to City a first priority purchase money security interest 
in all of Contractor's right, title and interest in and to the following, whether now owned or 
hereafter acquired: 

1) The Vessel construction project heing undertaken pursuant to this 
Agreement, as amended from time to time, the Vessel, and all equipment, outfit, and 
appurtenances, including all accessions and additions thereto, and all parts, equipment, and 
materials specifically identified for permanent installation on the Vessel wherever located, 
whether on board the Vessel or not, all of which the parties acknowledge constitute "purchase­
money collateral" as such term is defined in Section 9-103(a)(i) of the Uniform Commercial 
Code; · 
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2) this Agreement, as amended from time to time; and 

3) · all proceeds of the foregoing, including insurance proceeds. 

The foregoing security interest secures the performance of all obligations of Contractor . 
outstanding from time to time under this Agreement and all other agreements, instruments, and 
documents relating thereto, now or hereafter in effect as amended from time to time 
(collectively, the "Obligations"), The parties acknowledge that the Obligations constitute a 
"purchase money obligation" as such term is defined in Section 9-103(a)(2) of the Uniform 
Commercial Code. Contractor expressly authorizes City to file such U.C.C-1 financing 
statements as City may deem necessary to perfect and continue City's security interest in the 
aforementioned collateral. From time to time at City's request, Contractor shall execute and 
deliver all further instruments and documents and take all further action as may be reasonably 
necessary to perfect and provide first priority for any security interest granted or purported to be 
granted in this Agreement or to enable City to exercise and enforce its rights and remedies with. 
respect to the aforementioned collateral. Contractor shall not register the Vessel under the vessel 
registration or titling laws of the United States or any state, or document the Vessel with the 
USCG, except as may be required during the construction or tl:ie delivery of the Vessel, provided . 
that such documents do not adversely affect the security interest of City. The s~curitY interest 
·granted to City hereunder is inferior only to Contractor's lien rights in the Vessel in the event of 
default by City, which lien rights are acknowledged by City. 

16. Loss of Vessel 

a. City's Option. In the event of an actual or constructive total ioss of the 
Vessel prior to Acceptance, or of substantially all of the materials, propulsion systems, or 
equipment at Contractor's plant intended for the Vessel, construction of the Vessel 
shall proceed/recommence, unless City elects within thirty (30) days of such loss to cancel 
the construction. If an election is made to cancel the construction or to proceed 
with/recommence construction, City shall give written notice to that effect to Contractor within 
thirty (30) days of the loss. 

b. Delivery Date Adjustment Subsequent to Total Loss. If City does not 
elect to cancel construction subsequent to an actual or constructive total loss, the Delivery Date 
shall be extended by mutual negotiation and execution of a change order for such time as is 
necessary for Contractor to clear all damage to the Vessel and to Contractor's plant, facilities and 
equipment, to reinstate the Vessel and Contractor's plant and production schedule, to complete 
work on other vessels or projects in Contractor's production line if necessary in order to reinstate 
the Vessel, and to purchase and obtain delivery of materials, engines or equipment in substitution 
for those damaged. City shall have no claim against Contractor for any loss or damage incurred 
by City as a result of such delay. 

c. Insurance Payment. In the event that there is an actual or constructive 
total loss of the Vessel prior to Acceptance and if no election is made to cancel the construction, 
then the monies received froni the Contractor's Risk Insurance with respect to the Vessel shall be 
applied to the construction of a replacement Vessel. All proceeds of the Contractor's Risk 
Insurance for damage or loss of City-furnished equipment shall be paid to City and/or City's 
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lender as their interests may appear. If the election is made to cancel construction, all proceeds 
of the Contractor's Risk Insurance shall be paid to Contractor and City as their interests may 
appear, and to the extent proceeds of the Contractor's Risk Insurance cover the value of 
Contractor's work on the Vessel between the time of the last Deposit or Progress Payment under 
Apendix.B and the total loss, Contractor will be entitled to receive that portion of the insurance 
_proceeds. 

d. Partial Loss. If any of the materials or equipment in Contractor's 
plant intended for the Vessel are partially but not completely damaged or lost prior to delivery, 
any monies received in respect of the insurance shall be applied in repairing such damage or loss 
in a reasonable and workmanlike manner and, if necessary and agreed, the date for completion 
shall be extended by mutual negotiation and execution of a change order. 

· e. Permissible Delays. The Delivery Date shall be extended without 
incurring a delivery delay charge to take account of the following events causing delay 
("Permissible Delay"): 

1) Any governmental control, intervention, or newly imposed 
requirements; 

2) Circumstances arising out of war, riot, civil commotion, terrorism, 
or malicious damage; 

3) Labor stoppage or slowdowns, including any actions brought about 
by collective bargaining, strikes, or lockouts of any of Contractor's workmen or any of the. 
workmen employed by subcontractors ot the makers of any of the machinery, equipment, or 
material necessary for the construction of the Vessel or of its machinery or equipment; 

4) Any delay or default by City ill the payment of the Purchase Price; 

5) Any nonconformity, defect, or delay in delivery of machinery, 
equipment or materials necessary for the construction of the Vessel where such machinery, 
equipment or materials are: 

1. City Supply; or 

ii. limited in the Specifications to a particular supplier. 
or manufacturer, provided Contractor has exercised proper purchasing practices; or 

111. limited in the Specifications to a particular design or 
material not readily available from suppliers, provided Contractor has exercised 
proper purchasing practices; 

6) Substantial damage or destruction caused by fire, explosion, 
windstorm, flood or other loss to Contractor's plant, equipment or materials; 

7) Inclement weather that causes the closure of the public schools in 
the municipality where the Vessel is being constructed; 

3 3 - Appendix A - Vessel Construction and S21g S 



8) High winds preventing the safe use of cranes at the facility where 
the Vessel is being constructed for more than four (4) consecutive hours during a workday and 
all other crane related construction in shipyard is also prevented, such delaying event will be 
documented to City within three (3) days; 

9) Delays in the delivery voyage to San Francisco due to weather or 
sea condition limitations imposed by insurers of the Vessel or their surveyors; 

10 Delays authorized pursuant to Appendix A, Section 16 "Loss of 
Vessel." 

1 7. Notice of Delay 

a. Within ten (10) days of becoming aware of any Permissible Delay (but 
within three (3) d.ays ifthe delay occurs within ten (10) days of a scheduled delivery date), ' 
the party becoming aware shall advise the other in writing of the same, with full details, and 
the parties shail promptly thereafter execute a change order making/confirming any 
necessary adjustments to the Delivery Date. 

18. Technical Mediation 

a: The parties agree to use a process of Technical Mediation to help resolves 
disputes during construction or over warranty claims that are of a technical nature. Such 
technical disputes are: 

1) . disputes as to quality of work, materials, parts, equipment, or 
fabrication; 

2) disputes as to conformity of work with the Plans and 
Specifications; 

3) disputes as to deficiencies noted on delivery certificates; 

4) disputed change orders having a value under $75,000; 

5) disputed warranty claims having a value under $75,000; and . 

6) any other dispute of a similar technical nature that the parties agree 
to submit to Technical Mediation. 

b. The Technical Mediation shall be conducted in the shipyard facility where 
the Vessel is being constructed if before delivery, and in San Francisco if after delivery. If the 
parties are unable to agree on an individual to serve as technical mediator, the manager of the 
American Bureau of Shipping Technical Services office in San Francisco (or its successor entity) 
shall appoint one. The technical mediator shall be a commercial executive, naval architect, 
marine surveyor, ship builder, or ship repairer only, and in any event knowledgeable with regard 
to marine construction. The technical mediator shall promptly hear and consider all information 
presented by the parties about the dispute, shall assist the parties in resolving the dispute, and if 
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requested by either party, make recommendati.ons as to how the mediator would rule on the 
dispute as a fact finder. Any expenses of the technical mediator in connection with resolution· of 
technical disputes shall be shared equally by the parties. Any other costs and expenses incurred 
by a party relating to Technical Mediation, including attorneys' fees, shall be borne by that party 
only. Any decision or recommendation of the technical mediator is non-binding on the parties 
unless the parties mutually agree in writing in advance of the decision or recommendation that 
the mediator's decision or recommendation is to be final and binding as if made in a binding 
arbitration. Any non-binding matter submitted to Technical Mediation may subsequently be 
resolved through litigation. 

c. The parties agree that the powers of the technical mediator in any agreed 
binding decision are limited as follows: 

The technical mediator: 

1) shall deal only with the dispute that was referred for him 
to itivestigate and submit his findings and recommendations 

· 2) shall have no power to decide any matter that is not directly 
related to the dispute submitted to him 

3) shall have no power to modify the Specifications or Drawings 

4) shall be bound by the provisions of this Agreement and shall have 
no power to add to, subtract from, or modify any of the terms of this Agreement, including, but 
not limited to, the limitations. on consequential damages and warranty claims, and shall have no 
power to award any such consequential damages or punitive damages. 
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1. Pricing 

AppendixB 
Calculation of Charges 

(a) All pricing in the bid proposal ~d contract shall be in US dollars. 

(b) Pricing shall be firm throughout the term of the contract. 

( c) The total price, subject to adjustment as only stated in the final contract, is 
Eleven Million, Six Hundred Thirty-seven Thousand, Six Hundred Sixty Dollars 
($11,637,660.00). This pricing includes the following options: 

• Cummins engine package 

• Payment and Performance Bond 

• ·Extended warranty on fire pumps - 2 additional years (3 years 
total) 

• Impressed current cathodic protection 

• Cathelco anti-fouling systeni 

2. Payments Payme:i;its to the Contractor shall be made as progressive payments 
from a Blanket Purchase Order based on a timeline of scheduled deliverables as follows: 

Issuance of Notice to Proceed by City: 

Execution of the purchase order for the Main Engine/Propulsion Gear/Fire Pump 
Engine Order: · 

Execution of the purchase order for the Fire Fighting System Order: 

Hull module erection begins: 

Receipt of All components of the Main Engine/Propulsion Gear/Fire Pump Engine 
Order in the yard: · · 

Superstructure erection begins: 

Completion of all major Steelwork of the hull (all steel modules landed) including 
all welding: 

Receipt of All components of the Fire Fighting System Order in the yard: 

Superstructure complete and landed on hull including all welding: 

Launch of the vessel: 

Acceptance of Vessel in San Francisco at Fire Station #35 (Pier. 22 1/2): 
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Separate Attachment 

Appendix C 
Technical Specifications 
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Appendix C-1 
Revised Drawings List 
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VESSEL CONSTRUCTION AGREEMENT 

OWNER 
Name 
Address 
City, State 
Contact Name 
Te~ephone 
Facsimile 

VESSEL 
Name 
Official Number 
Type/Use 

CHANGE REQUESTED BY: 

CHANGE IN MATERIALS: 

Appendix D - Change Order Form 

Change Order 

Number ---

CONTRACTOR 
Name 
Address. 
City, State . 
Contact Name . 

Telephone 
Facsimile 

CONTRACT 
Title .. 
Date 
Reference No. 

Original cost of such materials : ---,----­
Revised cost of such materials : -"'------
Difference (increase/decrease) : _____ _ 
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CHANGE JN LABOR: 

. Original cost of such labor 
Revised cost of such labor 
Difference (increase/decrease): ______ _ 

CHANGE JN SCHEDULE AND/OR DELIVERY DATE: 

IMP ACT ON OTHER WORK : 
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Time (delay or advancement): ______ _ 
Revised Delivery Date 

Original cost of such materials : ______ _ 
Revised cost of such materials : -------
Difference (increase/decrea:?e) : ______ _ 

Original c9st of such labor 
Revised cost of such labor 
Difference (increase/decrease):_~-----

Time (delay or advancement)_: ______ _ 
Revised Delivery Date 
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Upon execution by both parties, the foregoing Change Order shall be deemed fully 
incorporated into the Vessel Construction Agreement between City and Contractor identified 
above. This Change Order. may be executed in counterparts and/or by facsimile, with a facsimile 
copy of a signature considered equivalent to an original signature. 

DATED this day of 20 
~~- -~~~~~ 

OWNER: CONTRACTOR: 

Authorized Signature Authorized Signature 

Printed Name and Title Printed Name and Title 
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VESSEL CONSTRUCTION AGREEMENT 

AppendixE 

Acceptance Certificate 

OWNER CONTRACTOR 
Name Name 
Address Address 
. City, State City, State . 
Contact Name .. Contact 
Telephone Telephone 
Facsimile Facsimile 

VESSEL CONTRACT 
Name Title 
Official Number Date 
Type/Use Reference No. 

The Vessel identified above is tendered for delivery by Contractor to City pursuant to 
the Vessel Construction Agreement referenced above. Concurrently and in accordance with the 
terms .of said contract, Contractor tenders the following documents and/or other items to City: 

1. 

2. 

3. 

4. 

' 5. 

6. 

Contractor warrants that all work upon the Vessel has been performed and completed in 
full compliance with the terms and conditions of said contract, including without limitation 
the Specifications as identified therein, and that all required tests and trials have been 
satisfactorily performed, except as follows: 

Item Work Days Dollar Vaiue 
1. 
2. 
3. 
4. 
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City, having completed its inspection of the Vessel, hereby accepts redelivery of 
the Vessel pursuant to the terms and conditions of said contract except as follows: 

Item Work Days Dollar Value 
1. -. 

2. 
3. 
4. 

DATED this day of _____ ., 20_._. 

OWNER:. CONTRACTOR: 

Authorized Signature Authorized Signature 

Printed Na.me and Title Printed Name and Title 
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VESSEL CONSTRUCTION AGREEMENT 

Appedix F 

Payment and Performance Bond form 

PERFORMANCE BOND AND PAYMENT (LABOR & MATERIALS) BOND 

KNOW ALL J\IBN BY THESE PRES~NTS, that WHEREAS, the San Francisco Fire 
Department, through the Office of Contract Administration of the City and County of San 
Francisco, State of California, has awarded to: 

heremafter designated as the "Principal", a Contract by BOARD OF SUPERVISORS 
RESOLUTION NO. , adopted , 2014_ for: 

Project Title 
Contract No. Contract Number 

WHEREAS, said Principal is required under the terms of said Contract to furnish a Bond 
for the faithful performance of said Contract; and to furnish a separate Bond for the payment of 
any materials, provisions, or other supplies, used in, upon, for or about the. performance of the 
Work contracted to be done; 

NOW, THEREFORE, we the Principal and 

as Surety, are firmly bound unto the City and County of San Francisco in the penal sum of 

(PERFORMANCE BOND) (PAYMENT BOND) 
and 

lawful money of the United States for the payment of which sum well and truly to be made, we 
bind ourselves, our heirs, executors, administrators, successors and assigns, jointly and severally 
fumly by these presents for the penal sum for a performance bond and an equal and separate 
penal sum for a separate payment bond. The conditions ofthis obligation is such that ifthe said 
principal does well and faithfully performs all the conditions and covenants of said Contract, 
according to the true intent and meaning thereof, upon its part to be kept and performed, then the 
above obligation is to be null and void, otherwise to remain in full force and effect. 

(PERFORMANCE BOND) 

THE CONDITION OF THIS OBLIGATION IS SUCH, that if the above bounden 
Principal, its heirs, executors, administrators, successors or assigns, shall in all things stand to 
and abide by, and well and truly keep and perform the covenants, conditions and agreements in 
the said Contract, including the provisions for liquidated damages in the said Contract, any 
cruinges, additions or alterations thereof made as therein provided, on its part, to be kept and 
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performed at the time and in the manner therein specified, and in all respects according to their 
true intent and meaning, and shall indemnify and save harmless the City and County of San 
Francisco, its officers and agents, as therein stipulated, then this obligation shall become null and 
void; otherwise it shall be and reinain in full force and effect. 

(PAYMENT BOND) 

THE CONDITION OF TillS OBLIGATION IS SUCH, that if said principal, its heirs, 
executors, administrators, successors or assigns, of its subcontractor or subcontractors, shall fail 
to pay for any services, materials, provisions, equipment or other supplies, used in, upon, for or 
about the performance of the work contracted to be done, or for any work or labor thereon of any 
kind, or for amounts due the Unemployment Insurance Act with respect to such work or labor, 
then the surety of this Bond will pay for same, in an amount not exceeding the sum specified in 
this Bond, and in case suit is brought upon this Bond will also pay a reasonable attorney's fee, to 
be fixed by the Court. This Bond sillill inure to the benefit of all contractors or subcontractors of 
Principal and any and all persons, companies, corporations, political subdivisions and state 
agencies, performing labor, furnishing materials or equipment, or performing other services 
under the Contract. 

Surety, for value received, hereby expressly agrees that no change, extension of tirlle, 
modification~ alteration or addition to the undertakings, covenants, terms, conditions and 
agreements of the Contract, or to the work to be performed thereunder, or to the Specifications 
accompanying the same, and no inadvertent overpayment of progress payments, shall in any way 
affect its obligations on these Bonds; and it does hereby waive notice of any such change, 
extension of time, modification, alteration or addition to the undertakings, covenants, terms, 
conditions and agreements of the Contract, or to the Work to be performed thereunder, or to the 
Specifications, or of any inadvertent overpayment of progress payments .. 

IN WITNESS WHEREOF, the above-bounden parties have executed this instrument 
under their seal this __ day of , 2014, the name and corporate seal of each 
corporate party being hereto affixed and these presents duly signed by its undersigned 
representative, pursuant to authority of its governing body. 
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Approved as to form: 
Dennis J. Herrera 
City Attorney 

By: 
Deputy City Attorney 

Principal 

By: 

Surety 

By: 

END OF DOCUMENT 
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AppendixG 

Contractor's Schedule of Time & Materials Rates 

Labor (Straight Time): $78.00 per hour 
Labor (Overtime Premium): $28.00 per hour 
Materials and Subco1;1.tracts: Cost plus 20% 

General T aiiffs 
Forklift 
Crane 
Berthage 
Electrical 
Laydown Area 

$125.00 per hour plus labor 
$200.00 per hour plus labor 
$2.00 per foot per day 
$0.14 per kWH 
$0.50 per sq. ft/month 

*A list of tariff rates is available on request 
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ExhibitH 

Grant Terms 
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FORM SFEC-126: 
NOTIFICATION OF CONTRACT APPROVAL 
.. ampa1gnan overnmen a on uc o e (S F C d G t 1 C d t C d § 1 126) 

City Elective Officer Information (Please print clearly.) 

Name of City elective officer(s): City elective office(s) held: 

San Francisco Board of Supervisors 

Contractor Information (Please print clearly.) 

Name ofcontractor: Vigor Fab Inc. (US Fab Inc.) 

Please list the names of (1) members of the contractor's board of directors; (2) the contractor's chief executive officer, chief 
financial officer and chief operating officer; (3) any person who has an ownership of 20 percent or more in the contractor; (4) 
any subcontractor listed in the bid or contract; and (5) any political committee sponsored or controlled by the contractor. Use 
additional pages as necessary. 

(1) Frank Foti 
-

(2) Frank Foti, CEO, Lon Leneve, CFO, and Dave Whitcomb, COO 
(3) Vigor Fab LLC is owned entirely by Vigor Industrial LLC. Frank Foti owns more than 20% of Vigor 
Industrial LLC. 
(4) Please see attached Sub-Vendor-Supplier List. 
(5) The contractor, Vigor Fab LLC, does not sponsor or control a political committee. Vigor Fab LLC is 
owned in its entirety by Vigor Industrial LLC and that entity does sponsor a political action committee. 
Contractor address: 5555 N. Ch(l11llel Ave. Portland, OR 97127 

Date that contract was approved: To be approved 

Describe the nature of the contract that was approved: 

Comments: 

This contract was approved by (check applicable): 

0 the City elective officer(s) identified on this form 

0 a board on which the City elective officer(s) serves 

I Amount of contract: $ $11,637,660 

Type II Fire Boat 

~~~~~~~~~~~~~~~~~~~~~~~~ 

Print Name of Board 

o the board of a state agency (Health Authority, Housing Authority Commission, Industrial Development Authority 
Board, Parking Authority, Redevelopment Agency Commission, Relocation Appeals Board, Treasure Island 
Development Authority) on which an appointee of the City elective officer(s) identified on this form sits 

Print Name of Board 

Filer Information (Please print clearly.) 
Name of filer: Contact telephone number: 

( ) 

Address: E-mail: 

Signature of City Elective Officer (if submitted by City elective officer) Date Signed 

Signature of Board Secretary or Clerk (if submitted by Board Secretary or Clerk) Date Signed 
S:\ALL FORMS\2008\Form SFEC-126 Contractors doing business with the City 11.08.doc 
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'f VIGOR 
Vigor Fab LLC Major Subcontractor-Vendor-Supplier List for 

City of San Francisco Type II Fire Boat (RFP 72000) 

A. Major Subcontractors: 

1. Argonaut Marine: (Lofting/Production Drawings) 
Mark Siburg 
4701 SW Admiral Way, #13 
Seattle, WA 98116 
(206) 935-4812 / argonaut@argonautmarine.com 

2. Columbia-Sentinel Engineers, Inc: (Production Drawings) 
PaulZankich 
4000 Delridge Way SW, Suite 300 
Seattle, WA 98106 
(206) 923-1380 / pzankich@columbia-sentinel.com 

3. Eltech Electric, Inc: (Electrical & Electronics Systems) 
Jay Sinclair 
2123 West Elmore Street 
Seattle, WA 98199 
(206) 213-0048 I jsinclair@eltech.us 

4. Engineered Heavy Services, LLC: (Vessel Transport for Launch) 
Gregory Nordholm 
4116 34th Avenue NE, #B 
Everett, WA 98201 
(425) 259-0213 / greg.nordholm@norarllc.com 

5. Performance Contracting Inc: (Insulation Services) 
David Rieman 
13600 N.E. 10th Ave. 
Vancouver, WA 98685 
(503) 793-4296 / david.rieman@pcg.com 

6. Sound Propeller Services: (Propeller,,Shafts, Steering & Rudders) 
Brian Knoch 
7916 8tli Avenue South 
Seattle, WA 98108 
(206) 788-4202 / bknoch@soundprop.com 

7. Wiehle Industries, LLC: (Habitability & Joiner Works) 
Gabriel Wiehle 
3817 NE 151st Street 
Lake Forest Partk, WA 98155-7715 
(206) 683-0774 / gabe@wiehleindustries.com 
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Vigor Fab LLC Major Subcontractor-Vendor-Supplier List for 
City of San Francisco Type II Fire Boat {RFP 72000) 

8. StanE: (Off-Ship Fire-Fighting Equipment) 
Richard Lucas 
2616 Research Drive Unit B 
Corona, CA 92882 
(951) 479-9810 / richard@counterfiresales.co.uk 

B. Major Engine Suppliers/Vendors: 

1. Peterson Power Systems: (Main Engines & Reduction Gears, Option lA) 
Rich Floyd 
4421 NE Columbia Boulevard 
Portland, OR 97218 
(510) 406-9278 / rafloyd@petersonpower.com 

2. NC i>ower Systems: (Main Engines & Reduction Gears, Option lB) 
Chris Blazevich 
P.O. Box 3562 
Seatt:le, WA 98124 
(425) 241-0817 / cblazevich@ncpowersystems.com 

3. Cummins Northwest, LLC (Main Engines & Reduction Gear, Option 2) 
Antn ony Davis 
811 Southwest Grady Way 
Renton, WA 98055-2944 
(425) 277-5330 / anthony.b.davis@cummins.com 

C. Other Major Suppliers/Vendors: 

1. Ershigs: (Fabricate New Deck House and Pilot House) 
Jane II Brozovich 
742 Marine Drive 
Bellingham, WA 98225 
(360) 961-1607 / jbrozovich@ershigs.com 

2. Sound Propeller Systems: (Propeller, Shafts, Steering & Rudders) 
Jason Jackson 
9130 15th Place So. Suite A 

Seattle, WA 98108 
(206) 392-0021 / iiackson@soundpropsys.com 
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