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FILE NO. 150472 ' RESOLUTION NO.

[Contract Amendment New Flyer of America, Inc. - Purchase of Low Floor Diesel- -Hybrid
Buses - Not to Exceed $167,639,669].

Resolution approving Amendment No. 1 to Contract No. CPT 713 (Procurement of 40-
Foot and 60-Foot Low Floor Diesel Hybrid Buses) with New Flyer of America, Inc., to
change the propulsion system in six of the previously ordered 61 buses from parallel
propulsion to series prdpdlsion; and to exercise Option No. 1 of the contract to
purchase an additional 48 atandard and 50 articulated low floor diesel-hybrid buses, for
an additional amount of $99,382,133, and a total contract amount not to exceed

$167,639,669 to commence following Board approval.

WHEREAS, The SFMTA rubber tire fleet includes 56 40-foot (standard) Orion hybrid
diesel coaches, 138 standard and 124 60-foot (articulated) Neoplan diesel coaches, and 24
inactive articulated New Flyer coaches that are due for replacement over the next five years
becau'se they have reached or will be reaching their expected useful lives of 12 years within
the next five years; and |

| WHEREAS, Service demands for the standard and the articulated coaches will require

the SFMTA to purchase buses to accommodate service expansion; and

WHEREAS, On December 30, 2014, the City entered into Contract No. CPT 713 with
New Flyer of America Inc. (Agreement) to purchase 61 articulated low floor diesel hybrid
buses and associated spare parts, training, manuals and special tools; and

WHEREAS, The Agreement includes options to purchase an additional 200 standard
and 163 articulated low floor diesel hybrid buses over the next six years shlould funding be

identified; and
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WHEREAS, The SFMTA now wishes to amend the contract to change the propuilsion

‘system in six of the 61 articulated buses in the base order from parallel propulsion to series

propulsion; and .

WHEREAS, The SFMTA also wishes to exercise the 2015 option in the Agreementto
procure 98 additional buses (24 series propulsion standard coaches, 24 parallel propulsion
standard coaches, 25 series propulsion articulated coaches and 25 parallel propulsion

articulated coaches), as well as associate spare parts, training, manuals and special tools;

“and

WHEREAS, Amendment No. 1 will be funded by a combination of federal formula
funds and local matching funds; and

WHEREAS, On April 21, 2015, the SFMTA Board of Directors adopted Resolution No.
15-063, which authorized the Director of Transportation to execute Amendment No. 1 to
Contract No.' CPT 713 with New Flyer of America Inc., to change the propulsion system in six
of the previously ordered buses from parallel system to series system, and to purchase an
additional 48 standard and 50 articulated low floor diesel hybrid buses, for an additional
amount of $99,382,133, and a total contract amount not to exceed $167,639,669, with no
change to the term of the contract; now, therefore, be it

RESOLVED, That the Board of Supervisors éuthorizes the SFMTA to enter into
Amendment No. 1 to Contract No. CPT 713 with. New. Flyer of America Inc., to purchase an
additional 48 standard and 50 articulated low floor diesel hybrid coaches and related tools and
training and spare parts, for an additional amount of $99,382,133 and a total contract amount
not to exceed $167,639,669, with no change to the term of the contract; and, be it

FURTHER RESOLVED, That within 30 days of the document being fully executed by
all parties, the final document shall be provided to the Clerk of the Board for inclusion in the

official file.
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BUDGET AND FINANCE SUB-COMMITTEE MEETING ’ JUNE 3,2015

ltem 11 ' Department: '
File 15-0472 Municipal Transportation Agency (MTA)

Legislative Objectives

The proposed resolution would approve the first amendment to the contract between the
San Francisco Municipal Transportation Agency (SFMTA) and New Flyer of America, Inc. (New
Flyer), to (a) change the propulsion system in six of the previously ordered 61 60-foot long
buses; and (b) exercise the first option in the contract to purchase an additional 48 40-foot
and 50 60-foot low floor diesel-hybrid buses, for an additional contract amount of
$99,382,133 and a total contract amount not to exceed $167,639,669.

Key Points

e SFMTA currently operates 372 buses that are 40-feet !ohg (standard) and 121 buses that
are 60-feet long (articulated) for a total of 493 buses that were purchased at various times
from various vendors. Of the fleet of 493 standard and articulated buses, 325 or 65.9
percent of the total are projected to reach the end of their useful life in 2015.

» The SFMTA Transit Fleet Management Plan from March 2014 states that, by the end of
calendar year 2020, the MTA anticipates procuring 424 new or replacement 40-feet and
60-feet buses. )

e SFMTA issued a competitive Request for Proposals {RFP) in January 2014 to procure buses
and received approval from the Board of Supervisors to enter into a contract with New
Flyer on December 16, 2014. The base contract, entered into on December 30, 2014, was
for 61 articulated buses and included five annual options for the procurement of up to
363 additional standard and articulated buses.

e SFMTA would like to exercise the first of the five annual contract options to procure 48
standard buses and 50 articulated buses, increasing the total number of buses acquired as
part of the contract with New Flyer to 159 standard and articulated buses. SFMTA would
also like to modify its previous order of 61 articulated buses to change the propulsion
system in six buses.

Fiscal Impact

e The proposed contract amendment would have an additional cost of $111,252,323
comprised of $99,382,133 for the 48 standard and 50 articulated buses including spare
parts, tools, and training, with an additional $11,870,190 for sales tax and support costs.
The total contract not-to-exceed amount would increase from $68,257,536 to
$167,639,669.

Recommendation

e Approve the proposed resolution.

SAN FRANCISCO BOARD OF SUPERVISORS - BUDGET AND LEGISLATIVE ANALYST
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BUDGET AND FINANCE SUB-COMMITTEE MEETING . JUNE3,2015

MANDATE STATEMENT/ BACKGROUND

Mandate Statement

City Charter Section 9.118(b) states that a contract entered into by a department, board or
commission that (1) has a term of more than ten years, (2) requires expenditures of $10 million
or more, or (3) requires a modification of more than $500,000 is subject to Board of Supervisors
approval.

Background

The San Francisco Municipal Transportation Agency (SFMTA) currently operates 372 buses that
are 40-feet long (standard) and 121 buses that are 60-feet long (articulated) for a total of 493

buses that were purchased at various times and from various vendors as shown in Table 1
below.

Table 1: SFMTA Standard and Articulated Diesel Bus Fleet

Coach Year Entered  End of Useful
Number Length ~ Manufacturer Service Life (Year) Quantity
8101-8235, 40-foot (standard) Neoplan 2002 2014 137
8301-8304
8305-8371 40-foot (standard) Neoplan 2003 2015 67 -
Subtotal, Standard Buses at the End of Useful Life in 2015 204
8401-8456 40-foot {standard) Orion 2007 2019 56
8601-8662 40-foot (standard) New Flyer 2013 2025 62
8701-8750  40-foot (standard)  New Flyer 2014 2026 50
Subtotal Standard Fleet: 372
1 6200-6225  60-foot (articulated) Neoplan 2002 2014 - 25
6226-6299, 60-foot (articulated) Neoplan 2003 2015 96
6401-6424
Subtotal, Articulated Buses at the End of Useful Life in 2015 ' o121

Subtotal Articulated Fleet: 121
Total Diesel Fleet*: 493

*Excluding 30-foot motor coaches

The Board of Supervisors approved the original contract with New F'Iyer on December 16, 2014,
for the purchase of 61 articulated buses at a cost not to exceed $68,257,536, with five annual
contract options through 2019 for 363 additional standard and articulated buses, totaling 424
buses (File 14-1224), as shown in Table 2 below.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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BUDGET AND FINANCE SUB-COMMITTEE MEETING ’ JUNE 3, 2015

Table 2: Base Contract with New Flyer for 61 Articulated Buses Plus Contract Optlons for 363
Standard and Articulated Buses

Standard Articulated
{(40-foot) (60-foot) Total Status
Buses Buses '
Base Amount - 61 61 Executed
Options ' '
2015 Option . 48 50 98 Proposed
2016 Option 41 48 89 TBD
2017 Option 30 - 30 TBD
2018 Option 36 35 71 TBD
2019 Option . 45 30 75 TBD
Subtotal, Options 200 163 363
Total 200 . 224 424

The SFMTA Transit Fleet Management Plan from March 2014 includes both replacement of
existing buses and expansion with additional buses. By the end of calendar year 2020, the
SFMTA anticipates procuring 424 new or replacement standard and articulated buses through
the annual contract options with New Flyer. According to the Transit Fleet Management Plan,
SFMTA plans to replace older model buses as well as increase the total number of buses to
handle future increased ridership in the most efficient way possible.

As shown in Table 1 above, 204 standard buses and 121 articulated buses, totaling 325 buses,
will have reached the end of their useful life in 2015. According to Mr. Elson Hao, SFMTA
Principal Engineer, since SFMTA will only have purchased 61 articulated buses from New Flyer
by the end of 2015 under the original contract, SFMTA will selectively retire buses with the
worst reliability’ record. Retired buses are normally sold at auction by the City Purchasing
Department

DETAILS OF PROPOSED LEGISLATION

The proposed resolution would approve the first amendment to the contract between SFMTA
and New Flyer to (a) modify the propulsion system in six of the 61 previously ordered
articulated buses, and (b) exercise the first option of the contract to purchase an additional 48
standard and 50 articulated buses, totaling 98 additional buses. The first amendment to the
contract increases the total contract amount by a net amount of $99,382,133 from a not to
exceed amount of $68,257,536 to a not to exceed amount of $167,639,669. '

Proposed Change to the Propulsion System in Six of the 61 Previously Ordered Articulated
Buses from New Flyer

According to Mr. Hao, SFMTA procured 61 articulated buses from New Flyer under the original

contract, of which one prototype has been delivered, with the first production vehicle to be

delivered by mid-June. The original purchase order specified that all 61 buses be powered

through a parallel propulsion hybrid system, in which both an electric motor and diesel engine

work in parallel to power the driveshaft. According to Mr. Hao, SFMTA would like to modify the

SAN FRANCISCO BOARD OF SUPERVISORS - BUDGET AND LEGISLATIVE ANALYST
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BUDGET AND FINANCE SUB-COMMITTEE MEETING JUNE 3, 2015

order and have six of the buses delivered with a series propulsion system. In a series propulsion
system, electricity is generated by a diesel engine, but only the electric motor provides power
to the driveshaft. According to Mr. Hao, SFMTA has found the series propulsion system to be
more fuel efficient in SFMTA’s standard buses, and would like to test if this is true for
articulated buses as well. Series propulsion buses are less expensive than parallel propulsion
buses under the terms of the contract, and the difference in cost is being credited to the

contract option that SFMTA is requesting in this resolution (see Table 3 below)

FISCAL IMPACT

Under the proposed first amendment to the contract with New Flyer, the contract amount
would increase by $99 382,133 for the first of five annual contract options, from $68,257,536 to
$167,639,669, as shown in Table 3 below.

Table 3: Summary of Base Contract and Proposed First Contract Option Costs’

Bus Type/item Description

Orlgmal Contract (2014)

Proposed Amendment (2015)
i Total

- “Total "

Standard Buses, Series
Propulsion

Parts, Training, Tools

$3,316,830 | %

730,024 $17,520,576 | $1

Subtotal, Standard Series

1 520,837,406

520,837,406

Standard Buses, Parallel
Propulsion

Parts, Training, Tools

" 418,930,504

$3,727,683

'$18,930,504

- %$3,727,683

Subtotal, Standard Parallel

" 822,658,187

‘ ?‘522 658 187"

Articulated Buses, Series
Propulsion

Parts, Training, Tools

33,665 $25,841,625

$3,884,220 f:ﬁ

’

*f'$31 990 6537'

884,220

Subtotal, Articulated Series

Articulated Buses, Parallel
Propulsion

= 528,725,845

50,413 $26,260,325

| 535,874,873

$83,539,690

Parts, Training, Tools ‘ $4,729,513 )
Subtotal, Articulated Parallel | 1 $26,260,325 | $88,269,203
Contract Costs ©$99,481,763*

Credit for Propulsion System
Change

$(99,630)

$167,639,669"

Total

:$68,257,536

98 . $99,382,133

$167 639, 669

*Cost for 98 addltlonal standard and articulated buses

! Under the terms of the procurement contract, the per-unit price in the five annual contract options would
increase annually by the Producer Price Index (PPI) for transportation manufacturing. The PPl increase between

the 2014 base contract and the 2015 option is 0.86%, and is reflected in the price of buses and spare parts.

SAN FRANCISCO BOARD OF SUPERVISORS -
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BUDGET AND FINANCE SUB-COMMITTEE MEETING JUNE 3, 2015

In addition to the net cost for buses, there are additional associated costs for sales tax,
warranty support, project and departmental support, consultants, and vehicle inspections. Such
associated costs have already been paid by SFMTA for the base contract with New Flyer, so are
only applied to the proposed first annual contract option in the amount of $11,870,190, and are
summarized in Table 4 below.

Table 4: Associated Cost Items, Proposed First Contract Option

Cost ltem Amount
Tax (8.75%) » $8,406,129
Warranty Support . : $400,000
Project Support (SFMTA, Other Direct Costs) $2,564,061
Consultants, Vehicle Inspection $500,000
Subtotal, Associated Costs $11,870,190
Proposed First Contract Option Amount $99,382,133

- Total Cost, First Contract Option $111,252,323

According to Mr. Hao, SFMTA will use Federal, State, and Local funds to fund the proposed
contract option and the associated tax and support costs. Federal grants are administered by
the Metropolitah Transportation Commission (MTC), a Bay Area-wide planning authority that
coordinates projects between the various local transportation authorities. SFMTA expects
$63,092,126 or 56.7 percent of the cost of the proposed first amendment to the contract with
New Flyer to come from Federal grants through the MTC. An additional $33,405,243 or 30
* percent will come from Proposition K sales tax. Both Federal grants and Proposition K funding
will be used solely for replacement of buses that have reached the end of their serviceable life
per MTC guidelines. State bond funding and local Proposition B funds will make up the
remaining $14,754,954 or 13.3 percent of the cost, and will be used to expand the bus fleet to
accommodate planned service expansion. Table 5 below shows the planned funding sources
and amounts, including funding for the associated costs.

Table 5: Sources of Funds

Source Fund Purpose Amount
Federal FTA Section 5307 Grant’ Replacement of existing buses  $63,092,126
State State infrastructure bond fund Expansion of bus system $3,054,954
Local .  Proposition K Sales Tax Replacement of existing buses  $33,405,243
Local Proposition B Population-Based ~ Expansion of bus system ~ $11,700,000

.General Fund Set Aside

Total - © $111,252,323

RECOMMENDATION

Approve the proposed resolution.

% Federal Transit Administration 5307 (Urbanized Area Formula Program) grants make resources available to
urbanized areas for transit capital, operating assistance, and transportation-related planning. Replacement of
buses is an eligible expense for grant funding.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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Tom Nolan, Chairman Malcolm Heinicke, Director
Municipal Cheryl Brinkman, Vice-Chairman  Joél Ramos, Director
// Transportation , Gwyneth Borden, Director Cristina Rubke, Director
Agency Edward D. Reiskin, Director of Transportation

May 1, 2015

The Honorable Members of the Board of Supervisors
“City and County of San Francisco

1 Dr. Carlton Goodlett Place, Room 244

San Francisco, CA 94102

Subject: Request for Approval — Amendment No. 1 to Contract No. CPT 713 with New Flyer of
America Inc., to change the propulsion system in six of the previously ordered buses from
parallel propulsion to series propulsion; and to purchase an additional 48 standard and
50 articulated low floor diesel hybrid buses

Honorable Members of the Board of Supervisors:

The San Francisco Municipal Transportation Agency (SFMTA) requests that the San Francisco Board
of Supervisors approve Amendment No. 1 to Contract No. CPT 713 (the Contract) with New Flyer of
America Inc. (New Flyer). The purpose of this Amendment is to exercise Option No. 1 of the
Contract to purchase an additional 48 standard and 50 articulated low floor diesel hybrid buses, and to
change the propulsion system from parallel propulsion to series propulsion in six of the 61 buses-
previously ordered under the Contract. Amendment No. 1 would increase the Contract amount by
$99,382,133, for a total Contract amount not to exceed $167,639,669. There would be no change to
the term of the Contract.

Background

On Dec. 2, 2014, the SFMTA Board of Directors adopted Resolution No. 14-172, authorizing the
Director of Transportation to execute the Contract, initially for 61 articulated low floor diesel hybrid
buses (base order). On Dec. 16, 2014, the Board of Supervisors adopted Resolution No. 471-14,
approving the Contract. The Contract was signed and effective as of Dec. 30, 2014. In addition to the
base order, the Contract includes five options, to procure up to 200 standard (40-foot) buses and up to
163 articulated (60-foot) buses, as well as associated spare parts, as set forth in the table below.

Phase 40-ft Bus 60-ft Bus
Base Order 0 61
2015 (option) 48 50
2016 (option) 41 48
2017 (option) 30 0
2018 (option) 36 - 35
2019 (option) 45 30
Total 200 224
1 South Van Ness Avenue 7th Floor, San Francisco, CA 94103 415.701.4500 www.sfmta.com
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0L82
Agenda - SFMTA Project Tracking and Reportlng

Thursday, April 16, 2014
3:30 — 4:30 PM

Meeting Purpose: Determlne how best to coordmate project tracking and mapping efforts throughout
the agency. :

1. Introductions
2. Agenéy Needs

" o How did we get here - Summer of 2014
*» Team led by Chief of Staff (FIT, CPCS, Government Affairs) identified an Agency need
o) .'Goals and Purpose

= Creation of a comprehensive web-based working document that includes descriptive content,
mapping and timelines for key actions as well as a reporting function.

= Document Use:
e Internally

o Externally

=

3. Current Agency Efforts
CPCS (Lucién, Donovan, Steph)

o Project Tracking and Reporting System (PTRS)
» Store data on projects and initiatives across all SFMTA divisions into one system

o Product Development
* GIS Coordination

e On-line map of projects (CPCS export with Capital finance geo files)
» Mapping “non-capital’ projects (development agreements, preplanning etc).

o Long term staffing needs - spatial data custodian/s

Government Affairs (FIT/Communications) - Transportation Investments Report

o BOS Communicatio‘ns Problems ldentified
o Report Goals and Purpose

» Resource for proactive communications with the Board of Supervisors.
= Allow each Supervisor to know what is happening in their respective



Contract No. CPT 713
May 1,2015
Page 2 of 4

SFMTA now wishes to exercise the 2015 option in the Contract in order to purchase 48 standard buses
and 50 articulated buses, as well as associated spare parts, training, manuals, and special tools.

In order to gain experience with a different hybrid propulsion system technology on the articulated
coaches, the SFMTA also wishes to amend the Agreement to change the base order quantity of 61
parallel propuls1on articulated coaches to a combination of 55 parallel propulsion articulated coaches
and six series propulsion articulated coaches.

In a parallel propulsion system, the engine is directly connected to the drive shaft of the bus in parallel
with a motor that assists the engine propelling the bus forward. In a series propulsion system there is
no direct connection between the engine and the drive shaft of the bus; the engine drives a generator,
which in turn provides power to a motor that drives the drive shaft of the bus to propel the bus
forward. This series propulsion system has proven to be more fuel-efficient in the standard buses that
we have tested, and we wanted to observe if the articulated buses will also realize this fuel efficiency.

Of the 98 buses being purchased under this Amendment, SFMTA will be receiving 24 series
propulsion standard coaches, 24 parallel propulsion standard coaches, 25 series propulsion articulated
coaches, and 25 parallel propulsion articulated coaches.

Bid Process

The 2014 SFMTA competitive solicitation would apply to the buses procured through this
Amendment.

Alternatives.Considered

The alternative to exercising this option would be to rehabilitate the existing fleet to extend the lives of
these buses. However, extending the lives of the existing buses would mean that the majority of
SFMTA’s fleet will continue to have diesel propulsion packages and will not be able to take advantage
of the lower emissions offered by hybrid technology.

In view of the above, the best alternative available to the SFMTA is to purchase new hybrid coaches to
replace its fleet of diesel coaches. :

Funding Impact/Budget

This Amendment No. 1 will increase the Contract amount by $99,382,133, for a total contract amount
not to exceed $167,639,669. SFMTA has allocated a budget of $111,252,323 to fund this Amendment.
The budget includes the cost of the buses (as adjusted based on changes to the Producer Price Index
(PPD), capital spares, taxes, project engineering, maintenance support and consultant

support. Following is a table with a breakdown of the budget:

- : 2871



Contract No. CPT"713
May 1, 2015
Page 3 of 4

New Flyer Amendment No. 1 Cost
Vehicles (48 40-ft buses and 50 60-ft buses and change in $ 88.453.400
propulsion system of 6 buses in base order) T
Tools & Diagnostics } $ 3,340,353
Training ' $ 3,548,340
Spare Parts ’ $ 4,040,040
Subtotal New Flyer Contract Amendment No. 1 $99,382,133
Other Associated Cost Items Amendment No. 1 Cost }
Tax (8.75%) } $ 8,406,129
Warranty support- ' ' $ 400,000
Project support (SEMTA staff, Other Direct Cost) $ 2,564,061
Consultant Support and Vehicle Inspection at Plant $ 500,000
Subtotal Other Associated Cost Items Amendment No. 1 $11,870,190
Total Cost Amendment No. 1 , $111,252,323
Total Project Cost Summary Cost

Base Order Contract Amount $ 68,257,536
Base Order Other Associated Cost Items $ 10,628,089
Amendment No. 1 Contract Amount $99,382,133
Amendment No. 1 Other Associated Cost Item $ 11,870,190
Total Contract Amount Base Plus Amendment No. 1 $190,137,948

Amendment No. 1 will be funded by FTA Sectlon 5307 funds, Proposition K Sales Taxes, and other local
funds as detailed below.

Project Funding Source Amount
Federal Grant $63,092,126
Proposition K Sales Tax ‘ ~$33,405,243
Other Local Funds : $14,754,954
Total Funding for Amendment No. 1 . $111,252,323

SFMTA Board qf Directors Action

On April 21, 2015, the SFMTA Board of Directors approved Resolution No. 15-063 authorizing the
Director of Transportation to execute this Amendment (see attached). ' )
Recommendation

The SFMTA recommends that the San Francisco. Board of Supervisors adopt the resolution approving
Amendment No. 1 to Contract No. CPT 713 with New Flyer.
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Contract No. CPT 713
May 1,2015
Page 4 of 4

Thank you for your consideration of this proposed amendment. Should you have any questions or
require more information, please do not hesitate to contact me at any time.

Sincerely,

Edward D. Reiskin
Director of Transportation

" Attachments: SFMTA Board Resolution No. 15-063
Amendment No. 1
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SAN FRANCISCO
MUNICIPAL TRANSPORTATION AGENCY
BOARD OF DIRECTORS

RESOLUTION NO. 15-063

WHEREAS, The SEMTA rubber tire fleet includes 56 40-foot (standard) Orion hybrid
diesel buses, 138 standard and 124 60-foot (articulated) Neoplan diesel buses, and 24 inactive
articulated New Flyer buses that are due for replacement over the next five years; and

WHEREAS, These Orion, Neoplan and New Flyer buses will llave reached or will be
reaching the end of their expected useful lives of 12 years within the next five years; and

WHEREAS, Service demands for the diesel and hybrid fleet will require the SFMTA to
purchase buses to accommodate service expansion; and

WHEREAS, On December 30, 2014, the City entered into Contract No. CPT 713 with New
Flyer of America Inc. (the Agreement) to purchase 61 articulated low floor, diesel hybrid buses
and associated spare parts, training, manuals, and special tools (base order), and

WHEREAS, The Agreement includes options to purchase an additional 200 standard and
163 articulated low floor diesel hybrid buses over the next six years should funding be identified;

WHEREAS, The SFMTA now wishes to amend the contract to change the propulsion
system in six of the 61 articulated buses in the base order from parallel propulsion to serles
propulsion; and

WHEREAS, The SFMTA also wishes to exercise the 2015 option in the Agreement to
procure 98 additional buses (24 series propulsion standard coaches, 24 parallel propulsion ~
standard coaches, 25 series propulsion articulated coaches, and 25 parallel propulsion articulated-
coaches), as well as associated spare parts, training, manuals, and special tools; and

WHEREAS, Amendment No. 1 will. be funded by a combination of federal formula funds
and local matching funds; now therefore be it ,

RESOLVED, That the SFMTA Board of Directors authorizes the Director of
Transportation to execute Amendment No. 1 to Contract No. CPT 713 with New Flyer of
America Inc. to change the propulsion system in six of the previously ordered buses from
parallel system to series system, and to purchase an additional 48 standard and 50 articulated low
floor diesel hybrid buses, for an additional amount of $99,382,133, and a total contract amount
not to exceed $167,639, 669 with no change to the term of the contract; and be it

FURTHER RESOLVED, That the SFMTA Board of Directors commends Amendment
No. 1 to the Board of Supervisors for its review and approval.

I certify that the foregoing resolution was adopted by the Municipal Transportation Agency
Board of Directors at its meeting of April 21, 2015.

I oo

Secretary to the Board of Directors
San Francisco Municipal Transportation Agency
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Amendment No, 1
to
“Agreement between
the City and County of San Francisco
and
New Flyer of America Inc.
for Procurement of 40-¥t and 60-¥t Low Floor biesei Hybrid Coaches
Contract Ne. CPT 713
CCO No. 14-1287

This Amendment No. 1 to Agreement is made and effective this day of

, 2015, by and between: New Flyer of America Inc., a North Dakota corporation,
711 Kemaghan Avenue Winnipeg, Manitoba, Canada R2C 3T4 (Contractor or New Flyer), and
the City and County of San Francisco, a municipal corporation (City), acting by and through its
San Francisco Municipal Transportation Agency (SFMTA).

» ' Recitals

A. On December 30, 2014, the City entered into Contract No. CPT 713 with New
Flyer (the Agreement) to purchase 61 60-ft (articulated) low floor, diesel hybrid coaches
(coaches) and associated spare parts, training, manuals, and special tools.

B. The City now wishes to amend the Agreement to change the base order quantity
of 61 articulated parallel propulsion coaches to a combination of 55 articulated parallel
propulsion coaches and six articulated series propulsion coaches.

C. Section 65 of the Agreement contains ah option for the City to procure up to 200 -
standard (40-ft.) coaches and up to 163 articulated coaches, as well as an option to purchase
associated spare parts. City now wishes to exercise the option in order to purchiase 24 series
propulsion standard coaches, 24 parallel propulsion standard coaches, 25 series propulsion
articulated coaches, 25 palallel propulsion articulated coaches, and associated spare parts,
training, manuals, and special tools from New Flyer under the terms set forth in this Amendment.

Now, THEREFORE, the parties agree as follows;

1. Section 4 of the Agreement (Work Contr. actor Agrees to Perform) is amended in its entirety
to read as fallows

This Agreement is for the procurement of 61 60-ft, low floor, diesel hybrid
coaches with options of up to 163 additional 60-ft, low floor diesel hybrid coaches
and 200 40-ft. low floor diesel hybrid coaches as provided for in the Technical
Specifications, and in the Contractor's Proposal (as incorporated into the
Conformed Contract Documents), according to the Project Delivery Schedules set
forth in Exhibits 2, and 2.1, incorporated by reference as though fully set forth.

[ .
n\ptctas2015410004 19401006597 doc
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Section 5.1 of the Agreement is amended in its entirety fo read as follows:

5.1  Inno event shall the amount of this Agreement exceed One Hundred Sixty-Seven
Million, Six Hundred Thirty-Nine Thousand, Six Hundred Sixty-Nine U.S. Dollars -
{$167,639,669 U.8.). This ameunt does not include California sales taxes, which shall be
paid directly by the SFMTA. The breakdown of costs associated with this Agreement

appears in Exhibit 1 {Schedule of Prices), incorporated by reference as though fully set
" forth herein.

In Section 7.3 (Progress Paymenis) on page 6 of the Agreement, the sentence that reﬁds
“Tach item listed below is from the Schedule of Prices set forth in Exhibit 17 is deleted

_and replaced with the following sentence:

The following items will be paid as set forth below, based 611 the unit prices in
Exhibit 1 {Schedule of Prices). Milestone payments apply to both the base order
and any options exercised..

Schedules 2, 2.1, 3 and 3.1 of Exhibit 1 of the Agreement (Schedule of Prices) are deleted
and replaced by the attached Schedules 2, 2.1, 3  and 3.1,

Exhibits 2 and 2.1 of the Agreement (Project Delivery Schedule) are deleted and replaced
by the attached Exhibits 2 and 2.1.

Release. The compensation {time and cost) set forth in this Amendment comprises the total
of all compensation due to Contractor, and all subcontractors and suppliers (collectively,
Contractor), as a result of the events giving rise to the Amendment and for the additional
Work described in this Amendment, including, but not limited to, costs for labor, materials,
equipment, delay, escalation, profit, inefficiency, overhead and administration, The execution
of this Amendment constitutes a release and accord and satisfaction of any claim that .

- Contractor may bring, as of the date of the approval of Amendment, for the Option Vehicles

and parts, for additional compensation or time arising from, or related to, the procurement
and delivery of the Option Vehicles to the City as described in this Amendment.

Except as expressly modified by this Amendment, all of the terms and conditions of the
Agreement shall remain unchanged and in full force and effect.

L)
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day first mentioned

above.

CITY

San Francisco Municipal Transportation
- Agency

Edward D. Reiskin
Director of Transportation

Approved as to Form:
Dennis J. Herrera

City Attorney

By
Robin M. Reitzes
Deputy City Attomney

San Francisco Municipal Transportation
Agency

Board of Directors
Resolution No.
Dated:

Attest:

Sécre’cary, SFMTA Board of Directors

Board of Supervisors
Resolution No.
Dated:

Attest:

Clerk of the Board

Exhibits: {

Exhibit 1, Schedules 2, 2.1, 3, and 3.1
Exhibits 2 and 2.1

CONTRACTOR

New Flyer of America Inc,

Paul Soubry
President & CEQ

Davig/White
Exetutive Vice President, Supply Management

. 711 Kernaghan Avenue

Winnipeg, Manitoba,
Canada R2C 3T4

City vendor number; 49642
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Exhibit 1
. Schedule of Prices

. SCHEDULE 2 - SCHEDULE OF PRICES
40-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

No | OQty. Description Unit Price Total Price
1, |24 Option for 1-48 40-ft Low Floor Series $723,790
Diesel Hybrid Coaches in year 2015 + $6.234 PPIV $17,520,576
: $730,024
2. | Per schedule | Spare Parts for 40-ft Low floor Diesel $1,087,362
2A Hybrid coaches (from Schedule 2A) +_ $9,366 PPIV | $1,096,728
) $1,096,728 ‘ .
3. | Per Tech. Training for 40-ft Low Floor Diesel Hybrid
Specs., || Coaches
Attachment :
14 ' $1,104,030 $1,104,030
yn - - . media Traiming Bo
}g eigszfea! BVB I;atef a;f* ve EL'Q.H}[EH;;G;%& 5 ; aﬂ; ﬁﬁj for40-4
Spees: $236:250 |1 $236:250
5. | Per Section | Operating, Maintenance and Parts Manuals :
9 of Tech. for 40-ft Low Floor Diesel Hybrid Coaches | .
Specs. 7 $0 $ 0
6. | Per Special Tools for 40-ft Low Floor Diesel $1,106,541
Schedule 2B | Hybrid Coaches (from Schedule 2B) g $9,531 PPIV | $1,116,072
1,116,072 :
7. |41 Option for 1-41 40-ft Low Floor Series $Ttem 1 Total
Diesel Hybrid Coach in year 2016 $ltem 1 Unit Price | Price
. + PRI + pp1
8., 130 Option for 1-30 40-ft Low Floor Series $Item 1 Total
Diesel Hybrid Coaches in year 2017 $item 1 Unit Price | Price
+ PP + ppI™)
9. |36 Option for 1-36 40-ft Low Floor Series $Item 1 Total
' | Diesel Hybrid Coaches in year 20138 $ltem 1 Unit Price | Price
+ PPI”” + pp1!
10. 145 Option for 1-45 40-ft Low Floor Series $Item 1 Total
Diesel Hybrid Coaches in year 2019 $ltem | Unit Price | Price
+PPIV +pp1t
Grand Total $20,837,406

(1) PPL: Producer’s Price Index.for Transportation Equipment Manufacturing: NAICS 336 to be

determined at the time the options are exercised, calculated from the effective date of the

! contract. |

i
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SCHEDULE 2.1 - SCHEDULE OF PRICES

40-FT LOW FLOOR {PARALLEL) DIESEL HYBRID COACHES

Ne | Qty. Description Unit Price Total Price
1 24 Option for 1-48 40-ft Low Floor Parallel $782,035
: Diesel Hybrid Coaches in year 2015 + $6,736 PPV 1$18,930,504
: $788,771 ~
2 Per schedule | Spare Parts for 40-ft Low floor Diesel $1,492,330
2A.1 Hybrid coaches {from Schedule 2A) + $12.854 PPIV | $1,505,184
A $1,505,184
3 Per Tech. Training for 40-ft Low Floor Diesel Hybrid -
Specs., Coaches
‘Attachment $1,104,630 $1,104,030
14
7 PerSeciond |3 P TR P Co g T
5 Per Section 9 | Operating, Maintenance and Parts Manuals
: of Tech. for 40-ft Low Floor Diesel Hybrid Coaches |-
Specs. ' $0 $ 0
6 | Per Schedule | Special Tools for 40-ft Low Floor Diesel $1,108,918
2B.1 Hybrid Coaches (from Schedule 2B) +__$9.551 PP {$1,118,469
. $1,118,469
7 141 Option for 1-41 40-ft Low Floor Parallel Do
Diesel Hybrid Coach in year 2016 EIEI)IIL(II) Unit Price gﬁi@i PT;}t(aa%
g8 130 Option for 1-30 40-ft Low Fioor Parallel D ;
Diesel Hybrid Coaches in year 2017 :S;_IEI)?(II) Unit Price %ﬁzr:_é PTI?I%%
9 136 Option for 1-36 40-ft Low Floor Parallel Spos
Diesel Hybrid Coaches in year 2018 fli)egll(il) Unit Price %Irtg: _i gl?;(%%
10 |45 Option for 1-45 40-ft Low Floor Parallel Py
Diesel Hybrid Coaches in year 2019 f}gﬁ}) Unit Price g{gg i g;lt(%%
Grand Total $22,658,187

(1) PPI: Producer’s Price Index for Transportation Equipment Manufacturing: NAICS 336 to be

determined at the time the options are exercised, calculated from the effective day of the

confract.
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SCHEDULE 3 - SCHEDULE OF PRICES
60-FT LOW FLOOR (SERIES) DIESEL HYBRID CGACHES

No. | Qty. Deseription Unit Price Total Price
. 16 60-ft Low Floor Series Diesel
, HYbI'id Coaches — Base Contract $ 1 ’02 4, 838 $‘6, 1 49,@28
2. {Per .| Spare Parts for 60-ft Low floor
Schedule | Diesel Hybrid coaches (from
3A Schedule 3A) $1,438,128 $1,438,128
3. | PerTech. | Training for 60-ft Low Floor
Specs., Diesel Hybrid Coaches
Attachment :
14 $1,104,030 $1,104,030
4. | Per Section | Interactive Multimedia Training
9 of Tech. | for 60-ft Low Floor Diesel Hybrid -
Specs. Coaches $236,250 $236,250
5. | Per Section | Operating, Maintenance and Parts
9 of Tech. | Manuals for 60-ft Low Floor .
Specs. Diesel Hybrid Coaches $0 $ 0
6. | Per Special Tools for 60-ft Low Floor
Schedule | Diesel Hybrid Coaches (from
3B Schedule 3B) $1,105,812 $1,105,812
7. |25 Option for 1-50 60-ft Low Floor {1, 024 838
Series Diesel Hybrid Coachesin | + $8 827 PP $25.841.625
year 2015 $1 033,665 2T
8 43 Option for 1-48 60-ft Low Floor
: Series Diesel Hybrid Coachesin | $Base Umt Price | $Base Unit Price
year 2016 + PPT +PPIY
9. 135 Option for 1-35 60-ft Low Floor
Series Diesel Hybrid Coaches in | $Base Umt Price | $Base Unit Price
year 2018 +Pp1tY +pp1tV
10. | 30 Option for 1-30 60-ft Low Floor '
Series Diesel Hybnd Coaches in | $Base Unit Price | $Base Unit Price
year 2019 +pPPIt +Pp1tV
Grand Total 535,874,873

(1) PPL: Producer’s Price Index for Transportation Equipment Manufacturing: NAICS 336, to
be determined at the time the options are exercised, calculated from the effective date of the

confract.
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: SCHEDULE 3.1 - SCHEDULE OF PRICES
80-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

.1 Gty. Description Unit Price Total Price
1. |55 60-ft Low Floor Parallel Diesel Hybrid . <
Coaches — Base Contract $1,041,443 857,279,351
2. | Per Spare Parts for 60-ft Low floor Diesel
Schedule Hybrid coaches (from Schedule 3A) $1,891,719% $1,891,719
3A.1
3. | PerTech. | Training for 60-ft Low Floor Diesel :
Specs., Hybrid Coaches ' .
Attachment $1,104,030 $1,104,030
i4
4. | Per Section | Interactive Multimedia Training for
9 of Tech. | 60-ft Low Floor Diesel Hybrid $236,250 $236,250
Specs. Coaches
5. | Per Section | Operating, Maintenance and Parts
9 of Tech, | Manuals for 60-ft Low Floor Diesel 50 $0
Specs. Hybrid Coaches '
6. | Per Special Tools for 60-ft Low Floor
Schedule | Diesel Hybrid Coaches (from $1,467,529 $1,497,529
3B.1 Schedule 3B)
7. 125 Option for 1-50 60-ft Low Floor . | $1,041,443 ,
Parallel Diesel Hybrid Coachinyear |+ 8970 PPIV | $26,260,325
2015 ' $1,050,413 )
8. |48 Option for 1-48 60-ft Low Floor e o .t
. ; . $Base Unit Price | $Base Unit Price
Paraliel Diesel Hybrid Coaches in year 0 17
2016 + PPI + PPI
9. 135 Option for 1-35 60-ft Low Floor D .
Parallel Diesel Hybrid Coaches in year $Base Uin ;5{538 Sbase Uig’llji%%—e
2018 , ELY
10 {30 Option for 1-30 60-ft Low Floor $Base Unit P $Base Unit Pri _
Parallel Diesel Hybrid Coaches in year | ®228e-UILLrice | $3ase Lt Pricel .
2019 + PPI + P?I ,
Grand Total $88,269,204

(1) PPL: Producer’s Price Index for Transportation Equipment Manufacturing: NAICS.336, to
be determined at the time the options are exercised, calculated from the effective date of the

contract.
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Exhibit 2: PROJECT DELIVERY SCHEDULE

40-FT LOW FLOOR DIESE], HYBRID COACHES (2015 Option)

Item . Calendar Days
after -
Notice-to-Proceed
Submittal of Baseline Schedule and Management Work Plan 35
Submittal of vehicle drawings, conirol, Rel1ab111ty Program Plan and test 175
plans
Submittal of training program (1nc1ud1ng lesson plans) 60
Delivery of prototype coach’ 203
Submittal of draft operations, maintenance, parts manuals recommended 203
spare parts
Item Calendar Days
after -
Approvalof
: Prototype Coach
Beginning of coach delivery”. 60
Delivery of first half of spare parts (Lot 1) 100
Delivery of second half of spare parts (Lot 2) 200
Completion of training program 730
Submittal of final operations, maintenance, and parts manual 100
Delivery of special tools 100
Completion of coach delivery 200

1
vehicle drawings, control and test plans.

Approval to deliver lead coach will not be granted until after receipt and approval of all

Approval to deliver production vehicles will not be granted untii after submittal of a

satisfactory training plan; draft operations, maintenance, and parts manuals; and after
successful completion of all appropriate tests as described in Section 11.2 of the Technical

Specification.

n:\ptc'as201541000419:01006597.doc
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Exhibit 2.1: PROJECT DELIVERY SCHEDULE
60-FT LOW FLOOR DIESEL HYBRID COACHES - Base Order Plus 2015 Option

Ttem ' Calendar Days

after .
Notice-fo-Proceed
Submittal of Baseline Schedule and Management Work Plan 35
Submittal of vehicle drawings, control, Reliability Program Plan and test 175
plans

Submittal of training program (including lesson plans) 60

Delivery of prototype coach’ 203

Submittal of draft operations, maintenance, parts mannals, recommended 203

spare parts

Ttem Calendar Days

after
Approval of
Prototype Coach

Beginning of coach delivery” 105

Delivery of first half of spare parts (Lot 1) 100

Delivery of second half of spare parts (Lot 2) 200

Completion of fraining program 730

Submittal of final operations, maintenance, and parts manual 160

Delivery of special tools 100

Completion of coach delivery - 437

' Approval to deliver lead coach will not be granted until after receipt and approval of all
vehicle drawings, control and test plans.
Approval to deliver production vehicles will not be granted until after submittal of a
satisfactory training plan; draft operations, maintenance, and parts manuals; and after
successful completion of all appropriate tests as described in Section 11.2 of the Technical
Specification. :

naptetas2015:1000419 01006597 doc
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CITY AND COUNTY OF SAN FRANCISCO
San Francisco Municipal Transportation Agency

Agreement

Procurement of 40-Ft and 60-Ft Low Floor Diesel Hybrid Coaches
Contract No. CPT 713
CCO NO. 14-1287
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City and County of San Francisco
San Francisco Municipal Transportation Agency
One South Van Ness 7th Floor
San Francisco, California 94103

Agreement between the City and County of San Francisco and

New Flyer of America Inc.

This Agreement is made this __ 201h day-of JECGPEP- | 2014, in the
City and County of San Francisco, State of Califomnia, by and between: New Flyer of
America Inc., 711 Kemaghan Avenue, Winnipeg, MB R2C 3T4, Canada (“Contractor”)
and the City and County of San Francisco, a municipal corporation (“City”), acting by
and through its Municipal Transportation Agency ("SFMTA”").

Recitals

A. SFMTA wishes to obtain the services of a qualified firm to procure 61 60-ft
low floor, diesel hybrid coaches with options of up to 163 60-ft. low floor, diesel hybrid
coaches and up to 200 40-ft. low floor diesel hybrid coaches and associated spare
parts, training, manuals, and special tools.

B. - ARequest for Proposals (“RFP”) was issued on January 31, 2014 fo the
qualified proposers, and City selected Contractor as the highest-qualified scorer
pursuant to the RFP.

Now, THEREFORE, the parties agree as follows:
Definitions

Acceptance: The formal written acceptance by the City that all Work, or a
~ specific portion thereof, under the contract has been satisfactorily completed.

Award: Notification from the City to Contractor of acceptance of Contractor's
proposal, subject to the execution and approval of a satisfactory Contract and bond to
secure the performance ofthe Contract, and to such other conditions as may be
specified or otherwise required by law.

.Certification: Certification by the Controller that funds necessary to make
p%ymeﬁE' -as required under the Contract are available in accordance with the City's
Charter. _ .

City: The City and County of San Francisco.

Conditional Acceptance: The circumstance in which a'Vehicle has been
delivered to SFMTA and placed in revenue service despite not having met all
{ requirements for Acceptance. !

~ Conformed Contract Documents: The Contract documents revised to
incorporate Information included in the Contractor's Proposal and accepted by the City.

Contract, Agreement:. The written confract executed by the City and

Contractor, covering the performance of the work and fumishing of labor, materials,
equipment, tools, and services, including work incidental to the procurement, to include
1 .
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the Technical Specifications, all Conformed Contract Documents, the Contract bonds or
other security, and all supplemental agreements.

Contract Modification: A written amendment to the Contract, agreed to by the
City and Contractor, covering changes in the Confract documents within the general-
scope of the Contract and establishing the basis of payment and time adjustments for
the work affected by the changes.
Contractor: The proposer to whom the Award is made.
Controller: Controller of the City.
" Correction: The elimination of a defect.

Days: Unless otherwise designated, "Days" as used in the Contract shall mean
calendar days. , :

Defect: Any patent or latent malfunctions or failure in manufacture or designof-
any component or subsystem. :

"~ Diesel Hybrid Buses: The vehiclés procured under this Contract, also referred
to as “Vehicles” or "Coaches.” o '
Director: The Director of Transportation ofthe SFMTA or his or her designee.

Engineér: The SFMTA Engineer assigned to the Contract or designated agent.

Final Acceptance: The formal written acceptance by the Director of
Transporiation or gls or her designee that all contract deliverables for the Contract have

been satisfactorily completed and accepted. This will authorize the Project Manager to
- release the final payment, including all retention, to the Contractor

Material and/or Equipment: The Diesel Hybrid Buses (including all parts and
equipment installed in them) and other deliverables fumished by the Contractor under
the provisions of the Contract.

. Notice To Proceed (NTP): A written notice to the Contractor of the date on
which it shall begin prosecution of the work to be done under the contract.

Project Manager: The Project Manager assigned to the Contract for the
SFMTA or his or her besignated agent. ‘

. Proposal: The technical and management information and prices submitted by
Contracfor lin response fo the RFP. =

Related Defect(s): The damages inficted on any component or subsystem as a
direct resuit of a Defect. ‘ |

Resident Inspector: Any inspector or inspectors who may be assigned by the
SFMTA Project Manager /-Representative for the inspection of work to be done under
this contract,

Request for Proposals; RFP: The Request for Proposals issued by the SFMTA
on (Date), lio procure up %o 454 Diesel Hybrid Buses.

2
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SEMTA: The San Francisco Municipal Transportation Agency, an agency of the
City with responsibility for the Municipal Railway and the Division of Sustainable Streets
(Parking and Traffic).

Subcontractor, Su?%lier: Any individual, partnership, firm, or corporation that,
under an agreement with Contractor, undertakes integrally on the Project the partial or

total design, manufacture, performance of, or fumishes one or more items of work under
the terms of the contract. As used in this Agreement, the terms Subcontractor and
Supplier are synonymous. -

‘Technical Specifications: The portion of the Conformed Contract Documents
that confain the specifications, provisions, and requirements that detail the Work and
the materials, products (including the assembly and testing), and other requirements

"relative to the manufacturing and construction of the Work.

Work: The fumishing of all design, engineering, manufacturing, labor,
supervision, services, products, materials, machinery, equipment, tools, supplies, and
faciliies and the performance of all requirements called for by the Contract and
necessary to the completion and warranty of the Diesel Hybrid Buses.

Working Days: Those calendar days during which regular business is
conducted excluding Saturdays, Sundays, and all Federal, State, and municipal
holidays that are observed by the SFMTA during the duration of the Contract.

» Aéronyms
FDR Final Design Review
FTA_ | Federal Transit Administration_
PDR Preliminary Design Review
{RFEP_ Request for Proposals
1. Certification of Funds; Budget and Fiscal Provisions; Termination in the

Event of Non-Appropriation.

1.1. This Agreement is subject to the budget and fiscal provisions of the City's
Charter. Charges will accrue only after prior written authorization certified by the
Controller, and the amount of City’s obligation hereunder shall not at any time exceed .
the amount certified for the purpose and petiod stated in such advance authorization.

1.2. This Agreement will terminate without penalty, liability or expense of any
. kind to City at the end of any fiscal year if funds are not appropriated for the next
- succeeding fiscal year. If funds are appropriated for a portion of the fiscal year; this
Agreement will terminate, without- penalty, liability or expense of any kind at the end of
the term for which funds are appropriated.

1.3. City has no obligation to make appropriations for this Agreement in lieu of
appropriations for new or other agreements. City budget decisions are subject to the
discretion of the Mayor and the Board of Supenvisors. Contractor's assumption of risk
of possible pon—appropn’aﬁon is part of the consideration for this Agregment.

* THIS SECTION CONTROLS AGAINST ANY.AND ALL OTHER PROVISIONS
OF THIS AGREEMENT. :

2. Term of the Agreement. .

Subject to Section 1, the term of this Agreement shall not exceed 6 years from
the Effective Date.

3
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3. Effective Date of Agreement.

" This Agreement shall become effective on the date the Controller has certified to
the availability of funds and Contractor has been notified in writing.

4. - Work Contractor Agrees to Perform. : .

This Agreement is for the procurement of 61 60-ft, low floor, diesel hybrid
coaches with options of up to 163 additional 60-ft, low floor diesel hybrid coaches and
200 40-ft. low floor diesel hybrid coaches as provided for in the Technical
Specifications, and in the Contractor's Proposal (as incorporated into the Conformed
Cc1>htract Documents), according to the Project Delivery Schedule set forth in Exhibit
21. '

5. Compensation. -

5.1. In no event shall the amount of this Agreement exceed Sixty Eight Million,
Two Hundred Fifty Seven Thousand, Five Hundred Thirly Six Dollars ($68,257,536).
This amount does not include California sales taxes, which shall be paid directly by the
SFMTA. The breakdown of costs associated with this Agreement appears in Exhibit 1,
Schedule 3.1, incorporated by reference as though fully set forth herein.

5.2. No charges shall be incurred under this Agreement nor shall any
payments become due to Contractor until equipment, reports, services, or both,
required under this Agreement are received from Contractor and approved by SFMTA
as being in accordance with this Agreement. City may withhold payment to Contractor
in any instance in which Contractor has failed or refused to safisfy any material
obligation provided for under this Agreement.

5.3. In no event shall City be liable for interest or late charges for any late
payments. City will not make price adjustments to this Confract to protect Contractor
from economic inflation.

6. Guaranteed Maximum Costs.

6.1. The City's obligation hereunder shall not atany time exceed the amount
certified by the Controller for the purpose and period stated in such certification.

6.2. [Exceptas may be provided by laws governing emergency procedures,
officers and employees of the City are not authorized to request, and the City is not
required to reimburse the Contractor for, Commodities or Senvices beyond the agreed
upon contract scope unless the changed scope is.authorized by amendment an
approved as required by law.

. 6.3. Officers and employees of the City are not authorized to offer or promise,
nor is the City required to honor, any offered or promised additional funding in excess of
the maximum amount of funding for which the contract is certified without certification of
the additional amount by the Controller.

6.4. The Controller is not authorized to make payments on any contract for
which funds have not been certified as available in the budget or by supplemental
appropriation.

7. Payment; Invoice Format

Invoices fumished by Contractor under this Agreement must be iri a form
acceptable to the Controller, and must include the Contract Progress Payment
Authorization number. All amounts paid by City to Contractor shall be subject to audit
by City. Progress payments shall be made by the City to Contractor at the address

- specified below: . L :

7.1. Amount. Subject fo any subsequent deductions for Liquidated Damages
for late delivery of Contract deliverables as specified in Section 19 of this Agreement,
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the City agrees to pay an amount not to excéed the compensation amount stated in
/S\ection 5 of this Agreement and in accordance with the terms and conditions of this
greement. .

7.2. Invoices. Confractor's invoices shall be submitted to the following
address:

San Francisco Municipal Transportation Agency

Fleet Engineering Section .

Attn: Elson Hao , , -

700 Pennsylvania Avenue, Bldg. B, Rm. 20

San Francisco, CA 94107 -

Each invoice shall include:

Relevant milestones;

Contract order number;

Quantity of items;

Description of items;

Unit price; :

Total invoice amount. ' ‘ _

c?ulpporﬁng documentation and/or documentation referencing submittal or
elivery.

7.3. Progress Payments. SFMTA shall make payments as the work
proceeds in accordance with the progress payment provisions specified below.
Progress payments shall be conditioned on either (1) transfer of title, free of
encumbrances, to the City for the portion of the components, equipment or material paid
for by the progress payment, plus a certificate of insurance required by Section 15.1 of
this Agreement; or (2) issuance of a letter of creditin conformance with the provision of
Section 15.2.3 in the amount of the progress payment. Progress payments for which a
letter of credit shall be required are as follows: Milestones set forth in tems 1(a) and
1(b) below. Letter(s) of credit for such progress payments will be released upon -
Acceptance or Conditional Acceptance of 80 percent of the total Vehicles.

In lieu.of a letter of credit to secure progress payments, Contractor may elect to
increase its performance bond required under Section 15 of this Agreement by the
cumulative amount of progress payments for each of the above Milestones and any
other items for which Contractor elects to submit security instead of transferring fitle.
Such increase in the amount of the performance bond shall be included in the amount
of the performance bond submitted at the time of Contract Award. This increase in the .
amount of the performance bond shall constitute security for all progress payments for
which the bond is issued should Contractor default with respect to any provision of this
Agreement. .In lieu of an increase in the Performance Bond, an Advance Payment
Bond, in a form acceptable to.the City's Risk Manager, or other security acceptable to
the City's Risk Manager, will also be accepted. :

: All Work covered and paid for during the construction of the Diesel Hybrid Buses
shall become the sole property of SFMTA. This provision shall not be construed as
relieving the Contractor from the sole responsibility for all Work upon which payments
have been made or for the restoration of all damaged Work or as waiving the right of
SFMTA to require the fulfillment of all of the terms of the Contract specifications. The
Contractor shall remain liable for insuring and delivering the material in the final form as
specified in the Contract, and shall replace material at no costto SFMTA in the event it .
is not delivered and accepted by SFMTA. ‘
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Contractor shall prepare invoices supported by evidence satisfactory to SFMTA
that the Work invoiced has been accomplished and that the materials, listed, ifany, are
stored and ready for use.

Each item listed below is from the Schedule of Prices set forth in Exhibit 1.
tem 1 - Diesel Hybrid Buses
The City shall make progress payments for the Diesel Hybrid Buses upon

gatlisfactory completion of each milestone in accordance with the percentage allocation”
elow.

. Milestone ' : Maximum Percent
: of Bid ltem 1 as
applicable
{a) Authorization by SFMTA to ship each vehicle and authorization by 50% of Unit Price

Contractorto release each vehicle as described in Secions 12.2.3
of the Technical Specifications .

(b) Conditional acceptance ofeach vehicle by SFMTA 30% of Unit Price

{c) Full acceptance of each vehicle by SFMTA ' 10% of Unit Price
{d) Al contract deliverables with the exception of training have been 10% -

received and accepted as safisfactory ‘

tem 2 - Spare Parts

The City shall make payments for spare parts by Lot (see Spare Parts Delivery
Procedure, Section 67.3 of this Agreement). Payment shall be made after the particular
Lot (Lot 1 or Lot 2) has been delivered and accepted. .

ltem 3'—- Training

City shall pay for training when all training sessions have been satisfactorily
completed and accepted by SFMTA.

tem 4 - Interactive Mulimedia Training

City shall make progress payments for Interactive Multimedia Training upon
sa'fisfactory completion of each milestone in accordance with the percentage allocation
below:.

6
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Milestone ‘ Percentage of Bid Item 4
(a) SFMTA Approval of Design Detail Documentation 10%
(b} Delivery and Approval of one Prototype Module . 20%
{c) Delivery and Approval of all Pre-production Modules 30%
(d) Delivery and Approval of all Production Modules — ) 40% -

tem 5 - Operating, Maintenance, and Parts Manuals

When satisfactory draft operating, maintenance and parts manuals have been
received, City shall pay 30 percent of this payment item. The balance will be paid when
final manuals have been approved, delivered and accepted. Contractor shall delivery to.
SFMTA draft operating, maintenance and parts before the start of the first training
session. ,

tem 6 — Special Tools Separate from Coach

City shall pay for special tools and other maintenance equipment upon their
acceptance by SFMTA.

7.4. Exchange Rate Risk. The City will not make price adjustments on this
Contract to protect the Contractor from fluctuations in the value of the applicable foreign
currency in relation to the United States dollar.

7.5. Inflation Risk. City will not make price adjustments to this Contract to
protect Contractor from economic inflation except as otherwise provided in this
Agreement.

7.6. Release. The Contractor shall, if required by the City, execute and deliver
at the time of final payment and as a condition precedent to final payment, arelease in
form satisfactory to the City, discharging the City, its officers, agents and employees of
and from liabilities, obligations, and claims arising under this contract.

8. Submitting False Claims; Monetary Penalties.

Pursuant to San Francisco Administrative Code §21.35, any contractor,
subcontractor or consultant who submits a false claim shall be liable to the City for three
times the amount of damages which the City sustains because of the false claim. A
contractor, subcontractor or consultant who submits a false claim shall also be liable fo
the City for the costs, including attorneys’ fees, of a civil action brought to recover any of
those penalties or damages, and may be liable to the City for a civil penalty of up to’
$10,000 for each false claim. A contractor, subcontractor or consultant will be deemed
fo have submitted a false claim to the City if the contractor, subcontractor or consultant:
(a) knowingly presents or causes to be presented to an officer or employee of the City a
false claim or request for payment or approval; (b) knowingly makes, uses, or causes to
be made or used 4 false record or statement to get a false claim paid or approved by
the City; éc) conspires to defraud the City by getting a false claim allowed or paid by
the City; (d) knowingly makes, uses, or causes to be made or used a false record or
statement to conceal, avoid, or decrease an obligation to pay or transmit money or
property to the City; or (e) is a beneficiary of an inadvertent submission of a false claim
to the City, subsequently discovers the falsity of the claim, and fails to disclose the false
claim to the City within a reasonable time after discovery of the false claim.

7
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9. Disallowance

If Contractor claims or receives payment from City for a service, reimbursement
for which is later disallowed by the State of Califomia or United States Government,
Contractor shall promptly refund the disallowed amount to City upon City’s request. At
its option, City may offset the amount disallowed from any payment due or to become
due to Contractor under this Agreement or any other Agreement.

10. Taxes

10.1. Payment of Taxes. The City will reimburse the Contractor for any levied

“sales tax on articles purchased by the City under this Agreement. However, if the
‘Contfractor cannot be authorized to collect and pay the sales taxes to the State of
California, then the City will pay the sales tax directly to the State. Contractor shall be
solely responsible for any penalties, interest or fees assessed as a result of late or
erroneous payment of such taxes. The City warrants that it is a public entity exempt
from certain federal excise taxes and in connection therewith that it has obtained a
federal excise tax exemption certificate. Contractor will pay all other taxes, including
possessory interest taxes, licenses, imposts, duties, and all other govemmental charges
of any type whatsoever levied upon or as a result of this Agreement or Work performed
pursuant hereto. :

10.2. Possessory Interest. Contractor recognizes and understands that this
Agreement may create a “possessory interest’ for property tax purposes. Generally,
such a possessory interest is not created unless the Agreement entitles the Contractor
to possession, occupancy, or use of City property for private gain. i such a possessory
interest is created, then the following shall apply:

10.21. Contractor, on behalf of itself and any permitted successors and
assigns, recognizes and understands that Contractor, and any permitted successors -
and assigns, may be subject fo real property tax assessments on the possessory
interest.

10.2.2. Contractor, on behalf of itself and any permitted successors and
assigns, recognizes-and-understands- that the creation, extension, renewal, or
assignment of this Agreement may result in a “change in ownership” for purposes of
real property taxes, and therefore may result in a revaluation of any possessary interest
created by this Agreement. Contractor accordingly agrees on behalf ofiitself and its
permitted successors and assigns to report on behalf of the City to the County Assessor
the information required by Revenue and Taxation Code section 480.5, as amended

from time to time, and any successor provision. ‘

10.2.3. Contractor, on behalf of itself and any permitted successors and
assigns, recognizes and understands that other events also may cause a change of
ownership of the possessory interest and result in the revaluation of the possessory
interest. (see, e.g., Rev. & Tax. Code section 64, as amended from time to time). .
Contractor accordingly agrees on behalf of itself and its permitted successors and
assigns to report any change in ownership to the County Assessor, the State Board of
Equalization or other public agency as required by law.

10.24. Contractor further agrees to provide such other information as
may be requested by the City to enable the City to comply with any reporting
requirements for possessory interests that are imposed by applicable law.

11. Payment Does Not iImply Acceptance of Work

The granting of any payment by City, or the receipt thereof by Contractor, shall in
-no way lessen the liability of Contractor to replace unsatisfactory work, equipment, or
materials, although the unsatisfactory character of such work, equipment or materials
may not have been apparent or detected at the time such payment was made.
Materials, equipment, components, or workmanship that does not conform to the
8
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requlrements of thls Agreement may be rejected by City and in such case must be
replaced by Contractor without delay.

12.  Qualified Personnel

Work under this Agreement shall be performed only by competent personnel
under the supenvision of and in the employment of Contractor. Contractor will comply
with City's reasonable requests regarding assignment of personnel, but all personnel,
including those assigned at City's request, must be supervised by Contractor.
Contractor shall commit adequate resources to complete the project within the project
schedule specified in this Agreement.

13. Responsibility for Equipment

City shall not be responsible for any damage to persons or property as a result of
the use, misuse or failure of any equipment used by Contractor, or by any of its
employees, even though such equipment be furnished, rented or loaned to Contractor

by City.
14.  Independent Contractor; Payment of Taxes and Other Expenses

14.1. Independent Contractor. Confractor or any agent or employee of
Contractor shall be deemed at all times to be an independent contractor and-is wholly
responsible for the manner in which it performs the services and Work requested by
City under this Agreement. Contractor or any agent or employee of Contractor shall not
have employee status with City, nor be entitled to participate in any plans,
arrangements, or distributions by City pertaining to or in connection with any retirement,
health or other benefits that City may offer its employees. Contractor or any agent or
employee of Contractor is liable for the acts and omissions of itself, its employees and
its agents. Gontractor shall be responsible for all obligations and payments, whether
imposed by federal, state or local law, including, but not limited to, FICA, income tax
withholdings, unemployment compensation, insurance, and other similar responsibilities
related to Contractor's performing services and Work, or any agent or employee of
Contractor providing same.. Nothing in this Agreement shall be construed as creating
an employment or agency relationship between City and Contractor or any agent or
employee of Contractor.

Any terms in this Agreement refemng to direction from Clty shall be construed as
providing for direction as to policy and the result of Contractor's work only, and not as to
the means by which such a result is obtained. City does not retain the right to control
the means or the method by which Confractor performs work under this Agreement.

14.2. Payment of Taxes and Other Expenses. Should City, inits discretion,
or arelevant taxing authority such as the Intemal Revenue Service or the State
Employment Development Division, or both, determine that Contractor is an employee
for purposes of collection of any employment taxes, the amounts payable under this
Agreement shall be reduced by amounts equal to both the employee and employer
portions of the tax due (and offsetting any credits for amounts already paid by
Contractor which can be applied against this liability). City shall then forward those
amounts to the relevant taxing authority.

Should a relevant taxing authority determine a liability for past services or Work
performed by Contractor for City, upon notification of such fact by City, Contractor shall
promptly remit such amount due or arrange wuth City to have the amount due withheld
from future payments to Contractor under this Agreement (again, offsetting any
Iezntlﬂutr;;s already pald by Contractor which can be applied as a credit against such
iabili

A determination of employment status pursuant to the preceding two paragraphs
shall be solely for the purposes of the partlcular tax in question, and for all other
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purposes of this Agreement, Contractor shall not be considered an employee of City.
Notwithstanding the foregoing, should any court, arbitrator, or administrative authority
determine that Contractor is an employee for any other purpose, then Contractor agrees
to a reduction in City's financial liability so that City's total expenses under this
Agreement are not greater than they would have been had the court, arbitrator, or
administrative authority determined that Confractor was not an employee.

15. Insurance; Bonds
15.1. Insurance

15.1.1.  Without in any way limiting Contractor’s liability pursuant to the
“Indemnification” section of his Agreement, Contractor shall maintain in force at its own
expense, during the full term of the Agreement, insurance in the following amounts and
coverages: »

(a Workers’ Compensation, including Employers’ Liability
coverage, with limits not less than $1,000,000 each accident, or as required by
law in the jurisdiction in which the work is performed.

(b) Comprehensive or Commercial General Liability -
Insurance with limits not less than $5,000,000 each occurrence Combined
Single Limit for Bodily Injury and Property Damage, including Contractual
Liability, Independent Contractor, Broad-form Property Damage, Products and
Completed Operations.

. {c) Comprehensive orBusiness Automiobile (Transit Coach,
Truck, and other vehicles included) Liability Insurance with limits not less than
$5,000,000 each occurrence Combined Single Limit for Bodily Injury and
Pro;l)_ertg|Damage. including Owned, Non-Owned and Hired auto coverage, as
applicable.

(d) During the course of this Agreement, shiould any vehicles -
already accepted by City and in which title is vested in the City, be retumed to
Contractor for any reason, Contractor shalli maintain, with respect to such
vehicles, Garagekeepers' Legal Liability Insurance with limits not less than 100
percent of the value of City vehicles and equipment in Contractor's care,
custody, or control, including coverage's for fire, theft, riot and civil commotion,
vandalism or malicious mischief, and collision; ali-risk fransportation insurance
for the full value of all Gity-owned coaches in transit between Contractor and
City premises; and any loss payable to the City as its interest may appear.

(e) During the course of this Agreement, as title to
components or coaches is fransferred to City (refer to Section 7.3), Contractor
shall provide property insurance on such components against all risks of loss or
damage for 100% of their replacement value, including City as a named insured
and loss payes, as its interests may appear, and any deductible not to. exceed
$25,000 each loss.

15.1.2. Comprehensive or Commercial General Liability and A
Comprehensive or, Business Automobile Liability policies must provide the following:

: {a) Name as Additional Insured the City and County ¢f San
Francisco, its Officers, Agents, Employees and Members of Commissions;

(b) That such policies are primary insurance to any other
insurance available to the Additional insured’s, with respectto any claims arising
out of this Agreement, and that insurance applies separately to each insured
against whom claim is made or suit is brought.
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15.1.3. Waiver of Subrogation. Contractor agrees to waive subrogation
which any insurer of Contractor may acquire from Contractor by virtue of the payment of
any loss. Contractor agrees to obtain any endorsement that may be necessary to effect
this waiver of subrogation. : :

15.14. Al policies shall provide 30 Days’ advance written notice to City
of cancellation or reduction in coverage for any reason, mailed fo the following address:

San Francisco Municipal Transportation Agency
Elson Hao :
Contract No. 713
Fleet Procurement Engineering Section
700 Pennsylvania Ave, Bldg. B, Rm 209
San Francisco, CA 94107

15.1.5. Should any of the required insurance be provided under a
claims-made form, Contractor shall maintain such coverage continuously throughout the
term of this Agreement and, without lapse, for a period of three years beyond the
expiration of this Agreement, to the effect that, should occurrences during the contract
term give rise to claims made after expiration of the Agreement, such claims shall be
covered by such claims-made policies.

15.1.6. Should any of the required insurance be provided under a form
of coverage that includes a general annual aggregate limit or provides that claims
investigation or legal defense costs be included in such general annual aggregate limit,
such general annual aggregate limit shall be double the occurrence or claims limits
specified above. :

15.1.7. Should any required insurance lapse during the term of this
Agreement, requests for payments originating after such lapse shall not be processed
until the City receives satisfactory evidence of reinstated coverage as required by this
Agreement, effective as ofthe lapse date. If insurance .is not reinstated, the City may,
at its sole option, terminate this Agreement effective on the date of such lapse of
insurance.

15.1.8. Before commencement of the term of this Contract, certificates
of insurance, and copies of additional insurance endorsements, in form and with
insurers acceptable to City, evidencing all required insurance, shall be fumnished with
complete copies of policies to City promptly upon request. Approval of the insurance by
City shall not relieve or decrease the liability of Contractor hereunder.

15.4.9. The Workers’ Compensation policy(ies) shall be endorsed with
a waiver of subrogation in favor of the City for all work performed by the Contractor, its
employees, agents and subcontractors.

15.1.10. If Contractor will use any subcontractor(s) to provide Senvices,
Contractor shall require the subcontractor to provide all necessary insurance and to
.name the City and County of San Francisco, its officers, agents and employees and the
Contractor as additional insureds.

15.2. Performance and Payment Security. The following provisions set forth
; financial guarantees that must be met by Contractor, Cantractor may choose to meet
the requirements of this Section 15.2 by obtaining either the required bonds or an
irevocable letter of credit ("Letter of Credit") inan equivalent amount.

15.21, . Bonds

. ~ {a) Within 20 days following the receipt of a notice of
tentative award of contract, and unfil completion of all Contract obligations and
acceptance by City of the final vehicle, the Contractor shall fumish fo City a
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performance and a labor and materials bond each in an amount not less than 20

percent of the total Contract amount to guarantee Contractor's faithful

performance of all obligations of the Contract, including warranty obligations in

existence until the last Vehicle is accepted, and fo guarantee Contractor 's .

payment to all suppliers of labor and materials under this Contract, excluding the
. period covered by the wamanty bond described in Subsection (c) below.

(b)  Upon delivery and acceptance by the City of 50 percent
of the original contracted number of vehicles, the amount of performance bond
may be reduced to 65 percent of the original bond amount. Upon delivery and
acceptance by the City of 75 percent of the original contracted number of
vehicles, the amount of performance bond and labor and materials bond may be
reduced to 30 percent of the original bond amount. If the Contractor requests
any further reduction in the amount of the performance bond, the request shall
be subject to approval by SFMTA and the City's Risk Manager. One year after
the City fully accepts the last bus, the City will release the obligations of the -
surety under the performance and labor and materials bonds, provided that all
contract deliverables have been performed and accepted and a warranty bond
or letter of credit meeting the requirements of Subsection 15.2.1(c) is in place.
The original bond document(s) shall be retained by the City. ‘

(c) Contractor shall provide a two-year warranty or guaranty
bond in the amount of 10 percent of the Contract price covering all of
Contractor's warranty obligations under the Contract, which bond shall become
effective upon release of the Performance Bond required under Subsection
15.2.1(a) and (b) above. Atthe end of the first year of warranty coverage, the
Contractor may request a reduction of coverage, which may be approved at the
discretion of SFMTA and the City's Risk Manager. Additionally, at City's
election, and subject to approval of the surety issuing the bond, Contractor shall
provide for up to two one-year extensions or renewals of the warranty or
guaranty bond at an amount approved by SFMTA and the City's Risk Manager.
If the original surety declines to extend or renew the initial bond, Contractor shall
in good faith try to obtain the required additional coverage from another surety
and shall document to the City its efforts in this regard. '

(d)  Within 20 days of receipt of a notice from SFMTA of
intention to exercise the option to purchase more Coaches, the Contractor shall
fumnish to City a separate performance bond and a labor and materials bond in
the amount of 20 percent of the cost of the additional coaches to be purchased,
to guarantee performance of all contract obligations with respect to such -
optional vehicles. Provisions for reducing the amount of and release of such
bond shall apply in the same manner as described above.. Said bond shall also
be retained by the City.

15.2.2. Requirements for Bonds.

(a) Bonding entities on the above bonds must be legally
authorized to engage in the business of fumnishing performance bonds in the
State of California. All bonding entities must be satisfactory to SFMTA and to
the Controller and Risk Manager of the City. ‘

(b) Duringthe period covered by the Agreement, if any of the
sureties upon the bond shall have an AM Best rating that falis below A-, VIli, or
become insolvent and unable to pay promptly the amount of such bond fo the
extent to which the surety might be liable, Contractor, within 30 days after notice
given by SFMTA to Contractor, shall by supplemental bond or othetwise,
substitute another and sufficient surety approved by SFMTA in place of the
surety becoming insolvent or unable to pay. f Contractor fails within such 30-
day period to substitute another and sufficient surety, Contractor, if SFMTA so
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elects, shall be deemed to be in default in the _performance of its obligations
hereunder and upon the said bond. The City, in addition to any and all other
remedies, may terminate the Agreement or bring any proper suit or proceeding
against moneys then due or which thereafter may become due Contractor under
the Agreement. The amount for which the surety shall have justified on the bond
and the moneys so deducted shall be held by City as collateral for the
performance of the conditions of the bond

15.23. Requirements for Letter of Credit.

(a)  General Requirements. Any Letter of Credit submitted
as required security under this Agreement shall be a confirmed, clean,
irrevocable Letter of Credit in favor of the City and County of San Francxsco a
municipal corporation. It must have an original term of one year, with automatic
renewals of the full amount (subject to modification as otherwise provided in this
Section 15.2 to reflect the adjustments set forth above in Section 15.2.1)
throughout the term of the Agreement and throughout the performance of
Contractor's obligations under the Agreement. If Contractor fails to deliver the
Letter of Credit as required, City will be entitled to cancel this Agreement. The
Letter of Credit must provide that payment of its énfire face amount, or any
portion thereof, will be made to City upon presentation of a written demand to
the bank sugned by the Director of Transportation on behalf of the City.

(b) . Financial Institution. The Letter of Credit must be
issued on a form and issued by a financial institution acceptable to the City in its
sole discretion, which financial institution must (a) be a bank or trust company
doing business and having an office in the City and County of San Francisco, (b)
have a combined capital and surplus of at least $25,000,000, and (c) be subject
to supenvision or examination by federal or state authonty and with at least a
Moody's A rating. Should the financial institution fail to maintain such rating,
Contractor shall replace the Letter of Credit within 30 days with a Letter of Credit
from a ﬁnancual institution with such a rating.

(c) Demaid on Letter of Credit. The Letter of Credit will
constitute a security deposit guaranteeing faithful performance by Contractor of
all terms, covenants, and conditions of this Agreement, including all monetary
obligations set forth ‘herein. If Contractor defaults with respect to any provision
of this Agreement, SFMTA may make a demand under the Letter of Credit for all
or any portion thereof to compensate City for any loss or damage that they may
have incurred by reason-of Contractor's default, negligence, breach or
dishonesty. Such loss or damage may include without limitation any damage to
or restoration of City property or property that is required to be constructed,
maintained or repaired pursuant to this Agreement, payments to City, and
claims for liquidated damages; provided, however, that City will present its
written demand to said bank for payment under said Letter of Credit only after
City first has made its demand for payment directly o Contractor, and five full
Working Da és have elapsed without Conftractor having made payment to City.
Should the City terminate this Agreement due to a breach by Contractor, the
City shall have the right to draw from the Letter of Credit those amounts
necessary fo pay any fees or other financial obligations under the Agreement
and perform the Work described in this Agreement until such time as the City
procures another contractor and the agreement between the City and that
contractor becomes effective. City need not terminate this Agreement in order
to receive compensation for its damages. If any portion of the Letter of Credit is
so used or applied bY City, Contractor, within 10 Working Days after written
demand by City, shall reinstate the Letter of Credit to its original amount;
Contractor’s failure to do so will be a material breach of this Agreement
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(d) Expiration or Termination. The Letter of Credit must
provide for 60 days notice to City inthe event of non-extension of the Letter of
Credit; in that event, Contractor shall replace the Letter of Creditat least 10
Working Days prior to its expiration. In the event the City receives notice from
the issuer of the Letter of Credit that the Letter of Credit will be terminated, not
renewed or will otherwise be allowed to expire for any reason during the period
from the commencement of the term of this Agreement to 90 Days after the
expiration or termination of this Agreement, or the conclusion of all of
Contractor's obligations under the Agreement, whichever occurs last, and
Contractor fails to provide the City with a replacement Letter of Credit (in a form
and issued by a financial institution acceptable to the City) within 10 Working -
Days following the City's receipt of such notice, such occurrence shall be an
event of default, and, in addition fo any other remedies the City may have due fo
such default (including the right to terminate this Agreement), the City shall be
entitled to draw down the entire amount of the Letter of Credit (or any portion
thereof) and hold such funds in.an account with the City Treasurer in the form of
cash guarantying Contractor’'s obligations under this Agreement. In such event,
the cash shall accrue interest to the Contractor at a rate equal to the average

ield of Treasury Notes with one-~year maturity, as determined by the Treasurer.
n the event the Letter of Credit Is converted into cash pursuant to this
paragraph, upon termination of this Agreement, Contractor shall be entitled to a
full refund of the cash (less any demands made thereon by the City) within 90
lé)atys of the termination date, including interest accrued through the termination
ate.

(e)  Return of Letter of Credit. The Letter of Credit will be
retumed within 90 Days after the end of the term of this Agreement, provided
that Contractor has faithfully performed throughout the life of the Agreement,
Contfractor has completed its obligations under the Agreement, there are no
pending claims involving Contractor's performance under the Agreement and no
outstanding disagreement about any material aspect of the provisions of this

Agreement. In the event this Agreement is assigned, as provided for in Section
30, City will retum ‘or release the Letter of Credit not later than the effective date
of the assignment, provided that the assignee has delivered to the City an
equivalent Letter of Credit, as determined by City.

Excessive Demand. If City receives any payments from
the aforementioned bank under the Letter of Credit by reason of having made a
wrongful or excessive demand for payment, City will retum to Contractor the
amount by which City's total receipts from Contractor and from the bank under
the Letter of Credit exceeds the amount to which City is rightfully entitied,
together with interest thereon at the legal rate of interest, but City will not
otherwise be liable to Contractor for any damages or penalties.

16. Indemnification

16.1. General.. Contfractor shall indemnify and save harmless City and its
officers, agents and employees from, and, if requested, shall defend them against any
and all loss, cost, damage, injury, liability, and claims thereof for injury to or death of a
person, including employees of Contractor or loss of or damage to property, arising
directly or indirectly from Contractor's performance of this Agreement, including, but not !
limited to, Contractor's use of facilities or equipment provided by City or others, -
regardless of the negligence of, and regardless of whether liability without fault is
imposed or sought to be imposed on City, except to the extent that such indemnity is
void or otherwise unenforceable under applicable law in effect on or validly retroactive
fo the date of this Agreement, and except where such loss, damage, injury, liability or
claim is the result of the active negligence orwillful misconduct of City and is not
contributed to by any act of, or by any omission to perform some duty imposed by law or

: 14

Agreement

SFMTA Confract No. CPT713 y:flestrenewalicpt713 - procurement of 30-ft, 40-ftand 60-ft

hybrid\m. 110 - calendar items and resolutions\contracti00971240 final volume 1 11.13.14.dec

200
L JV

I



agreement on Contractor, its subcontractors or either's agent or employee. The
foregoing indemnity shall include, without limitation, reasonable fees of attorneys,
consultants ‘and experts and related costs and Clty's costs of investigating any claims
against the City.

16.2. Duty to Defend. In additionto Contractor's obligation to mdemnlfy City,
Contractor specifically acknowledges and agrees that it has an immediate and
independent obligation to defend City from any claim which actually or potentially falls
within this indemnification provision, even if the allegations are or may be groundless,
false or fraudulent, which obligation arises at the time such claim is tendered to
Contractor by Clty and continues ‘at all times thereafter.

16.3. Intellectual Property. Contractor shall indemnify and hold City harmless
- from all loss and liability, including attorneys’ fees, court costs and all other litigation.
expenses for any infringement of the patent rights, corynght trade secret or any other
proprietary right or frademark, and all other intellectual property claims of any person or
s\tlarsons in consequence of the use by City, or any of its officers or agents, of articles or
ork to be supplied in the performance of this Agreement.

16.4. Limitation of Liability. Except as provided herein, Contractor's
aggregate liability to the City under this Agreement shall be limited to the Contract
amount stated in Section 5.1, as that amount may be modified by a properly approved
and executed Contract Modification. Said limitation on liability shall not apply to:

16.4.1. damages and other liability caused by Contractor's willful,
intentional acts or omissions;

16.4.2. liability arising under or for violation of any applicable statute,
Clty ordinance, regulation, or other laws;

16.4.3. damages and other liability arising under claims by third parties,
angl;];jmg indemnity or contribution for claims brought by a third party (see Paragraph

16.44. damages and other liability for mfnngement of any intellectual
property right as provided in Section 16.3.

16.5. Notice of Claim; Tender of Defense. The City shall use its best efforts
to give prompt written notice to Contractor of any claim for which it requires
indemnification from Contractor and will not admit liability or fault as to the allegations of
the claim. Provided Contractor accepts the City's tender of defense without
reservations, City agrees to grant Contractor sole control over the defense and
slettlement of the claim.and provide timely asststance to Contractor in the defense of the
claim

17.  Incidental and Consequential Damages.

Except with respect to liquidated damages, Contractor shall not be responsible
for incidental and consequential damages resulting in whole or in part from Contractor's
acts or omissions. Nothing in this Agreement shall constitute ‘a waiver or limitation of
any rights that City may have under applicable law.

18.  Liability of City

CITY'S PAYMENT OBLIGATIONS UNDER THIS AGREEMENT SHALL BE
LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN :
SECTION 5 OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER PROVISION
OF THIS AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF
WHETHER ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL,
CONSEQUENTIAL, INDIRECT OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT
- LIMMED TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS
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AGREEMENT OR THE SERVICES OR WORK PERFORMED IN CONNECTION WITH
THIS AGREEMENT.

19. Liquidated Damages

" Byentering into this Agreement, the Contractor agrees that in the event
deliveries are not completed within the number of days indicated in Exhibit 2.1 and
Technical Specifications, Vol, 2, Sections 13 or 10.2.2.2, or if Contractor fails to correct
fleet defects in accordance with Technical Specifications, Vol. 2, Section 10.1.6.1, as
may be revised by Contract Modifications, City will suffer damages that will be .
impracticable or extremely difficult to determine; further, Contractor agrees that the
amounts listed below for each day of delay beyond scheduled milestones and timelines
are not a penalty, but are a reasonable esfimate of the loss that City will incur based on
the delay, established in light of the circumstances existing at the time this contract was
awarded. Except where the delay is the result of an Unavoidable Delay, City may
deduct a sum representing the liquidated damages from any money due to Contractor.
Such deductions shall not be considered a penalty, but rather agreed monetary
damages sustained by City because of Contractor's failure to deliver to City within the
time fixed or such extensions of time permitted in writing by SFMTA.

Item No. Milestone : | Amount Per Day
1. Submittal of ManagementWork Plan $100.00
P Dellvery of Lead Coach $400.00
3 Submilttal of Training Lesson Plans $200.00
7. Submitial of Draft Operation, Maintenance, and "~ $200.00

Parts Manual
5.. Delivery of 1stProduction Coach $400.00
6. ~ Delivery of lastProduction Coach $400.00
7. Spare Parts Delivery {Lot 1) . ‘ $400.00
B SpareParts Delivery (Lot 2) " $400.00
9. Completion of Training Program (including $400.00
Multimedia)
10. Delivery of Special Tools $300.00
11. Submilttal of Final Operation, Maintenance, and $400.00
Parts Manuals
12. Warranly Fleet Defect Correction $250.00
{see Technical Specifications, Section 10.1.6.1) per coach
13. _ Contracl;or—SUpplied Parls 2%*
* 2% per day of Contractor’s listprice for every day a part is pastthe seventy-two hours delivery

time (see Technical Specifications, Volume 2, Section 10.2.2.2).

Liquidated Damages imposed under this Agreement shall be in addition to any
other damages which are recoverable by the City specified elsewhere in the Contract
16
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documents. The total amount of liquidated damages shall not exceed 10 percent of the
contract value.

20. Default; Remedies

20.1. Eventof Default. Each of the following shall constltute an event of
default (“Event of Default’) under this Agreement:

20.1.1  Contractor fails or refuses to perform or observe any term,
covenant or condition contained in any of the following Sechons of this Agreement: 8,
10, 15, 24, 30, 36, 52, 54 or 56. .

20.41.2 Contractor fails or refuses to perform or observe any other tenn,
covenant or condition contained in this Agreement, and such default continues for a
penod of 15 Days after written notice thereof from City to Contractor.

2013 SFMTA Contractor (i) is generally not paying its debts as they
become due, (ii) files, or consents by answer or otherwise to the filing against it of, a
petition for relief or reorganization or arrangement or any other petition in bankruptc or
for liquidation or to take advantage of any bankruptcy, insolvency or other debtors' relief
law of any jurisdiction, (iii) makes an assignment for the benefit of its creditors, (iv)
consents to the appointment of a custodian, receiver, trustee or other officer with similar
powers of Contractor or of any substantial part of Contractor’s property or (v) takes
action for the purpose of any of the foregoing.

A court or govemment authority enters an order (i) appointing a custodian,
recelver, trustee or other officer with similar powers with respect to Contractor or with
respect to any substantial part of Contractor's property, (ii) constituting an order for relief
or approving a petition for relief or reorganization or arrangement or any other petition in
bankruptcy or for liquidation or to take advantage of any bankruptcy, insolvency or other
debtors' relief law of any jurisdiction or (jii) ordering the dissolution, wmdmg-up or
liquidation of Contractor.

20.2. Remedies. On and after any Event of Default, City shall have the right to
exercise its legal and equitable remedies, including, without limitation, the right to
terminate this Agreement or to seek specxﬁc performance of all or any part of this
Agreement. In addition, City shall have the right (but no obligation) fo cure (or cause to
be cured) on behalf of Contractor any Event of Default; Contractor shall pay to City on
demand all costs and expenses incurred by City in effectmg such cure, with interest
thereon from the date of incurrence at the maximum rate then permntted by law. City
shall have the right to offset from any amounts due to Contractor under this Agreement
or any other agreement between City and Contractor all damages, losses, costs or
expenses. incurred by City as a result of such Event of Default and any Ilqu1dated
damages due from Contractor pursuant to the terms of this Agreement or any other
agreement. All remedies provided for in this Agreement may be exercised individually
or in combination with any other remedy available hereunder or under applicable laws,
rules. and regulations. The exercise of any remedy shall not preclude or inany way be
deemed to waive any other remedy.

21. Termilnation for Convenience - | ~ (

21.1. Exercise of Option. City shall have the option, inits sole discretion, to
terminate this Agreement, at any time during the term hereof, for convenience and
without cause. City shall exercise this option by giving Contractor written notice of
teﬁnmganon The notice shall specify the date on which termination shall become
effective
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21.2. Contractor Actions. Upon receipt of the notice, Contractor shall
commence and perform, with diligence, all actions necessary on the part of Contractor
to effect the termination of this Agreement on the date specified by City and to minimize
the liability of Contractor and City o third parties as a result of termination. All such
iachgas shall be subject to the prior approval of City. Such actions shall |nclude, without
imitation:

Halting the performance of all senvices and Work under this Agreement on
the date(s) and in the manner specified by City.

Not placing any further orders or subcontracts for materials, services,
equipment or other items.

Terminating all existing orders and subcontracts.

At City's direction, assigning to City any or all of Contractor’s right, t|tle
and interest under the orders and subcontracts terminated. Upon such assignment,
City shall have the right, inits sole discretion, to settle or pay any or all claims arising
out of the termination of such orders and subcontracts.

Subject to City's approval, settling all outstanding liabilities and all claims
arising out of the termination of orders and subcontracts.

Compleﬁng performance of any services or Work that City designates to
be completed prior to the date of termination specified by City.

Taking such action as may be necessary, or as the City may direct, for the
protection and preservation of any property related to this Agreement which is in ‘the v
possession of Contractor and in which City has or may acquire an interest.

21.3. Contractor Invoice. Within 30 Days after the specified termination date,
Contractor shall submit to City an invoice, which shall setforth each of the following as
" a separate line item:

. The reasonable costto Contractor, without profit, for all services and Work
City directed Contractor to perform prior to the specified termination date, for which
services or Work City has not already tendered payment. Reasonable costs may
include a reasonable allowance for actual overhead, not to exceed a total of 10 percent
of Contractor’s direct costs for services or other Work. Any overhead allowance shall
be separately itemized. Contractor may also recover the reasonable cost of preparing
the invoice.

A reasonable allowance for profit on the cost of the services and Work

" described in the immediately preceding subsection (a), provided that Contractor can
establish, to the satisfaction of City, that Contractor would have made a profit had all
services and Work under this Agreement been completed, and provided further, that the
profit allowed shall in no event exceed ten percent of such cost.

The reasonable costto Contractor of handling material or equipment
éatumed to the vendor, delivered to the City or otherwise: disposed of as dlrected by the

A deduction for the cost of materials to be retained by Contractor,
amounts realized from the sale of materials and not otherwise recovered by or credited
fo ﬁ(lty, and any other appropriate credits to City agamst the cost of the senvices or other
wo ‘
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21.4. Non-Recoverable Costs. In no event shall City be liable for costs
incurred by Contractor or any of its Subcontractors after the termination date specified
- by City, except for those costs specifically enumerated and described in the immediately
preceding subsection 21.3. Such non-recoverable costs include, but are not limited to,
anticipated profits on this Agreement, post-termination employee salaries, post-
termination administrative expenses, post-termination overhead or unabsorbed
overhead, attorneys’ fees or other costs relating to the prosecution of a claim or lawsuit,
prejudgment interest, or any other expense which is not reasonable or authorized under
such subsection 21.3.

21.5. Deductions. In amiving at the amount due to Contractor under this
Section, City may deduct: (a) all payments previously made by City for Work or
. services covered by Contractor's final invoice; (b) any claim which City may have
against Contractor in connection with this Agreement; (c) any invoiced costs or
expenses excluded pursuant to the immediately preceding subsection (21.4); and (d) in
instances in which, in the opinion of the City, the cost of any service or other work
performed under this Agreement is excessively high due to costs incurred to remedy or
replace defecfive or rejected senices or Work, the difference between the invoiced
amount and City's estimate of the reasonable cost of performing the invoiced setvices
or Work in compliance with the requirements of this Agreement.

21.6. Survival. City's payment obligation under this Section shall survive
termination of this Agreement.

22. ' Rights and Duties Upon Termination or Expiration

22.1. Survival of Sections. This Section and the following Sections of this
Agreement shall sunvive termination or expiration of this Agreement: 8 through 11, 13
through 20, 24, 26 through 28, 49 through 52, 55, 56, 61, 62 and 67.

22.2. Contractor Duties. Subject to the immediately preceding subsection
22 .1, upon termination of this Agreement prior to expiration of the term s';faeciﬁed in
Section 2, this Agreement shall terminate and be of no further force or effect.
Contractor shall transfer title to City, and deliver in the manner, at the times, and to the
extent, if any, directed by City, any work in progress, completed work, supplies,
equipment, and other materials produced as a part of, or acquired in connection with the
performance of this Agreement, and any completed or partially completed work which, -if
this Agreement had been completed, would have been required to be fumished to City. -
This subsection shall survive termination of this Agreement. _

23. Conflict of Interest

_ Through its execution of this Agreement, Contractor acknowledges that it is
familiar with the provisions of section 15.103 of the City's Charter, Article lll, Chapter 2
of the City's Campaign and Govemmental Conduct Code and sections 87100 et seq.
and sections 1090 et seq. of the Govemment Code of the State of California, and
certifies that it does not know of any facts which constitute a violation of said provision
and agrees that if it becomes aware of any such fact during the term of this Agreement
it shall immediately notify the City.

24. Proprietary or Confidential Information of City

Contractor understands and, agrees that, in the performance of the Work or
senvices under this Agreement or in contemplation thereof, Contractor may have access
to private or confidential information, which may be owned or controlled by City, and
that such information may contain proprietary or confidential details, the disclosure of
which to third parties may be damaging to City. Contractor agrees that all information
-disclosed by City to Contractor shall be held in confidence and used only in
performance of the Agreement. Contractor shall exercise the same standard of care to
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protect such information as a reasonably prudent contractor would use to protect its
own proprietary data. ~ :

25. Notices to the Parties

Unless otherwise indicated elsewhere in this Agreement, all written
communications sent by the parties may be by U.S. mail or e-mail, and shall be
addressed as follows: '

To City: San Francisco Municipal Transportation Agency
Transit Division Fleet Engineering
700 Pennsylvania Avenue, San Francisco, CA 94107
Attention: Elson Hao, Project Manager
elsonhao@sfmta.com

To Contractor: New Flyer of Ametrica Inc.
711 Kernaghan Avenue
Winnipeg, MB R2C 3T4, Canada
Attenfion: Paula Lemay, Project Manager
paula lemay@newflyer.com

Any notice of default must be sent by registered mail,

26. Intellectual Property o

26.1. Works for Hire; Ownership of Results. Any interest of Contractor or its
Subcontractors, indrawings, plans, specifications, blueprints, studies, reports,
memoranda, computation sheets, computer files and media or other documents
prepared by Contractor or its subcontractors in connection with services or Work to be
performed under this Agreement, shall become the property of and will be transmitted to
City. However, Confractor may retain and use copiesfor reference and as
documentation of its experience and capabilities. If, in connection with services or Work
performed under this Agreement, Contractor or its subcontractors create artwork, copy,
posters, billboards, photographs, videotapes, audiotapes, systems designs, software,
reports, diagrams, surveys, blueprints, source codes or any other original works of
authorship, such works of authorship shall be works for hire as defined under Title 17 of
the United States Code, and all copyrights in such works are the property of the City.
These shall include, but not be limited to, the data that comprises the destination sign
system, as specified in Section 3.10.8 of the Technical Specifications-Volume 2; the
data that comprises the voice annunciation system, as specified in Section 3.11.5 of the
Technical Specifications; the source code for the SFMTA-specific portion of the
multiplex electrical system controller, as described in Section 7.9 of the Technical
Specifications; the vehicle record book, as provided in Section 9.2.7 of the Technical
Specifications; and the computer database record, as provided in Section 9.1.8.1 of the
Technical Specifications. I itis ever determined that any works created by Contractor
or its subcontractors under this Agreement are not works for hire under U.S. law,
Contractor hereby assigns all copyrights to such works to the City, and agrees to
provide any material and execute any documents necessary to effectuate such
assignment. With the approval of the City, Contractor may retain and use copies of
such works for reference and as documentation of its experience and capabilities.

26.2. Licenses Granted

26.21. Computerized Software and Systems. To the extent that
software, firmware, systems designs, computerized manuals, training modules, or other
such deliverables are not designed specifically for City's purposes in connection with
‘the Agreement, Contractor grants City a perpetual, exclusive, non-transferable, license
at all locations owned or controlled by City to use all-such deliverables, or portions
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- 27. Reserved

thereof. City shall also be authorized to modify or prepare derivative works of the
deliverables and make copies of such deliverables for intemnal use only. Any such
modifications shall become the property of the City unless such modifications are not
used exclusively for internal purposes. City agrees not to remove or destroy any
proprietary markings or proprietary legends placed upon or contained within the
deliverable(s) or any related materials or documentation. Contractor hereby warrants
that it has fitle to and/or the authority to grant a license of such deliverables to the City.
Upon request, Contractor shall provide to City a copy of the source code, which
corresponds fo the most current version of the deliverable, as well as any and all
applicable proprietary materials that are otherwise not fumished under this Agreement,
but may become necessary for the long-term maintenance and operation of the
Vehicles. Alternatively, priorto Notice to Proceed, City and Contractor shall negotiate
and enter info an escrow agreement whereby the applicable source codes for software
that is proprietary to Contractor or its suppliers or subcontractors, including periodic
updates of said source codes, and other proprietary materials, are placed in escrow.
The source codes placed in escrow shall be on magnetic media and shall be
accompanied by detailed sofiware documentation, including a list of applicable software
development tools. The Director of Transportation shall execute said escrow
agreement on behalf of City.

26.2.2. Other Deliverables. Contractor grants City a perpetual, non-
exclusive, non-transferable license to use, retain, and reproduce at all locations
controlled by SFMTA, for internal use only, all copies (whether in hard copy or electronic
format) of drawings, plans, specifications, schematics, studies, reports, memoranda,
computation sheets and all- other documents that are (i) prepared by Contractor or its
subcontractors or suppliers (but not exclusively for City); and (ji) required to be provided
to City in connection with this Agreement. Contractor hereby warrants that it has title to
and/or the authority to grant a license of such deliverables to the City.

26.2.3. Proprietary Materials. To the extent that the Contractor
considers any document or deliverable to be a trade secret or otherwise proprietary,
Confractor shall so mark them. SFMTA shall require individuals using such proprietary
documents to maintain the tonfidentiality of the documents, and if necessary, sign a
confideéntiality agreement regarding use of highly sensitive documents. Alternatively, at
SFMTA's request, documents shall be placed in escrow, along with source codes, as
described in subsection 26.2.1 above. Contractor shall hold the City harmless from and
defend the City against all claims, suits or other proceedings instituted against the City
for copyright infringement, misuse or misappropriation of a trade secret, or for access to
the documents or deliverables under the City's Sunshine Ordinance or the Califomia
Public Records Act. Contractor will pay the costs and damages awarded in any such
action or proceeding, or the cost of settling such action or proceeding, provided that
Contractor shall have sole control of the defense of any such action and all negotiations
or its settlement or compromise. If notified promptly in writing of any informal claim
(other than a judicial action) brought against City based on an allegation that City's use
of the buses, spare parts, documents or deliverables constitutes infringement,
Confractor will pay the costs associated with resolving such claim and will Fay the
settlement amount (if any), provided that Contractor shall have sole control of the
resolution of any such claim and all negotiations for its setflement.

i _ !
28. Audits and Inspection of Records

Contractor agrees to maintain and make available to the City, during regular
business hours, accurate books and accounting records relating fo its work under this
Agreement. Contractor will permit City to audit, examine and make excerpts and
‘transcripts from such books and records, and to make audits of all invoices, materials,
payrolls, records or personnel and other data related to all other matters covered by this
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Agreement, whether funded in whole or in part under this Agreement. Contractor shall
maintain such data and records in an accessible location and condition for a period of
not less than five years after final payment under this Agreement or until after final audit
has been resolved, whichever is later. The State of California or any federal agency
having an interest in the subject matter of this Agreement shall have the same rights
‘conferred upon City by this Section. o

To the extent that contractor believes any records provided to SFMTA or its
agents in the course of an audit or inspection under this section are confidential or
proprietary, Contractor shall clearly identify such information at the time the information
is provided. In the event that SFMTA receives a request for disclosure of records under
the California Public Records Act (Govt. Code Sec. 6250 et seq.) or the San Francisco
Sunshine Ordinance (SF Admin. Code Chapter 67) that seeks such records, SFMTA
shall endeavor to provide Contractor reasonable nofice of such request. Contractor
may atits option take whatever legal steps it deems appropriate to protect said
information from disclosure to the public, but the SFMTA shall have no further obligation
to protect such information from disclosure. However, if the SFMTA is required to incur
legal fees and costs in such legal action, and if the contractor- does not prevail in such
legal action, Contractor shall pay all legal fees and costs that the SFMTA incurs as a
result of such legal.action. The foregoing shall not resirict the ability of the SFMTA or
any other governmental agency to use information obtained in the course of an audit or
inspection under this section in an audit report.

29. Subconfracting

Contractor may subcontract portions of the Work only upon prior written approval
of City. Contractor is responsible for its subcontractors throughout the course of the
performance of the Work, City's execution of this Agreement constitutes its approval of
the major subcontractors/suppliers listed in its proposal, dated July 23, 2014, and
submitted on July 25, 2014. Neither party shall, on the basis of this Agreement,
confract on behalf of orin the name of the other party. Any agreement made in violation
of this provision shall be null and void. ,

30. Assignment

The Work to be performed by Contractor are personal in character and neither
this Agreement nor any duties or obligations hereunder may be assigned or delegated
- by the Contractor unless first approved by City by written instrument executed and
approved in the same manner as this Agreement.

31. Non-Waiver of Rights -

The omission by either party at any time to enforce any defauilt orright reserved
to it, or to require performance of any of the terms, covenants, or provisions hereof by
the other party at the time designated, shall not be a waiver of any such default or right
to which the party is entitled, nor shall it in any way affect the right of the party to
enforce such provisions thereatter.

. 32, Consideration of Criminal History in Hiring and Employment Decisions.

32.1. Contractor agrees to comply fully with and be bound by all of the
provisions of Chapter 12T “City Contractor/Subcontractor Consideration of Criminal
History in Hiring and Employment Decisions,” of the San Francisco Administrative
Cade (Chapter 12T), including the remedies provided, and implementing regulations,
as may be amended from time to time. The provisions of Chapter 12T are incorporated
by reference and made a part of this Agreement as though fully set forth herein. The
text of the Chapter 12T is available on the web at www.sfgov.org/olseffco. A partial
listing of some of Contractor's obligations under Chapter 12T is set forth in this Section.
Contractor is required to comply with all of the applicable provisions of 12T,
irrespective of the listing of obligations in this Section. Capitalized terms used in this
22
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‘Section and not defined in this Agreement shall have the meanings assigned to such
terms in Chapter 12T.

32.2. The requirements of Chapter 12T shall only apply to a Contractor’s or
Subcontractor's operations to the extent those operations are in furtherance of the
performance of this Agreement, shall apply only to applicants and employees who
would be or are performing work in furtherance of this Agreement, shall apply only
when the physical location of the employment or prospective employment ofan
individual is wholly or substantially within the City of San Francisco, and shall not apply
when the application in a particular context would conflict with federal or state law or
with a requirement of a government agency implementing federal or state law.

. 32.3. Contractor shall incorporate by reference in all subcontracts the
provisions of Chapter 12T, and shall require all subcontractors to comply with such -
provisions. Contractor's failure to comply with the obligations in this subsection shall
constitute a material breach of this Agreement.

32.4. Contractor or Subcontractor shall not inquire about, require disclosure. of,
or if such information is received base an Adverse Action on an applicant’s or potential
applicant for employment, or employee’s: (1) Arrest not leading to a Conviction, unless
the Arrest is undergoing an active pending criminal investigation or trial that has not yet
been resolved; (2) participation in or completion of a diversion or a deferral of judgment
program; (3) a Conviction that has been judicially dismissed, expunged, voided,
invalidated, or otherwise rendered inoperative; (4) a Conviction or any other
adjudication in the juvenile justice system; (5) a Conviction that is more than seven
years old, from the date of sentencing; or (6) information pertaining to an offense other
than a felony or misdemeanor, such as an infraction. ’

~ 32.5. Contractor or Subcontractor shall not inquire about or require applicants,
potential applicants for employment, or employees to disclose on any employment
application the facts or details of any conviction history, unresolved arrest, or any
matter identified in subsection 32(d), above. Contractor or Subcontractor shall not
require such disclosure or make such inquiry until either after the first live interview with
" the person, or after a conditional -offer of employment.

32.6. Contractor or Subcontractor shall state in all solicitations or
advertisements for employees that are reasonably likely to reach persons who are
reasonably likely to seek employment to be performed under this Agreement, that the .
Contractor or Subcontractor will consider for employment qualified applicants with
criminal histories in a manner consistent with the requirements of Chapter 12T.

32.7. Contractor and Subcontractors shall post the notice prepared by the Office
of Labor Standards Enforcement (OLSE), available on OLSE's website, in a
conspicuous place at every workplace, job site, or other location under the Contractor
or Subcontractor's control at which work is being done or will be done in furtherance of
the performance of this Agreement. The notice shall be posted in English, Spanish,
Chinese, and any language spoken by at least 5% of the employees at the workplace,
job site, or other location at which it is posted. .

32.8. Contractor understands and agrees that if it fails to comply with the
‘requirements of Chapter 12T, the City shall have the right to pursue any rights or
remedies available under Chapter 12T, including but not limited to, a penalty of $50 for
a second violation and $100 for a subsequent violation for each employee, applicant or
other person as to whom a violation occumed or continued, termination or suspension
in whole or in part of this Agreement. _

33. Reserved '
34. Nondiscrimination; Penalties
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34.1. Contractor Shall Not Discriminate. In the performance of this
Agreement, Contractor agrees not fo discriminate against any employee, City and
County employee working with such contractor or subcontractor, applicant for
employment with such contractor or subcontractor, or against any person seeking
accommodations, advantages, facilities, privileges, services, or membership inall
business, social, or other establishments or organizations, on the basis of the fact or
perception of a person’s race, color, creed, religion, national origin, ancestry, age,
height, weight, sex, sexual orientation, gender identity, domestic partner status, marital
status, disability or Acquired Immune Deficiency Syndrome or HV status (AIDS/HIV
status), or association with members of such protected classes, orin retaliation for
opposition to discrimination against such classes.

34.2. Subcontracts. Contractor shall incorporate by reference in all
subcontracts the provisions of §§12B.2(a), 12B.2(c)-(k), and 12C.3 of the San Francisco
Administrative-Code (copies of which are available from SFMTA) and shall require all
subcontractors to comply with such provisions. Contractor’s failure to comply with the
obligations in this subsection shall constitute a material breach of this Agreement.

34.3. Nondiscrimination in Benefits. Contractor does not as of the date of
this Agreement and will not during the term of this Agreement, in any of its operations in
San Francisco, on real property owned by San Francisco, or where work is being _
performed for the City elsewhere in the United States, discriminate in the provision of
bereavement leave, family medical leave, health benefits, membership or membership
discounts, moving expenses, pension and retirement benefits or fravel benefits, as well
as any benefits other than the benefits specified above, between employees with
domestic partners and employees with spouses, and/or between the domestic partners
and spouses of such employees, where the domestic partnership has been registered
with a governmental entity pursuant to state or local law authorizing such registration,
subject to the conditions set forth in §12B.2(b) of the San Francisco Administrative -
Code.. As a condition to this Agreement, Contractor shall execute the “Chapter 12B
Declaration: Nondiscrimination in Contracts and Benefits” form (form HRC-12B-101)
with supporting documentation and secure the approval of the form by the San
Francisco Human Rights Commission.

34.4. Incorporation of Administrative Code Provisions by Reference, The
provisions of Chapters 12B and 12C of the San Francisco Administrative Code are
incorporated in this Section by reference and made a part of this Agreement as though
fully set forth herein. Contractor shall comply fully with and be bound by all of the
provisions that apply to this Agreement under such Chapters, including but not limited to
the remedies provided in such Chapters. Without limiting the foregoing, Contractor
understands that pursuant to §12B.2(h) of the San Francisco Administrative Code, a
penalty of $50 for each person for each calendar day during which such person was
discriminated against in violation of the provisions of this Agreement may be assessed
against Contractor and/or deducted from any payments due Contractor.

35. Tropical Hardwoods and Virgin Redwood Ban

Pursuant to §804(p) of the San Francisco Environment Code, the City and
County of San Francisco urges contractors not to import, purchase, obtain, or use for
any purpose, any fropical hardwood, fropical hardwood wood product, virgin redwood or
virgin redwood wood product. L

36. Drug-Free Workplace Policy

Contractor acknowledges that pursuant to the Federal Drug-Free Workplace Act
of 1989, the unlawful manufacture, distribution, dispensation, possession, or use of a
controlled substance is prohibited on City premises. Contractor agrees that any
violation of this prohibition by Contractor, its employees, agents or assigns will be
deemed a material breach of this Agreement. ‘ :
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37. Resource Conservation.

Chapter 5 of the San Francisco Environment Code (“Resource Conservation”) is
incorporated herein by reference. Failure by Contractor to comply with any ofthe
applicable requirements of Chapter 5 will be deemed a material breach of contract.

38. Compliance with Americans with Disabilities Act

Contractor acknowledges that, pursuant to the Americans with Disabilities Act
(ADA), programs, senices and other activifies provided by a public entity to the public,
whether directly or through a contractor, must be accessible to the disabled pubilic.
Contractor shall provide the Work specified in this Agreement in a manner that complies
with the ADA and any and all other applicable federal, state and local disability rights
legislation. Confractor agrees not to discriminate against disabled persons in the
provision of services or Work, benefits or activities provided under this Agreement and
further agrees that any violation of this prohibition on the part of Contractor, its
employees, agents or assigns will constitute a material breach of this Agreement.

39. Sunshine Ordinance

: In accordance with San Francisco Administrative Code §67.24(e), contracts,
contractors’ bids, responses to solicitations and all other records of communications
between City and persons or firms seeking contracts, shall be open fo inspection
immediately after a confract has been awarded. Nothing in this provision requires the
disclosure of a private person or organization’s net worth or other proprietary financial
data submitted for qualification for a contract or other benefit until and unless that
person or organization is awarded the contract or benefit. Information provided which is
covered by this paragraph will be made available to the public upon request.

40. Public Access to Meetings and Records.

If the Contractor receives a cumulative total per year of at least $250,000 in City
funds or City-administered funds and is a non-profit organization as defined in Chapter
12L of the San Francisco Administrative Code, Contractor shall comply with and be

. bound by all the applicable provisions ofthat Chapter. By executing this Agreement,
the Contractor agrees to open its meetings and records to the public in the manner set
forth in §§12L.4 and 12L.5 of the Administrative Code. Contractor further agrees to
make-good faith efforts to promote community membership on its Board of Directors in
the manner set forth in §12L.6 of the Administrative Code. The Contractor
acknowledges that its material failure to comply with any of the provisions of this
paragraph shall constitute a material breach of this Agreement. The Contractor further
acknowledges that such material breach of the Agreement shall be grounds for the City
to terminate and/or not renew the Agreement, partially or in its entirety.

41. Notification of Limitations on Contributions.

Through execution of this Agreement, Contractor acknowledges that it is familiar
with section 1.126 of the City's Campaign and Governmental Conduct Code, which
prohibits any person who contracts with the City for the rendition of personal services,
for the fumnishing of any material, supplies or equipment, for the sale or lease of any
fand or building, or for a grant, loan or loan guarantee, from making any campaign
confribution to (1) an individual holding a City elective office if the contract must be
approved by the individual, a board on which that individual serves, or a board on which
an appointee of that individual serves, (2) a candidate for the office held by such
individual, or (3) a committee controlled by such individual, at any time from the
commencement of negofiations for the contract until the later of either the termination of
negotiations for such confract or six months after the date the contract is approved.
Contractor acknowledges that the foregoing restriction applies only if the contract or a
combination or series of contracts approved by the same individual or board in a fiscal
year have a total anticipated or actual value of $50,000 or more. Contractor further
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acknowledges that the prohibition on contributions applies to each prospective party to
the contract; each member of Contractor's board of directors; Contractor's chairperson,
chief executive officer, chief financial officer and chief operating officer; any person with
an ownership interest of more than 20 percent in Contractor; any subcontractor listed in
* the bid or contract; and any committee that is sponsored or controlled by Contractor.
Additionally, Contractor acknowledges that Contractor must inform each of the persons
described in the preceding sentence of the prohibitions contained in Section 1.126.

42. Requiring Minimum Compensation for Covered Employees

Contractor agrees to pay covered employees no less than the minimum
compensation required by San Francisco's Minimum Compensation Ordinance (MCO),
and shall otherwise comply with the MCO as set forth in San Francisco Administrative
Code Chapter 12P (Chapter 12P). The provisions of Chapter 12P , including but not

" limited to the penalties for noncompliance provided therein, are incorporated herein by
this reference, and made part of this Agreement as though fully set forth herein.

43. Health Benefits for Covered Employees

Contractor agrees to choose and -perform one of the Health Care Accountability
options set forth in Section 12Q.3 of the Health Care Accountability Ordinance (HCAO),
and to comply with the HCAO as set forth in San Francisco Administrative Code
Chapter 12Q. ‘

44. First Source Hiring Program

Contractor shall comply with all of the provisions of the First Source Hiring
Program, Chapter 83 of the San Francisco Administrative Code, that apply to this
Agreement, including but not limited to the remedies for noncompliance. provided
therein. The provisions of Chapter 83 are incorporated herein by this reference, and
made part ofthis Agreement as though fully set forth herein.

45. Prohibition on Political Activity with City Funds

In accordance with San.Francisco Administrative Code Chapter 12.G, Contractor
may not participate in, support, or attempt to influence any polifical campaign for a
candidate or for a ballot measure (collectively, "Political Activity") in the performance of
the senvices provided under this Agreement. Contractor agrees to comply with San
Francisco Administrative Code Chapter 12.G and any implementing rules and
regulations promulgated by the City's Controller. The terms and provisions of Chapter
12.G are incorporated herein by this reference. In the event Contractor violates the
provisions of this section, the City may, in addition to any other rights or remedies
available hereunder, (i) terminate this Agreement, and (i? prohibit Contractor from
bidding on or receiving any new City contract for a period of two (2) years.

~46.  Preservative-Treated Wood Containing Arsenic

Contractor may not purchase preservative-freated wood products containing
arsenic in the performance of this Agreement unless an exemption from the
requirements of Chapter 13 of the San Francisco Environment Code is obtained from
the Department of the Environment under Section 1304 of the Code. The term
"preservative-reated wood containing arsenic” shall mean wood treated with a
preservative that contains arsenic, elemental arsenic, or an arsenic copper combination,
including, but not limited to, chromate copper arsenate preservative, ammonia cal
copper zZinc arsenate preservative, or ammonia cal copper arsenate preservative.
Contractor may purchase preservative-freated wood products on the list of
environmentally preferable altematives prepared and adopted by the Department of the
Environment. This provision does not preclude Contractor from purchasing
preservative-treated wood containing arsenic for saltwater immersion. The term
"saltwater immersion” shall mean a pressure-treated wood that is used for construction
purposes or facilities that are partially or totally immersed in saltwater.
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47. Modification of Agreement

This Agreement may not be modified, nor may compliance with any of its terms
be waived, except by written instrument executed and approved as required by law.

47.1. City-Ordered Changes

.The City may order changes inthe Work and may order extra materials and extra
work in connection with the performance of the Agreement, and the Contractor shall
respond-within 30 days to such orders, except that: :

If changes ordered in design, workmanship, services, or materials are of such a
nature as to increase or decrease the cost or the time.required to execute the change in
scope of Work, the City shall make a reasonable and proper adjustment inthe Contract
price, delivery schedule, or both, as agreed upon by the Contractor and the Agency as-
the reasonable and proper allowance for the increase or decrease required. '

No order for any alteration, maodification, or extra that will increase or decrease
the cost of the Work shall be valid unless the resulting increase or decrease in price
shall have been agreed upon in writing and approved by the City in the manner required
under City law. No oral statement of any person whomsoever shall inany manner or
~degree modify or otherwise affect the terms of this Contract, which include the
requirements of the Technical Specifications.

47.2. Regulatory Changes

If a price adjustment is necessary to incorporate changes mandated by
legislation or regulations that become effective after the Effective Date of the Confract
and before manufacture of the Vehicles, the Agency and the Contractor shall negotiate
the price adjustment. Such price adjustments may be audited, where required. The
parties acknowledges that CARB 2015 compliance is included in the base order of 61
buses. However a price adjustment for CARB 2015 compliance may be necessary for
the parallel hybrid system for the option buses.

47.3. Schedule Changes

if City-ordered changes have potential impact on the delivery schedule, the
Contractor shall submit a schedule change request for City approval.

48.  Authority of Project Manager; Claims; Disputes.

48.1. Authority of Project Manager . The Project Manager shall decide all
questions which may arise as to the quality or acceptability of materials fumished and
work performed and as to the manner of performance and rate of progress of the work;
all questions, which may arise as to the acceptable fulfillment of the Contract on the part
of the Contractor; and all questions as to compensation. In discharging the -

. responsibilities outlined above, the Project Manager shall at all times act fairly and
reasonably. Any appeal of the Project Manager’s decisions shall be in accordance with
the provisions of Section 48.4 of this Agreement. As with any claim, change, extra or
additional work, Contractor shall be paid in accordance with the payment provisions set
out in Section 5 of this Contract when the dispute is finally resolved.

Should any questions arise as fo the meaning and intent of the Contract, the
matter shall be referred to the Project Manager, who, in consultation with other City
representatives, as applicable, and with input the Contractor, shall decide the true

“meaning and intent ofthe Contract. The Project Manager's decision in this regard shall
be administratively final and conclusive. '

48.2. Claims for Additional Compensation.

48.21. Contractor shall not be entiled to the payment of any additional
compensation for any action, or failure to act, by the SFMTA, including failure or refusal
< 27 .
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fo issue a Contract Modification or for the happening of any event, thing, occurrence, or
other cause, unless Contractor shall have given the Project Manager due written notice
of potential claim. ‘

48.2.2. The written notice of potential claim shall set forth the reasons
for which Contractor believes additional compensation will or may be due, the nature of
the costs involved, and insofar as possible, the amount of the potential claim. The said
notice as above required must have been given to the Project Manager prior to the fime
that Contractor shall have performed the work giving rise to the potential claim for
additional compensation, orin all other cases, within 30 Days atter the happening of the
event, thing, occurrence, or other cause giving rise to the potential claim.

48.2.3. |tisthe intention of this Section 48.2 that differences between
the Parties arising under and by virtue of the Contract be brought fo the attention of the
SFMTA at the earliest possible time in order that such matters may be settled, if
possible, or other appropriate action promptly be taken. Contractor agrees that it shall
have no right to additional compensation for any claim that may be based on any such
act, failure to act, event, thing, or occurrence for which no-written nofice of potential
claim as herein required was filed.

48.3. Other Claims. Forany dispute involving a question of fact that does not
involve a claim for additional compensation, the aggrieved party shall fumish the other
party with a notice of dispute within 15 Days of the determination of the dispute. The
party receiving a notice of dispute shall submit a written reply with 15 Days of delivery of
the notice. The notice and response shall contain the following: (a) a statement of the
party's position and a summary of the arguments supporting that position, and (b) any
evidence supporting the party’s position.

48.4. Resolution of Disputes. Disputes arising in the performance of this

Agreement that are not resolved by negotiation between the parties shall be decided in

-writing by the SFMTA Project Manager. The Project Manager’s decision shall be
administratively final and conclusive unless within 10 Working Days from the date of
such decision, the Contractor mails or otherwise fumishes a written appeal to the
Director of Transit, or his/her designee. In connection with such an appeal, the
Contractor shall be afforded an opportunity to be heard and to offer evidence in support
of its position. The decision of the Director of Transit shall be administratively final and
conclusive. This section applies to all disputes unless a specific provision of this
Qgr;aement provides that the Project Manager’s decision as to a particular dispute is

nal.

48.5. No Cessation of Work. Pending final resolution of a dispute hereunder,
the Contractor shall proceed diligently with the performance of its obligations under this
Agreement in accordance with the written directions of the Project Manager.

48.6. Alternative Dispute Resolution. f agreed to by both parties, disputes
may be resolved by a mutually agreed to alternative dispute resolution process.

48.7. Disputes Among Contractor's Partners. The resolution of any
contractual disputes related to Contractor's Joint Venture or Association partners (if
any) shall be the sole responsibility of the Contractor. Each party of the Joint Venture or

" Association shall resolve all such disputes within 30 calendar days of when the dispute
first surfaced so as not to impact the performance of the contract with the City. Any
such disputes which impact the Project and which are left unresolved for more than one
month shall be cause for the City to withhold and/or reduce invoice payments to the
Contractor's Joint Venture or Association firms until the dispute is resolved.

49, Agreement Made in California; Venue
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The formation, interpretation and performance of this Agreement shall be
govemed by the laws of the State of Califomia.” Venue for all litigation relative to the
formation, interpretation and performance of this Agreement shall be in San Francisco.

50. Construction

All paragraph captions are for reference only and shall not be considered in
construing this Agreement. '

51. Entire Agreement

This contract sets forth the entire Agreement between the parties, and
supersedes all other oral or wiitten provisions. This contract may be modified only as
provided in Section 47. :

52. Compliance with Laws

Contractor shall keep itself fully informed of the City's Charter, codes, ordinances
and regulations of the City and of all state, and federal laws in any manner affecting the
performance of this Agreement, and must at all times comply with such local codes,
ordgnances, and regulations and all applicable laws as they may be amended from time
to time.

53. Services Provided by Attorneys

Any services to be provided by a law firm or attorney must be reviewed and
approved in writing in advance by the City Attorney. No inwoices for services provided
by law firms or attomneys, including, without limitation, as Subcontractors of Contractor,
\XI;{I be paid unless the provider received advance written approval from the City

omey.

54, Reserved
55. Severability

Should the application of any provision of this Agreement to any particular facts
. or circumstances be found by a court of competent jurisdiction to be invalid or
unenforceable, then (a) the validity of other provisions of this Agreement shall not be
affected or impaired, and (b) such provision shall be enforced to the maximum extent
possible so as to effect the intent of the parties and shall be reformed without further
agfﬁon byb}he parties to the extent necessary to make such provision valid and
enforceable. :

56. = Protection of Private Information

- Contractor has read and agrees fo the terms set forth in San Francisco
Administrative Code Sections 12M.2, “Nondisclosure of Private Information,” and
12M.3, “Enforcement’ of Administrative Code Chapter 12M, “Protection of Private
Information,” which are incorporated herein as if fully set forth. Contractor agrees that
any failure of Contactor to comply with the requirements of Section 12M.2 of this
Chapter shall be a material breach of the Contract. In such an event, in additionto any
other remedies available to It under equity or law, the City may terminate the Contract,
bring a false claim action against the Contractor pursuant to Chapter 6 or Chapter 21 of
the Administrative Code, or debar the Contractor

§7. Time of Essence .
Time is of the essence in this Agreement.
58. Technical Specifications :

58.1. Fabrication. The Vehicles shall be designed, fabricated, and fested in
accordance with Volume 2, entitled “Technical Specifications for the Procurement of 40-
ft and 60-ft Low Floor, Diesel Hybrid Coaches."
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58.2. Omission. Notwithstanding the Technical Specifications or other data
provided by the Project Manager, the Contractor shall have the responsibility of
supplying all parts and details required to make these Vehicles complete and ready for
service even though such details may not be specifically mentioned in the
- Specifications. tems that are installed by SFMTA shall not be the responsibility of the
8ontrtr*gcgr unless they are included in this Contract or should have been installed by the

ontractor.

58.3. Design Review. . Prior fo start of coach construction, the Contractor and
the SFMTA Project Manager / Representative shall agree to the specific details of
coach construction. These details shall include, but not be limited to, items such as:
engineering and design details, test plans and procedures, training and manuals, sub-
suppliers equipment, colors, wording, and placement of numbers and signs. Each
decision not covered in these Specifications, whether affecting cost or not, shall be
documented ina master resolution list.

Periodically, this document shall be incorporated into the Contract by
modification. In cases where consensus cannot be reached, the opinion of the SFMTA
Project Manager / Representative as to-design details shall be administratively final
unless clearly arbitrary or capricious. Disputes regarding cost and other matters shall
be subject to the provisions of Section 48 of this Agreement,

When plans, drawings, requests for information, procedures or other contract
deliverables are submitted to SFMTA for approval and/or comments, the Contractor
shall delineate any deviations from the Contract specifications in such deliverables.
SFMTA shall approve, disapprove and/or comment on such deliverables within 30 days
after receipt. However, no extension of time will be allowed for review of submittals that
have been disapproved. Such disapproved submittals shall be resubmitted and will be
reviewed and returned within 30 days after subsequent receipt. Neither review nor
approval of any plans, drawings, procedures, other contract deliverables or the
materials supplied under this contract shall in any way relieve the Contractor of its
obligations to perform work under the provision of this Confract.

58.4. Preliminary Drawings. Preliminary drawings shall provide enough detail
o conduct preliminary engineering evaluations of structural, elecfrical, mechanical, and
other subsystems. Drawings shall show the general arrangement of equipment layout
and subsystems and such detail as is necessary to give a comprehensive idea of the
product contemplated.

58.5. Interchangeability All units and components procured under this
Contract, whether provided by subcontractors or manufactured by the Contractor, shall
be sufficiently similar in design, manufacture, and installation to assure
interchangeability among coaches in this procurement. This interchangeability shall
extend to the individual components as well as to their locations in the coaches.

58.6. Materials/Accessories Responsibility. The Contractor shall be
responsible for all materials and workmanship in the construction of the coach and all
accessories used, whether the same are manufactured by the Contractor or purchased
from a stibcontractor. This provision excludes equipment leased or supplied by
SFMTA, except insofar as such equipment is damaged by the failure of a part or
component for which the Contractor is responsible, or except insofar as the damage to
such equipment is caused by the Contractor during the manufacture of the coaches.

59. Project Planning, Scheduling and Control

59.1. Introduction. This Section specifies the requirements for project
planning, scheduling and progress reporting to be performed by the Contractor in
conjunction with the Contract Work., Contractor shall employ Critical Path Method
scheduling (CPM) for planning, scheduling and reporting all work required by the
Contract Documents. : : .
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59.2. Descriptions of Submittals. Submittals will be provided in accordance
with Technical Specifications Section 12.2.3.

60. Reserved
61. FTA Requirements

The provisions contained in “FTA Requirements for Procurement Contracts,”
attached as Exhibit 3, are incorporated into this Agreement. If there is any conflict
between the FTA terms and conditions and any other terms and conditions of this
Agreement, the FTA terms and conditions shall take precedence.

62. Cooperative Drafting

This Agreement has been drafted through a cooperative effort of both parties,
and both parties have had an opportunity to have the Agreement reviewed and revised
by legal counsel. No party shall be considered the drafter of this Agreement, and no
presumption or rule that an ambiguity shall be construed against the party draftlng the
clause shall apply to the interpretation or enforcement of this Agreement.

63. Warranty

Contractor shall provide warranties of Vehicles, tralnmg, parts and special tools
as described in Technical Specifications Section 10 (Warranty)

64. Title

Adequate documents for securing the title of the Vehicle shall be provided to the
Project Manager at the time the Vehicle is delivered. Upon Acceptance or ,in the case of
a Vehicle being Conditionally Accepted, upon Conditional Acceptance of each Vehicle,
the Contractor warrants that the title shall pass to the SFMTA free and clear of all l|ens
mortgages and encumbrances, financing statements, security agreements, claims and
demands of any character. Title to the spare parts to be delivered under this Contract
shall vest in the SFMTA immediately upon Acceptance by the SFMTA.

65. Option Vehicles

All items purchased under the options shall be identical in every way to those
purchased under the base Contract. Any changes to items or components fumnished
under the options are subject to approval by the City. All conditions, Technical
Specifications, and requirements set forth in the base Contract documents shall apply to
the items purchased under option unless otherwise specified in this section.

65.1. Options for Additional Coaches. At the option of the City, the
Contractor shall provide between 1 and 200 standard (40-ft) low floor diesel hybrid
buses and between 1 and 163 low floor articulated diesel hybrid buses, in addition to
" the initial purchase(s). These options may be exercised at any time up to and including
six years from the Effective Date, as defined in Section3. The maximum quantities of
buses that will be purchase for the subsequent years will be a shown in the Exhibit 1
(Schedule of Prices). City, at its exclusive option, may assign all or a portion of this
option to another fransit agency. Such assignment shall be effectuated by an
assignment agreement between the City and the transit agency, with notice to
Contractor. The assignment agreement may be executed by the Director on behalf of
City. These option coaches shall be provided at the bid price(s) quoted in:

Schedule 2 — Schedule of Prices 40 Ft. Low Floor Series Diesel Hybrid Coaches
- tems 1, 7, 8, 9and 10.

Schedule 2.1 — Schedule of Prices 40-Ft. Low Floor Parallel Diesel Hybrid
Coaches ~ ltems 1,7, 8,9 and 10.
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Schedule 3 — Schedule of Prices 60-Ft Low Floor Series Diesel Hybrid Coaches -
tems 7,8, 9 and 10.

Schedule 3.1 — Schedule of Prices 60-Ft. Low Floor Parallel Diesel Hybrid
Coaches — tems 7, 8, 9.and 10. :

65.2. .Option for Additional Spare Parts. At the option of the City, Contractor
shall provide additional spare parts per Schedule 3A.1, spare parts List for 60-Ft. Low
i;ll%gr (Parallel) Diesel Hybrid Coaches. Prices shall remain firm for 24 months after

66. Precedence of Confract Documents

Any inconsistency in requirements of the cdntract documents shall be resolved
by giving precedence in the following order:

(a) Executed Agreement
ib) Technical Specifications
¢) Warmranty Provisions

67. Deliveries

67.1. Predelivery Tests and Inspections. Pre-delivery tests and inspections
shall be performed prior to shipment to SFMTA. Such tests and inspections shall be
performed in accordance with the procedures defined in Verification Section 21.3 of the
Technical Specifications, and they may be witnessed by the SFMTA Resident Inspector.
When a Coach passes these tests and inspections, the Resident Inspector shall
authorize release of the Coach for shipment. Such authorization does not imply

.Acceptance of the Vehicle by SFMTA.

67.2. Delivery Procedure. Delivery shall be determined by signed receipt of
the SFMTA Engineer at the point of delivery and may be preceded by a cursory
inspection ofthe Vehicle. The point of delivery shall be:

‘40-Pt Hybrid-Electric Diesel Coaches 60-Ft Hybrid-Flectric Dlesel Coaches

1095 Indiana Street 1940 Harrison Street
San Francisco, California 94107 San Francisco, California 94103

Contractor shall deliver Coaches during weekday working hours at a time
mutually agreeable to SFMTA and Contractor, or as otherwise specified in writing by
SFMTA, or as otherwise specified in writing by SFMTA. Contractor shall provide at least
five Working Days notice to SFMTA prior to delivery. Delivery of the Coaches shall be
F.O.B. point of delivery, freight pre-paid and allowed. Contractor shall ensure that all
Coaches are fully operable when they are delivered. Contractor shall deliver a
maximum of three (3) coaches per week.

Drivers shall keep a complete and accurate maintenance log en route, which
shall be delivered to the SFMTA Project Manager / Representative with the coach. The -
log shall show the driver's compliance with theitire manufacturer's highway operating
procedures. f the coaches are towed, the rear axle shafts shall be removed during the
towing and re-coupled by the Contractor after arrival at the point of delivery. Contractor -
shall deliver each coach with a full tank of fuel and fully cleaned (exterior, interior,
underside, and topside) prior to presentation for inspection. -Also, if the coaches are
towed from the Contractor's: facility to SFMTA, highway-type fires shall be installed.
Upon arrival at a SFMTA maintenance facility or within the City/County of San
Francisco, Confractor, at its expense, shall install city-type tires.
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67.3. Spare Parts Delivery Procedure. Contractor shall deliver Contract spare
parts in two lots. Lot 1 shall be 50 percent of the quantity of spare parts listed in
Schedules 1A, 2A or 3A of Exhibit 1. Lot 2 shall be the remaining quantity of spare
parts listed in Schedules 1A, 2A or 3A of Exhibit 1. Composition of spare parts in each
lot is subject to SFMTA approval. Contractor shall provide SFMTA with one-week
advance notice before shipment of each lot of spare parts. Such notice shall include a
packing [ist clearly identifying all parts and their quantity in the shipment. :

Delivery shall be determined by signed receipt of the SFMTA representative at
the point of delivery and may be preceded by a cursory inspection of the parts. Within
20 Days of delivery, SFMTA will issue a nofification of acceptance, non-acceptance or
Conditional Acceptance ofthe spare parts. The point of delivery shall be:

40-Ft Hybrid-Hectric Dlesel Coaches 60-Ft Hybrid-Electric Diesel Coaches
1095 Indiana Street 1940 Harrison Street
San Francisco, California 94107 San Francisco, California 94103

Delivery of spare parts shall be F.0.B. point of delivery, freight pre-paid and
allowed. ' e

68. Acceptance Of Vehicles
68.1. Procedure. -

Contractor shall ensure that the Coach’s underside is washed and cleaned prior
to being presented to SFMTA for acceptance.

After arrival at the designated point of delivery, each Coach will undergo pre-
Acceptance and Acceptance tests by SFMTA as defined in the Quality Assurance
Section of the Technical Specifications. When a Coach passes all tests, SFMTA will
provide written Acceptance of the Coach to the Contractor. Contractor shall transfer title
to the Coach to the City on the day of Acceptance, or Conditional Acceptance, if the
Coach is not fully Accepted. Acceptance of one Coach does not imply Acceptance of
any other delivered Coaches.

if a Coach fails the Acceptance tests, the Coach shall not be Accepted until the

" repair procedures defined in Section 69, of this Agreement have been carried out and
the Coach has been retested and passes all applicable tests. All deliveries of Coaches
shall be halted whenever five or more Coaches have failed or have not been Accepted
or Conditionally Accepted and are awaiting repairs or corrections.

After completion of post-delivery testing, SFMTA will issue a notification of
Acceptance, non-Acceptance or Conditional Acceptance.

68.2. Conditional Acceptance. If a Coach does not meet all requirements for
Acceptance, SFMTA may, at its exclusive option, “conditionally accept’ the Coach and
place it into revenue service, pending receipt of Contractor-fumished materials and/or
labor necessary to effectuate corrective action for Acceptance. For any Conditionally
Accepted Vehicle, payments shall be made as provided in Section 7 above. !

- 68.3. Assumption of Risk of Loss. Prior to delivery as described in Section
67 of this Agreement,, and regardless whether fitle has passed to the City, the
Contractor shall bear risk of loss of the Coach, including any damage sustained during
transportation to the delivery site. Risk of loss will pass to the SFMTA upon delivery of
each Coach except that loss or damage fo the Coach resulting from acts or omissions
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of ttmhel Contractor shall be the responsibility of the Contractor until Acceptance of said
vehicle.

68.4. Title . Adequate documents for securing the fitle for the Coach in the State
of Califomnia shall be provided to the SFMTA Project Manager / Representative at the
time the Coach is delivered. Unless full unencumbered ftitle fransfers earlier under
‘Section 7.3, ttem 1, upon acceptance of each Coach, title to each Coach shall pass fo
the City, which title Contractor warrants shall be free and clear of all liens, mortgages
and encumbrances, financing statements, security agreements, claims, and demands of
any character.

69. Repairs Prior To Acceptance

. The SFMTA Project Manager may require the Contractor, or its designated
representative, to perform repairs after non-Acceptance or conditional Acceptance, or
the Contractor may request that the work be done by SFMTA personnel with
reimbursement by the Contractor. Contractor shall inform SFMTA in advance of any
modifications made to the Coach during the Acceptance period.

69.1. Repairs by Contractor. If the SFMTA Project Manager requires the
Contractor to perform repairs after non-Acceptance of the Vehicle, the Contractor's
representative must begin the repair within two Days after receiving notification from the
SFMTA Project Manager of failure of Acceptance tests. :

The Contractor shall provide, at its own expense, all spare parts, tools, and labor
required to complete the repairs. At the SFMTA Project Manager option, the Contractor
may be required to remove the Coach from SFMTA property while repairs are being
effected. The Contractor shall then provide a space to complete the repairs, shall
diligg}tly pursue the repairs, and shall assume risk of loss while the Coach is under its
control. '

, 69.2. Repairs by SFMTA. If the SFMTA Project Manager agrees to a request
by the Contractor for SFMTA to perform repairs on a Confractor-owned Coach priorto
SFMTA Acceptance, SFMTA shall cormrect or repair the defect using parts supplied by

“the’ Contractor specifically for this repair. Monthly, or at a period to be mutually agreed
upon, reports of all repairs covered by this procedure shall be submitted by the SFMTA
Project Manager to the Contractor -for actual cost reimbursement of parts. The
Contractor shall provide forms for these reports.

 the Contractor supplies parts for repairs being performed by SFMTA before
Acceptance of the Coach, Contractor shall ship these parts prepaid to SFMTA within ten
working days after receipt of the request for the parts. The Conftractor may request that
defective components covered by this provision be retumed to the manufacturing plant.
Contractor shall bear all expenses for supplying such parts and for any associated
costs.

Contractor shall reimburse SFMTA for all costs of labor and materials (including
taxes) for repairs made or caused to be made by SFMTA.  SFMTA performs the
repairs itself, the amount shall be determined by multiplying the number of man-hours
actually required to correct the defect by the curent technician's hourly overime wage

“rate, which includes fringe benefits and overhead, plus the cost of towing the Coach if
such action was necessary. If SFMTA requires the service of an outside repair facility,
Contractor shall reimburse SFMTA for all'such repair invoices. Contractor shall also
reimburse SFMTA for administrative costs incurred in performing the repairs. The use
of SFMTA labor will not relieve the Contractor from the responsibility to ensure that
repairs are canied out in accordance with proper procedures.
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SFMTA may deduct the cost of repairs from any monies due or that may become
due to the Contractor under the Agreement, or if such monies are insufficient, the
Contractor or its surety shall pay to the SFMTA any deficiency.

70.  Unavoidable Delays -

70.1. Definition. An Unawoidable Delay is an interruption of the work beyond
the confrol of the Contractor, which the Contractor could not have avoided by the
‘exercise of care, prudence, foresight, and diligence. Such delays include and are
limited to acts of God; floods; windstorms; tornadoes; wars; riots; insurrections;
epidemics; quarantine restrictions; strikes and lockouts; freight embargoes; acts of a
govemmental agency; priorities or privileges established for the manufacture, assembly,
or allotment of materials by order, decree, or otherwise of the United States or by any
department, bureau, commission, committee, agent, or administrator of any legally .
constituted public authority; changes in the work ordered by the City insofar as they
necessarily require additional time in which to complete the entire work; the prevention
by the City of the Contractor's commencing or prosecuting the work. The duration of
said Unavoidable Delays shall be limited to the extent that the commencement,
prosecution, and completion of the work are delayed thereby, as determined by the City.

70.2. Notification of Delay. The Contractor shall notify SFMTA as soon as the
Contractor has, or should have, knowledge that an event has occurred that will delay
deliveries. Within five calendar days, the Contractor shall confirm such notice in writing,
fumishing as much detail as is available. ‘

70.3. Requestfor Extension. The Contractor agrees to supply, as soon as

such data are available, any reasonable proof that is required by SFMTA to make a
decision on any request for extension. SFMTA shall examine the request and any
documents supplied by the Confractor and shall determine if the Confractor is entitled to
an extension and the duration of such extension. SFMTA shall notify the Contractor of
its decision in writing. '
. The granting of an extension of time because of Unavoidable Delays shall in no

way operate as a waiver on the part of the City of the right to collect liquidated damages
for other delays or of any other rights to which the City is entitled.

71. MacBride Principles—-—Northern Ireland

Pursuant to San Francisco Administrative Code §12F.5, the City and County of San
Francisco urges companies doing business in Northem Ireland to move towards
resolving employment inequities, and encourages such companies to abide by the
MacBride Principles. The City and County of San Francisco urges San Francisco
companies to do business with corparations that abide by the MacBride Principles. By
signing below, the person executing this agreement on behalf of Contractor
acknowledges and agrees that he or she has read and understood this section.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on

the day first mentioned above.

ciTY

San Francisco Municipal
Transportatlon Agency

Apivroved as to Fon’n.

Dennis J. Herrera
City Attorney

By

CONTRACTOR

New Flyer of America Inc.

Paul Sdubry

Presideht Chief Executive Officer

<

David A. Greénburg /
Deputy City Attorney

San Francisco Municipal
Transportation Agency
Board of Directors

Resolution No. 1% -17%

Dated: __ {Z -2 -{%

Attesl'P /‘: ) L

Secretary

Board of Supervisors
ResolutionNo. __ 47/ - 14

Dated: =192

Attest:

%Ff

Clerk

Agreerﬁent
SFMTA Contract No. CPT 713

Laankran

Davnd .
Execufive Vlce Presudent Supply
Management

- 711 Kernaghan Avenue

Winnipeg, MB R2C 3T4
Canada

City vendor number; 49642
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Exhibit 1
Schedule of Prices

L SCHEDULE 2 - SCHEDULE OF PRICES
40-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

No | Qty. Description Unit Price . Total Price
1. 148 Option for 1-48 40-ft Low Floor Series o ‘
Diesel Hybrid Coaches in year 2015 §7ggi(71)90 faé{:?ﬁ; 920
2. | Per Spare Parts for 40-ft Low floor Diesel o o
schedule | Hybrid coaches (from Schedule 2A) $1,087.361.65 - $1,08'(7 361.65
2A | + PP + PP .
3. | PerTech. | Training for 40-ft Low Floor Diesel
Specs., Hybrid Coaches
Attachment
14 $1,104,030.34 $1,104,030.34
4. | Per Interactive Multimedia Training: for-40-ft ’ ,
Section 9 | Low Floor Diesel Hybrid Coaches
of Tech.
Specs. $236,250.00 $236,250.00
5. | Per Operating, Maintenance and Parts -
Section9 | Manuals for 40-ft Low Floor Diesel
of Tech. "Hybrid Coaches ,
‘| Specs. . $0 $ 0
6. | Per Speciaj Toals for 40-it Low Floor Diesel ‘
Schedule | Hybrid Coaches (from Schedule 2B) $1,106,541.48 $1,106,541.48
2B, + pp( + pp(]
7. |4 Option for 1-41 40-ft Low Floor Series $ttem 1 Total
Diesel Hybrid Coachin year 2016 $item 1 Unit Price | Price
. + PP + PP
8. [30 Option for 1-30 40-ft Low Floor Series , Sitemn 1 Total
Diesel Hybrid Coaches in year 2017 $item 1 Unit Price | Price
+ PP + PP
0. |36 Option for 1-36 40-ft Low Floor Series ™~ $ttem 1 Total
Diesel Hybrid Coaches in year 2018 $item 1 Unit Price | Price
+ PP + PP
10. [ 45 Option for 1-45 40-ft Low Floor Series $kem 1 Total
Diesel Hybrid Coaches in year 2019 $item 1 Unit Price | Price
- + PP —_|+PPIY
Grand Total $38,276,103.47

(1) PPL Producer's Price index for Transportation Equipment Manufacturing: NAICS
336 to be determined at the time the options are exercised, calculated from the effective |
date of the contract.
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SCHEDULE 2.1 - SCHEDULE OF PRICES
40-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

No | Qty. Des’cri;%tior_m R —— Unit Price Total Price
1 148 Option for -ft Low Floor Paralle -
| Diesel Hybrid Coaches in year 2015 - f’ggﬁ? 5 ;?3,,7«,55,(%7'680
2 |Per Spare Parts for 40-ft Low floor Diesel
schedule Hybrid coaches (from Schedule 2A) $1,492.330.03 | $1,492.330.03
2A.1 | - __|+pPiY + PP
3 | PerTech. Training for 40-ft Low Floor Diesel
Specs., Hybrid Coaches
Attachment
14 $1,104,030.34 | $1,104,030.34
4 | PerSection |.Interactive Multimedia Training for 40-ft
9 of Tech. | Low Floor Diesel Hybrid Coaches '
Specs. $236,250.00 $236,250.00
Per Section | Operating, Maintenance and Parls
9 of Tech. . | Manuals for 40-ft Low Floor Diesel
Specs. Hybrid Coaches _ $ 0 $0
6 |Per Special Tools for 40-ft Low Floor Diesel ' 4 ,
Schedule Hybrid Coaches (from Schedule 2B) $1,108,918.01 |$1,108918.01
2B.1 R + PP 4 PP
7 141 Option for 1-41 40-ft Low Floor Parallel | $item 1 Unit $item 1 Total
Diesel Hybrid Coachin year 2016 Price Price
- + PP + PP
8 |30 “Option for 1-30 40-ft Low Floor Parallel | $ktem 1 Unit $ttem 1 Total
Diesel Hybrid Coaches in year 2017 Price Price
+ PPf? + PPV
9 136 Option for 1-36 40-ft Low Floor Parallel | $item 1 Unit $ltem 1 Total
Diesel Hybrid Coaches in year 2018 Price Price
- , + PP[Y +PP
10 | 45 Option for 1-45 40-ft Low Floor Parallel | $item 1 Unit ltem 1 Total
Diesel Hybrid Coaches in year 2019 Price Price
+ PP + PP
Grand Total $41,479,208.38

(1) PPL Producer's Price Index for Transportation Equipment Manufacturing: NAICS
336 to be determined at the time the options are exercised, calculated from the effective

day of the confract.

Agreement
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SCHEDULE 2A

SPARE PARTS LIST FOR
40-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

Parts described as “assembly” shall be shipped with all parts for complete assembly but
not assembled. Parts described as “Complete” shall be shipped with ali parts fully

SFMTA Contract No. CPT 713

assembled.
No. | Qty. | Unit lE)escnpgon o (oI Unit Price Total Price _
. : ngine, Complete (inclu es o
1. 4 Each coritrols. and wiring hamess) $26,347.51 | $105,390.04
‘ Propulsion System Generator .
2. |4 Set and Drive Motor $90,561.27 | $362,245.08
Exhaust After-treatment
3. |2 Each Devices $14,667.87 $29,335.74
4., {2 Each Power Control System (PCS) $31,285.01 $62,570;02'
Propulsxon System Wnng
5. 2 Each EamessR : - | $4,137.12 $8,274.24
‘ ngine Radiator, Complete .
6. 2 Each with Tark(s) $11,700.80 $23,401.60
7. |4 Each Differential Carrier, Complete $7,185.03 | $28,740.12
8. |4 Each | Read Axle Housing Assembly $7.660.25 $30,641.00
9. [10 |Set Front Brake Axle Set $564.34 | $5,643.40
10. | 10 | Set . Read Brake Axle Set $564.34 $5,643.40
Heater/Defroster, Complete .
11. 1 2 Set 1 with Resistors, Motors and $1,458.26 $2,916.52
fans for the Entire Coach .
' ‘Power Steering Pump, A
12. |4 . Each Complete $10,145.53 $40,582.12
13. | 4 Each | Altemator, Complete $3,123.19 | $12,492.76
14. |4 | Each E'S‘:";"nfbgta“e’ System, Not Applicable | Not Applicable
15. 1 4 Each Turbocharger, Engine $2,059.57 $8,238.28
16. | 4 Each | Pump, Fuel Injection $169.38 $677.52
17. | 1 Each | Fuel Tank $2,286.12 | $2,286.12
18. [4  |Each | Water Pump $514.40 | $2,057.60
19. | 4 Each Air compressor $4,410.85 $17,643.40
20. |4 Set Windshield (left and right) $90044 | $3,601.76
Qperator's Side VWindow {both
21. | 2 Set sliding sectionsy $549.26 $1,098.52
23. |1 Set | DoorPanels (coach set) $5,608.05 $5,608.05
' Exhibit 1-3
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No. | Qfy. | Unit | Description , Unit Price Total Price
24, 11 Set Door Operator (coach set) $4,314.96 $4,314.96
Door cylinder, Complete '
25. {1 Set g:oach sef). e $4,085.60 $4,085.60
assenger Side Window -
26. |1 Set (coach sef) 11,045.04% | $11,045.04
27. | 30 Each Wheels $492.16 $14,764.80
o ?esﬁnfa(l)ﬁc%r_x Signsd, Complet%
units for frort, side, rear a
28. |2 Set run number signs and $20,363.78 $40,727.56
controls) (coach set) :
' Wheelchair ramp, Complete
29. | 2 Set (less weldments to mount $4,799.90 $9,599.80
ramp to bus) ‘ :
30. | 20 Set Headlight (coach set) -$1,264.43 $25,288.60
31. 120 Set Reflectors (coach set) $8.78 $175.60
Stop, Tail and Backup Light
32, {20 | Set (coach set) $384.66 $7,693.20
33. |25 Set Exterior Mirror (coach set) $917.77 | $22,944.25
Operator Console Gauges ; '
34. [ 1 Set and Switches (coach sef) $3,822.17 $3,822.17.
Passenger Seat, Complete :
35. |1 Set (coach set) : $30,653.54 $30,653.54
Passenger Seat inserts
36.' 1 Set (coach sef). $1,863.04 $1,863.04
37. |3 Each Operator Seat $2,384.04 $7,15212
38. |6 Each | Back Cushion, Operator Seat $90.80 $544.80
39. |6 Each Seat Cushion, Operator Seat - $58.74 $352.44
Windshield Wiper, Complete
40. | 5 Set with motor, shaft, linkage, $746.50 $3,732.50
. mounting bracket and arms
‘ Interior Panels with Trim
41. |1 Set Strips (coach set) $628.48 $628.48
42. (10 ~ |set | CXeriorSkin Panels (coach $2,749.83 | $27,498.30
Handrails and Stanchions
43. | 1 Set (coach sef) $2,594.23 $2,594.23
44. | 1 Set Fender, rubber (coach set) $366.82 $366.82
45. Set Eg{)’“’e“ Complete {coach $2013.36 | $2,013.36
46. Each Steering Gearbox $1,028.66 $4,114.64
47. Set Hub, Axle (coach set) $5,723.51 $34,341.06
Exhibit 1-4
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No. | Qty. | Unit Description Unit Price Total Price

48. |5 - | Each Booster Pump $491.95 $2,459.75

49. | 10 Set Radius Rod (coach set) - $825.65 $8256.50
Electric, Pneumatic and

50. | 10 | Set Hydraulic Valves $793.30. $7.933.00

‘ Amplifier, Public Address

51. |6 Each Systems N/A N/A

52. |6 Each g")',g{gfnm“e' Public Address $1,21250 | $7.275.00

53. | 6 Each %’S{g“” DisplayKeyooard | ¢4 33389 | $8,003.34

54. | 4 Each | Cooling Fan ‘ $462.96 $1,851.84
Polycarbonate Panels (Anti- : ;

55. 12 Set Vandalism) {coach set) , $77.06 $154.12
Voice Annunciate System, :

56. |2 Set Complete (coach sef) $16,011.95 $§2,023.90

Grand Total : : $1,087,361.65

NOTES:

1. Grand Total entered as ltem #2 on the Schedule of Prices (Schedule 2) for 40-Ft
~ Low Floor Diesel Hybrid Coaches. '
2. Manufacturer will certify exchange on a one—for—one basis of unused items listed as
1 through 56 in the event they are superseded with advanced components rendering
those provided as part of this contract obsolete or under-rated.
. 3. Manufacturer will recommend the quantity for items, dependent on the technology
utilized, if SFMTA’s selected quantities are incorrect.

Exhibit 1-5
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SCHEDULE 2A1

- SPARE PARTS LIST FOR
40-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

Parts described as “assembly’ shall be shipped with all parts for complete assembly but
not assembled. Parts described as “Complete” shall be shipped with all parts fully

SFMTA ContractNo. CPT713

assembled.
No. | Qty. [ Unit Ees'crijgtcion ot (i Unit Price Total Price
ngine, Complete (includes
1. |4 Each controls ands wiring hamess) $41,477.40 | $165,909.60
Propulsion System Generator En
2. |4 Set and Drive Motor .| $153,797.18 | $615,188.72
Exhaust After-freatment -
3. |2 Each Devices | $14,667.87 $29,335.74,
4, |2 Each Power Control System (PCS) $91,205.36 | $182,410.72
Propulsion System Wiring ‘
5. |2 Each Eamess’ ‘ | $3,857.60 $7,715.20
ngine Radiator, Complete
6. 2 Each with Tank(s) $11,700.80 $23,401.60
7. |4 Each Differential Carrier, Complete $7,185.03 $28,740.12
8. |4 Each Read Axle Housing Assembly $7,660.25 | $30,641.00
9. |10 Set Front Brake Axle Set $564.34 $5,643.40
10. {10 Set Read Brake Axle Set $564.34 $5,643.40
- | Heater/Defroster, Complete
1. ]2 Set with Resistors, Motors and $1,458.26 $2,916.52
fans for the Entire Coach _
Power Steering Pump,
12. | 4 Each Complete $3,147.39 $12,589.56
13. |4 Each Altemator, Complete $3,177.21 $12,708.84
i S . . \
14. |4 | Each Efgg‘"ﬁ’bﬁmm’ ystem Not Applicable | Not Applicable
15. | 4 Each Turbocharger, Engine $2,059.57 $8,238.28
16. |4 | Each | Pump, Fuel Injection $169.38 $677.52
17. {1 Each Fuel Tank $2,286.12 -$2,286.12
18. |4 Each Water Pump $514.40 $2,057.60
19. |1 4 Each Alr compressor $4,410.85 $17,643.40
"120. | 4 Set Windshield (left and right) $900.44 $3,601.76
Operator's Side Window (both
21. 12 Set sliding sections) $549.26 $1,098.52
23. |1 Set Door Panels (coach set) $5,608.05 $5,608.05
Exhibit 1-6
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No. { Qty. | Unit Description Unit Price Total Price
24. |1 Set Door Operator (coach set) $4,314.96 $4,314.96
25. | 1 Set ggg;ﬁyggger- Complets $4,085.60 | $4,085.60
26. |1 |set ggzsc?,"gg{)gde Window 11,045.04$ | $11,045.04
27. |30 . | Each | Wheels $492.16 | $14,764.80
‘ Destination Signs, Complete - ‘ ,
28. | 2 Set (mug'tﬁufrg{)gfgbgfae;‘gea’ and | ¢5036378 | $40,727.56
controls) {coach set) '
Wheelchair. ramp, Complete ’
29. 12 Set (less weldments to mount $4,799.90 $9,599.80
ramp fo bus) .
30. | 20 Set Headlight (coach set) $1.264.43 | $25288.60
31.°120 Set . Reftectors (coach set) $8.78 $175.60
32. |20 | Set ?gggcg asgt";‘"d Backup Light $384.66 | $7,693.20
33. 125 Set Exterior Mirror (coach set) $917.77 || $22,94425
3411 |set | RO Lo Saudes $382217 | $3822.17
35. |1 Set Z%Zii"ggtgseat' Complete $30,653.54 | $30,653.54
36. | 1 Set &i;ii"gg{) Seat Insets $1,863.04 | $1,863.04
37. |3 Each® | Operator Seat $2,384.04 $7,152.12
38. |6 Each | Back Cushion, Operator Seat $90.80 $544.80
39. |6 Each Seat Cushion, Operator Seat $58.74 $352.44
. Windshield Wiper, Complete
40. |5 Set with motor, shaft, linkage, $746.50 $3,732.50
mounting bracket and arms -
#1. (1 [set | Dror Panos winTrm $62848 | . $628.48
42. |10 | set E;‘tt;“'"'“ Skirt Panels (coach $2,749.83 | $27,498.30
43. |1 Set | Ancrals and Stanchions $259423 | $2594.23
44. {1 Set Fender, rubber (coach set) $366.82 $366.82
45. |1 Set Egg‘p‘?" Complete (coach $2.01336 | $2,013.36
46. | 4 Each Steering Gearbox $1,028.66 $4,114.64
47. | 6 Set Hub, Axle (coach set) $5,72351 | $34,341.06
. Exhibit 1-7
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No. [ Qty. | Unit Description Unit Price Total Price

48. |5 Each . | Booster Pump $491.95 $2,459.75

49. |10 | Set Radius Rod (coach set) $825.65 $8256.50

“Electric, Pneumatic and

50. 110 Set Hydraulic Valves $793.30 $7,933.00
Amplifier, Public Address

51. |6 Each Systems ' N/A N/A

52. |6 Each g")'gt'gﬁlm"e- Public Address $1,21250 | $7,275.00

53. | 6 Each %’g{g"m Display Keyboard $1,333.89 | $8,003.34

54. | 4 Each Cooling Fan $462.96 $1,851.84
Polycarbonate Panels (Anti- 5 -

55..12 Set Vandalism) (coach sef) $77.06 $154.12
Voice Annunciate System, .

56. | 2 Set Complete (coach sef) $16,011.95 $32,023.90

Grand Total $1,492,330.03

NOTES:

1. Grand Total entered as ltem #2 on the Schedule of Pnces (Schedule 2.1) for 40- Ft
Low Floor Diesel Hybrid Coaches.

2. Manufacturer will certify exchange on a one-for-one basis of unused items listed as
1 through 56 in the event they are superseded with advanced components rendering
those provided as part of this contract obsolete or under-rated.

3. Manufacturer will recommend the quantity for tems, dependent on the technology

utilized,' if SFMTA's selected quantities are incorrect.

Agreement

SFMTA Confract No. CPT 713
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RERETRS o

SCHEDULE 2B
SPECIAL TOOLS FOR

40-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

Unit

Description

Unit Price

Total Price

Lots

Field Tester, Electrical Assemblies
(Section 1.16.2 of the Technical
Specifications — Volume 2)

Not Applicable

Not Applicable

3 Lots

[ Shop Tester, Electrical Assemblies
(Section 1.16.2 of the Technical
Specifications — Volume 2)

Not Applicable

Not Applicable

3 Lots

Towing Adapter (Section 2.1.5 of the
Technical Specifications — Volume 2)

$228.53

$685.60

Lots

Hoisting Adapter (Section 2.1.6 of the
Technical Specifications — Volume 2)

$426.00

$9,372.00

T3 Lots

‘Wheelchair Ramp Maintenance
Controller (Section 3.6.2 of the
Technical Specifications — Volume 2)

Not Applicable

Not Applicable

4 Lots

Destination Signs Programming
Package (Section 3.10.9 of the
Technical Specifications — Volume 2)

$1,228.67

$4,914.68

2 Lots

‘Voice Annunciator Programming

‘Workstation, Recording Station and
‘Data Collection Tool Package
(Section.3.11.2 of the Technical
Specifications — Volume 2)

$245,619.20

Surveiltance Camera system Viewing
Station, (Section 3.13.8 of the
Technical Specifications — Volume 2)

$6,613.65

- . $491,238.41

$6,613.65

1 l'_'ots

Surveillance Camera System Special
Tools (Section 3.13.2 of the Technical
Specifications)

_$22,045.50

$22,045.50

10.

2 Sets

Engine diagnostic Reader and Rebuild
Special Tools (Section 6.4 & 9.3 of the
Technical Specifications — Volume 2)
(coach set)

$26.788.81

$53,677.62

11

4 Sets

BS Brakes Diagnostic Software
(Section 5.3.7 of the Technical
Specifications — Volume 2) (coach set)

$439.45

$1,757.97

12

4 ] Seis

Fire Suppression System Testing Kit
Section 5.11 of the Technical
pecification — Volume 2) (coach set)

$802.36

$3,209.43

13

6 Lots

PLC System, Laptop Programmer and
Maintenance Reader (Section 7.9 of
th)e Technical Specifications — Volume
2

$534.97

$3,209.82

2 Lots

Powerplant dolly including ESS, ramp
and equipment box dolly (Section

111.6.1 of the Technical Specifications

~Volume 2) '

$2,198.09.

$4,396.18

Agreement

SFMTA ContractNo. CPT 713
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Unit

"Description

Unit Price

_Total Price

15

4 Each

Automatic Passenger Counter
diagnostic tools and software required
for senvice (Section 3.18 of the
Technical Specifications

$1,616.67

$6,466.68

16

4 Sets

Wireless, Onboard Diagnostic
Communication Sending Unit (o be
used for real-time off sight engineering
support) {coach sef)

Not Applicable

Not Applicable

17

4 Each

ToughBook diagnostic Computers (to

communicate with vehicle using
wireless and/or plug-in diagnostic
communication links

$9,864.63

18

6 | Each

Latest data link handheld diagnostic
devise capable of reading propulsion
system and chassis maintenance data

$2 466.16

Not Applicable

Not Applicable

19

44 Sets

Low Floor Axle Tool Kit (Section 5.1.1
of the Technical Speciﬁcations -
{ Volume 2)

$71,581.22

$286,324.88

20

8 | Each

Bus-mounted data recorder test,
troubleshoot and repair equipment
(Section 5.10 of the Technical
Specifications — Volume 2)

Not Applicable

Not Applicable

21

4 ~Gets

Propulsion system diagnostic'and
specialty tool kit {Section 6.2 of the
Technical Specifications — Volume 2)

$33 534.15

$134,136.61

SV

2 Each

Disc brake lathe and attachment
fixture for SFMTA STAR machine to
service the rotors on the vehicle

23

1 Sets

Propulsion System Generator Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

$34,364.00 |

Not Applicable

$68,728.00

Not Applicable '

24

1 Sets

Propulsion System Motor Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

Not Appli_ca_b_lg

Grand Total _

Grand Total entered as ltem #6 on the Schedule of Prices (Schedule 2) for 40-Ft Low
Floor Diesel Hybrid Coaches.

Agreement -

SFMTA Contract No. CPT 713
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SCHEDULE 2B.1
SPECIAL TOOLS FOR

40-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

Unit

Description

Unit Price

Total Price _

Gy
5] Lots

-leld Tester, Electﬁ'cal Assemblies
(Section 1.16.2 of the Technical
Specifications ~ Volume 2}

Not Applicable

| Not Applicable

13 | Lots

Shop Tester, Electrical Assemblies
(Section 1.16.2 of the Technical
Specifications — Volume 2)

Not Applicable

Not Applicable

3 Tots

Towing Adapter (Section 2.1.5 of the
Technical Specifications — Volume 2)

$228.53

__$685.60

27 Lots™

Hoisting Adapter (Section 2.1.6 of the
Technical Specifications — Volume 2)

$426.00

$9,372.00

) 3 Lots

Wheelchair Ramp Maintenance
Controller (Section 3.6.2 of the
Technical Specifications — Volume 2)

Not Applicable |

Not Applicable

4 Lots

Destination Signs Programming
Package (Section 3.10.9 of the
Technical Specifications — Volume 2)

$1,228.67

P Lots

Voice Annunciator Programming
Workstation, Recording Station and
Data Collection Tool Package
(Section 3.11.2 of the Technical
Specifications — Volume '2)

' $245619.20

$4.914.68

1 | Lots

Surveillance Camera system Viewing
Station, {Section 3.13.8 of the
Technical Specifications — Volume 2)

$6,613.65 |

$6,613.65

1 Lots

Surveillance Camera System Special
Tools (Section 3.13.2 of the
Technical Specifications)

$22,045.50

10.

2 Sets

"Engine diagnostic Reader and

Rebuild Special Tools (Section 6.4 &
9.3 of the Technical Specifications —
Volume 2){coach set)

$22,045.50

$26,788.81

11

4 Sefs

ABS Brakes Diagnostic Software
(Section 5.3.7 of the Technical
Spgcnﬁcatlons Volume 2) (coach
se

$43045

$53,677.62

$1,757.97

12

4 - Sets

Fire Suppression System Testing Kit
(Section 5.11 of the Technical

- $802.36

$3,209.43

13

B Lots

ISj‘p_emﬁcanon Volume 2) {coach set)
C System, L.aptop Programmer
and Maintenance Reader (Section
7.9 of the Technical Specifications —
Volume 2}

$534.97

$3,209.82

14

2 Lots

Powerplant dolly including ESS ramp
and eq gament box dolly (Sechon
11.6.1 of the Technical Specifications

$2,198.09

$4,396.18

Agreement

SFMTA ContractNo. CPT 713
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No.

Unit

Description

Unit Price

Total Price

~ Volume 2)

115

p-N

Each

Automatic Passenger Counter
diagnostic tools and software
required for senvice (Section 3.18 of
the Technical Specifications

$1,616.67

$6,466.68

16 |4

Sets

Wireless, Onboard Diagnostic
Communication Sending Unit (to be
used for realtime off sight
engineering support) (coach set)

Not Applicable .

Not Applicable.

17 |4

Fach

ToughBook diagnostic Compuiters (fo
communicate with vehicle using
wireless and/or plug-in diagnostic
communication links

$2,466.16

$9,864.63

8 |6

Each

Latest data link handheld diagnostic

devise capable of reading propulsion

gystem and chassis maintenance
ata

Not Applicable

Not Applicable

19 |4

Sets

Cow Floor Axie Tool Kit (Section
5.1.1 of the Technical Specifications
—Volume 2)

$71,581.22

$286,324.88

20 |8

Each

Bus-mounted datarecorder test,
troubleshoot and repair equipment
(Section 5.10 of the Technical
Specifications — Volume 2) -

Not Applicable

Not Applicable

21 | 4

Sets

Propulsion S}lstem diagnostic and
specialty tool kit (Section 6.2 of the
Technical ‘Specifications — Volume 2)

$34,128.24

' $136,512.96

22 2

Each

Disc brake lathe and attachment
fixture for SFMTA STAR machine to
senvice the rofors on the vehicle

$34,364.00

$68,728.00

23 1

Sets

Propulsion System Generator Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

Not Applicable

__| Not Applicable.

24 11

Sets

Propulsion System Motor Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2}

Not Applicablé

Not Applicable

Grand Total

$1,108, 918.01

Grand Total entered as ltem #6 on the Schedule of Prices (Schedule 2.1) for 40-Ft Low
Floor Diesel Hybrid Coaches. .

Agreement

SFMTA ContractNo. CPT 713
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SCHEDULE 3 - SCHEDULE OF PRICES
60-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

No. | Qty. Description Unit Price Total Price
1. |61 60-ft Low Floor Series Diesel Hybrid :
Coaches — Base Contract $1,024,837.75 | $62,515212.75
2. |Per | Spare Parts for 60-ft Low floor Diesel
Schedule | Hybrid coaches (from Schedule 3A)
3A $1,438,127.96| $1,438,127.96
3. |PerTech. | Training for 60-ft Low Floor Diesel Hybrid
Specs., Coaches
Aftachment | - :
14 $1,104,030.34 | $1,104,030.34°
4. |Per Interactive Multimedia Training for 60-ft
Section 9 | Low Floor Diesel Hybrid Coaches
of Tech. : :
Specs. $236,250.00 $236,250.00
5. | Per Operatmg ‘Maintenance and Parts - -
Section9 | Manuals for 60-ft Low Floor Diesel Hybrid
of Tech. Coaches
" | Specs. $ 0 $0
6. | Per Special Tools for 60-ft Low Floor Diesel
Schedule | Hybrid Coaches (from Schedule 3B) ' :
3B $1,105,811.96] $1,105,811.96
7. 150 Option for 1-560 60-ft Low Floor Series i O it Pri
- Diesel Hybrid Coaches In year 2015 SBase Unit | foe | SBase Unit I rce
8. |48 Option for 1-48 60-ft Low Floor Series i i Pri
-Diesel Hybrid Coaches in year 2016 $Base E gtpll:l’{)iqe $Basei]gltzlli’1r)|ce
9. 135 Option for 1-35 60-ft Low Floor Series D e o
Diesel Hybrid Coaches in year 2018 $Basei) g}jl;r)x ce| $Base Eg}al;r}ce‘
10. | 30 Option for 1-30 60-ft Low Floar Series “ Pri i Pri
Diesel Hybrid Coaches in year 2019 $Base Unit Erice | $Base Unit Fyice
Grand Total $66,399, 323 01

(1) PPL Producer's Price Index for Transportation Equipment Manufactunng “NAICS
336, to be determined at the time the options are exercised, calculated from the
effective date of the contract.
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SFMTA Contract No. CPT 713
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SCHEDULE 3.1 - SCHEDULE OF PRICES
60-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

Description

Grand Total

No. [ Qty. Unit Price Total Price
1. 161 60-ft Low Floor Parallel Diesel Hybrid
. Coaches - Base Confract §1,041442.75 | $63,528,007.75
2. | Per Spare Patts for 60-ft Low floor Diesel
Schedule | Hybrid coaches (from Schedule 3A)
3A.1 : $1,891,719.26 $1,891,719.26
3. | PerTech. | Training for 60-ft Low Floor Diesel ‘ .
Specs., ~ | Hybrid Coaches
Attachment
14 : $1,104,030.34 $1,104,030.34
4. |Per Interactive Multimedia Training for 60-it o
Section9 | Low Floor Diesel Hybrid Coaches
of Tech.
Specs. , - $236,250.00 $236,250.00
5. | Per Operating, Maintenance and Parts
Section9 | Manuals for 60-ft Low Floor Diesel
of Tech. Hybrid Coaches
Specs. _ $ 0 $ 0O
6. |Per Special Tools for 60-ft Low Floor Diesel
Schedule | Hybrid Coaches (from Schedule 3B)
3B.1 , ‘ $1,497,528.76 $1,497,528.76
7. |50 Option for 1-50 60-ft Low Floor Parallel it DPri 4 D
D?esel Hybrid Coachin year 2015 IBase E 'S},‘;’.'} ce |3¥Base E g;al;r)lce
8. |48 Option for 1-48 60-ft Low Floor Parallel i Dy S
Diesel Hybrid Coaches inyear 2016 | *oase Ulitice | $Base Unit Price
9. |35 Option for 1-35 60-ft Low Floor Parallel i D D
. Diesel Hybrid Coachesin year 2018 | SoeseUitEce | $Base Unil Prce
10 |30 Option for 1-30 60-ft Low Floor Parallel i+ D it Prine
Diesel Hybrid Coaches in year 2019 $Base }_J gy‘mce $Base Erg}ai’lr}ce
$68,257,536.11

(1) PPI. Producer's Price Index for Transportation Equipment Manufacturing: NAICS

336, to be determined at the time the options are exercised, calculated from the

effective date of the contract.

Agreement
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SCHEDULE 3A

SPARE PARTS LIST FOR

60-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

Parts described as “assembly” shall be shipped with all parts for complete assembly but
not assembled. Parts described as “Complete” shall be shipped with all parts fully

SFMTA ContractNo. CPT713

assembled ‘
No. | @ty. [ Unit | Description ' Unit Price " Total Price
1. 4 Each| Engine, Complete {inciudes controls ' ' '
and wiring hamess) $47,671.75|  $190,687.00
4 Set | Propuision System Generator and '
Drive Motor $100,553.75 $402,215.00
2 Each| Exhaust After-treatment Devices . S .
$15,748.49 $31,496.98
2 Each| Power Control System (PCS) ,
$43,878.00 $87,756.00
2 Each| Propulsion System Wiring Harness $4110.96 $8.291 9 o
6. |2 Each| Engine Radiator, Compiete with T T
. Tank(s) $11,700.80 $23,401.60
7. 4 Each{ Differential Carrier, Complete $7.185.03 $28.7 4'0 12
8. |4 Each| Read Axle Housing Assembly $7‘666.25 " $30!641'Od
g. 70 | Set | Front Brake AxXle Set ;564'34 35,643.4;0
0. |10 |Set | Read Brake Axie Set $564'34 ' $5'643'40
1 2" Set | Heater/Defroster, Complete with ' B
Resistors, Motors and fans for the
Entire Coach $1,458.26 $2,916.562
12. 14 Each| Power Steering Pump, Complete - )
: $10,145.53 $40,582.12
13. |4 Each| Alternator, Complete $3.921 80' $12.887 20‘
114. |4 Each| Electric Starter System, Assembly ‘, . ,’ -
) ) Not Applicable Not Applicable.
15. |4 Each| Turbocharger, Engine T
$2,059.57 $8,238.28
16. | 4 Each| Pump, Fuel Injection $169.38 $677 53
1 ‘Fach[ Fuel Tank . -
. $2,286.01 $2,286.01
18. |4 Each| Water Pump $514.40 $3.057.60
9. |4 Each{ Alr compressor ' S
Alr sompresso $467562 | | $18.702.48
20. |4 Set | Windshield (left and right) $900.44 $3.601.76
2112 Set Opeﬁrato;’s Side Window (both sliding ' = )
secfions
$549.32 $1,098.64.
Exhibit 1-15 '
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SFMTA ContractNo. CPT 713

No. [ Gty. gnit Description - — Unit Price Total Price
23. |1 t | Door Panels {coach set) - i j
L Set o to( - )t | $14,047 49 $14,947.49
24, oor Operator (coach se . ‘
—t Set - v ) é - ) - $4,314.96 $4314.96
; e oor cylinder, Complete {coach se
M il y - W:d ( . ) $4,085.60 $4,085.60
26. Set as ide Window (coach set
‘ senger (coach sef) $16,444.20 $16,444.20
27. 130 Each| Wheels $492.16 $14.764.80
28. |2 | Set |Destnation Signs, Complete (units for 3 T
front, side, rear and run number signs
;and controls) (coach sef) ' $20,363.78 $40,727.56
29. |2 Set | Wheelchair ramp, Complete (less '
weldments to mount ramp to bus) $4,799.90 $9,599.80
30. 120 Set | Headlight (coach set
. ont { : $1,264.43 $25,288.60
31. 120 | Set | Reflectors (coach set) $8.78 $175 Bb
32. |20 | Set Sto)p, Tail and Backup Light (coach ‘ —
set
. $384.66 | $7,693.20
33. |25 |Set | Exterior Mirror (coach set) $973.83 o $ 94 345,75
34. |1 Set | Operator Console Gauges and ~ ' o
Switches (coach set) $3,822.17 $3,822.17
35. |1 Set | Passenger Seat, Complete (coach .
: set) $38,023.34 - $38,023.34
36. |1 | Set | Passenger Seatlnserts {(coach set) )
$3,08566|  $3,085.66
37. 13 Each| Operator Seat $2.384.04 $7.152.12
38, |6 | Each| Back Cushion, Operator Seat ' $90'79 | $544 74 "
39. |6 Each| Seat Cushion, Qperator Seat $58.73 $352l38
40, |5 | Set | Windshield Wiper, Complete with ' =
motor, shaft, linkage, mounting :
bracket and ams $746.50 $3,732.50
41, 11 Set ™ | Interior Panéls with Trim Strips {coach
set) $2,472.22 $2472.22
42. 110 | Set | Exterior Skirt Panels (coach set) T
. 4 $3,621.37 $36,213.70
43. |1 Set | Handrails and Stanchions (coach set) §3.822.04 $3832.04
r.y der, rubbe A sel - S
44 | 1 Set | Fender, rubbgr (ct.)acl:r set) | $548,87 $548.87.
46. |4 | Each| Steening Gearbox $1.028.66 $4.114.64
. Exhibit 1-16
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No. | Qty. [ Unit | Description UnitPrice Total Price
B. |5 Eachj Booster Pump $491.95 $2 459.75
50. | 10 | Set | Electic, Pneumatic and Hydraulic
Valves $1,111.65 $11,116.50
1. 16 Each| Amplifier, Public Address Systems NA NA
52. |6 Each| Microphone, Public Address System $1.212.50 $7 275 00
53. |6 | Each| Operator Display Keyboard (ODK) $1.333.80 $8.003.34
55. |2 Set | Polycarbonate Panels (Anti- .
_ Vandalism} {coach set) $74.81 $149.62
56. |2 Set | Voice Annunciate System, Complete '
(coach set) $16,011.92 $32,023.84
57. |6 Set | Tumtable Filling Valve and
Accumulator, Complete . $5,481.85 $32,891.10
58. |6 Set | Tumtable Proportional Valve, . o
Complete Not Applicable | Not Applicable
59. |12 | Eachj Tumtable Hydraullc Cyllnder $2.068.78 $24,825 36
60. |6 Each| Tumtable. ECU
Not Applicable | Not Applicable
2. |6 Each| Articulated Secﬁ Front Bellows $5.742.48 $34 454.88
[62. |6 [ Each| Ariculated Section Rear Bellows $5'742'48 $34'454'88
| Grand Total | $1,438,127.96
NOTES:

1. Grand Total entered as ltem #2 on the Schedule of Prices (Schedule: 3) for 60-Ft
Low Floor Diesel Hybrid Coaches.

2. Manufacturer will certify exchange on a one-for-one basis of unused items listed as
1 through 62 in the event they are superseded with advanced components rendering
those provided as part of this contract obsolete or under-rated.

3. Manufacturer will recommend the quantity for tems, dependent on the technology
utilized, if SFMTA’s selected quantities are incorrect.

Agreement -

SFMTA Contract No. CPT 713
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PRI

SCHEDULE 3A.1
SPARE PARTS LIST FOR
60-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

Parts described as “assembly’ shall be shipped with all parts for complete assembly but

not assembled. Parts described as “Com

plete” shall be shipped with all parts fully

SFMTA Contract No. CPT713

assembled.
No. [Gty. [Unit [ Description - Unit Price Total Price
1. |4 Each| Engine, Complete (includes controls
and wiring hamess) | $47 671.75 $190,687.00
2. 4 Set | Propulsion System Generator and ) S
- Drive M°lt§: 5 $185,766.95 $743,067.80
3. 127 "|'Each| Exhaust Aftertreaiment Devices . i '
N - ~ $15,748.49 $31»,496»._98
4. 2 Each| Power Contro] System (PCS) '
$119,863.07 $239,726.14 |
5 ] Each| Propulsion System Wiring Hamess $4.209 16 $‘8 418.32
6 2 Each| Engine Radiator, Complete with = T
Tank(s) - $11,700.80 $23,401.60
4 Each| Ditferential Carier, Complete” - $7.18503 , $28 740' 12 '
4 | Each| Read Axe Housing Assembly $7"660'25'” - $30'6 A1 '00
10 [ Set | Front Brake Axle Set $,564. 34 A $5'643-40
70, |10 [ Set | Read Brake AxXie Set $564'34 T $;643_'40
1. 2 | Set | HeaterDelfoster, Complete with - — —
Resistors, Motors and fans for the
Entire Coach $1,458.26 $2,916.52
12. 14 Each| Power Steering Pump, Complete $214.42 $857.68
13 |4 | Each| Alternator, Complete s 295‘90 $1'3 '183.60
4. |4 | Each| Electic Starer System, Assembl T —
¥s y Not Applicable Not Applicable
h, |4 Each Turbpc':harger; kngine $2.059.57 ~ $8.238.28
[76. |4 | Each| Pump, Fuel Fjecton $'1 69'38 7 5';67'7’52
(7. {1 [Each| Fuel Tank ' '
$2.286.01 $2,286.01
18. |4 Each| Water Pump $514.40 $2.057.60 |
19. |4 | Each| Air compressor - T
P . $4,675.62 $18,702.48
20. |4 Set | Windshield (leff and right) $900.44 $3 60 1‘ 76
212 [ Set | Operators Side Window (both ' "
sliding sections) $549.32 $1.098.64
Exhibit 1-18
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Unit Price

SFMTA ContractNo.CPT 713

‘No. | Qty. gnit Description ' Total Price
23. |1 | Set | DoorPanels (coach set
, anels {coach sef) $14,947.49 $14,947.49
24, |1 Set | Door Operator (coach set) $4.314.96 $4.314.96
5. 11 Set | Door cylinder, Complete (coach set) $4’085.60 $4’085.66
26. |1 Set Passe’nger Side Window (coach = =
set) _ $16,444.20 $16,444.20-
27. 130 | Each} Wheels $492.16 $14.764.80
28. |2 Set | Destination Signs, Complete (units . T
for front, side, rear and run number .
signs and controls) (coach set) | $20,363.78 $40,727.56
29. |2 | Set | Wheelchair ramp, Complete (less ,
weldmerits to mount ramp fo bus) ' $4.799.90 $9.599.80
0. |20 | Set | Headlight (coach sef) , $1~ 064,43 $'25 088 6'0
31. [20 |Set | Reflectors (coach set) = $8-7 5 $' 175. 8 0
32. |20 |Set Std)p, Tail and Backup Light (coach . .
set ,
. $384.66 $7,693.20
33. |25 |[Set | Exterior Mirror (coach set) $073.83 $24 345.75
4. 11 Set | Operator Console Gauges and ' -
Switches (CoaCh Set) $3,82217 $3,822.17
BT Set | Passenger Seat, Complete (coach '
set) ‘ $38,023.34 $38,023.34
36. |1 Set | Passenger SeatInserts (coach set) $3.085.66 $3~0§5 66
37. |3 Each| Operator Seat $2,384.04 $7’152.12
38. |6 Each| Back Cushion, Operator Seat '$90.79 £544.74
39, |6 | Each| Seat Gushion, Operator Seat $58'73 ; $352-58'
40. |5 | Set |Windshield Wiper, Complete with ' '
‘ motor, shatft, linkage, mounting
bracket and arms $746.50 $3,732.50
41. |1 Set | Interior Panels with Trim Strips
(coach set) . $2,472.22 $2,472.22
42, {10 | Set | Exterior Skirt Panels (coach set) $3 621.37 $36.213.70
43 [1 | Set | Handralls and Stanchions {coach ' '
sef) . - $3,822.04 $3,822.04
44. |1 | Set | Fender, rubber (coach set) 854887 $548.87 '
45. 11 Set | Bumper, Complete (coach set} $2 579.08 $2 57908
147. |6 Set " | Hub, Axle (coach set) $5.723.51 $34.341.06
o ' Exhibit 1-19 '
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No. | Qty. | Unit | Description Unit Price Total Price -
48. |5 Each| Booster Pump $491.95 $2.459.75
50. |10 | Set | Electic, Pneumatic and Hydraulic "
Valves $1,111.65 $11,116.50
51. |6 Each| Amplifier, Public Address Systems NA “NA
52. |6 Each] Microphone, Public Address
4 System $1,212.50 $7,275.00
53. |6 Each| Operator Display Keyboard (ODK) $1.333.80 $8.003.34
54, 4 kEach . COO'lng Fan $462 96 $1 '851 84
5. [2 | Set | Polycarbonate Pancls (Anti-
, Vandalism) (coach set) $74.81 $149.62
h6. |2 Set | Voice Annunciate System, ‘
‘ Complete (coach set) $16,011.92 $32,023.84
57. 16 Set | Tumtablé Filllng Valve and
Accumulator, Complete . $5481.85 $32,891.10
58. |6 Set | Tumtable Proportional Valve, ' S
‘ Complete Not Applicable Not Applicable
60. |6 | Each| Tumiable ECU — o
- i Not Applicable Not Applicable
62. |6 Each|[ Arficulated Section Fromt Bellows -
o $5,742.48 $34,454.88
62. |6 Each| Articulated Section .Rear Bellows $5.742.48 $34 454.88
Grand Total $1,891,719.26
NOTES:

1. Grand Total entered as ltem #2 on the Schedule of Prices (Schedule 3.1) for 60-Ft
Low Floor Diesel Hybrid Coaches.

2. Manufacturer will certify exchange on a one-for-one basis of unused items listed as
1 through 62 in the event they are superseded with advanced components rendering
those provided as part of this confract obsolete or under-rated.

3. Manufacturer will recommend the quantity for ltems, dependent on the technology

utilized, if SFMTA's selected quantities are incorrect.

Agreement -

SFMTA ContractNo. CPT713
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SCHEDULE 3B
SPECIAL TOOLS FOR

60-FT LOW FLOOR (SERIES) DIESEL HYBRID COACHES

Unit

Description

Unit Price

i No.

Lots

Field Tesfer, Elecirical Assemblies
(Section 1.16.2 of the Technical
Specifications — Volume 2)

Not Applicable

Total Pricg i

Not Applic_:able

Lots

Shop Tester, Electrical Assemblies
(Section 1.16.2 of the Technical
Specifications — Volume 2)

Not Applicable |

Not Applicable

Lots

Towing Adapter (Section 2.1.5 of the
Technical Specifications — Volume 2)

Lots

$228.53

_$685.60

Hoisting Adapter (Section 2.1.6 of the
Technical Specifications — Volume 2)

$426.00

$9,372.00

Lots

Wheelchalr Ramp Maintenance
Controller (Section 3.6.2 of the
Technical Specifications — Volume 2)

Not Applicable

. Not Applicable

Lots

Destination Signs Programming
Package (Section 3.10.9 of the
Technical Specifications — Volume 2)

$4,914.68

Lpts

' Voice Annunciator Programming
Workstation, Recording Station and
Data Collection Tool Package
(Section 3.11.2 of the Technical
Specifications — Volume 2).

$1,228.67

$245,619.20

$491,238.41

Lots

Surveillance Camera system Viewing
Station, (Section 3.13.8 of the -
Technical Specifications — Volume 2)

$6,613.65

$6,613.25

Lots

Surveillance Camera System Special
Tools (Section 3.13.2 of the
Technical Specifications)

$22,045.50

$22,045.50

10.

Sets

Engine diagnostic Reader and

Rebuild Special Tools (Section 6.4 &

9.3 ofthe Technical Specifications —
Volume 2} (coach set)

$26,424.06

$52,848.11

11

Sets

ABS Brakes Diagnostic Software
(Section 5.3.7 of the Technical
Spc)aciﬁcaﬁons — Volume 2) (coach
set) .

$439.45

$1,757.79

12

Sets

Fire Suppression System Testing Kit
(Section 5.11 of the Technical
Specification — Volume 2) {coach set)

$802.36

$3,209.43

13

Lots.

PLC System, T.apfop Programmer
and Maintenance Reader (Section
7.9 of the Technical Specifications —
Volume 2) !

$534.97

 $3209.82

14

Lots

Powemlant dolly including ESS,
ramp and eq ifment box dolly
Section 11.6.1 of the Technical

pecifications — Volume 2)

$2,198.09

)4,396.18

19

4

Each

Automatic Passenger Counter

$1,616.67

enlen

Agreement

SFMTA Contract No. CPT 713
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No. Unit

Descnptlon

Unit Pﬁce

Total Price

diagnostic fools and software
required for service (Section 3.18 of
the Technical Specifications

16 14 Sets

Wireless, Onboard Diagnostic
Communication Sending Unit (o be
used for real-ime off sight
engineering support) (coach set)

Not Applicable

Not Applicable

17 |4 Each

ToughBook diagnostic Computers (to
communicate with vehicle using
wireless and/or plug-in diagnostic
communication links

$2,466.16 |

$9,864.63

Each

Latest data link handheld diagnostic
devise capable of reading propulsion
system and chassis maintenance
data

Not Applicable

Not Applicable

19 |4 Sets

Low Floor Axle Tool Kit {(Section
5.1.1 of the Technical Specifications
— Volume 2)

$71,581.22

$286,324.88 |

20 18 Each

Bus-mounted data recorder test,
troubleshoot and repair equipment

- (Section 5.10 of the Technical

Specifications — Volume 2)

Not Applicable

Not Applicable

21 4 ' Sets

Propulsion system diagnostic and
specialty tool kit (Section 6.2 of the
Technical Specifications — Volume 2)

/

$33,534.15

$134,136.61

22 2 Each

Disc brake lathe and attachment
fixture for SFMTA STAR machine to
service the rotors on the vehicle

$34,364.00

$68,728.00

23 1 Sets

Propulsion System Generator Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

Not Applicable

24 Sets

ropulsion System Motor Dolly
(Section 11.6.1 of the Technical
Specifications ~ Volume 2)

Not Applicable

Not Applicable

Not Applicable

Grand Total

$1,105,811.96

Grand Total entered as ltem #6 on the Schedule of Pnces (Schedule 3) for 60-

Floor Dlesel Hybrid Coaches

Agreement

SFMTA Contract No. CPT713
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PRI LS

SCHEDULE 3B.1

SPECIAL TOOLS FOR
60-FT LOW FLOOR (PARALLEL) DIESEL HYBRID COACHES

Unit

Description

Unit Price

Total Price

No.

Lots

Field Tester, Electrical
Assemblies (Section 1.16.2 of
the Technical Specifications —
Volume 2)

-Not Applicable

Not Applicable ,

Lots

Shop Tester, Electrical
Assemblies (Sectlon 1.16.2 of
the Technical Specifications —
Volume 2)

Not Applicable

Not Applicable

Lots

Towing Adapter (Section 2.1.5 of
the Technical Specifications —~
Volume 2)

$685.60

22

Lots

Hoisting Adapter (Sectlon 216
of the Technical Specifications —
Volume 2)

$228.53

$426.00

$9,372.00

Lots

Wheelchair Ramp Maintenance
Controller (Section 3.6.2 of the
Technical Specifications —
Volume 2}

Not Applicable

Not Applicable

Lots

Destination Signs Programming
Package (Sectlon 3.10.9 of the
Technical Specifications —
Volume 2)

$1,228.67

$4,914.68

Lots

"Voice Annunclator FProgramming

Workstation, Recording Station
and Data Collection Tool ‘
Package (Section 3.11.2 of the
Technical Specifications —
Volume 2)

$245,619.20

$491,238.41

Lots

Surveillance Camera system
Viewing Station, (Section 3.13.8
of the Technical Specnﬁcatlons -
Volume 2)

$6,613.65

$6,613.25

Lots

Surveillance Camera System
Special Tools (Section 3.13.2 of
the Technical Specifications)

$22,045.50

$22,045.50

Sets

Engine diagnostic Reader and
Rebuild Special Tools (Section
6.4 & 9.3 of the Technical
Specifications — Volume 2)
{coach set}

$26,424.06

| $52,848.11

11

Sets

ABS Brakes Diagnostic Software
(Section 5.3.7 of the Technical
Specifications ~ Volume 2)
{coach set)

!

$439.45

$1,757.79

12

Sets

Fire Suppression System Testing
Kit {Section 5.11 of the Technical

$802.36

$3,209.43

Agreement
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No.

Unit

Description

Unit Price

Total Price

Specification — Volume 2) (coach
set)

13

6 Lots

PLC System, Laptop
Programmer and Maintenance
Reader (Section 7.9 of the
Technical Specifications —
Volume 2)

$534.97

$3,209.82

14

2 ) T Tots

Powerplant dolly including ESS,
ramp and equipment box dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

$2,198.09

15

4 Each

Automatic Passenger Counter
diagnostic tools and software

required for senvice (Section 3.18

of the Technical Specifications

$1.616.67

$4,396.18

$6,466.68

|76

4 . | Sets

Wireless, Onboard Diagnostic
Communication Sending Unit (to
be used for realtime off sight
engineering support) (coach set)

Not Applicable

Not Applicable

17

4 Each

ToughBook diagnostic
Computers (fo communicate with
vehicle using wireless and/or
plug-in diagnostic

communication links

$2,466.16

$9,864.63 |

18~

6 Each

Latest data ink handheld”

‘diagnostic devise capable of

reading propulsion system and
chassis maintenance data

Not Applicable

_Not Applicable

19

4 Sets

Low Floor Axle Tool Kit (Section
5.1.1 of the Technical
Specifications — Volume 2}

$71,581.22

20

8 Each

Bus-mourited data recorder test,
troubleshoot and repair
equipment (Section 5.10 of the
Technical Specifications —
Volume 2)

Not Applicable

$286,324.88

Not Applicable

21

4 Sets

Propulsion system diagnostic
and specialty tool kit (Section 6.2
of the Technical Specifications —
Volume 2)

$34,128.35

$136,513.40.

22

2 Each

Disc brake lathe and attachment
fixture for SFMTA STAR
machine to service the rofors on
the vehicle

$34,364.00

23

1 Sets

Propulsion System Generator
Dolly (Section 11.6.1 of the
Technical Specifications —
Volume 2)

Not Applicable

$68,728.00»

Not Applicable

24

1 Sefs

Fropulsion Sysfem Motor Dolly
(Section 11.6.1 of the Technical
Specifications — Volume 2)

Not Applicable

Not Applicable

Agreement
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Kit Clever Devices — Cisco: .
Hardware, Licenses, Cabling &
Installation Senvices

Site Survey, Onsite Installation,
Configuration and ATP ,
Training . $84,340 $84,340

No. | Qty. Unit Description : Unit Price Total Price
1 Kit Camera Way Side Kit $305,000.00 $305,000.00
26 {1 '

Grand Total $1,497,528.76

Grand Total entered as tem #6 on the Schedule of Prices (Schedule 3.1) for 60-Ft Low
Floor Diesel Hybrid Coaches.
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Exhibit 2: PROJECT DELIVERY SCHEDULE

40-FT LOW FLOOR DIESEL HYBRID COACHES

tem

Calendar Days
 after
‘ ) Notice-to-Proceed
Submittal of Baseline Schedule and Management Work Plan 35
Submittal of vehicle drawings, control, Reliability Program Plan and test 175
plans
Submittal of training program (including lesson plans) 60
Delivery of prototype coach’ 203
Submittal of draft operations, maintenance, parts manuals, 203
recommended spare parts
ltem Calendar Days
after
Approval of
, Prototype Coach
Beginning of coach delivery” 105 -
Delivery of first half of spare parts (Lot 1) 100
Delivery of second half of spare parts (Lot 2) 200
"~ Completion of training program 730
Submittal of final operations, maintenance, and parts manual 100
Delivery of special tools ‘ 100
Completion of coach delivery 260

1
all vehicle drawings, confrol and test plans.
2

Approval to deliver lead coach will not be granted until after recéipt and approval of

Approval to deliver production vehicles will not be grantéd until after submittal ofa

satisfactory training plan; draft operations, maintenance, and parts manuals; and
after successful completion of all appropriate tests as described in Section 11.2 of

the Technical Specification.
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Exhibit 2.1: PROJECT DELIVERY SCHEDULE
60-FT LOW FLOOR DIESEL HYBRID COACHES

ltem . Calendar Days
after
Notice-to-Proceed
Submittal of Baseline Schedule and Management Work Plan 35
Submittal of vehicle drawings, control, Reliability Program Plan and test 175
plans
Submittal of training proggm {(including lesson plans) 60
Delivery of prototype coach’ 203
Submittal of draft operations, malntenance parts manuals, 203
recommended spare parts
Item Calendar Days
after
Approval of
Prototype Coach
Beginning of coach delivery* 105
Delivery of first half of spare parts (Lot 1) 100
Delivery of second half of spare patis (Lot 2) 200
Completion of fraining program 730
‘| Submittal of final operations, maintenance, and parts manual 100
Delivery of specialtools 100
{ Completion of coach delivery 300

1

) all vehicle drawings, control and test plans.

Approval to deliver lead coach will not be granted until after recéipt and approval of

Approval to deliver production vehicles will not be granted until after submlttal ofa

satisfactory training plan; draft operations, maintenance, and parts manuals; ‘and
after successful completion of all appropriate tests as described in Section 11.2 of

the Technical Specification.
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: ‘ EXHIBIT 3
FTA REQUIREMENTS FOR PROCUREMENT CONTRACTS

L DEFINITIONS

A Approved Project Budget means the most recent statement, approved
by the FTA, of the costs of the Project, the maximum amount of Federal assistance for
which the Clty is currently eligible, the specific tasks (including speclﬁed contingencies)
covered, and the estimated cost of each task.

B. Contractor means the individual or entity awarded a third party contract
financed in whole or in part with Federal assistance originally derived from FTA.

C. Cooperative Agreement means the instrument by which FTA awards
Federal assistance to a specific Recipient to support a particular Project or Program,
and in which FTA takes an active role or retains substantial control.

D. Federal Transit Administration (FTA) is an opérating administration of
the U.S. DOT.

E. FTA Directive includes any FTA circular, notice, order or guidance
providing information about FTA's programs, application processing procedures, and
.Project management guidelines. In addition to FTA directives, certam US. DOT
directives also apply to the Project.

F. Grant Agreement means the instrument by which FTA awards Federal
assistance to a specific Recipient to support a particular Project, and in which FTA does
not 'Zake an active role or retain substantial control, in accordance with 31 U.S.C. §

630

G. Government means the United States of America and any executive
department or agency thereof.

H.  Project means the task or set of tasks listed in the Approved Project
Budget, and any modifications stated in the Conditions to the Grant Agreement or
Cooperative Agreement applicable to the Project. In the case of the formula assistance
program for urbanized areas, for elderly and persons with disabilities, and non-
urbanized areas, 49 U.S.C. §§ 5307, 5310, and 5311, respectively, the term "Project’
encompasses both "Program" and * ‘each Pro;ect within the Program," as the context
g:ay requrrtc.a to effectuate the requirements of the Grant Agreement or Cooperative

greemen

L Recipient means any entlty that receives Federal assistance directly from
FTA to accomplish the Project. The term " Recipient' includes each FTA "Grantee" as
well as each FTA Recipient of a Cooperative Agreement. Forthe purpose of this
Agreement, Recipient is the City.

J. Secretary means the U.S. DOT Secretary, lncludmg his or her duly
authorized designee.

K. 1 Third Party Contract means a contract or purchase order awarded by the
Recipient to a vendor or contractor, financed in whole orin part with Federal assistance
awarded by FTA:
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| L. Third Party Subcontract means a subcontract at any tier entered into by
Contractor or third party subcontractor, financed in who!e orin part with Federal
assistance originally derived from FTA

M. U.S.DOT isthe acronym for the U.S. Department of Transportation,
including its operating administrations.

.  FEDERAL CHANGES

Contractor shall atall times comply with all applicable FTA regulations,
policies, procedures and directives, including without limitation those listed directly or by
reference in the Master Agreement between the City and FTA, as they may be
amended or promulgated from time to time during the term of this contract. Contractor's
failure to so comply shall consfitute a material breach of this contract.

. ACCESSTO RECORDS

A The Contractor agrees to provide the City and County of San Francisco,
the FTA Administrator, the Comptroller General of the United States or any of their
authorized representatives access to any books, documents, papers and records of the
Contractor which are directly pertinent to this Agreement for the purposes of making
audits, examinations, excerpts and transcriptions.

B.  The Contractor agrees to pemit any of the foregoing parties to reproduce
by any means whatsoever or to copy excerpts and transcriptions as reasonably needed.

C. The Contractor agrees to maintain all books, records, accounts and
reports required under this Agreement for a period of not less than three 1}lears after the
date of termination or expiration of this Agreement, except in the event of litigation or
settlement of claims arising from the performance of this Agreement, in which case
Gontractor agrees to maintain same until the City, the FTA Administrator, the
Comptroller General, or any of their duly authorized representatives, have disposed of
all such litigation, appeals claims or exceptions related thereto. 49 CFR 18.36(i)(11).

IV. DEBARMENT AND SUSPENSION (Contracts over $25,000)

Grantees and subgrantees must not make any award or permit any award
(subgrant or contract) at any tier to any party which is debarred or suspended or
is otherwise excluded from or ineligible for participation in Federal assistance
programs under Executive Order 12549, “Debament and Suspension.”

Therefore, by signing and submitting its bid or proposal, the bidder or proposer
certifies as follows:

The certification in this clause is a material representation of fact relied
upon by the San Francisco Municipal Transportation Agency ("SFMTA"). if itis
later determined that the bidder or proposer knowingly rendered an erroneous
certification, in addition to remedies available to the SFMTA, the Federal
Government may pursue available remedies, including but rot limited to
suspension and/or debarment. The bidder or proposer agrees to comply with the
requirements of 2 CFR Parts-180, Subpart C and 1200, Subpart C while this offer
is valid and throughout the penod of any contract that may arise from this offer.
The bidder or proposer further agrees to include a provision requiring such
compliance in its lower tier covered transactions.
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V. NO FEDERAL GOVERNMENT OBLIGATIONS TO CONTRACTOR

A.  The City and Contractor acknowledge and agree that, notwithstanding any
concurrence by the Federal Government in or approval of the solicitation or award of the
underlying contract, absent the express written consent by the Federal Government, the
Federal Government is not a party to this contract and shall not be subject to any
obligations or liabilities to the City, Contractor, or any other party (whether or not a party
to that contract) pertaining to any matter resulting from the underlying contract.

B. The Contractor agrees to include the above clause in each subconfract
financed in whole or in part with Federal assistance provided by FTA. 1 is further
agreed that the clause shall not be modified, except to identify the subcontractor who

" will be subject to its provisions.

V. CIVILRIGHTS

A Nondiscrimination - in accordance with Title VI of the Civil Rights Act, as
amended, 42 U.S.C. § 2000d, section 303 of the Age Discrimination Act of 1975, as
amended, 42 U.S.C. § 6102, section 202 of the Americans with Disabilities Act of 1990,
41 U.S.C. § 12132, and Federal fransit law at 49 U.S.C. § 56332, the Contractor agrees
that it will not discriminate against any employee or applicant for employment because
of race, color, creed, national origin, sex, age, or disability. In addition, the Contractor
agrees to comply with applicable Federal implementing regulations and other
" implementing requirements FTA may issue. :

B. Equal Employment Opportunity - The following equal empl'oym.ent
opportunity requirements apply to the underlying confract:

B.1. Race, Color, Creed, National Origin, Sex - In accordance with

Title VIl of the Civil Rights Act, as amended, 42 U.S.C. § 2000e, and Federal transit
laws at 49 U.S.C. § 5332, the Contractor agrees to comply with all applicable equal
employment opportunity requirements of U.S. Department. of Labor (U.S. DOT)
regulations, “Office of Federal Contract Compliance Programs, Equal Employment
Opportunity, Department of Labor,” 41 CFR Parts 60 et seq., (which implement
Executive Order No. 11246, “Equal Employment Opportunity,” as amended by
.Executive Order No. 11375, “Amending Executive Order 11246 Relating to Equal
Employment Opportunity,” 42 U.S.C. § 2000e note), and with any applicable Federal
statutes, executive orders, regulations, and Federal policies that may.in the future affect
construction activities undertaken in the course of the Project. The Confractor agrees to
take affirmative action to ensure that applicants are employed, and that employees are
treated during employment, without regard to their race, color, creed, national origin,
sex, orage. Such action shall include, but not be limited to, the following: employment,
upgrading, demotion or transfer, recruitment or recruitment advertising, layoff or -
termination; rates of pay or other forms of compensation; and selection for training,
including apprenticeship. In addition, the Contractor agrees to comply with any
implementing requiremepts FTA may issue. ~

!

B.2. Age -In accordance with section 4 of the Age Discrimination in
Employment Act of 1967, as amended, 29 U.S.C. § 623 and Federal transit law at 49
U.S.C. § 5332, the Confractor agrees to refrain from discrimination against present and
prospective employees for reason of age. In addition, the Contractor agrees to comply
with any implementing requirements FTA may issue.
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B.3. Disabilities - In accordance with section 102 of the Americans
with Disabilities Act, as amended, 42 U.S.C. § 12112, the Contractor agrees that it will
comply with the requirements of U.S. Equal Employment Opportunity Commission,
“Regulations to Implement the Equal Employment Provisions of the Americans with
Disabilities Act,” 29 CFR Part 1630, pertaining to employment of persons with
disabilities. In addition, the Contractor agrees to comply with any implementing
requirements FTA may issue.

C. The Contractor also agrees to include these requirements in each
subcontract financed in whole or in part with Federal assistance provided by FTA,
- modified only if necessary to identify the affected parties.-

Vi. DBE/SBE ASSURANCES

Pursuant to 49 C.F.R. Section 26.13, the Contractor is required to make the
following assurance in its agreement with SFMTA and to include this assurance inany
agreements it makes with subcontractors in the performance of this contract:

The Contractor or subcontractor shall not discriminate on the basis of
race, color, national origin, or sex in the performance of this contract. The
Contractor shall carry out applicable requirements of 49 C.F.R. Part 26 in the
award and administration of DOT-assisted contracts. Failure by the
Contractor or subcontractor o carry out these requirements is a material
breach of this contract, which may result in the termination of this contract or
such other remedy as SFMTA deems appropriate.

Viil. CONTRACTWORK HOURS AND SAFETY STANDARDS (applicable to non-
construction contracts in excess of $100,000 that employ laborers or mechanics
on a public work)

A Overtime requirements - No contractor or subcontractor contracting for
any part of the contract work which may require or involve the employment of laborers
or mechanics shall require or permit any such laborer or mechanic in any workweek in .
which he or she is employed on such work to work in excess of forty hours in such
workweek unless-such laborer or mechanic receives compensation at a rate not less
than one and one-half times the basic rate of pay for all hours worked in excess of forty
hours in such workweek. ’ '

B. Violation; liability for unpaid wages; liquidated damages - In the event
of any violation of the clause set forth in paragraph A of this section the contractor and
any subcontractor responsible therefor shall be liable for the unpaid wages. In addition,
such contractor and subcontractor shall be liable to the United States for liquidated -
damages. Such liquidated damages shall be computed with respect to each individual
laborer or mechanic, including watchmen and guards, employed in violation of the
clause set forth in paragraph A of this section, in the sum of $10 for each calendar day
on which such individual was required or permitted to work in excess of the standard
workweek of forty hours without payment of the overtime wages required by the clause
set forth in paragraph A of this section. | ‘ |

C.  Withholding for unpaid wages and liquidated damages - The City and
County of San Francisco shall upon its own action or upon written request ofan
authorized representative of the Departiment of Labor withhold or cause to be withheld,
from any moneys payable on account of work performed by the contractor or ,
subcontractor under any such contract or any other Federal contract with the same
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Agresment: ) :

SFMTA ContractNo. CPT 713 ~ y\flestrenewal\cpt713- procurement of 30-ft, 40-ftand 60-ft

hybrid\m. 110 - calendar tems and resolutions\contract\0097 1240 final volume 1 11.13.14.doc




prime contractor, orany other federally-assisted contract subject to the Contract Work
Hours and Safety Standards Act, which is held by the same prime contractor, such
sums as may be determined to be necessary to satisfy any liabiifies of such contractor
or subcontractor for unpaid wages and liquidated damages as provided in the clause set
forth in paragraph (2) of this section.

D. . Subcontracts - The contractor or subcontractor shall insert in any
subcontracts the clauses set forth in paragraphs A through D of this section and also a
clause requiring the subcontractors to include these clauses in any lower tier
subcontracts. The prime contractor shall be responsible for compliance by any
subcontractor or lower tier subcontractor with the clauses set forth in paragraphs A
through D of this secfion.

IX. ENERGY CONSERVATION REQUIREMENTS ‘

The Contractor agrees to comply with mandatory standards and policies
relating to energy efficiency which are contained in the state energy conservation plan
issued in compliance with the Energy Policy and Conservation Act.

X. CLEAN WATER REQUIREMENTS (applicable to all contracts in excess of
$100,000)

A. The Contractor agrees to comply with all applicable standards, orders, or
regulations issued pursuant to the Federal Water Pollution Control Act, as amended, 33
U.S.C. §§ 1251 et seq. Contractor agrees to report each violation of these
requirements to the City and understands and agrees that the City will, in tum, report -
each violation as required to assure notification to FTA and the appropriate EPA
regional office. : '

. B. The Contfractor also agrees to include these requirements in each
subcontract exceeding $100,000 financed in whole or in part with Federal assistance
provided by FTA.

XIL.  CLEAN AIR (applicable to all confracts and subcontracts in excess of $100,000,
including indefinite quantities where the amount is expected to exceed $700,000
in any year.)

A. Contractor agrees to comply with applicable standards, orders, or
regulations issued pursuant to the Clean Air Act, as amended, 42 U.S.C. §§ 7401 et
seq. .The Contractor agrees to report each violation to the City and understands and
agrees that the City will, in tum, report each violation as required to assure nofification
to FTA and the appropriate EPA Regional Office.

B. The Contractor also agrees fo include these requirements in each
subcontract exceeding $100,000 financed in whole or in part with Federal assistance
provided by FTA. , .

. L
Xll. PRIVACY . v
if Contractor or its employees administer any system of records on behalf of the
Federal Govemment, Contractor and its employees agree to comply with the
information restrictions and other applicable requirements of the Privacy Act of 1974, 5
U.S.C. § 552a (the Privacy Act). Specifically, Contractor agrees to obtain the express
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consent of the Federal Government before the Contractor or its employees operate a
system of records on behalf of the Government. Contractor acknowledges that the
requirements of the Privacy Act, including the civil and criminal penalties for violations of
the’ Privacy Act, apply fo those individuals involved, and that failure to comply with the
terms of the Privacy Act may result in termination of this Agreement. The Contractor
also agrees to include these requirements in each subcontract to administer any system
of records on behalf of the Federal Govemment financed in whole or in part with

Federal assistance provided by FTA.

Xll. DRUG AND ALCOHOL TESTING

To the extent Contractor, its subcontractors or their employees perform a
safety-sensitive -function under the Agreement, Contractor agrees to comply with, and
assure compliance of its subcontractors, and their employees, with 49 U.S.C. § 5331,
and FTA regulations, "Prevention of Alcohol Misuse and Prohibited Drug Use in Transit
Operations,” 49 CFR Part 655.

XIV. TERMINATION FOR CONVENIENCE OF CITY (required for all contracts in
excess of $10,000) '

See Agreement Terms and Conditions.

XV. TERMINATION FOR DEFAULT (required for all contracts in excess of $1 0,000)
See Agreement Terms and Conditions.
XVL. BUYAMERICA

The Contractor agrees to comply with 49 U.S.C. 5323(j) and 49 CFR Part
661, which provide that Federal funds may not be obligated unless steel, iron, and
manufactured products used in FTA-funded projects are produced in the United States,
unless a waiver has been granted by FTA or the product is subject to a general waiver.
General waivers are listed in 49 CFR 661.7, and include microcomputer equipment,
software, and small purchases ($100,000 or less) made with capital, operating, or
planning funds. Separate requirements for rolling stock are set out at 49 U.S.C.
5323(j)(2XC) and 49 CFR 661.11. Rolling stock not subject to a general waiver must be
manufactured in the United States and have a 60 percent domestic content.

XVIl. CARGO PREFERENCE - USE OF UNITED STATES FLAG VESSELS

_ The Contractor agrees: (a) to use privately owned United States-Flag
commercial vessels to ship at least 50 percent of the gross tonnage (computed '
separately for dry bulk camiers, dry cargo liners, and tankers) involved, whenever
shipping any equipment, material, or commodities pursuant to the underlying
Agreement to the extent such vessels are available atfair and reasonable rates for
United States-Flag commercial vessels; (b) to furnish within 20 working days following
the date of loading for shipments originating within the United States or within 30
working days following the date of leading for shipments originating outside the United
States, a legible copy of a rated, “on-board” commercial ocean bill-of-lading in English
for each shipment of cargo described above to the Division of National Cargo, Office of
Market Development, Maritime Administration, Washington, DC 20590 and to the FTA
recipient (through the Contractor in the case of a subcontractor's bill-of-lading.); and (c)
to include these requirements in all subcontracts issued pursuant to this Agreement
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when the subconfract may involve the transport of equipment, matetial, or commodities
by ocean vessel. :

XVIil. RECYCLED PRODUCTS

The Contractor agrees to comply with all the requirements of Section 6002 of the
Resource Conservation and Recovery Act (RCRA), as amended (42 U.S.C. 6962),
including, but not limited to, the regulatory provisions of 40 CFR Part 247, and
Executive Order 12873, as they apply to the procurement of the items designated in
Subpart B of 40 CFR Part 247. '

XIX. BUS TESTING (applies to contracts for rolling stock)

To the extent applicable, the Contractor (or Manufacturer) agrees to 4
comply with the requirements of 49 U.S.C. § 5323(c)and FTA implementing regulations
at 49 CFR Part 665, and shall perform the following: ' .

A. A manufacturer of a new bus model or a bus produced with a major change
in components or configuration shall provide a copy of the final test report to the
Recipient at-a point in the procurement process specified by the Recipient which will be
prior to the Recipient's final acceptance of the first vehicle.

B. A manufacturer who releases a report under paragraph 1 above shall
provide notice to the operator of the testing facility that the report is available to the
public.

C. Ifthe manufacturer represents that the vehicle was previously tested, the
vehicle being sold should have the identical configuration and major components as the
vehicle in the test report, which must be provided to the Recipient prior fo Recipient's
final acceptance of the first vehicle. If the configuration or components are not identical,
the manufacturer shall provide a description of the change and the manufacturer's basis
for concluding that it is not a major change requiring additional testing.

D. [ the manufacturer represents that the vehicle is “grandfathered” (has been
used in mass fransit senice in the United States before October 1, 1988, and is
currenly being produced without a major change in configuration or components), the
manufacturer shall provide the name and address of the recipient of such a vehicle and
the details of that vehicle’s configuration and major components. '

XX. PRE-AWARD AND POST-DELIVERY AUDIT REQUIREMENTS

To the extent applicable. Contractor agrees to comply with the
requirements -of 49 U.S.C. § 5323(1) and FTA implementing regulations at 49 CFR Part
663, and to submit the following certifications: ' :

A. Buy America Requirements: The Contractor shall complete and submit
a declaration certifying either compliance or noncompliance with Buy America. f the
Bidder/Offeror certifies compliance with Buy America, it shall submit documentation
which lists (1) component and subcomponent parts of the rolling stock to be purchased
identified by manufacturer ofthe parts, their country of origin and costs; and (2) the
location of the final assembly point for the rolling stock, including a description of the
activities that are planned to take place and actually took place at the final assembly
point and the cost of final assembly.
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B. Solicitation Specification Requirements: The Contractor shall submit
evidence that it will be capable of meeting the bid specifications and provide information
and access to Recipient and its agents to enable them to conduct post-award and post-
delivery audits. :

C. Federal Motor Vehicle Safety Standards (FMVSS): The Contractor
shall submit (1) manufacturer's FMVSS self-certification sticker information that the
vehicle complies with relevant FMVSS or (2) manufacturer's certified statement that the
contracted buses will not be subject to FMVSS regulations.

XXI. FALSE OR FRAUDULENT STATEMENTS AND CLAIMS \

A. The Contractor acknowledges that the provisions of the Program Fraud
Civil Remedies Act of 1986, as amended, 31 U.S.C. §§ 3801 et seq. and U.S. DOT
regulations, “Program Fraud Civil Remedies,” 49 CFR Part 31, apply to its actions
pertaining to.this Project. Upon execution of the underlying Agreement, the Contractor
certifies or affirms the truthfulness and accuracy of any statement it has made, it makes,
itmay make, or causes to be made, pertaining to the underlying contract or the FTA-
assisted project for which this contract work is being performed. In addition to other
penalties that may be applicable, the Contractor further acknowledges that if it makes, or
causes to be made, a false, fictitious, or fraudulent claim, statement, submission, or
certification, the Federal Government reserves the right to impose the penalties of the
Program Fraud Civil Remedies Act of 1986 on the Contractor to the extent the Federal
Government deems appropriate.

B. The Contractor also acknowledges that if it makes, or causes fo be made,
a false, fictitious, or fraudulent claim, statement, submission, or certification to the
Federal Government under a contract connected with a project that is financed in whole
‘or in part with Federal assistance originally awarded by FTA under the authority of 49
U.S.C. § 5307, the Government reserves the right to impose the penalties of 18 U.S.C. §
1001 and 49 U.S.C. § 5307(n)(1) on the- Contractor, to the extent the Federal
Government deems appropriate.

C. The Contractor agrees to include the above two clauses in each
subcontract financed in whole or in part with Federal assistance provided by FTA. It is
further .agreed that the clauses shall not be modified, except to identify the subcontractor
who will be subject to the provisions. _

XXII. FLY AMERICA

The Contractor agrees to comply with 49 U.S.C. 40118 (the “Fly America” Act) in
accordance with the General Services Administration’s regulations at41 CFR Part 301-
10, which provide that recipients and subrecipients of Federal funds and their
contractors are required to use U.S. Flag air carriers for U.S. Government-financed
international air travel and transportation of their personal effects or property, to the
extent such service is available, unless travel by foreign air carrier is a matter of
necessity, as defined by the Fly America Act. The Contractor shall submit, if a foreign
air carrier was used, an appropriate certification or memorandum adequately explaining
why service by a U.S. flag air carrier was not available or why it was necessary to use a

- foreign air carrier and shall, in any event, provide a certificate of compliance with the Fly
America requirements. The Contractor agrees to include the requirements of this
section in all subcontracts that may involve intemational air fransportation.
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XXIll. NATIONAL ITS ARCHITECTURE POLICY (Applicable to contracts for ITS
projects)

If providing Intelligent Transportation Systems (ITS) property or
senvices, Contactor shall comply with the National ITS Architecture and standards to the
extent required by 23 US.C. § 512, FTA Notice, "FTA National [TS Architecture Policy
on Transit Projects,” 66 FR 1455, et seq., January 8, 2001, and later published policies
or implementing directives FTA may issue. -

XXIV. INCORPORATION OF FEDERAL TRANSIT ADMINISTRATION (FTA) TERMS

The preceding provisions include, in part, certain Standard Terms and Conditions
required by DOT, whether or not expressly set forth in the preceding contract
provisions. All contractual provisions required by DOT, as set forth in FTA Circular
4220.1F, are hereby incorporated by reference. Anything to the contrary herein
notwithstanding, all FTA mandated terms shall be deemed to control in the event of a
conflict with other provisions contained in this Agreement. The Contractor shall not
perform any act, fail to perform any act, or refuse to comply with any (name of grantee)
reqléests which would cause (name of grantee) to be in violation of the FTA terms and
conditions. ' ‘ ; :

XXV. TEXTING WHILE DRIVING; DISTRACTED DRIVING

~ Consistent with Executive Order 13513 “Federal Leadership on
Reducing Text Messaging While Driving”, Oct. 1, 2009 (available at
http:/ledocket.access.gpo.govi2009/E9-24203.htm ) and DOT Order 3902.10 “Text
Messaging While Driving”, Dec. 30, 2009, SFMTA encourages Contractor fo promote
policies and initiatives for employees and other personnel that adopt and promote safety
policies to decrease crashes by distracted drivers, including policies to ban text
messaging while driving, and to include this provision in each third party subcontract
involving the project. : :

XXVI. SEAT BELT USE

- In compliance with Executive Order 13043 “Increasing Seat Belt Use in the

United States”, April 16,1997 23 U.S.C. Section 402 note, the SFMTA encourages

Contractor to adoptand promote on-the-job seat belt use policiesand programs for its

employees and other personnel that operate company owned, rented, or personally

tc;}perated vehicles, and to include this provision in each third party subcontract involving
e project.
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Introduction Form

By a Member of the Board of Supervisors or the Mayor

’ : Time stamp
I hereby submit the following item for introduction (select only one): or meeting date
I 1. For reference to Committee.
An ordinance, resolution, motion, or charter amendment.
2. Request for next printed agenda without reference to Committee.
3. Request for hearing on a subject matter at Committee.
4. Request for letter beginning "Supervisor inquires"

W

. City Attorney request.

(@)

. Call File No. from Committee.

. Budget Analyst request (attach written motion).

8. Substitute Legislation File No.

9. Request for Closed Session (attach written motion).

10. Board to Sit_ as A Committee of the Whole.

OOooooooo o
~J

11. Question(s) submitted for Mayoral Appearance before the BOS on

Please check the appropriaté boxes. The proposed legislation should be forwarded to the following:
[C] Small Business Commission [0 Youth Commission [ Ethics Commission

[] Planning Commission [] Building Inspection Commission
Note: For the Imperative Agenda (a resolution not on the printed agenda), use a Imperative

- Sponsor(s):

Supervisor Katy Tang

Subject:

Amendment No. 1 to Contract with New Flyer of America for the Purchase of Low Floor Diesel-Hybrid Buses

The text is liste& below or attached:

Signature of Sponsoring Supervisor: M%W
AL WA
For Clerk's Use Only: N U
2964 ‘ [ &OL72,
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File No._150472
FORM SFEC-126:
NOTIFICATION OF CONTRACT APPROVAL
(S.E. Campaign and Governmental Conduct Code § 1.126)

City Elective Officer Information (Please print clearly.)
Name of City elective officer(s): , City elective office(s) held:
Members, SF Board of Supervisors , Members, SF Board of Supervisors

Contractor Information (Please print clearly.)

Name of contractor:
New Flyer of America Inc.

Please list the names of (1) members of the contractor’s board of directors; Larry Edwards Paul Soubry, Wayne Joseph
(2) the contractor’s chief executive officer, chief financial officer and chief operating officer; Paul Soubry (President and
CEO), Glenn Asham (Chief Financial Officer), Wayne Joseph (Executive Vice President, Bus)

(3) any person who has an ownership of 20 percent or more in the contractor; None

(4) any subcontractor listed in the bid or contract; None

and (5) any political committee sponsored or controlled by the contractor. Use additional pages as necessary. None

Contractor address:
Corporate Office: 711 Kernaghan Avenue, Winnipeg Mamtoba, Canada R2C 3T4
Date that contract was approved: Amount of contract:

Not to Exceed: $167,639,669

| Describe the nature of the contract that was approved:
SEMTA: CPT 713: Procurement of 40-Ft and 60-Ft Diesel Hybrid Buses Amendment No. 1

Comments:

This contract was approved by (check applicable):
O the City elective officer(s) identified on this form
a board on which the City elective officer(s) serves __ San Francisco Board of Supervisors

Print Name of Board

O the board of a state agency (Health Authority, Housing Authority Commission, Industrial Development Authority

Board, Parking Authority, Redevelopment Agency Commission, Relocation Appeals Board, Treasure Island
Development Authority) on which an appointee of the City elective officer(s) identified on this form sits

Print Name of Board
Filer Informatlon (Please prmt clearly.)
Name of filer: : Contact telephone number:
Clerk of the Board of Supervisors - Angela Calvillo (415) 554-5184
Address: E-mail:
City Hall, 1. Dr. CarltonB Goodlett Place Room 244, San Francisco, CA Board.of.supervisors@sfgov.org
94102
Signature of City Elective Officer (if submitted by City elective officer) Date Signed
~ Signature of Board Secretary or Clerk (if submitted by Board Secretary or Clerk) Date Signed
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