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Agreement between the San Francisco Municipal Transportation Agency and 
PRWT Services Inc. 

This Agreement is made this November 1, 2008, in the City and County of San Francisco, State 
of California, by and between: PRWT Sen1ces foe, 255 California Street, Suite 550, San 
Francisco, CA 94111, hereinafter Contractor," and the City and County of San Francisco, a 
municipal corporation, hereinafter referred to as "City," acting by and through its Director/CEO 
of the SFMT A or the Director's designated agent, hereinafter referred to as "SFMT A." 

Recitals 

WHEREAS, the San Francisco Municipal Transportation Agency ("SFMT A") wishes to 
procure a Citations Processing Services and Citation Manage111ent Syste111; and, 

WHEREAS, a Request for Proposal ("RFP") was issued on December 8, 2006, and City selected 
Contractor as the highest qualified scorer pursuant to the RFP; and 

WHEREAS, Contractor represents and warrants that it is qualified to perform the services 
required by City as set forth under this Contract; and, 

WHEREAS, the Controllers Office has ce1tified that the services listed above can be performed at 
a lower cost than ifthe work were performed by City employees ("Prop J") 

Now, THEREFORE, the parties agree as follows: 

1. Certification of Funds; Budget and Fiscal Provisions; Tennination in the Event of 
Non-Appropriation 

This Agreement is subject to the budget and fiscal provisions of the City's Chaiter. 
Charges will accrue only after prior written authorization certified by the Controller, and the 
amount of City's obligation hereunder shall not at any time exceed the amount certified for the 
purpose and period stated in such advance authorization. 

This Agreement will terminate without penalty, liability or expense of any kind to City at 
the end of any fiscal year if funds are not appropriated for the next succeeding fiscal year. If 
funds are appropriated for a portion of the fiscal year, this Agreement will terminate, without 
penalty, liability or expense of any kind at the end of the term for which funds are appropriated. 

City has no obligation to make appropriations for this Agreement in lieu of 
appropriations for new or other agreements. City budget decisions are subject to the discretion of 
the Mayor and the Board of Supervisors. Contractor's assumption of risk of possible non­
appropriation is part of the consideration for this Agreement. 
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THIS SECTION CONTROLS AGAfNST ANY AND ALL OTHER PROVISIONS OF 
THIS AGREEMENT. 

2. Term of the Agreement 

Subject to Section 1, the term of this Agreement shall be from November 1, 2008 until 
October 31, 2013, with the option to renew for up to five (5) additional years. 

3. Effective Date of Agreement 

This Agreement shall become effective whe11 the Controller has ce1iified to the 
availability of funds and Contractor has been notified in writing. 

4. Services Contractor Agrees to Perform 

' The Contractor agrees to perform the services provided for in Appendix A, "Description 
of Services," attached hereto and incorporated by reference as though fully set fo1th herein. 

5. Compensation 

Compensation shall be made in monthly payments on or before the 20th day of each 
month for work, as set forth in Section 4 of this Agreement, that the Executive DirectoifCEO, in 
his or her sole discretion, concludes has been performed as provided for in Appendix A -
Statement of Work of this Agreement as of the 15th day of the immediately preceding month. In 
no event shall the amount of this Agreement exceed $53,475,441. The breakdown of costs 
associated with this Agreement appears in Appendix B, "Calculation of Charges," attached hereto 
and incorporated by reference as though fully set fo1th herein. 

No charges shall be incurred under this Agreement nor shall any payments become due to 
Contractor until reports, services, or both, required under this Agree1nent a:re received fro111 
Contractor and approved by the SFMTA as being in accordance with this Agreement. City may 
withhold payment to Contractor in any instance in which Contractor has failed or refused to 
satisfy any material obligation provided for under this Agreement. 

In no event shall City be liable for interest or late charges for any late payments. 

The Controller is not authorized to pay invoices submitted by Contractor prior to 
Contractor's submission ofHRC Progress Payment Form If Progress Payment Form is not 
submitted with Contractor's invoice, the Controller will notify the depaiiment, the Director of 
HRC and Contractor of the omission. If Contractor's failure to provide HRC Progress Payment 
Form is not explained to the Controller's satisfaction, the Controller will withhold 20% of the 
payment due pursuant to that invoice until HRC Progress Payment Form is provided. 

Following City's payment of an invoice, Contractor has ten days to file an affidavit using 
HRC Payment Affidavit verifying that all subcontractors have been paid ai1d specifying the 
a1nount. 
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a. The City's obligation hereunder shall not at any time exceed the amount ce1iified 
by the Controller for the purpose and period stated in such certification. 

b. Except as may be provided by laws governing emergency procedures, officers 
and employees of the City are not authorized to request, and the City is not required to reimburse 
the Contractor for, Commodities or Services beyond the agreed upon contract scope unless the 
changed scope is authorized by amendment and approved as required by law. 

c. Officers and employees of the City are not authorized to offer or promise, nor is 
the City required to honor, any offered or promised additional funding in excess of the maximum 
amount of funding for which the contract is certified without certification of the additional 
amount by the Controller. 

d. The Controller is not authorized to make payments on any contract for which 
funds have not been ce1iified as available in the budget or by supplemental appropriation. 

7. Payment; Invoice Format 

Invoices furnished by Contractor under this Agreement must be in a form acceptable to 
the Controller, and must include a unique invoice number. All amounts paid by City to 
Contractor shall be subject to audit by City. 

Payment shall be made by City to Contractor at the address specified in the section 
entitled "Notices to the Paiiies." 

8. Submitting False Claims; Monetary Penalties 

Pursuant to San Francisco Administrative Code §21.35, any contractor, subcontractor or 
consultant who submits a false claim shall be liable to the City for tlu·ee times the amount of 
damages which the City sustains because of the false claim. A contmctor, subcontractor or 
consultant who submits a false claim shall also be liable to the City for the costs, including 
attorneys' fees, of a civil action brought to recover any of those penalties or damages, and may be 
liable to the City for a civil penalty of up to $10,000 for each false claim. A contractor, 
subcontractor or consultant will be deemed to have submitted a false claim to the City ifthe 
contractor, subcontractor or consultant: (a) knowingly presents or causes to be presented to an 
officer or employee of the City a false claim or request for payp1ent or approval; (b) knowingly 
inakesi uses, or causes to be rnade or used a false 1;ecord or state1nent to get a false clai111 paid or 
approved by the City; ( c) conspires to defraud the City by getting a false claim allowed or paid 
by the City; ( d) knowingly makes, uses, or causes to be made or used a false record or statement 
to conceal, avoid, or decrease an obligation to pay or transmit money or property to the City; or 
(e) is a beneficiaiy of an inadveitent submission ofa false claim to the City, subsequently 
discovers the falsity of the claim, and fails to disclose the false claim to the City within a 
reasonable time after discove1y of the false claim. 

9 Left Blank by agreement of the Parties. 
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10. Taxes 

a. Payment of any taxes, including possesso1y interest taxes and California sales 
and use taxes, levied upon or as a result of this Agreement, or the services delivered pursuant 
hereto, shall be the obligation of Contractor. 

b. Contractor recognizes and understands that this Agreement may create a 
"possess01y interest" for property tax purposes. Generally, such a possessory interest is not 
created unless the Agreement entitles the Contractor to possession, occupancy, or use of City 
property for private gain. If such a possessory interest is created, then the following shall apply: 

( 1) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understands that Contractor, and any penniited successors and assigns, inay be 
subject to real properly tax assessments on the possess01y interest; 

(2) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes a;1d understands that the creation, extension, renevval, or assign111ent of this Agree111ent 
1nay result in a "change in o\vnership" for purposes of real property taxes, and therefore 1nay 
result in a revaluation of any possessory interest created by this Agreement. Contractor 
accordingly agrees on behalf of itself and its permitted successors and assigns to report on behalf 
of the City to the County Assessor the information required by Revenue and Taxation Code 
section 480.5, as ainended fro111 thne to ti1nei and any successor provision. 

(3) Contractor, on behalf of itself and any permitted successors and assigns, 
recognizes and understai1ds that other events also 1nay cause a change of ovvnership of the 
possessory interest and result in the revaluation of the possessory interest. (see, e.g., Rev. & Tax. 
Code section 64, as amended from time to time). Contractor accordingly agrees on behalf of 
itself and its permitted successors and assigns to repo1t any change in ownership to the County 
Assessor, the State Board of Equalization or other public agency as required by Jaw. 

( 4) Contractor further agrees to provide such other information as may be 
requested by the City to enable the City to comply with any reporting requirements for possess01y 
interests that are imposed by applicable law. 

11. Payment Does Not Imply Acceptance of Work 

The granting of any payment by City, or the receipt thereof by Contractor, shall in no 
way Jessen the liability of Contractor to replace unsatisfactory work, equipment, or materials, 
although the unsatisfacto1y character of such work, equipment or materials may not have been 
apparent or detected at the tiine such payn1ent vvas 111ade. Materials, equip1nenti con1ponents, or 
workmanship that do not conform to the requirements of this Agreement may be rejected by City 
and in such ease must be replaced by Contractor within thirty (30) days of written notice thereof 
from City to Contractor, except without delay in exceptional circumstances as determined by the 
City. Contractor is not liable for replacement of unsatisfactory work, equipment, or materials due 
to any of the following: ( 1) improper installation, maintenance, adjustment, repair or modification 
by City; or (2) misuse, neglect, or any other cause other than ordinary use by the City, including, 
without li1nitation, accidents or force tnajeure events. 
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Work under this Agreement shall be performed only by competent personnel under the 
supervision of and in the employment of Contractor. Contractor will comply with City's 
reasonable requests regarding assignment of personnel, but all personnel; including those 
assigned at City's request, must be supervised by Contractor. Contractor shall commit adequate 
resources to complete the project within the project schedule specified in this Agreement. 

13. Responsibility for Equipment 

City shall not be responsible for any damage to persons or prope1iy as a result of the use, 
misuse or failure of any equipment used by Contractor, or by any of its employees, even though 
such equipment be furnished, rented or loaned to Contractor by City, except where such damage 
is attributable solely to City. 

14. Independent Contractor; Payment of Taxes and Other Expenses 

a. Independent Contractor 

Contractor or any agent or employee of Contractor shall be deemed at all times to 
be an independent contractor and is wholly responsible for the manner in which it performs the 
services and work requested by City under this Agreement. Contractor or any agent or employee 
of Contractor shall not have employee status with City, nor be entitled to participate in any plans, 
arrange1nents, or distributions by City pertaining to or in connection with any retire1nent, health 
or other benefits that City may offer its employees. Contractor or any agent or employee of 
Contractor is liable for the acts and omissions of itself, its employees and its agents. Contractor 
shall be responsible for all obligations and payments, whether imposed by federal, state or local 
law, including, but not litnited to, FICA, incorne tax vvithholdings, une1nploy111ent co1npensation, 
insurance, and other siinilar responsibilities related to Contractor's perfonning services and work, 
or any agent or employee of Contractor providing same. Nothing in this Agreement shall be 
construed as creating an e1nploy1nent or agency relationship bet\Veen City and Contractor or any 
agent or e111ployee of Contractor. 

Any terms in this Agreement refon'ing to direction from City shall be construed 
as providing for direction as to policy and the result of Contractor's work only, and not as to the 
means by which such a result is obtained. City does not retain the right to control the means or 
the method by which Contractor performs work under this Agreement. 

b. Payment of Taxes and Other Expenses. 

Should City, in its discretion, or a relevant taxing authority such as the Internal 
Revenue Service or the State Employment Development Division, or both, determine that 
Contractor is an employee for purposes of collection of any employment taxes, the amounts 
payable under this Agreement shall be reduced by amounts equal to both the employee and 
employer portions of the tax due (and offsetting any credits for amounts already paid by 
Contractor which can be applied against this liability). City shall then forward those amounts to 
the relevant taxing authority. 

Should a relevant taxing authority determine a liability for past services 
performed by Contractor for City, upon notification of such fact by City, Contractor shall 
promptly remit such amount due or arrange with City to have the amount due withheld from 
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future payments to Contractor under this Agreement (again, offsetting any amounts already paid 
by Contractor which can be applied as a credit against such liability). 

A determination of employment status pursuanrto the preceding two paragraphs 
shall be solely for the purposes of the particular tax in question, and for all other purposes of this 
Agreement, Contractor shall not be considered an employee of City. Notwithstanding the 
foregoing, should any comi, arbitrator, or administrative authority determine that Contractor is an 
employee for any other purpose, then Contractor agrees to a reduction in City's financial liability 
so that City's total expenses under this Agreement are not greater than they would have been had 
the court, arbitrator, or administrative authority determined that Contractor was not an employee. 

15. Insurance and Performance Bond 

a. Without in any way limiting Contractor's liability pursuant to the 
"Inden1nification" section of this Agree1nent, Contractor 1nust inaintain in force, during the full 
tenn of the Agree111ent, insurance in the following ainounts and coverages: 

(1) Workers' Compensation, in statutory amounts, with Employers' Liability 
Limits not less than $1,000,000 each accident, injury, or illness; and 

(2) Commercial General Liability Insurance with limits not less than 
$1,000,000 each occurrence Combined Single Limit for Bodily Injury and Property Damage, 
including Contractual Liability, Personal Inju1y, Products and Completed Operations; and 

(3) Commercial Automobile Liability Insurance with limits not less than 
$1,000,000 each occurrence Combined Single Limit for Bodily Injury and Property Damage, 
including Owned, Non-Owned and Hired auto coverage, as applicable. 

(4) Blanket Fidelity Bond or Blanket Crime Policy (employee dishonesty) 
Coverage of all Contractor's officers and employees in an amount not less than five million 
dollars ($5,000,000), with any deductible not to exceed $50,000 and including City as additional 
obligee or loss payee as its interest may appear. 

b. Commercial General Liability and Commercial Automobile Liability Insurance 
policies must provide the following: 

(I) Name as Additional Insured the City and County of San Francisco, its 
Officers, Agents, and Employees. 

(2) That such policies are primary insurance to any other insurance available 
to the Additional Insureds, with respect to any claims arising out of this Agreement, and that 
insurance applies separately to each insured against whom claim is made or suit is brought. 

c. All policies shall provide thi1iy (30) days' advance written notice to City of 
·reduction or nonrene\:val of coverages or cancellation of coverages for any reason. Notices shall 
be sent to the following address: 

Manager, SFMTA Parking Services and Fare Media 
One So. Van Ness Avenue, Seventh Floor 
San Francisco, CA 94103 
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d. Should any of the required insurance be provided under a claims-made form, 
Contractor shall maintain such coverage continuously throughout the term of this Agreement and, 
without lapse, for a period of three years beyond the expiration of this Agreement, to the effect 
that, should occurrences during the contract term give rise to claims made after expiration of the 
Agreement, such claims shall be covered by such claims-made policies. 

e. Should any of the required insurance be provided under a form of coverage that 
includes a general annual aggregate li111it or provides that clahns investigation or legal defense 
costs be included in such general annual aggregate limit, such general annual. aggregate limit shall 
be double the occurrence or claims limits specified above. 

f. Should any required insurance lapse during the term of this Agl'eement, requests 
for payments originating after such lapse shall not be processed until the City receives 
satisfactory evidence of reinstated coverage as required by this Agreement, effective as of the 
lapse date. If insurance is not reinstated, the City may, at its sole option, terminate this 
Agreement effective on the date of such lapse of insurance. 

g. Before co1n1nencing any operatio11.s under this Agreernent, Contractor shall 
furnish to City certificates of insurance and additional insured policy endorsements with insurers 
with ratings comparable to A-, VIII or higher, that are authorized to do business in the State of 
California, and that are satisfactory to City, in fonn evidencing all coverages set forth above. 
Failure to 111aintain insurance shall constitute a inaterial breach of this Agreen1ent. 

h. Approval of the insurance by City shall not relieve or decrease the liability of 
Contractor hereunder. 

i. If a subcontractor will be used to complete any p01tion of this agreement, the 
Contractor shall ensure that the subcontractor shall provide all necessa1y iiisurance and shall 
name the City and County of San Francisco, its officers, agents and employees and the Contractor 
listed as additional insureds. 

16. Indemnification 

Contractor shall indemnify and save harmless City and its officers, agents and employees 
from, and, ifrequested, shall defend them against any and all loss, cost, damage, injmy, liability, 
and claims thereof for injmy to or death of a person, including employees of Contractor or loss of 
or damage to prope1iy, arising directly or indirectly from Contractor's performance of this 
Agree1nent, including, but not li111ited to, Contractor's use of facilities or equip1nent under 
Contractor's control as provided by City or others, except to the extent that such indemnity is void 
or otherwise unenforceable under applicable law in effect on 01· validly retroactive to the date of 
this Agreement, and except to the extent that such loss, damage, injmy, liability or claim is the 
result of the active negligence or willful misconduct of City. The foregoing indemnity shall 
include, without limitation, reasonable fees of attorneys, consultants and experts and related costs 
and City's costs of investigating any claims against the City. In addition to Contractor's 
obligation to indemnify City, Contactor specifically acknowledges and agrees that is has an 
immediate and independent obligation to defend City from any claim which actually or 
potentially falls within this indemnification provision, even ifthe allegations are or may be 
groundless, false or fraudulent, which obligation arises at the time such claim is tendered to 
Contractor by City and continues at all times thereafter. 
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Contractor shall indemnify and hold City harmless from all loss and liability, including 
attorneys' fees, comt costs and all other litigation expenses for any infringement of the patent 
rights, copyrigl1t, trade secret or any other proprietary right or trademark, and all other intellectual 
prope1ty claims of any person or persons in consequence of the use by City, or any of its officers 
or agents, of articles or services to be supplied in the performance of this Agreement. Contractor 
assumes no liability for the City's use of Contractor's products in any way other than intended or 
directed by Contractor. 

17. Incidental and Consequential Damages 

Neither patty shall be responsible for incidental and consequential damages resulting in 
whole or in pa1t from the performance of this Agreement. Nothing in this Agreement shall 
constitute a waiver or limitation of any rights to other damages that the patties may have under 
applicable law. 

18. Liability of Ciiy 

CITY'S PAYMENT OBL!GA TIONS UNDER THIS AGREEMENT SHALL BE 
LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN SECTION 5 
OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER PROVISION OF THIS 
AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF WIIBTHER 
ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL, 
CONSEQUENTIAL, INDIRECT OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT 
LIMITED TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS 
AGREEMENT OR THE SERVICES PERFORMED IN CONNECTION WITH THIS 
AGREEMENT. 

19. Liquidated Damages 

By entering into this Agreernent, Contractor agrees that in the event the Services, as 
provided under Section 4 herein, are delayed beyond the scheduled milestones and timelines as 
provided in Appendix A, City will suffer actual damages that will be impractical or extremely 
difficult t6 determine; further, Contractor agrees that the amounts listed in Appendix A, Section 
IX are not a penalties, but are reasonable estimates of the losses that City will incur for delays, 
established in light of the circumstances existing at the time this contract was awarded, except to 
the extent delays are attributable to City act(s) or omission(s), or caused by a force majeure event 
as defined in Section 60 of this Agreement. City may deduct a sum representing the liquidated 
damages from any money due to Contractor. Such deductions shall not be considered a penalty, 
but rather agreed monetaiy damages sustained by City because of Contractor's failure to deliver 
to City within the time fixed or such extensions of time permitted in writing by SFMT A. 

In no event shall the total amount of Liquidated Damages Credits payable by Contractor 
for Performance Requirement failures occuning during a calendai· month exceed twenty-five 
percent (25%) of the average of its total monthly charges to the City. To the extent that a single 
event or failure results in multiple Performance Requirement failures, Contractor shall only be 
responsible for payment of the Liquidated Damages Credit that carries the highest monetaiy 
amount. All other Liquidated Damages Credits shall be excused. 

In order to avoid the assessment of liquidated damages, upon Contractor's discove1y of its 
inability to timely perform any part of this Agreement due to acts or omissions by the City or a 
force majeure event as defined in Section 60 of this Agreement, Contractor shall promptly notify 
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City in writing of(a) the cause of the inability to perform, (b) the anticipated time that 
performance could be accomplished given the nature of the delay, if applicable, and (c) actions 
that the City must take to remove the cause of the inability to perfonn, if applicable. Such written 
notice must be received by City within fifteen calendar days of Contractor's discovery of its 
inability to pe1form. 

20. Default; Remedies 

a. Each of the following shall constitute an event of default ("Event of Default") 
under this Agreetnent: 

(I) Contractor fails or refuses to perfonn or observe any term, covenant or 
condition contained in any of the following Sections of this Agreement: 8, 10, 15, 24, 30, 37, 53, 
57, or 58; however, Contractor shall have thirty calendar days after written notice is sent from the 
City to Contractor to cure any failure or refusal to perform or observe any term, covenant or 
condition contained in Sections 10, 15, 37, or 53 of this Agreement. 

(2) Contractor fails or refuses to perform or observe any other term, 
covenant or condition contained iq this Agree1nent, and such default continues for a period of ten 
days after written notice thereof from City to Contractor. 

(3) Contractor (a) is generally not paying its debts as they become due, 
(b) files, or consents by answer or otherwise to the filing against it of, a petition for relief or 
reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take 
advantage of any bankruptcy, insolvency or other debtors' relief!aw of any jurisdiction, (c) 
makes an assignment for the benefit of its creditors, ( d) consents to the appointment of a 
custodian, receiver, trustee or othei· officer \vith sin1ilar powers of Contractor or of any substantial 
part of Contractor's property or (e) takes action for the purpose of any of the foregoing. 

(4) A comt or government authority enters an order (a) appointing a 
custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with 
respect to any substantial part of Contractor's property, (b) constituting an order for relief or 
approving a petition for relief or reorganization or arrange1nent or any other petition in 
bankruptcy or for liquidation or to take advantage of any bankruptcy, insolvency or other debtors' 
relief law of any jurisdiction or (c) ordering the dissolution, winding-up or liquidation of 
Contractor. 

b. On and after any Event of Default, City shall have the right to exercise its legal 
and equitable re1nedies, including, without li111itation, the right to tenninate this Agree1nent or to 
seek specific performance of all or any part of this Agreement. In addition, City shall have the 
right (but no obligation) to cure (or cause to be cured)on behalf of Contractor any Event of 
Default; Contractor shall pay to City on demand all costs and expenses incurred by City in 
effecting such cure, vvith interest thereon fro1n the date of incurrence at the inaxi1nun1 rate then 
permitted by law. City shall have the right to offset from any amounts due to Contractor under 
this Ag1:een1ent or any other agree1nent bet\veen City and Contractor all datnages, losses, costs or 
expenses incurred by City as a result of such Event of Default and any liquidated damages due 
fro111 Contractor pursuant to the tern1s of this Agree111ent or any other agreen1ent. 

c. All remedies provided for in this Agreement may be exercised individually or in 
combination with any other remedy available hereunder or under applicable iaws, rules and 
regulations. The exercise of any remedy shall not precli1de or in any way be deemed to waive 
any other remedy. 
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a. City shall have the option, in its sole discretion, to terminate this Agreement, at 
any time during the tenn hereof, for convenience and without cause. City shall exercise this 
option by giving Contractor written notice of tennination. The notice shall specify the date on 
which termination shall become effective. 

b. Upon receipt of the notice, Contractor shall com1nence and perform, with 
diligence, all actions necessary on the part of Contractor to effect the termination of this 
Agreement on the date specified by City and to minimize the liability of Contractor and City to 
third paities as a result of termination .. All such actions shall be subject to the prior approval of 
City. Such actions shall include, without limitation: 

( l) Halting the performance of all services and other work under this 
Agreement on the date(s) and in the manner specified by City. 

(2) Not placing any further orders. or subcontracts for materials, services, 
equip1nent or other ite1ns. 

(3) Tenninating all existing orders and subcontracts. 

(4) At City's direction, assigning to City any or all of Contractor's right, 
title, and interest under the orders and subcontracts terminated. Upon such assignment, City shall 
have the right, in its sole discretion, to settle or pay any or all clain1s arising out of the tennination 
of such orders and subcontracts. 

(5) Subject to City's approval, settling all outstanding liabilities and all 
clailns arising out of the tern1ination of orders and subcontracts. 

(6) Completing performance of any services or work that City designates to 
be completed prior to the date of termination specified by City. 

(7) Taking such action as may be necessary, or as the City may direct, for 
the protection and preservation of any property related to this Agreement which is in the 
possession of Contractor and in which City has or may acquire an interest. 

c. Within 30 days after the specified termination date, Contractor shall submit to 
City an invoice, which shall set forth each of the following as a separate line item: 

( 1) The reasonable cost to Contractor, without profit, for all services and 
other work City directed Contractor to perform prior to the specified termination date, for which 
services or work City has not already tendered payment. Reasonable costs may include a 
reasonable allowance for actual overhead, not to exceed a total of 15% of Contractor's direct costs 
for services or other work. Any overhead allowance shall be separately itemized. Contractor 
1nay also recover the reasonable cost of preparing the invoice. 

(2) A reasonable allowance for profit on the cost of the services and other 
work described in the immediately preceding subsection (I), provided that Contractor can 
establish, to the satisfaction of City, that Contractor would have made a profit had all services and 
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other work under this Agreement been completed, and provided further, that the profit allowed 
shall in no event exceed 5% of such cost. 

(3) The reasonable cost to Contractor of handling material or equipment 
returned to the vendor, delivered to the City or otherwise disposed of as directed by the City. 

( 4) A deduction for the cost of materials to be retained by Contractor, 
amounts realized from the sale of materials and not otherwise recovered by or credited to City, 
and any other appropriate credits to City against the cost of the services or other work. 

(5) Equipment costs less depreciation taken up to the date of termination for 
convenience under general accounting principles. 

d. In no event shall City be liable for costs incurred by Contractor or any of its 
subcontractors after the termination date specified by City, except for those costs specifically 
enumerated and described in the immediately preceding subsection (c). Such non-recoverable 
costs include, but are not litnited to, anticipated profits on this Agree111ent, post-tennination 
e111pioyee salaries, post-tennination ad111inistrative expenses, post-tennination overhead or 
unabsorbed overhead, attorneys' fees or other costs relating to the prosecution of a claim or 
lawsuit, prejudg1nent interest, or any other expense \vhich is not reasonable or authorized under 
such subsection (c). 

e. In arriving at the amount due to Contractor under this Section, City may 
deduct: (I) all payments previously made by City for work or other services covered by 
Contractor's final invoice; (2) any claim which City may have against Contractor in connection 
with this Agreement; (3) any invoiced costs or expenses excluded pursuant to the immediately 
preceding subsection (d); and (4) in instances in which, inthe opinion of the City, the cost of any 
service or other \vork perforn1ed under this Agree111ent is excessively high due to costs incu1Ted to 
remedy or replace defective or rejected services or other work, the difference between the 
invoiced atnount and City's .estitnate of the reasonable cost ofperfonning the invoiced services or 
other work in compliance with the requirements of this Agreement. 

f. City's payment obligation under this Section shall survive termination of this 
Agree111ent. 

22. Rights and Duties upon Termination or Expiration 

a. This Section and the following Sections of this Agreement shall survive 
termination or expiration of this Agreement: 8 through l l, 13 through 18, 24, 26, 27, 28, 48 
through 52, 56, and 57. 

b. Subject to the immediately preceding subsection (a), upon tennination of this 
Agree1nent prior to expiration of the tenn specified in Section 2, this Agree1nent shall tenninate 
and be of no further force or effect. Contractor shall transfer title to City, and deliver in the 
inanner, at the titnes, and to the extent, if any, directed by City, any \:vork in progress, con1pleted 
vvork, supplies, equip111ent, and other 111aterials produced as a pa1t of, or ac.quired in connection 
with the performance of this Agreement, and any completed or pa11ially completed work which, if 
this Agreement had been completed, would have been required to be furnished to City. This 
subsection shall survive tennination of this Agree1nent. 
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Through its execution of this Agreement, Contractor acknowledges that it is familiar with 
the provision of Section 15. l 03 of the City's Cha1ier, A1ticle III, Chapter 2 of City's Campaign 
and Governmental Conduct Code, and Section 87100 et seq. and Section 1090 et seq. of the 
Government Code of the State of Califomia, and ce1tifies that it does not know ofany facts which 
constitutes a violation of said provisions and agrees that it will immediately notify the City if it 
becomes aware of any such fact during the term of this Agreement. 

24. Proprietary or Confidential Information of City 

Contractor understands and agrees that, in the perfor1nance of the \Vork or services under 
this Agreement or in contemplation thereof, Contractor may have access to private or confidential 
information which may be owned or controlled by City a!\d that such information may contain 
proprietary or confidential details, the disclosure of which to third paiiies may be damaging to 
City. Contractor agrees that all information disclosed by City to Contractor shall be held in 
confidence and used only in performance of the Agreement. Contractor shall exercise the same 
standard of care to protect such information as a reasonably prudent contractor would use to 
protect its own proprietary data. · 

25. Notices to the Parties 

Unless otherwise indicated elsewhere In this Agree1nent, all vvriiten con1111unications sent 
by the paiiies may be by U.S. mail, or by' fax, and shall be addressed as follows: 

To City: Manager, Parking Services and Fare Media 
SFMTA Finance Division 
One South Van Ness Avenue, Seventh Floor 
San Francisco, CA 94103 
Faic: 415.701.4736 

To Contractor: Senior Vice-President, Operations 
PRWT Services, Inc 
255 California Street, Suite 550 
San Francisco, CA 94111 
Fax: 415.445.0190 

Any notice of default must be sent by registered mail. 

26. Ownership of Results 

Any interest of Contractor or its Subcontractors, in drawings, plans, specifications, 
blueprints, studies, reports, n1e111oranda, con1putation sheets, co111p.uter files and inedia or other 
documents prepared by Contractor or its subcontractors in connection with services to be 
performed under this Agreement, shall become the prope1iy of and will be transmitted to City. 
I-Io\vever, Contractor 1nay retain and use copies for reference and as docu1nentation of its 
experience and capabilities. 
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If, in connection \Vith services perforn1ed under this Agreen1ent, Contractor or its 
subcontractors create artwork, copy, posters, billboards, photographs, videotapes, audiotapes, 
syste1ns designs, software, repo1ts, diagra1ns, surveys, blueprints, source codes or any other 
original works of authorship, such works of authorship shall be works for hire as defined under 
Title 17 of the United States Code, and all copyrights in such works are the property of the City. 
If it is ever determined that any works created by Contractor or its subcontractors. under this 
Agree111ent are not \¥orks for hire under U.S. la\v, Contractoi· hereby assigns all copyrights to 
such works to the City, and agrees to provide any material and execute any documents necessary 
to effectuate such assignment. With the approval of the City, Contractor may retain and use. 
copies of such works for reference and as documentation of its expedence and capabilities. This 
section is not applicable to any preexisting proprieta1y software and any upgrades or 
modifications thereofused by Contractor or Contractor's agents or Subcontractors to perform the 
services provided under this contract by Contractor or any of Contractor's Agents or 
Subcontractors. 

28. Audit and Inspection of Records 

Contractor agrees to inaintain and n1ake available to the City, during regular business 
hours, accurate books and accounting records relating to its \VOrk under this Agree111ent. 
Contractor will permit City to audit, examine and make excerpts and tTanscripts from such books 
and records atiributable to invoices submitted under this Agreement, and to make audits of all 
invoices, materials, payrolls, records or personnel and other data directly related to all invoices 
sub111itted pursuant to this Agree111ent, whether funded in whole or in part under this Agree1nent, 
with the exception of data related to profit or overhead costs. Contractor shall maintain such data 
and records in an accessible location and condition for a period ofnot less than five years after 
final payment under this Agreement or until after final audit has been resolved, whichever is later. 
The State of California or any federal agency having an interest in the subject matter of this 
Agreement shall have the same rights conferred upon City by this Section. 

29. Subcontracting 

Contractor is prohibited from subcontracting this Agreement or any pait of it unless such 
subcontracting is first approved by City in writing. Neither party shall, on the basis of this 
Agreement, contract on behalf of or in the name of the other party. An agreement made in 
violation of this provision shall confer no rights on any patty and shall be null and void. 

30. Assignment 

The services to be performed by Contractor are personal in character and neither this 
Agreen1ent nor any duties or obligations hereunder rnay be assigned or delegated by the 
Contractor unless first approved by Chy by writien instrument executed and approved in the same 
1nanner as this Agreernent. 

31. Non-Waiver of Rights 

The omission by either patty at any time to enforce any default or right reserved to it, or 
to require performance of any of the terms, covenants, or provisions hereof by the other party at 
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the time designated, shall not be a waiver of any such default or right to which the paity is 
entitled, nor shall it in any way affect the right of the party to enforce such provisions thereafter. 

32. Earned Income Credit (EIC) Forms 

Administrative Code section 120 requires that employers provide their employees with 
IRS Form W-5 (The Earned Income Credit Advance Payment Certificate) and the IRS EIC 
Schedule, as set fo1th below. Employers can locate these forms at the IRS Office, on the Internet, 
or anywhere that Federal Tax Forms can be found. 

a. Contractor shall provide EIC Forms to each Eligible Employee at each of the 
following times: (i) within thirty days following the date on which this Agreement becomes 
effective (unless Contractor has already provided such EIC Forms at least once during the 
calendar year in which such effective date falls); (ii) promptly after any Eligible Employee is 
hired by Contractor; and (iii) annually between Januaiy 1 and Janua1y 31 of each calendar year 
during the tenn of this Agree111ent. 

b. Failure to comply with any requirement contained in subparagraph (a) of this 
Section shall constitute a material breach by Contractor of the terms of this Agreement. If, within 
thiity days after Contractor receives written notice of such a breach, Contractor fails to cure such 
breach or, if such breach cannot reasonably be cured within such period of thirty days, Contractor 
fails to commence efforts to cure within such period or thereafter fails to diligently pursue such 
cure to completion, the City may pursue any rights or remedies available under this Agreement or 
under applicable law. 

c. Any Subcontract entered into by Contractor shall require the subcontractor to 
comply, as to the subcontractor's Eligible Employees, with each of the terms of this section. 

d. Capitalized terms used in this Section and not defined in this Agreement shall 
have the 111eanings assigned to such tenns in Section 120 of the San Francisco Ad111inistrative 
Code. 

33. Local Business Enterprise Utilization; Liquidated Damages 

a. The LBE Ordinance 

Contractor, shall comply with all the requirements of the Local Business 
Enteqirise and Non-Discrimination in Contracting Ordinance set fo1th in Chapter 14B of the San 
Francisco Administrative Code as it now exists or as it may be amended in the future (collectively 
the "LBE Ordinance"), provided such amendments do not materially increase Contractor's 
obligations or liabilities, or materially diminish Contractor's rights, under this Agreement. Such 
provisions of the LBE Ordinance are incorporated by reference and made a pait of this 
Agreement as though fully set forth in this section. Contractm"s willful failure to comply with 
any applicable provisions of the LBE Ordinance is a material breach of Contractor's obligations 
under this Agreement and shall entitle City, subject to any applicable notice and cure provisions 
set forth in this Agreement, to exercise any of the remedies provided for under this Agreement, 
under the LBE Ordinance or otherwise available at law or in equity, which remedies shall be 
cumulative unless this Agreement expressly provides that ai1y remedy is exclusive. In addition, 
Contractor shall comply fully with all other applicable local, state and federal laws prohibiting 
discri1nination and requiring equal opportunity in contracting, including subcontracting. 
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If Contractor willfully fails to comply with any of the provisions of the 
LBE Ordinance, the rules and regulations implementing the LBE Ordinance, or the provisions of 
this Agreement pertaining to LBE participation, Contractor shall be liable for liquidated damages 
in an amount equal to Contractor's net profit on this Agreement, or 10% of the total amount of 
this Agreement, or $1,000, whichever is greatest. The Director of the City's Human Rights 
Commission or any other public official authorized to enforce the LBE Ordinance (separately and 
collectively, the "Director ofHRC") may also impose other sanctions against Contractor 
authorized in the LBE Ordinance, including declaring the Contractor to be irresponsible and 
ineligible to contract with the City for a period of up to five years or revocation of the 
Contractor's LBE certification. The Director of HRC will detennine the sanctions to be imposed, 
including the a1nount of liquidated da1nages> after investigation pursuant to Ad1ninistrative Code 
§14B.17. 

By entering into this Agree1nent, Contractor ackno\vledges and agrees 
that any liquidated damages assessed by the Director of the HRC shall be payable to City upon 
demand. Contractor fmther acknowledges and agrees that any .liquidated damages assessed may 
be withheld from any monies due to Contractor on any contract with City. 

Contractor agrees to inaintain records necessary for inonitoring its 
compliance with the LBE Ordinance for a period of three years following termination or 
expiration of this Agreement, and shall make such records available for audit and inspection by 
the Director of HRC or the Controller upon request. 

(2) Subcontracting Goals 

The LBE subcontracting participation goal for this contract is six 
·percent (6%). Contractor shall fulfill the subcontracting commitment made in its bid or 
proposal. Each invoice submitted to City for payment shall include the information required in 

·the HRC Progress Payment Form and the HRC Payment Affidavit. Failure to provide the HRC 
Progress Payment Form and the HRC Payment Affidavit with each invoice submitted by 
Contractor shall entitle City to withhold 20% of the amount of that invoice until the HRC 
Payment Form and the HRC Subcontractor Payment Affidavit are provided by Contractor. 

Contractor shall not participate in any back contracting to the Contractor 
or lower-tier subcontractors, as defined in the LBE Ordinance, for any purpose inconsistent with 
the provisions of the LBE Ordinance, its implementing rules and regulations, or this Section. 

(3) Subcontract Language Requirements 

Contractor shall incorporate the LBE Ordinance into each subcontract 
made in the fulfillment of Contractor's obligations under this Agreement and require each 
subcontractor to agree and comply with provisions of the ordinance applicable to subcontractors. 

Contractor shall include in all subcontracts with LB Es made in 
fulfilhnent of Contractor's obligations under this Agree1nent, a provision requiring Contractor to 
compensate any LBE subcontractor for damages for breach of contrnct or liquidated damages 
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equal to 5% of the subcontract amount, whichever is greater, if Contractor does not fulfill its 
commitment to use the LBE subcontractor as specified in the bid or proposal, unless Contractor 
received advance approval from the Director of HRC and contract awarding authority to 
substitute subcontractors or to otherwise modify the commitments in the bid or proposal. Such 
provisions shall also state that it is enforceable in a court of colllpetentjurisdiction. 

Subcontracts shall require the subcontractor to lllaintain records 
necessary for monitoring its compliance with the LBE Ordinance for a period of three years 
following termination of this contract and to make such records available for audit and inspection 
by the Director of HRC or the Controller upon request. 

( 4) Payment of Subcontractors 

Contractor shall pay its subcontractors within three working days after 
receiving payment from the City unless Contractor notifies the Director of HRC in writing within 
ten working days prior to receiving payment from the City that there is a bona fide dispute 
between Contractor and its subcontractor and the Director waives the three-day payment 
requirement, in which case Contractor may withhold the disputed amount but shall pay the 
undisputed amount. 

Contractor further agrees, \vithin ten working days following receipt of 
payment from the City, to file the HRC Payment Affidavit with the Controller, under penalty of 
petjury, that the Contractor has paid all subcontractors. The affidavit shall provide the names and 
addresses of all subcontractors and the amount paid to each. Failure to provide such affidavit 
may subject Contractor to enforcement procedure under Administrative Code§ 14B. l 7" 

34. Nondiscrhnination; Penalties 

a. Contractor Shall Not Discriminate 

In the perfonnance of this Agree1nent, Contractor agrees not to discritninate 
against any employee, City and County employee working with such contractor or subcontractor, 
applicant for employment with such contractor or subcontractor, or against any person seeking 
accon11nodations, advantages, facilities, privileges, services, or 111e111bership in all business, 
social, or other establishments or organizations, on the basis of the fact or perception of a 
person's race, color, creed, religion, national origin, ancestry, age, height, \Veight, sex, sexual 
orientation, gender identity, domestic pa1tner status, marital status, disability or Acquired 
Immune Deficiency Syndrome or HIV status (AIDS/HIV status), or association with members of 
such protected classes, or in retaliation for opposition to discriinination against such classes. 

b. Subcontracts 

Contractor shall incorporate by reference in all subcontracts the provisions of 
§§ 12B.2(a), 12B.2(c)-(k), and 12C.3 of the San Francisco Administrative Code (copies of which 
are available from SFMTA) and shall require all subcontractors to comply with such provisions. 
Contractor's failure to comply with the obligations in this subsection shall constitute a material 
breach of this Agreement. 
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Contractor does not as of the date of this Agreement and will not during the tenn 
of this Agree1i1ent, in any of its operations in San Francisco, on real properly owned by San 
Francisco, or where work is being performed for the City elsewhere in the United States, 
discriminate in the provision of bereavement leave, family medical leave, health benefits, 
rne1nbership or 1ne1nbership discounts, rnoving expenses, pension and retire1nent benefits or 
travel benefits, as well as any benefits other than the benefits specified above, between e1nployees 
with domestic paitners and employees with spouses, and/or between the domestic partners and 
spouses of such employees, where the domestic paitnership has been registered with a 
governmental entity pursuant to state or local law authorizing such registration, subject to the 
conditions set f01th in §12B.2(b) of the San Francisco Administrative Code. 

d. Condition to Contract 

As a condition to this Agreement, Contractor shall execute the "Chapter 12B 
Declaration: Nondiscrimination in Contracts and Benefits" form (form HRC-12B-!Ol) with 
supp01ting documentation and secure the approval of the form by the San Francisco Human 
Rights Commission. 

e. Incorporation of Administrative Code Provisions by Reference 

The provisions of Chapters 12B and 12C of the San Francisco Administrative 
Code are incorporated in this Section by reference and made a pait of this Agreement as though 
fully set forth herein. Contractor shall comply fully with and be bound by all of the provisions 
that apply to this Agreement under such Chapters, including but not limited to the remedies 
provided in such Chapters. Without limiting the foregoing, Contractor understands that pursuant 
to §§!2B.2(h) and 12C.3(g) of the San Francisco Administrative Code, a penalty of$50 for each 
person for each calei1dar day during which·such person \Vas discrilninated against in violation of 
the provisions of this Agreement may be assessed against Contractor and/or deducted from any 
payments due Contractor. 

35. MacBride Principles-Northem Ireland 

Pursuant to San Francisco Administrative Code § 12F .5, the City and County of San 
Francisco urges con1panies doing business in Northern Ireland to 1nove towards resolving 
employment inequities, and encourages sueh companies to abide by the MacBride Principles. 
The City and County of San Francisco nrges San Frnncisco companies to do business with 
corporations that abide by the MacBride Principles. By signing below, the person executing this 
agreement on behalf of Contractor acknowledges and agrees that he or she has read and 
understood this section. 

36. Tropical Hardwood and Virgin Redwood Ban 

Pursuant to §804(b) of the San Francisco Environment Code, the City and County of San 
Francisco urges contractors not to iinport, purchase, obtain, or use for any purpose, any tropical 
hai-dvvood, tropical hardwood \Vood product, virgii1 redwood or virgin redwood \Vood product. 
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Contractor acknowledges that pursuant to the Federal Drug-Free Workplace Act of 1989, 
the unlawful manufacture,. distribution, dispensation, possession, or use of a contTOlled substance 
is prohibited on City premises. Contractor agrees that any violation of this prohibition by 
Contractor, its e111ployees, agents or assigns \¥ill be dee111ed a inaterial breach of this Agree111ent. 

38. Resource Conservation 

Chapter 5 of the San Francisco Environment Code ("Resource Conservation") is 
incorporated herein by reference. Failure by Contractor to comply with any of the applicable 
requirements of Chapter 5 will be deemed a material breach of contract. 

39. · Compliance with Americans with Disabilities Act 

Contractor acknowledges that, pursuant to the Americans with Disabilities Act (ADA), 
programs, services and other activities provided by a public entity to the public, whether directly 
or through a contractor, must be accessible to the disabled public. Contractor shall provide the 
services specified in this Agreement in a manner that complies with the ADA and any and all 
other applicable federal, state and local disability rights legislation. Contractor agrees not to 
discriminate against disabled persons in the provision of services, benefits or activities provided 
under this Agreement and fu1iher agrees that any violation of this prohibition on the pait of 
Contractor, its e111ployees, agents or assigns will constitute a 1nat~rial breach of this Agreen1ent. 

40. Sunshine Ordinance 

In accordance with San Francisco Administrative Code §67.24(e), contracts, contractors' 
bids, responses to solicitations and all other records of communications between City and persons 
or firms seeking contracts, shall be open to inspection immediately after a contract has been 
awarded. Nothing in this provision requires the disclosure ofa private person or organization's 
net worth or other proprietary financial data submitted for qualification for a contract or other 
benefit until and unless that person or organization is aV11arded the contract or benefit. 
Information provided which is covered by this paragraph will be made available to the public 
upon request. 

41. Public Access to Meetings and Records 

If the Connnctor receives a cumulative total per year of at least $250,000 in City funds or 
City-administered funds and is a non-profit organization as defined in Chapter l 2L of the San 
Francisco Administrative Code, Contractor shall comply with and be bound by all the applicable 
provisions of that Chapter. By executing this Agreement, the Contractor agrees to open its 
meetings and records to the public in the manner set fo1th in §§12L.4 and 12L.5 of the 
Administrative Code. Contractor fmther agrees to make-good faith efforts to promote 
community membership on its Board of Directors in the manner set fmth in §12L.6 of the 
Administrative Code. The Contractor acknowledges that its material failure to comply with any 
of the provisions of this paragraph shall constitute a material breach of this Agreement. The 
Contractor further acknowledges that such material breach of the Agreement shall be grounds for 
the City to terminate and/or not renew the Agreement, pa1tially or in its entirety. 
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Through execution of this Agreement, Contractor acknowledges that it is familiar with 
section 1.126 of the City's Campaign and Governmental Conduct Code, which prohibits any 
person who contracts with the City for the rendition of personal services, for the fumishing of any 
material, supplies or equipment, for the sale or lease of any land or building, or for a grant, loan 
or loan guarantee, from making any campaign contribution to (1) an individual holding a City 
elective office ifthe contract must be approved by the individual, a board on which that 
individual serves, or a board on which an appointee of that individual serves, (2) a candidate for 
the office held by such individual, or (3) a committee controlled by such individual, at any time 
frorn the con11nence1nent of negotiations for the contract until the later of either the tern1ination of 
negotiations for such contract or six mo1\ths after the date the contract is approved. Contmctor 
acknowledges that the foregoing restriction applies only if the contract or a combination or series 
of contracts approved by the same individual or board in a fiscal year have a total anticipated or 
actual value of $50,000 or more. Contractor further acknowledges that the prohibition on 
contributions applies to each prospective patiy to the contract; each member of Contractor's 
board of directors; Contractor's chaiq,erson, chief executive officer, chief financial officer and 
chief operating officer; any person with an ownership interest of more than 20 percent in 
Contractor; any subco1itractor listed in the bid or contract; and any committee that is sponsored or 
controlled by Contractor. Additionally, Contractor acknowledges that Contractor must inform 
each of the persons described in the preceding sentence of the prohibitions contained in Section 
1.126. 

43. Requiring Minimum Compensation for Covered Employees 

a. Contractor agrees to comply fully with and be bound by all of the provisions of 
the Minimum Compensation Ordinance (MCO), as set fo1th in San Francisco Administrative 
Code Chapter 12P (Chapter l2P), including the remedies provided, and implementing guidelines 
and rules. The provisions of Chapter 12P are incorporated herein by reference and made a part of 
this Agreement as though fully set forth. The text of the MCO is available on the web at 
www.sfgov.org/olselmco. A paitial listing of some of Contractor's obligations under the MCO is 
set forth in this Section. Contractor is required to comply with all the provisions of the MCO, 
irrespective of the liSting of obligations in this Section. 

b. The MCO requires Contractor to pay Contractor's employees a minimum hourly 
gross con1pensation \vage rate and to provide ininin1un1 co1npensated and uncon1pensated ti1ne 
off. The minimum wage rate may change from year to year and Contractor is obligated to keep 
informed of the then-cummt requirements. Any subcontract entered into by Contractor shall 
require the subcontractor to comply with the requirements of the MCO and shall contain 
contractual obligations substantially the same as those set fo1th in this Section. It is Contractor's 
obligation to ensure that any subcontractors of any tier under this Agreement comply with the 
requirements of the MCO. If any subcontractor under this Agreement fails to comply, City may 
pursue any of the remedies set forth in this Section against Contractor. 

c. Contractor shall not take adverse action or ot.hervvise discritninate against an 
employee or other person for the exercise or attempted exercise of rights under the MCO. Such 
actions, if taken within 90 days of the exercise or attempted exercise of such rights, will be 
rebuttably presumed to be retaliation prohibited by the MCO. 
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d.Contractor shall maintain employee and payroll records as required by the MCO. If 
Contractor fails to do so, it shall be presumed that the Contractor paid no more than the minimum 
wage required under State law. 

e. The City is .authorized to inspect Contractor's job sites and conduct interviews with 
employees and conduct audits of Contractor 

f. Contractor's commitment to provide the Minimum Compensation is a material element of 
the City's consideration for this Agreement. The City in its sole discretion shall determine 
whether such a breach has occurred. The City and the public will suffer actual damage that will 
be impractical or extremely difficult to determine ifthe Contractor fails to comply with these 
requirements; Contractor agrees that the sums set forth in Section 12P.6. l of the MCO as 
liquidated dmnages are not a penalty, but are reasonable estimates of the loss that the City and the 
public vvill incur for Contractor's noncon1pliance. The procedures governing the assess111ent of 
liquidated damages shall be those set f01th in Section l 2P .6.2 of Chapter l 2P. 

g. Contractor understands and agrees that if it fails to comply with the requirements 
of the MCO, the City shall have the right to pursue any rights or remedies available under 
Chapter l 2P (including liquidated damages), under the terms of the contract, and under applicable 
law. If, within 3 0 days after receiving written notice of a breach of this Agreement for violating 
the MCO, Contractor fails to cure such breach or, if such breach cannot reasonably be cured 
within such period of30 days, Contractor fails to commence efforts to cure within such period, or 
thereafter fails diligently to pursue such cure to completion, the City shall have the right to pursue 
any rights or remedies available under applicable law, including those set f01th in Section 
12P.6(c) of Chapter l2P. Each of these remedies shall be exercisable individually or in 
combination with any other rights or remedies available to the City. 

h. Contractor represents and warrants that it is not an entity that was set up, or is 
being used, for the purpose of evading the intent of the MCO. 

i. If Contractor is exempt from the MCO when this Agreement is executed because 
the cumulative amount of agreements with this depmtment for the fiscal year is less than $25,000, 
but Contractor later enters into an agree1nent or agree1nents that cause contractor. to exceed that 
amount in a fiscal year, Contractor shall thereafter be required to comply with the MCO under 
this Agreement. This obligation arises on the effective date of the agreement that causes the 
cumulative amount of agreements between the Contractor and this depmtment to exceed $25,000 
in the fiscal year. 

44. Requiring Health Benefits for Covered Employees 

Contractor agrees to comply fully with and be bound by all of the provisions of the 
Health Care Accountability Ordinance (HCAO), 'as set fo1th in San Francisco Administrative 
Code Chapter 12Q, including the remedies provided, and implementing regulations, as the same 
may be amended from time to time. The provisions of Chapter l 2Q are incorporated by reference 
and made a part of this Agreement as though fully set f01th herein. The text of the HCAO is 
available on the web at www.sfgov:org/olse. Capitalized terms used in this Section and not 
defined in this Agreement shall have the meanings assigned to such tenns in Chapter 12Q. 

a. For each Covered Employee, Contractor shall provide the appropriate health 
benefit set f01ih in Section l2Q.3 of the HCAO. If Contractor chooses to offer the health plan 
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option, such health plan shall meet the minimum standards set forth by the San Francisco Health 
Co1n1nission .. 

b. Notwithstanding the above, if the Contractor is a small business as defined _in 
Section 12Q.3(e) of the HCAO, it shall have no obligation to comply with part (a) above. 

c. Contractor's failure to comply witl1 the HCAO shall constitute a material breach 
of this agreement. City shall notify Contrnctor if such a breach has occmrnd. If, within 30 days 
after receiving City's written notice ofa breach of this Agreement for violating the HCAO, 
Contractor fails to cure such breach or, if such breach caimot reasonably be cured within such 
period of 30 days, Contractor fails to commence efforts to cure within such period, or thereafter 
fails diligently to pursue such cure to completion, City shall have the right to pursue the remedies 
set forth in 12Q.5.1and12Q.5(f)(l-6). Each of these remedies shall be exercisable individually or 
in combination with any other rights or remedies available to City. 

d. Any Subcontract entered into by Contractor shall require the Subcontractor to 
comply with the requirements of the HCAO and shall contain contractual obligations 
substantially the same as those set fo1th in this Section. Contractor shall notify City's SFMTA 
when it enters into such a Subcontract and shall certify to the SFMTA that it has notified the · 
Subcontractor of the obligations under the HCAO and has imposed the requirements of the 
HCAO on Subcontractor through the Subcontract. Each Contractor shall be responsible for its 
Subcontractors' compliance with this Chapter. If a Subcontractor fails to comply, the City may 
pursue the remedies set forth in this Section against Contractor based on the Subcontractor's 
failure to comply, provided that City has first provided Contractor with notice and an opportunity 
to obtain a cure of the violation. 

e. Contractor shall not discharge, reduce in con1pensation, or other\vise discrin1inate 
against any employee for notifying City with regard to Contractor's noncompliance or anticipated 
noncompliance with the requirements of the HCAO, for opposing any practice proscribed by the 
HCAO, for paiticipating in proceedings related to the HCAO, or for seeking to assert or enforce 
any rights under the HCAO by any lawful means. 

f. Contractor represents and warrants that it is not an entity that was set up, or is 
being used, for the purpose of evading the intent of the HCAO. 

g. Contractor shall maintain employee and payroll records in compliance with the 
California Labor Code and Industrial Welfare Commission orders, including the number ofliours 
each employee has worked on the City Contract. 

h. Contractor shall keep itself informed of the current requirements of the HCAO. 

i. Contractor shall provide reports to the City in accordance with any reporting 
standards promulgated by the City under the HCAO, including reports on Subcontractors and 
Subtenants, as applicable. 

j. Contractor shall provide City with access to records pertaining to compliance 
with HCAO after receiving a written request from City to do so and being provided at least ten 
business days to respond. 

k. Contractor shall allow City to inspect Contractor's job sites and have access to 
Contractor's employees in order to monitor and determine compliance with HCAO. 
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I. City may conduct random audits of Contractor to asce1tain its compliance with 
HCAO. Contractor agrees to cooperate with City when it conducts such audits. 

m. If Contractor is exempt from the HCAO when this Agreement is executed 
because its amount is Jess than $25,000 ($50,000 for nonprofits), but Contractor later enters into 
an agree1nent or agree111ents that cause Contractor's aggregate a111ount of all agree1nents with City 
to reach $75,000, all the agreements shall be thereafter subject to the HCAO. This obligation 
arises on the effective date of the agree1nent that causes the cu111ulative atnount of agree1nents 
between Contractor and the City to be equalto or greater than $75,000 in the fiscal year. 

45. First Source Hiring Program 

a. Incorporation of Administrative Code Provisions by Reference 

The provisions of Chapter 83 of the San Francisco Administrative Code are 
incorporated in this Section by reference and made a part of this Agreement as though fully set 
forth herein. Contractor shall comply fully with, and be bound by, all of the provisions that apply 
to this Agreement under such Chapter, including but not limited to the remedies provided therein. 
Capitalized terms used in this Section and not defined in this Agreement shall have the meanings 
assigned to such terms in Chapter 83. 

b. First Source Hiring Agree1nent 

As an essential tenn of, and consideration for, any contract or property con1Tact 
with the City, not exempted by the FSHA, the Contractor shall enter into a first source hiring 
agreement ("agreement") with the City, on or before the effective date of the contract or prope1ty 
contract. Contractors shall also enter into an agreement with the City for any other work that it 
performs in the City. Such agreement shall: 

(I) Set appropriate hiring and retention goals for entJy level positions. The 
employer shall agree to achieve these hiring and retention goals, or, if unable to achieve these 
goals, to establish good faith eff01ts as to its attempts to do so, as set f01th in the agreement. The 
agree1nent shall take into consideration the einployer's participation in existing job training, 
referral and/or brokerage programs. Within the discretion of the FSHA, subject to appropriate 
1nodifications, participation in such progra1ns 111aybe certified as 1neeting the require111ents of this 
Chapter. Failure either to achieve the specified goal, or to establish good faith efforts will 
constitute noncompliance and will subject the employer to the provisions of Section 83. l 0 of this 
Chapter. 

(2) Set first source intervievving, recruit1nent and hiring require1nents, ':vhich 
will provide the San Francisco Workforce Development System with the first opportunity to 
provide qualified economically disadvantaged individuals for consideration for employment for 
entJy level positions. Employers shall consider all applications of qualified economically 
disadvantaged individuals referred by the System for employment; provided however, if the 
employer utilizes nondiscriminatory screening criteria, the employer shall have the sole discretion 
to interview and/or hire individuals referred or certified by the San Francisco Workforce 
Development System as being qualified economically disadvantaged individuals. The duration of 
the first source interviewing requirement shall be determined by the FSHA and shall be set fo1th 
in each agreement, but shall not exceed 10 days. During that period, the employer may publicize 
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the entry level positions in accordance \Vith the agree111ent. A need for urgent or te1nporary hires 
1nust be evaluated, and appropriate -·provisions for such a situation inust be 1nade in the agree1nent .. 

(3) Set appropriate requirements for providing notification of available entiy 
level positions to the San Francisco Workforce Development System so that the System may train 
and refer an adequate pool of qualified economically disadvantaged individuals to paiticipating 
employers. Notification should include such infornlation as employment needs by occupational 
title, skills, and/or .experience required, the hours required, \Vage scale and duration of 
employment, identification of ent1y level and training positions, identification of English 
language proficiency requirements, or absence thereof, and the projected schedule and procedures 
for hiring for each occupation. Employers should provide both long-tennjob need projections and 
notice before initiating the intervievving and hiring process. These notification requ'ire111ents \Vil! 
take into consideration any need to protect the employer's proprietaiy information. 

( 4) Set appropriate record keeping and monitoring requirements. The First 
Source Hiring Administration shall develop easy-to-use forms and record keeping requirements 
for docu1nenting co1npliance \Vith the agreen1ent. To the greatest extent possible, these 
requireinents shall utilize the einployer's existing record keeping systen1s, be nonduplicative, and 
facilitate a coordinated flow of information and referrals. 

(5) Establish guidelines for employer good faith efforts to comply with the 
first source hiring requirements of this Chapter. The FSHA will work with City depaiiments to 
develop employer good faith eff01i requirements appropriate to the types of contracts and 
property contracts handled by each depmiment. Employers shall appoint a liaison for dealing with 
the development and implementation of the employer's agreement. In the event that the FSHA 
finds that the employer under a City contract or property contract has taken actions primarily for 
the purpose of circumventing the requirements of this Chapter, that employer shall be subject to 
the sanctions set forth in Section 83. J 0 of this Chapter. 

(6) Set the term of the requirements. 

(7) Set appropriate enforcement and sanctioning standards consistent with 
this Chapter. 

(8) Set fonh the City's obligations to develop training programs, job 
applicant referrals, technical assistance, and infonnation systen1s that assist the en1ployer in 
complying with this Chapter. 

(9) Require the developer to include notice of the requirements of this 
Chapter in leases, subleases, and other occupancy contracts. 

c. Hiring Decisions 

Contractor shall make the final determination of whether an Economically 
Disadvantaged Individual referred by the System is "qualified" for the position. 

d. Exceptions 

Upon application by Employer, the First Source Hiring Administration may grant 
an exception to any or all of the requirements of Chapter 83 in any situation where it concludes 
that compliance with this Chapter would cause economic hardship. 



San Francisco Municipal Transportation Agency 
MASTER AGREEMENT 

Page 24 of 29 

e. Liquidated Damages 

Contractor agrees: 

(1) To be liable to the City for liquidated damages as provided in this 
section; 

(2) To be subject to the procedures governing enforcement of breaches of 
contracts based on violations of contract provisions required by this Chapter as set forth in this 
section; 

(3) That the contractor's commitment to comply with this Chapter is a 
material element of the City's consideration for this contract; that the failure of the contractor to 
comply with the contract provisions required by this Chapter will cause harm to the City and the 
public which is significant and substantial but extremely difficult to quantity; that the harm to the 
City includes not only the financial cost of funding public assistance programs but also the 
insidious but i.mpossible to quantify harm that this community and its families suffer as a result of 
unemployment; and that the assessment of liquidated damages of up to $5,000 for every notice of 
a new hire for an entry level position improperly withheld by the contractor from the first source 
hiring process, as determined by the FSHA during its first investigation of a contractor, does not 
exceed a fair estimate of the financial and other damages that the City suffers as a result of the 
contractor's failure to comply with its first source referral contractual obligations. 

( 4) That the continued failure by a contractor to comply with its first source 
referral contractual obligations will cause further significant and substantial harm to the City and 
the public, and that a second assessment of liquidated damages of up to $10,000 for each entry 
level position improperly withheld from the FSHA, from the time of the conclusion of the first 
investigation forward, does not exceed the financial and other damages that the City suffers as a 
result of the contractor's continued fail me to comply with its first source referral contractual 
obligations; 

(5) That in addition to the cost of investigating alleged violations under this 
Section, the computation ofliquidated damages for purposes of this section is based on the 
following data: 

A. The average length of stay on public assistance in San 
Francisco's County Adult Assistance Program is approximately 41 months at an average monthly 
grant of $348 per month, totaling approximately $14,3 79; and 

B. In 2004, the retention rate of adults placed in employment 
programs funded under the Workforce Investment Act for at least the first six months of 
employment was 84.4%. Since qualified individuals under the First Source program face far 
fewer barriers to employment than their counterparts in programs funded by the Workforce 
Investment Act, it is reasonable to conclude that the average length of employment for an 
individual whom the First Source Program refers to an employer and who is hired in an ent1y 
level position is at least one year; 

therefore, liquidated damages that total $5,000 for first violations and $10,000 for subsequent 
violations as determined by FSHA constitute a fair, reasonable, and conservative attempt to 
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quantify the hru111 caused to the City by the failure of a contractor to comply with its first source 
refetrnl coutractual obligations. 

(6) That the failure of contractors to comply with this Chapter, except 
property contractors, may be subject to the debarment and monetary penalties set fo1th in 
Sections 6.80 et seq. of the San Francisco Administrative Code, as well as any other remedies 
available under the contract or at law; and 

(7) That in the event the City is the prevailing party in a civil action to 
recover liquidated damages fqr breach of a contract provision required by this Chapter, the 
contractor will be liable for the City's costs and reasonable attorneys fees. 

Violation of the requirements of Chapter 83 is subject to an assessment of 
liquidated damages in the amount of $5,000 for eve1y new hire for an Ent1y Level Position 
improperly withheld from the first source hiring process. The assessment of liquidated damages 
and the evaluation of any defenses or mitigating factors shall be made by the FSHA. 

f. Subcontracts 

Any subcontract entered into by Contractor shall require the subcontractor to 
comply with the requirements of Chapter 83 and shall contain contractual obligations 
substantially the same.as those set forth in this Section. 

46. Prohibition on Political Activity with City Funds 

In accordance with San Francisco Administrative Code Chapter 12.G, Contractor may 
not participate in, support, or attempt to influence any political campaign for a candidate or for a 
ballot measure (collectively, "Political Activity") in the performance of the services provided 
under this Agreement. Contractor agrees to comply with San Francisco Administrative Code 
Chapter 12.G and any implementing rules and regulations promulgated by the City's Controller. 
The terms and provisions of Chapter 12.G are incorporated herein by this reference. In the event 
Contractor violates the provisions of this section, the City may, in addition to any other rights or 
remedies available hereunder, (i) terminate this Agreement, and (ii) prohibit Contractor from 
bidding on or receiving any new City contract for a period of two (2) years. The Conti"oller will 
not consider Contractor's use of profit as a violation dfthis section. 

47. Preservative-treated Wood Containing Arsenic 

Contractor inay not purchase preservative-treated wood products containing arsenic in the 
performance of this Agreement unless an exemption from the requirements of Chapter 13 of the 
San Francisco Environment Code is obtained from the Department of the Environment under 
Section 1304 of the Code. The term "preservative-treated wood containing arsenic" shall mean 
wood treated vvith a preservative that contains arsenic, ele111ental arsenic, or an arsenic copper 
co1nbination, ·including, but not li1nited to, chron1ated copper arsenate preservative, anunoniacal 
copper zinc arsenate preservative, or a111n1oniacal copper arsenate preservative. Contractor inay 
purchase preservative-treated wood products on the list of environmentally preferable alternatives 
prepared and adopted by the Depaitment of the Environment. This provision does not preclude 
Contractor fron1 SFMTA preservative-treated \Vood containing arsenic for saltvvater inunersion. 
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The terrn ''saln:vater iin111ersion" shall 1nean a pressure-treated wood that is used for constructi9n 
purposes or facilities that are paitially or totally immers.ed in saltwater. 

48. Modification of Agreement 

This Agreement may not be modified, nor may compliance with any of its terms be 
\vaived, except by \Vritten instru1nent executed and approved in the sa1ne 111anner as this 
Agreement. Contractor shall cooperate with Department to submit to the Director of HRC any 
a111end1nenti 111odification, supple1nent or change order that \vould result in a cun1ulative increase 
of the original amount of this Agreement by more than 20% (HRC Contract Modification Form). 

49. Administrative Remedy for Agreement Interpretation 

Should any question arise as to the meaning and intent of this Agreement, the question 
shall, prior to any other action or resmt to any other legal remedy, be referred to SFMTA who 
shall decide the true meaning and intent of the Agreement. 

50. Agreement Made in California; Venue 

The formation, interpretation and performance of this Agreement shall be governed by 
the laws of the State of California. Venue for all litigation relative to the formation, interpretation 
and performance of this Agreement shall be in San Francisco. 

51. Construction 

All paragraph captions are for reference only and shall not be considered in construing 
this Agreeinent. 

52. Entire Agreement 

This contract sets f01th the entire Agreement between the patties, and supersedes all other 
oral or written provisions. This contract may be modified only as provided in Section 48. 

53. Compliance with Laws 

Contractor shall keep itself fully informed of the City's Charter, codes, ordinances and 
regulations of the City and of all state, and federal laws in any manner affecting the performance 
of this Agreement, and must at all times comply with such local codes, ordinances, and 
regulations and all applicable laws as they may be amended from time to time. 

54. Services Provided by Attorneys 

Any services to be provided by a law firm or attorney must be reviewed and approved in 
writing in advance by the City Attorney. No invoices for services provided by law firms or 
attorneys, including, without limitation, as subcontractors of Contractor, will be paid unless the 
provider received advance written approval from the City Attorney. 

55. Left blank by Agreement of the Parties 
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Should the application of any provision of this Agreement to any pa1ticular facts or· 
circumstances be found by a co mt of competent jurisdiction to be invalid or unenforceable, then 
(a) the validity of other provisions of this Agreement shall not be affected or impaired thereby, 
and (b) such provision shall be enforced to the maximum extent possible so as to effect the intent 
of the parties and shall be reformed without further action by the parties to the extent necessary to 
make such provision valid and enforceable. 

57. Protection of Private Information 

Contractor has read and agrees to the tenns set forth in San Francisco Adn1inistrative 
Code Sections 12M.2, "Nondisclosure of Private Information," and 12M.3, "Enforcement" of 
Administrative Code Chapter l 2M, "Protection of Private Information," which are incorporated 
herein as if fully set faith. Contractor agrees that any failure of Contactor to comply with the 
requirements of Section 12M.2 of this Chapter shall be a material breach of the Contract. In such 
an event, in addition to any other remedies available to it under equity or law, the City may 
tenninate the Contract, bring a false clain1 action against the Contractor pursuant to Chapter 6 or 
Chapter 21 of the Administrative Code, or debar the Contractor. 

58. Graffiti Removal 

Graffiti is detrimental to the health, safety and welfare of the commm1ity in that it 
promotes a perception in the community that the laws protecting public and private prope1iy can 
be disregarded with impunity. This perception fosters a sense of disrespect of the law that results 
in an increase in crilne; degrades the co1111nunity and leads to urban blight; is detritnental to 
prope1ty values, business opportunities and the enjoyment of life; is inconsistent with the City's 
propeity maintenance goals and aesthetic standards; and results in additional graffiti and in other 
prope1ties becoming the target of graffiti unless it is quickly removed from public and private 
prope1iy. Graffiti results in visual pollution and is a public nuisance. Graffiti must be abated as 
quickly as possible to avoid detrimental impacts on the City and County and its residents, and to 
prevent the fmther spread of graffiti. 

Contractor shall remove all graffiti from any real property owned or leased by Contractor 
in the City and County of San Francisco within fo1iy eight ( 48) hours of the earlier of 
Contractor's (a) discove1y or notification of the graffiti or (b) receipt of notification of the graffiti 
from the Department of Public Works. This section is not intended to require a .Contractor to 
breach any lease or other agreement that it may have conceming its use of the real prope1iy. The 
tenn ~'graffiti" ineans any inscription, word, figure, 111arking or design that is affixed, inarked, 
etched, scratched, dravvn or painted on any building, structure, fixture or other iI11prove1nent, 
vvhether pern1anent or te1nporary, including by way of exa111ple only and vvithout lilnitation, signs, 
banners, billboards and fencing surrounding construction sites, whether public or private, without 
the consent of the owner of the property or the owner's authorized agent, and which is visible 
from the public right-of-way. "Graffiti" shall not include: (1) any sign or banner that is 
authorized by, and in compliance with, the applicable requirements of the San Francisco Public 
Works Code, the San Francisco Plam1ing Code or the San Francisco Building Code; or (2) any 
mural or other painting or marking on the prope1ty that is protected as a work of fine art under the 
California A1t Preservation Act (California Civil Code Sections 987 et seq.) or as a work of visual 
art under the Federal Visual Artists Rights Act of 1990 (17 U.S.C. §§ 101 et seq.). 
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Any failure of Contractor to comply with this section of this Agreement shall constitute 
an Event of Default of this Agreement. 

59. Food Service Waste Reduction Requirements 

Effective June l, 2007, Contractor agrees to comply fully with and be bound by all of the 
provisions of the Food Service Waste Reduction Ordinance, as set fo1th in San Francisco 
Environment Code Chapter 16, including the remedies provided, and implementing guidelines 
and rules. The provisions of Chapter 16 are incorporated herein by reference and made a patt of 
this Agreement as though fully set forth. This provision is a material term of this Agreement. By 
entering into this Agreement, Contractor agrees that if it breaches this provision, City will suffer 
actual damages that will be impractical or extremely difficult to determine; further, Contractor 
agrees that the sum of one hundred dollars ($100) liquidated damages for the first breach, two 
hundred dollars ($200) liquidated damages for the second breach in the same year, and five 
hundred dollars ($500) liquidated damages for subsequent breaches in the same year is reasonable 
estimate of the damage that City will incur based on the violation, established in light of the 
circu1nstances existing at the tin1e this Agree1nent \Vas 1nade. Such an1ount shall not be 
considered a penalty, but rather agreed monetary damages sustained by City because of 
Contractor's failure to comply with this provision. 

60. Force Majeure 

Neither party shall be liable for any failure or delay in performance under this Agreement 
to the extent said failures or delays are proximately caused by causes beyond that patiy's 
reasonable control and occurring \Vithout its fault or negligence, including, without li1nitation, 
Acts of God, government restrictions (including the denial or can9ellation of any.export or other 
necessary license), wars, insurrectious and/or any other cause beyond the reasonable control of 
the patty whose perfonnat1ce is affected, provided that, as a condition to the claim ofnonliability, 
the paity experiencing the difficulty shall give 'the other prompt written notice, with full details 
following the occurrence of the cause relied upon. In the event of a force majeure, the City shall 
have the right to suspend this Agreement, in whole or in paii, until such time as the ability to 
perfonn is restored following the force 1118.jeure event. 

61. Performance Bond 

Prior to commencement of work under this Agreement, Contractor shall file with the City 
a corporate surety bond, in the amount of three million dollars ($3,000,000) to guarantee the 
faithful performance of the Agreement. If the Contractor provides the City with a bond for a 
period less than the full term of this Agreement, the Contractor shall provide advance written 
notice to the City at least ninety (90) days prior to the expiration of the bond if the corporate 
surety decides to cancel the bond, not to extend the term of the bond, or not to issue a 
Continuation Cetiificate. 

Any corporate surety issuing these bonds shall be legally authorized to engage in the 
business of furnishing surety bonds in the State of California. All sureties shall have a current 
A.M. Best rating not less than "A-.Vlll" and shall be satisfactory to the City. 
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IN WITNESS WBEREQF, the parties hereto have executed this Agreement on the day first 
mentioned above. · 

CITY 

Recommended by: 

San Francisco Municipal Transportation 
Agency 

Approved as to Form: 

Dennis J. Herrera 
City Attorney 

Secretary, MTA Board 

Appendices 
A: Scope of Work 
B: Calculation of Charges 
C: Perfo1mance Bond 
D. Existing Handheld Device Payments 

CONTRACTOR 

PRWT Services, Inc 

By signing this Agreement, I certify that I 
comply with the requirements of the Minimum 
Compensation Ordinance, which entitle 
Covered Employees to certain minimum hourly 
wages and compensated and uncompensated 
time off. 

I have read and understood paragraph 3 5, the 
City's statement urging companies doing 
business in Northern Ireland to move towards 
resolving employment inequities, encouraging 
compliance with the MacBride Principles, and 
urging 
San Francisco companies to do business with 
corporations that abide by the MacBride 
Principles. 

Hfl'r'idEpps~ / I 

President, PR WT Services, Inc 
255 California Street, Suite 550 
San Francisco, CA 94111 

City vendor number: 43701-01 

E. Existing Mobile License Recognition Payments 
F. SFMTA Records Retention Policy 
G. Disaster Plan 
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An automated system utilizing Handheld ticket writers that tracks abandoned vehicle complaints 
and repmts on the status, history and follow-up actions required to resolve abandoned vehicle 
complaints, as fmther described in Section IV .L. l herein. 

1.2 Administrative Adjndication Program 

The City1s progratn for ad1ninistrative consideration of a Protest; including Ad1ninistrative 
Review and Administrative Hearings, as further described in Section IV.K herein. 

1.3 Administrative Hearing 

A hearing mandated by California Vehicle Code §§ 402 l 5(b)-(c), 22852, 22651.7, or Division 10, 
Part 11, Chapter 8 of the Public Utilities Code(§§ 99580 et seq.), or any other applicable law or 
regulation which is conducted by the Hearing Division for the administrative adjudicatiof1 of a 
Protest, as further described in Section IV.K .. 2 herein. Administrative Hearing is the second 
level of review for a Citation Protest, following Administrative Review. 

1.4 Administrative Review 

An initial review of a parking Citation or Notice of Delinquent Parking Violation by the Citation 
Division following receipt of a Protest as mandated by California Vehicle Code§ 40215(a) and as 
further described in Section IV.K. l herein. 

1.5 Agreement 

The Contract to be entered into by the SFMT A and the Contractor for Citation Processing 
Services and a Citation Management System pursuant to the Request for Proposals, issued on 
December 6, 2006. 

1.6 Automated Telephone Auswering System, ATAS 

A telephone help line to make information on Citation processing procedures, parking permits 
and other parking related matters available to the public. 

1. 7 Business Day 

Monday, Tuesday, Wednesday, Thursday and Friday, excluding holidays. 

1.8 Boot Hearing 

A hearing mandated by CVC § 22651. 7. 

1.9 California Vehicle Code, eve 
The compilation oflaws enacted by the California state legislature pertaining to the use and 
operation of vehicles. 

1.10 Citation 

A notice of violation issued to a person or a vehicle by a Parking Control Officer employed by the 
SFMTA's Parking and Traffic division, an employee of the San Francisco Police Depaiiment, or 
an authorized employee of another agency for which SFMTA has entered into agreements to 
process Citations for infractions or misdemeanor violations of the _laws and regulations governing 
parking and/or stopping a vehicle or for transit fare evasion or transit passenger tnisconduct, as 
codified in the California Vehicle Code, the California Public Utilities Code, the San Francisco 
Traffic Code or other applicable law or regulation. "Citation" shall not include a moving 
violation as defined in the California Vehicle Code. 
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The amount described in Appendix as written in Appendix B hereto, owed by City to Contractor 
for each Citation updated to by the CPSCMS. 

1.12 Citation Processing Services And Citation Management System, CPSCMS 

The combined equipment, software and hardware by which the City processes and manages the 
data and tasks generated by Citation issuance and processing. 

1.13 City 

The City and County of San Francisco, acting by and through the San Francisco Municipal 
Transportation Agency ("SFMTA"). 

1.14 Complainant 

A person or entity contesting a Citation, the tov.;ing or i1n1nobilization of a vehicle for \:vhich they 
are not responsible. 

1.15 Contract 

The Contract to be entered into by the SFMT A and the Contractor for Citation Processing 
Services and a Citatioi1 Management System pursuant to the Request for Proposals, issued on 
December 6, 2006. 

1.16 Co1itractor 

PR WT Services, Inc., with whom the city has an existing Contract for CPS CMS products and 
services. 

1.17 Customer 

A member of the public who interacts with Contractor's CPSCMS system in person, via internet, 
111ail or telephone because of a Citation, a Prote·st, a Con1plaint, a notice, a parking pennit or an 
administrative or judicial Hearing Request. 

1.18 Data Center 

The ACS's central computer facility located in Terrytown, N.Y. that houses hardware and 
software cornponents-for processing and trans111itting infor111ation fro111 and to the PCPS and 
between the PCPS and other components of Contractor system. 

1.19 Data Warehouse 

The ad-hoc tool that allows for customization ofrepo1ts that are requested by SFMTA for special 
requests. 

1.20 De Novo Hearing 

A hearing conducted by the Superior Comt, mandated by California Vehicle Code§ 40230, after 
a timely appeal by a Protestor whose Protest has been denied by a Hearing Examiner pmsuant to 
Vehicle Code§ 40215(b) or California Public Utilities Code§ 99852. De Novo Hearing is the 
third level of review for Citation Protests following Administrative Review and Administrative 
Hearing. 

1.21 Department of Motor Vehicles, DMV 

The agency established to regulate the use and operation of motor vehicles and personal 
identification. 

1.22 Department of Parking and Traffic, DPT 
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The San Francisco Department of Parking and Traffic, a division of the SFMTA. 

1.23 Disposition 
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The decision reached regarding a Protest follo\ving Adn1inistrative Review, Ad1ninistrative 
I-fearing or a DeNovo I:Iearing on a Protest. 

1.24 Effective Date 
The date on which the Controller has ce1iified to the availability of funds and Contractor has been 
notified in writing. 

1.25 Enforcement, Enforcement Division, Parking Enforcement Division 
The division of SFMTA responsible for the issuance and enforcement of Citations, with its 
offices at 505 - 7th Street, IO'" and B1yant Streets and 2323 Cesar Chavez Street as of the 
Effective Date o~ the Agreement. 

1.26 Error Correction 

An emergency action taken to fix hardware, including the processor(s), PCs or printers, or 
software anomalies having a negative impact on the operation or use of the CPSCMS. 

1.27 Fee 

SFMTA permit fees and any applicable moneta1y assessments for Citations and Citation 
processing that are added to Fine amounts, such as late payment fees, returned check fees, 
administrative fees, court filing fees and any Fine enhancements that are authorized by law. 

1.28 Field Maintenance Requests 

Maintenance requests for specific ineters, signs and curb painting, further described in Section II.I 
herein, which are entered into Handheld Units by PCOs in the field and then uploaded to the 
PCPS for auto1natic transn1ission to an online printer as an e-1nai1 1nessage or to a specified 
facsilnile inachine. 

1.29 Fine 

The initial amount of money charged for violation of law. 

1.30 Fleet and Government Vehicle System, FGVS 

The system described in Section IV.E.8 herein that tracks vehicles assigned to a company or 
govenunental agency and generates billings for Fines and Fees to the vehicle fleet O\Vner. 

1.31 Handheld-Ticket Writing and Reporting System 

The component of the CPSCMS described in Section II herein that collects, stores, processes and 
retrieves information collected through Handheld Units for issuance of Citations. 

1.32 Handheld(s), Handheld Unit: 

As of the Effective Date of the Agreement, SFMTA's invent01y of current inventory ofltronix Q-
200 I-!andheld Ticket Writing Units, and Extech Model S3750THS printers and accessories. 
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The division of SFMT A whose function it is to conduct Administrative Hearings for vehicle 
owners, drivers or their authorized agents on contested parking Citations and on towed or booted 
vehicles as mandated by California Vehicle Code§§ 40215, 22852 and 22651.7, and for 
individuals protesting transit fare evasion and other transit passenger conduct violations as set 
forth in Division IO, Pait 11, Chapter 8 of the Public Utilities Code(§§ 99580 et seq.). 

1.34 Hearing Examiner 

An individual authorized to conduct Administrative Hearings pursuant to Califo111ia V.ehicle 
Code§§ 40215, 22852, 22651.7 and Division JO, Pait 11, Chapter 8 of the Public Utilities Code 
(§§ 99580 et seq.). 

1.35 Hearing Processing System 

The rules and procedures for tracking Administrative Hearings pursuant to Califo111ia Vehicle 
Code§ 40215. 

1.36 Hearing Request 

A request for an Administrative Hearing for a contested Citation. 

1.37 Image Management System, IMS 

The module attached to the PCPS that captures, store and retrieves all images. 

1.38 Installment or Volunteering In-Lieu of Payment Tracking System, IPCSP 

The system that monitors Customers who have elected and been approved for the program that 
permits the payment of outstanding Citations through City-designated volunteer programs, or 
timed pmtial payments. 

1.39 Interactive Voice Response, IVR 

A voice activated interface with the ticket processing system. 

1.40 Miscellaneous Collections 

The system for monitoring and tracking collection eff01ts for ce1tain enumerated categories of 
hard-to-collect Fines and Fees that may be assigned to Special Collections by the SFMTA, as 
fmther described in Section V.C herein. Contractor is entitled to a Special Collection Fee for any 
Citation that is assigned to Miscellaneous Collections. 

1.41 Mobile License Plate Recognition, MLPR 

The equipment and services that enable Enforcement staff to remotely scan vehicle license 
information from Enforcement Division vehicles in order to identify licenses with five (5) or 
more delinquent Citations (Scofflaws), who may be subject to booting and towing. 

1.42 Network Operations Center, NOC 

Central point of contact for all system users 24 hours a day, seven (7) days a week accessed by a 
toll-free number. NOC is staffed from 5: a.m. until 7 p.m. local San Francisco time .. 

1.43 Notice of Delinquent Parking Violation, NDPV 

The notice sent out by the Citation issuing agency in accordance with procedures and 
requirements for notices of delinquent violations specified in California Vehicle Code§§ 40206 
through 40211. 

1.44 Officer Management System, OMS 
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The component of the CPSCMS that enables the Enforcement Division to review data collected 
by the HWRS for effective management of personnel and to review Citation issuance data, as 
fmther described in Section Ill herein. 

1.45 Out-Of-State Collections 

The elements of the CPSCMS utilized in processing of Citations issued to vehicles registered 
outside of the State of California, as described in Section V.B herein. Contractor is entitled to a 
Special Collections Fee for Citations subject to Out-of-State Collections. 

1.46 Parking Control Officer 

An employee of the Department of Parking and Traffic's Enforcement Division authorized to 
issue parking Citations and enforce traffic regulations in San Francisco. 

1.47 Parking Citation and RPP Division 

The division of SFMTA which collects money for parking Citations and which issues parking 
permits. 

1.48 Parking Citation Processing System 

The component of the CPS CMS that manages the data entry for, processi11g and adjudication of 
Citations, including the Residential Permit Processing System, as fmther described in Section IV 
herein. 

1.49 Performance Bond 

The financial instru1nent which Contractor is required to inaintain to guarantee the perfonnance 
of Contractor's obligations under the Agreement, as fmther described in Section 61 of the 
Agreement. The Performance Bond and all replacement Performance Bonds provided by 
Contractor during the term of the Agreement shall be attached hereto as Appendix C and are 
hereby incorporated by reference as though fully set fo1th herein. 

1.50 Protest 

The fonnal challenge of a Citation, a Notice of Delinquent Parking Violation, or the towing or 
immobilization of a vehicle by means of any applicable procedural requirements established by 
law, regulation, Contract or SFMTA policy. · 

1.51 Protestor 

A person who files a Protest. 

1.52 Public Information Website, PIW 

The destination on the internet that provides Customers with information regarding parking and 
Citations in San Francisco. 

1.53 Registered Owner 

The person or business that has legal ownership and responsibility for a vehicle as established by 
the official records of the California Deprutment of Motor Vehicles or other state vehicle regist1y. 

1.54 Residential Permit Parking, RPP 

The program established pursuant to Article 15 of the San Francisco Traffic Code which allows 
residents of certain areas to obtain pennits exe111pting the residents' vehicles fro111 parking tin1e 
restrictions. 
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A system that allows the City to issue and track different types of parking permits issued to 
residents. 

1.56 San Francisco Department of Public Health, SFDPH 

The Department of Public Health of the City and County of San Francisco, acting by or through 
its Director. 

1.57 San Francisco Municipal Transportation Agency, SFMTA 

The entity by that name that was established by San Francisco Charter Article SA. 

1.58 San Francisco Police Department, SFPD 

The police depaitment of the City and County of San Francisco, acting by or through its Chief of 
Police. 

1.59 San Francisco Traffic Code 

The compilation of ordinances peiiaining to traffic rules and regulations which is pa1t of the San 
Francisco Municipal Code. 

1.60 Scofflaw 

A vehicle in violation of California Vehicle Code§§ 2265 l(i) or 2265 l(o) because it has five (5) 
or more delinquent Citations or has been out of registration for more than six (6) months. 

1.61 Special Collection Fee 

The amount described in Appendix B hereto, owed by City to Contractor for Citations assigned to 
the Special Collection System by SFMTA, expressed as a percentage ofrevenue collected by 
Contractor. 

1.62 Special Collection System, SCS 

The system that provides monitoring and tracking software, hardware, training and technical 
suppo1t for Out-of-State and Miscellaneous Collections .. 

1.63 Squad 

A unit of Parking Control Officers, police officers, or transit fare inspectors. 

1.64 Tow Hearing 

A hearing mandated by California Vehicle Code§ 22852. 

1.65 Tow Noticing System, TNS 

A system utilized to look up Registered Owner information and then to mail out notices of 
storage from a list provided by the City's Towing Contractor. 

1.66 Transit Fare Evasion Processing System 

A system for tracking and processing Citations issued to individuals who receive Citations for 
failing to show proof of payment while riding the City's public transit systems and for transit 
passenger misconduct in violation of Division 10, Pait 11, Chapter 8 of the California Public 

'Utilities Code(§§ 99580 et seq.). 

1.67 Vehicle Identification Number, VIN 

A universal letter and numbering protocol designed to uniquely identify a paiticular vehicle, as 
set foith in California Vehicle Code§ 671. 

1.68 Vehicle License Number, VLN 
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The series of letters and/or numbers found on a vehicle's license plate(s) issued by a state 
governmental entity that uniquely identifies a particular vehicle. 

1.69 Wide Area Network, WAN 

A computer network that links offices thrnugh the City's' Depa11ment of Telecommunications 
and Information Services. 
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Contractor shall operate and maintain the SFMT A's HWRS with all current features as a fully 
integrated element of the existing Parking Citation Processing System (PCPS). Contractor 
shall provide at least the following hardware, software, equipment, supplies and services 
making up the HWRS at no expense to SFMTA beyond the Citatioi1 Processing Fees: 

A. Payments for Existing Handheld Units. 

Contractor shall assume all payments listed in Appendix D that post-date the Effective 
Date of this Agreement, through June, 2010. 

B. HWRS Workstation Access Requirements 

Contractor shall ensure that information stored and maintained in the HWRS will be 
accessible from workstations attached to the SFMTA WAN. Workstations shall meet all 
SFMTA specifications to the satisfaction of the SFMTA as referenced in Section VLC of 
this Appendix A. 

C. Handheld Equipment Functionality. 

Contractor shall provide maintenance suppo1t for Handheld Units with the features, 
functionality, supplies and services listed below: 

1. The ability to generate, review and print paper Citations with standardized fields such 
as ti111e, date, PCO natne and badge nurnber, unique Citation nu1nber and issuing 
agency filled in automatically, and the ability for the PCO to manually enter other 
data from look-up lists aud drop down menus to the greatest extent possible to 
enhance speed and accuracy of data entry. 

2. The ability to capture PCO comments either by manual entry or selection from a list 
of standard comments. 

3. Citation paper stock and envelopes for PCO use - electronic Citations only. 

a. Tickets will be pre-printed, on polythenn.stock, the weight and size of which is 
dependent on bank lockbox specifications for payment processing and printer 
require1nents. 

b. Envelopes supplied by Contractor will be as follows: white, plain, 3-5/8" X 8-
5/8", 17 Lbs.JM, printed on both sides, with colored boxes with payment 
information (subject to change based on size of ticket forms when Handhelds are 
upgraded or replaced in 2010). 

c. The number of Citations and envelopes paid for by Contractor will be limited to 
I 15% of the number of Citations issued at the end of each Fiscal year. Tickets 
and envelopes ordered in excess of I I 5% of the number of Citations processed to 
the PCPS will be reimbursed to Contractor at cost. 

4. The ability to identify vehicles' RPP status, the VLN associated with an RPP number, 
arrest warrants issued for a registered owner associated with a VLN (when provided 
to PR WT), and vehicles that are Scofflaws and/or reported as stolen by VLN and 
VIN look-up through a Handheld Unit. 

5. The software capacity to store photographic images and associate each image with a 
Citation. Option available with purchase of new or replacement Handhelds upon 
request from SFMTA. 50MB of storage is the maximum that current Handhelds with 
a 64MB storage card can hold; capacity may be greater based on the type of 
Handheld Unit selected in 2010. 
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6. The PCO shall have the option to enter a personal identification number (PIN) and 
password for the operation of the Handheld Unit, and storage of the active PIN as. 
part of the data records captured by the Handheld Unit. 

7. · Storage of and access to all data and images captured or entered into a Handheld Unit 
associated with a Citation. 

8. The ability to review Citations issued during the active login session. 

9. The capture of PCO tasks and time spent entered into Handheld Units by PCOs. 

10. Automatic update ofHandheld with administrator changes to lists and tables while 
Handheld is in its docking cradle, including Scoffla\:vs, stolen vehicles, \Varrants, 
RPPs and other data as may be specified by SFMTA. 

11. Pre-defined rules to contTOl flow of data ent1y screens for context-sensitive menus 
and the integrity of data which shall by modified by Contractor upon SFMT A 
request. 

D. Handheld Equipment Replacement Schedule 

1. In Fall 2009, SFMTA will determine which Handheld models and printers it wishes 
to use to replace the current Handhelds. Contractor shall replace SFMTA's current 
inventory of265 Handheld Units printers by July 2010 with new Handheld Units and 
printers, provided the schedule and outlined below is followed. Contractor shall 
provide at its own expense the 265 Handheld Units, printers and other necessary 
equipment as requested by SFMTA. The per-unit cost to Contractor shall not exceed 
$5,500.00. 

2. Contractor shall provide new employee and refresher training and reference manuals 
for PCOs and SFMTA trainers on any replacement Handheld Units. 

3. No later than thirty (30) days after SFMTA chooses desired Handheld manufacturers, 
Contractor shall provide a testing plan for at least five (5) Handheld Units and 
printers per manufacturer chosen by SFMT A. 

4. No later than sixty (60) days after SFMTA approves a testing plan for proposed 
replacement Handheld Units, Contractor shall provide Handheld equipment as 
requested and approved by SFMTA for testing, and shall install such test equipment 
at location(s) designated by the SFMTA. 

5. Contractor shall cooperate in conducting the pilot test of proposed replacement 
Handheld Units, including training and support sufficient to enable Enforcement 
Division personnel to use and evaluate the proposed replacement Handhelds. 

6. Within 15 days ofSFMTA approval of the pilot test, Contractor shall place orders for 
the approved equipment and shall guarantee the delivery of at least sixty (60) Units 
within ninety (90) days of the order. 

7. Following the pilot test, Contractor shall provide project management and 
procurement of new Handhelds and printers to replace current Handhelds and 
printers, including soft\vare, n1aintenance plan and \vireless printing capacity, by no 
later than ninety (90) days from SFMTA's approval of proposed replacement 
Handheld Units and printers including all integration tasks necessary for full 
functionality of the replacement Handhelds and printers. 
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Contractor shall provide data processing capacity for the HWRS with the following 
features, functionalitY, supplies and services at each Enforcement Division location at no 
expense to SFMTA beyond Citation Processing Fees: 

1. Support for all performance standards described in Section IX of this Appendix A. 

2. SQL or OBDC compliant relational database with a graphical user interface. 

3. Two-way electronic transfer of Citation data, images and PCO tasks between the 
HWRS and the PCPS via Ethernet docking cradles with a high-speed, universal 
communication protocol with the capacity to update all docked Handheld Units 
simultaneously in a manner that eliminates the need for physical counting, batching 
and delivety of data. 

4. Management and maintenance of the HWRS. Contractor may upgrade the HWRS or 
its component patts with SFMTA's prior written approval of any proposed 
replacetnent systen1s or con1ponents. 

5. Comprehensive reference materials for use ofSFMTA personnel in the full use of the 
HWRS and any elements of the HRWS that are replaced during the term of this 
Agreen1ent. Materials shal1 include il1structions for n1aintenance, the use of hardvvare 
and software components of the HWRS, and ongoing HWRS suppo1t. 

6. The generation ofrepmts from data collected by Handheld Units. 

7. Uninterrupted access to HWRS by authorized users designated by SFMTA to verify 
transaction status, generate reports, inaintain 1naster files and 1nanage equip1nent 
status. 

8. Software that will enable the Handhelds to automatically update the current Citation 
violation code, with corresponding description, to a nev.,r nun1bering syste1n, upon 
request of the SFMTA, and receipt of the new violation codes from the SFMTA. 

F. HWRS-PCPS Connectivity 

Contractor must ensure that the HWRS is fully integrated with the PCPS. Transfer of 
data between the two systems must use a high-speed communications link that will 
protect the security of the data. The downloading process from the Handheld Units to the 
PCPS must be fully automated and shall not require manual intervention. Contractor 
must ensure integration between the HWRS and PCPS is operational 97% of the time 
\Vithin a given ca~endar inonth. 

G. Data Transfer 

Contractor must ensure the integrity of all data transmission, including but not limited to 
reconciliation of the number of Citations transmitted to the PCPS with the number 
received and processed from the Handheld Unit, and an audit procedure to monitor 
accurate transmission of transaction records accepted by the PCPS back to the HWRS. 

Data transfer between the PCPS and HWRS must include VLNs or VINs of vehicles 
eligible for booting or towing and stolen vehicles. The HWRS must merge and post such 
VLNs and vehicle status as eligible for booting, towing or identified as stolen into 
appropriate, designated tables programmed into the software of the Handheld Units. 

Contractor shall docurnent procedures for data trans111ission and reconciliation. 
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Contractor must ensure that data exchange between the 1-I\VRS and PCPS be securely 
transferred using an isolated internet connection to an internal private netv·,1ork that is 
secured by multiple firewalls and intrusion detection software. Contractor must restrict 
access to the network to authorized users at their level of authorization, and only 
authorized IP addresses shall be allowed to exchange data with the PCPS. 

Multiple layers of security shall allow access to authorized users by function and 
responsibility, including multiple levels of security access to the central base station 
server database. Profiles shall be set up by user type (Trainee, User, Supervisor, and 
Administrator) and access shall be set automatically when a security level is assigned. 
Users shall be able to view reports and modify data only to the extent authorized by their 
assigned security level. A supervisor shall be able to view reports but shall have limited 
access to data tables and the ability to modify data only as authorized. An administrator 
shall be able to access all tables and view and modify tables. User security levels shall be 
established by SFMTA and implemented by Contractor.. User access shall be capable of 
being modified or revoked immediately upon SFMTA request. 

Access to Citation issuance authority on a Handheld Unit shall be controlled with a User 
ID, PIN or password login process, validated against a table on the database master file. 
Data shall be stored securely on the Handheld until transferred to the Data Center. 

L Field Maintenance Requests 

The H\VRS shall provide PCOs the ability to use the Handheld Units to submit Field 
Maintenance Requests for specific 1neters, signs and curb painting. Field Maintenance 
Requests shall be transmitted electronically directly to the PCPS and/or as otherwise 
directed by the SFMTA. HWRS Field Maintenance Requests system shall be capable of 
confirming that the Field Maintenance Request was received and shall be able to resend 
the n1essage vvhen required. 

Within 90 days of receipt of specifications from SFMTA's Enforcemel)t Division, 
Contractor shall provide a schedule for implementation of the Field Maintenance Request 
component, which shall be subject to SFMTA approval. Contractor shall provide the 
system within 180 days ofSFMTA's acceptance of the implementation plan. 

J. Support and Maintenance 

Contractor shall at all times provide support services as follows: 

1. Software Maintenance 

Contractor shall provide software upgrades to HWRS components that it makes 
available to its other clients, and shall document all such upgrades. Software 
upgrade.s to Handheld Units shall be uploaded to Handhelds while docked. 

2. Equipment Maintenance 

Contractor shall assign any manufacturer wan-anties to SFMTA. Equipment 
maintenance and repair that falls outside the warranties shall be paid for by the 
SFMTA. 

3. Technical Support 
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Contractor shall provide on-site consulting suppo1t from Contractor's project team 
assigned to the SFMTA as described elsewhere in this Agreement, and shall also 
provide toll-free telephone supp01t 24 hours per day, 7 days per week. 
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Contractor shall provide a comprehensive OMS that provides the SFMTA with the ability to monitor 
PCO activity and to create next-day ad hoc management reports. Contractor must ensure that the 
OMS is integrated with the HWRS to receive data from cradled Handheld Units, and that the OMS is 
capable of incorporating data manually entered into the PCPS within one ( 1) Business Day of input. 

Contractor shall provide the following functionality, features and services through the OMS: 

A. Tracking of activities performed by PCOs 

1. Work Detail and Type of Assignment (e.g. Parking Enforcement, Traffic Management, 
Dispatch, Other Non-Field Tasks, Administrative Tasks, Driveway Complaints, Residential 
Pennit Parking, Commute Tow, General Enforcement, Abandoned Vehicle) 

2. Work/Non-Work Status (e.g. Sick Leave, Vacation, Training, Light Duty, Breaks, Lunch, 
Fueling, Travel Time, Roll Call, Debriefing) 

3. Supervisor/PCO designation; the system must allow for PCOs to report to more than one 
supervisor in a day. 

4. Location of Citation issued 

B. Requirements For OMS System 

1. Online Maintenance 

Within 90 days of SFMTA's written approval of specifications, Contractor shall provide 
online n1aintenance of a con1plete catalog of parking enforce111ent supervisory assignn1ents of 
PCOs, which shall be available at the time entered. Contractor's system must allow the 
SFMTA to enter changes in personnel and assign1nents, including ten1porary assign1nents. 

2. Tracking at Supervisor Level 

Contractor shall ensure that OMS system enables SFMTA management to: 

a. Track activities performed by a PCO within an assigned shift; 

b. Review PCO activities throughout the course of his or her shift; 

c. To create ad hoc repo1ts in order to obtain specific statistical information or trends. 

3. Management Reporting of Activities 

Contractor shall ensure that the OMS performs the following functions: 

a. Provide the ability to repo1t by so1ting on any data category that is captured by the 
Handheld or by manual entry; 

b. Accommodate and document real-time adjustments to assigiunents at the PCO badge 
nun1ber and supervisor level, and reflect assign111ents of one PCO to n1ore than one 
supervisor and/or one supervisor to 1nultiple assign1nents or \Vork details. 

c. Group activities by type, to reflect percentage of wo1:kday spent on a particular Type of 
Assignment, location, Work Detail, or Work/Non-Work Status, by PCO badge number 
and at the supervisor level, so that all available hours worked during each 24 hour period 
if entered into the OMS can be accounted for and documented seven days per week, 
including weekends and holidays. 

d. Document overtime hours worked by badge number and 'at the supervisor level, and 
describe vvork detail, type of assignn1ent, and non-\vork status. 

e. Assist management of the Enforcement Division to evaluate day-to-day activity 
assign1nen!s and patrol strategies. 
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f. Allow for table updates and audits for·quality.of data at the time entered. 
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g. Display all information for eve1y parking Citation issued during any time range specified 
by the SFMTA. 

h. Allow user-friendly retrieval of the records of all employees who issue parking Citations. 
Record retrieval must be capable of being initiated by entering the issuer's I.D., his or her 
supervisor's na111e, or by entering a specific date or date range. 

i. Generate both regularly scheduled and on-demand rep01ts that show the amount of time 
for each PCO badge number for the various assignments or activities within a 
supervisor1s area of responsibility or assignn1ent. 

4. Statistical Reports on Productivity Online 

Contractor shall ensure the OMS provides SFMTA with operational online, real-time rep01ts 
of PCO activities by PCO, location, Unit assignment and enforcement area. Citywide 
statistics must be available for any specified time period. Contractor's system shall provide 
the following 1nanage1nent and operational reports: 

a. PCO activity summary 

b. PCO activity detail and 

c. Summary productivity rep01ts 

The SFMTA rese1ves the rights to modify the repo1t list, and will notify Contractor of any 
modifications 
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The primary functions of the PCPS is the integrated processing of Citations received 
either from Handheld Units or from manually written Citations, including DMV interface 
processing; collection of Fines and Fees (Cashiering System); tracking of Administrative 
Revie\vs and 1-Iearings; processing of parking pennits and Custo1ner service support. In 
addition to these primary applications, SFMTA wishes to automate several other 
applications that are discussed below. 

1. Ability to record new Citations issued, including identification of the issuing agency. 

2. Ability for the SFMTA and the public to make online, real-time Citation inquiries. 

3. Ability to interface online and in real time with California DMV. 

4. Cashiering/Payment Processing/Noticing/Refund and Audit functions. 

5. Administrative Review and Hearings Modules for contested Citations, including 
electronic itnaging of Adrninistrative Revie\V and 1-Iearing Requests. 

6. General Citation data storage and management, with flexible reporting options. 

7. Residential Permit Issuance and Management System. 

8. Parking Meter Maintenance System. 

9. Towed vehicle noticing system. 

10. Tracking of installment payments and volunteering in-lieu of Citation payment. 

11. Municipal Railway fare evasion Citations processing. 

12. Fleet and government vehicle Citation processing. 

13. Data ent1y services for handwritten Citation records. 

14. Lockbox check payment processing. 

15. Printing and distribution of notices (see Section VIII). 

16. Training and user manuals for SFMTA staff on PCPS and system maintenance 
require111ents. 

17. Maintenance suppo1t services for equipment, hardware and software. 

18. Additional options pe1taining to the PCPS as outlined in the Section VII. 

B. PCPS Software and Support 

1. Application Software 

Contractor shall provide the following features within the PCPS software: 

a. Descriptions and data ele1nent groupings that create tnulti-din1ensional vie\VS to 
ease usability and intuitive functionality 

b. Fields lengths to allow display of meaningful verbiage instead of codes and 
abbreviations 

c. Point-and-click capability using the mouse 
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d. Drop-down boxes to access multiple-value selections 

e. Tool bar fast paths to appropriate system functions 

f. Scroll bars for easy access to additional Citation records 

g. Tabs to select data alternative data groupings and update transactions 

b. Context sensitive online help function 
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i. Online access to electronic iinages of handwritten Citations and inco1ning 
correspondence docun1ents 

j. Browser-based, online access te> view the SFMTA's standard, customized repo1ts 
on local workstations, through Contractor's software Report Web 

k. Browser-based, online, real-time ad hoc repo1ting access offering a variety of 
output formats, through Contractor's software Repott Write 

2. PCPS Support 

Contractor shall ensure that PCPS performs the following functions: 

a. Monitor ITS system for outages 

b. Monitor and evaluate perfonnance 

c. Distribute daily problem status repmts 

d. Track to resolution all repo1ted incidents and 

e. Track and report on system availability 

f. Problem resolution procedures shall include a comprehensive review process. 
Management repo1ts highlighting any special problem areas or trends shall be 
available to SFMTA. At a minimum, the reports shall include, but are not 
limited to: 

i. Problem status by site 

ii. Responses titne statistics 

iii. Monthly availability statistics and 

iv. Statistics on the time required to make repairs 

C. PCP§ Requirements 

The PCPS provided by Contractor shall be a complete Parking Citation and Management 
System (PCPS) that is fully integrated with the including all data processing hardware, 
sofuvare, equip111ent and support services, as referenced in this section and Section VI, 
sufficient to effectively and efficiently maintain and manage all SFMTA Citation 
Processing and collections operations as listed below, as of the Effective Date of the 
Agreement, unless otherwise stipulated by the SFMT A. 

1. Data Searcbing 

Users can access PCPS data records using 

a. VLN 

b. VIN 

c. Citation Nun1ber 
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d. Driver's License Number (if and when provided by DMV) 

e. Registered Ov,rner Natne 
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f. Name search with options to search by first or last name, or with zip code or the 
wild card feature, in which an asterisk is used to the right of a pa1iial name, 
which causes all records matching the characters to the left of the asterisk be used 
on a first or last na1ne. 

2. Data Storage Management 

Contractor shall provide storage management services for the PCPS that have the 
follo,ving: 

a. No single point of failure 

b. Fully redundant, fault tolerant, hot-swappable components 

c. Duplexed write cache with battery backup 

d. Global dynamic hot disk sparing 

e. Hi-Track call home maintenance system 

f. Host failover and alternate fiber path support 

g. Industry-only switched fabric infrastructure 

h. High-speed LAN-Jess data transfer between the PCPS production databases and 
the Report Write decision-support data warehouse. 

i. Integrated tape 1nanage111ent systern to suppo1t all data archival and retrieval 
require1nents 

3. Electronic Arch~ving 

Contractor's PCPS shall provide the following processing capabilities: 

a. Any Citation issued that are more than five (5) years old shall be removed from 
the current Citation database and electronically archived. The only exception 
shall be Citations that are the subject of civil litigation commenced prior to the 
five-year date. These Citations shall not be electronically archived until 
Contractor received notification from the SFMTA that the litigation is resolved. 

b. All archived data shall be maintained so that it may be retrieved for management 
reporting and auditing purposes. 

c. The system shall indicate whether VLNs in the current database have additional 
Citations that have been archived. The information shall be readily available to 
inform users that other Citations associated with a VLN exist. 

d. The system shall be capable of restoring archived records to the database within 
seven (7) Business Days after receipt of a request from the SFMT A. 

4. Document Storage and Retrieval 

Contractor shall store all documents or images in its possession relating to SFMTA 
operations for a minimum of five (5) years. Paper Documents shall be stored in the 
San Francisco Bay Area; docu1nent i111ages will be stored in TarrytO\Vn, NY. 

Contractor shall ensure that documents are retained in usable condition at all times 
and are not damaged, misfiled, destroyed, or misplaced. These documents include all 
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documents required to be maintained by Contractor, including, but are not limited to 
Citations, affidavits of non-liability and suppo"Iting documents, notices, 
con-espondence, survey and investigation results, and other paperwork related to 
Adn1inistrative Revievvs) Ad1ninistrative 1-Iearings) and De NoVo Hearings. 

5. Copies of Parking Citations 

Contractor shall create digital images of original copies of manually prepared 
Citations, and shall store the digital images for a period of five (5) years from the 
issuance date. The system shall have the ability to reproduce electronically generated 
Citations in a user-friendly form upon request. Digital or electronic copies of 
Citations shall be produced by Contractor and delivered to SFMT A or to the 
Customer upon request. 

6. Records Destruction 

Contractor shall develop a plan for the destruction of records that is consistent with 
Chapter 8 of the San Francisco Administrative Code and the SFMT A's Records 
Retention and Destruction Policy, attached hereto as Appendix F that is subject to 
approval by the SFMT A. The SFMT A reserves the right to unilaterally amend its 
Record Retention and Destruction Policy, which is available in Appendix Fat any 
tiine \Vith written notice to Contractor. 

7. Back-up for PCPS Software 

Within ten (I 0) Business Days after the end of each quaiter during the term of the 
Contract and within one month after default of the Contract, the Contractor shall 
create a duplicate file or back-up of PCPS software that includes any modifications to 
the software made within the previous quarter. In addition to providing the escrow 
agent with the back-up, Contractor shall provide the escrow agent with the complete 
program listings and software editions for the PCPS at the time of implementation. 
Contractor shall provide the escrow agent with electronic copies of software stored 
on digital media throughout, the term of the Contract, and shall bear all costs 
associated with the escrowing of files and software. 

8. Production Control 

Contractor shall ensure that the production schedules are processed completely, 
successfully and in the correct sequence and order, while allowing for changing 
require1nents. Any changes ii1 require111ents shall be processed upon vvritten approval 
of the SFMTA. 

Contractor shall implement the following measures to full accountability for 
processed transactions by: 

a. Providing cmTent and future monthly production reports detailing Citation 
processing and collection activities by the third Business Day after the end of the 
report month. 

b. Scheduling processing in the proper sequence 

c. Ensuring that batch processing is completed successfully and in the correct order 

d. Reconciling and system-displaying accurate transactions and penalty processes 

e. Preparing detailed monthly production schedules five days before the beginning 
of the month. 
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f. Providing a paperless repotting environment by producing accurate online 
production inanagen1ent reports by category 

g. Providing SFMTA-approved repo1ts 

h. Contractor shall meet with the City to review the production schedule within 30 
days of the Effective Date of the Agreement. Review shall include: 

i. Review of the Master Listing of each report type generated for the City. 
(The Master Listing includes recipient, nu1nber of copies, job na1ne, pro grain 
name, and report name. It also is a reference for the City and PR WT when 
pla1ming the schedule and verifying the resulting output). 

ii. Review of the Master Schedule for all jobs that are not pa1t of the daily 
processing cycle. The Master Schedule provides descriptions of the process, 
tin1e require111ents, and the corresponding job na1ne that is relevant to the 
Data Center. Contractor's local managers will then interface with data 
center staff to verify that the. proposed schedule is accurate and easily 
understood by personnel responsible for SFMTA PCPS scheduled 
production. 

iii. Review of the Monthly Production Schedule listing the rep01ts and notices 
that will be produced for the month. It is delivered before the beginning of 
the month of scheduled production. The Monthly Production Schedule is 
prepared from the Master Schedule and made available to City and PRWT 
staff\:vorkirig in production processing. 

The production schedule includes but is not limited to the following planned 
activities: 

a) File Processing: updates the master violation database to ensure that all 
transactions accumulated in batch processing are accurately updated to 
the PCPS. 

b) Routine Report Generation, as defined by the SFMTA. 

c) Transaction Cutoff Period: All transactions must be in the data center 
in Tanytown by 9:00 p.m. San Francisco time to be included in the 
nightly update. 

d) Special Requests: Upon request from the SFMTA, Contractor shall 
generate a report detailing the actual production ac~ivities. Any 
deviation and reason for such deviation from the planned schedule will 
be thoroughly defined in writing. 

i. Management Reports 

Contractor shall, through the PCPS, provide the SFMTA the following daily, 
weekly and monthly reports as required by SFMTA: 

i. Financial Reports 

These reports shall include payments and totals, number of payments 
received, nu1nber of Citations processed, revenue received, fonn of p8.y1nent) 
processor, batch number, breakdown of payment type, and adjustment for 
bad checks and total. Monthly financial reporting shall include number of 
pay1nents received, dollar atnount received, notice date, transaction date 
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(record update), Citation number, partial payments, refunds deducted, aged 
revenue, and fine/penalty breakdown. The Revenue Distribution Report 
(RDR) shall be tailored to allocate all parking revenue to the SFMTA, other 
issuing agencies, and the state as specified by the SFMT A. 

ii. Update Reports 

These reports shall include the types of records updated, total records 
updated, and reconciliation of errors. In addition, transaction edit rep01ts, 
production control rep01ts, and workstation operator productivity repo1ts 
shall be generated as requested by the SFMT A. 

iii. Booting/Towing Reports 

These reports shall include aged booting data, Scofflaw lists, and boot and 
tow authorization and confinnation. 

iv. Registry Reports 

These rep01ts shall include counts, rejects, and detail on submitted and 
returned DMV requests for registered owner information. 

v. Citations Issued Reports 

These reports shall include Citations issued by the SFMTA, issuing officer, 
area, and detail regarding the 1nonetary value of Citations issued and 
amounts paid. 

vi. Citation Dismissal Reports. 

These reports shall include Citations dismissed by the SFMT A, issuing 
officer, and violation type. 

vii. Administrative Dismissal Reports. 

These repo1ts shall include Citations dismissed by category, and CSRs and 
Hearing Officers. 

viii. Administrative Hold Reports. 

These reports shall include Citations that have been suspended by category, 
issuing officet\ Custo1ner Service Representatives, and I--Iearing Officers, and 
Citations added and deleted by category. 

ix. Notices Mailed Reports. 

These repotts shall include notices mailed by type and total mailed by type. 

B. Interface with Handhe!d Writer Reporting System (HWRS) 

Contractor shall provide an interface with the HWRS that automatically downloads to the 
PCPS all data entered into the Handheld Unit since the last time it was cradled. Data 
records that are captured in the field on Handheld Units are automatically transferred to 
the PCPS and appropriate information collected and maintained by the PCPS and 
communicated to the HWRS. Any replacement software proposed by Contractor for this 
interface shall be subject to the prior approval of the SFMTA. 

The PCPS shall automatically upload the following records to the Handheld Unit when 
the unit is cradled: 
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1. A file cont.aining an audit trail that defines all Citations and Field Maintenance 
Requests received and deposited into PCPS files. 

2. A file consisting ofVLNsN!Ns of vehicles that are eligible for booting, towing or 
that have been repo1ted as stolen. 

3. RPP permit status validation. 

4. Any code table files that have been modified since last tra11smission. 

The system shall process electronic Citations issued to motorists who leave the scene of a 
violation ("driveaways") in a manner that will permit a facsimile Citation to be mailed to 
the California Registered Owner within ten (I 0) days of the issuance of a Citation, if 
registered ovvner infonnation is available. 

C. , New Citation Processing 

Contractor shall provide all equipment, hardware, software and technical suppo1t for all 
phases of Citation processing, from initial issuance of a Citation to final resolution by 
payment, dismissal, or other Disposition. Contractor will perform initial data entry of 
manually written Citations, and the SFMTA will perform all other PCPS data entry 
functions. 

The system shall be capable of processing up to. 2.5 million Citations annually, including 
both handwritten and electronically-generated Citations. The system shall provide active 
online retention of Citation data for at least five (5) years, and on-demand access within 
seven (7) business days - to archived Citation records for a period of at least ten (I 0) 
years after a Citation has been paid, dismissed, or otherwise disposed of. 

The PCPS shall perform the following functions: 

1. Ensure that each electronically generated Citation has a unique number of algorithm 
check digits to avoid duplication; 

2. Provide on-demand an electronic facsimile of all Citations generated by Handhold 
Units within two (2) Business Days of receipt by Contractor. 

3. Provide "voided" computer generated Citations that can be identified by query; 

4. Process electronic Citations that are subsequently corrected (CVC § 40202(e)) so that 
a facsirnile can be 111ailed to the R·egistered Ovvner \Vith a notice of correction; and, 

5. Provide an audit trail that lists the status of all Citations by number, regardless of 
whether a Citation was paid, damaged, destroyed, or otherwise disposed of. 

D. Handwritten Citation Processing 

SFMT A will continue to issue Citations that are handwritten and anticipates that it will 
continue to receive approximately 250,000 handwritten Citations per year from various 
agencies. SFMTA will provide Contractor a copy of handwritten Citations within two (2) 
Business Days of issuance. Contractor shall enter them into the PCPS for tracking. 

Procedures for handwritten Citation processing shall include the following activities: 

1. Daily collecti011 of handwritten Citations from SFMTA. 

2. Data entry of handwritten Citations into the PCPS within two (2) Business Days of 
receipt by Contractor. Contractor shall review and resubmit Citation data that does 
not successfully update for processing within one (1) additional Business Day. 
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3. Maintenance of back-up hardware and software facilities to provide a redundancy 
sufficient to ensure that new handwritten Citations are updated to the PCPS within 
two (2) Business Days of receipt by Contractor. 

4. Maintenance of clear, archive quality records of each handwritten Citation with a 
unique, sequential document locator number for each record. 

5. Provision ofreadable reproductions of all records (excluding archived records) upon 
request from the public or SFMTA within three (3) Business Days of receipt by 
Contractor. 

6. Reconciliation and accounting of handwritten Citations during the recording process 
to enable the SFMTA to audit the process and compile reports. 

7. Recording the following database information from each handwritten Citation: 

i. Citation Number 

ii. Issue Date 

iii. Issue Time 

iv. Agency 

v. Officer Name or Initials 

vi. Officer Badge Number 

vii. Registration Expiration Date 

viii. Location of Violation 

ix. Vehicle Make 

x. Vehicle Model 

xi. Vehicle Body Type 

xii. V chicle Color 

xiii.VIN 

xiv. Violation Code 

xv. Vehicle VLN, and 

xvi. Any con1111ents/notes. 

8. Data verification and quality control process to validate the data transcribed from 
handwritten Citations. 

9. Strict input and out controls to ensure complete accountability for all Citations 
including checking for valid combinations of alpha or numeric data for pa1ticular 
fields, a check-digit algorithm to control errors in the Citation number field, and 
crosscheck edit of batch numbers and batch counts. 

The following requirements regarding timeframes are applicable to Citations issued to 
California registered vehicle when N&A information is available for the registered 
own.er. 

10. On-demand rep01ting of lists of Citations with data field errors. 
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Contractor must provide a system with the ability to immediately retrieve vehicle-related 
infonnation in a real-tilne, online environ1nent fro1n the Califo111ia Dl\1V and integrate it 
into the PCPS. Contractor's systems must also use available communication mechanisms 
to obtain the same information from all other state motor vehicle registries. This process 
1nust include continuous online, real-ti1ne place111ent and release of vehicle registration 
holds with the California DMV and other states' registries whenever possible. h1 
addition to the name and address of the Registered Owner of a cited vehicle, the VIN 
shall be collected and displayed in a format (hat permits a direct comparison with the last 
four ( 4) digits of the VIN entered from the original Citation. The PCPS shall record this 
data for future use in authorized collection activities. · 

Contractor must ensure that the PCPS shall maintain the confidentiality of all data 
obtained from the DMV. 

1. Name and Address Processing 

PCPS shall perform the following name and address processing functions for in-state 
violations: 

a. Obtain Registered Owner information on a daily basis from vehicles towed by 
SFMTA. 

b. Process all DMV name and address transactions required to support SFMT A 
parking operations. 

c. Interface directly online and in real-time with the vehicle registration database 
maintained by the California DMV. 

d. Process error 111essages resulting fro111 returned Div1V infonnation and accurately 
update the infonnation. 

e. Request California Registered Owner information within three (3) Business Days 
of a new Citation record being updated or entered info the database. 

f. Obtain VLN inforn1ation where the initial request is returned because name and 
address information was not available ("no hits"). 

g. Ensure the accuracy of all data returned by the DMV prior to updating the 
Citation database. 

h. Que1y DMV for Registered Owner information using either VLN or VIN. 

i. Docu111ent vvhen .111ail sent to a Registered Owner is returned as undeliverable, to 
maintain and display such undelivered notices in the Citation histo1y and to retain 
and display the incorrect address information until updated information is 
received. 

j. Schedule the processing of additional inquiries to DMV to obtain Registered 
Owner information when SFMTA determines that the Registered Owner on file 
is no longer the vehicle owner and should not be held responsible for the 
Citation, or vvhen 1nail is returned fron1 an incorrect address. Contractor shall 
continuously evaluate this schedule based upon the number of positive.responses 
received in repeat cycles. 
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k. During collection cycles, Contractor shall obtain updated vehicle ownership 
infonnation for selected populations of Citations. 

2. ·Registration Hold Interface 

Contractor shall, through the PCPS, perfonn the following registration hold 
functions: 

a. Assist the SFMTA with DMV registration hold processing. Each step of the 
registration hold and hold release process shall be documented by the PCPS. 

b. Evaluate Citation records to determine if vehicles are eligible for placement of 
registration holds on the DMV database. 

c. Pmvide an on line, real-time inte1face with the DMV to place timely registration 
holds, automatically forward release information to the DMV within one(!) 
Business Day of Citation payment or dismissal, and document acknowledgment 
of receipt of required information by DMV. 

d. Forward eligible Citations to the DMV and track the status of each Citation 
online from the initial hold request until the final hold clears including DMV 
confirmation or error codes. Suspend DMV processing when payment or 
suspend transactions are applied to the Citation record. 

e. Update the Citation history for each Citation associated with a registration hold 
to indicate the most recent processing step in the hold cycle. Maintain a detailed 
hist01y of each Citation associated with a registration hold that document each 
step in the registration hold processing cycle. 

f. Monitor and produce reports of registration hold and release transactions with the· 
DMV, and correct any hold processing errors. 

g. In the event that other state DMV s begin to reciprocate registration bold 
processing with California, expand the use of registration hold processing as 
directed by the SFMT A. 

h. Provide the SFMT A access to detailed DMV database information 

3. DMV Payment Transfer Update 

Contractor shall enable the PCPS database to be updated with all Citation payment 
transaction details. lnfonnation received from the DMV about payments made to the 
DMV shall be reconciled with PCPS. Because the DMV payment and the records for 
the payments made come separately, Contractor will not post DMV payment 
information until after SFMTA approval. 

4. Registered Owner Reconciliation 

Contractor shall, through the PCPS, provide the following Registered Owner 
reconciliation functions: 

a. Automatically compare the issue date of each Citation with the vehicle 
registration information on file with the DMV to ensure that the correct vehicle 
owner is identified. Assign responsibility for each Citation posted to the 
database to the Registered Owner at the time a Citation was issued. Citations 
issued before a change of vehicle ownership is registered with the DMV shall be 
assigned to the previous owner. 
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b. Accommodate the online manual entry of Registered Owner name and address 
infonnation to facilitate SFMTA Customer service requirements. The updated 
information shall be immediately posted to the .system so that future notices and 
correspondence are sent to the updated name and address. 

c. Provide online, real-time displays of multiple Citation records for a single VLN 
or VIN by date of vehicle ownership. Ability to search database using the data 
warehouse based on the issuance date for a Citation. 

5. Status of Protested Citations 

Contractor shall, through the PCPS, provide accurate information for every Citation 
transaction including the user lD of the person performing the transaction, the type of 
transaction, and the date and time the transaction is updated. Permanent database 
records shall maintain the Citation issuance date, payment date, [)MV file request 
and update date, date conespondence is received from claimants, date notices and 
letters are generated, and all dates relevant to a protested Citation. 

6. Temporary Citation Record 

Contractor shall, through the PCPS, provide immediate processing for online 
payments and other transactions to a temporary Citation until the new Citation data is 
uploaded. Transaction data shall be captured, recorded and held on an incomplete 
Citation record until it can be merged with the new Citation data. Once this 
information has been merged, all processing dates, times and codes shall be 
pennanently updated to the new Citation histo1y. PCPS shall have the ability to 
generate Pre-paid Citation and hlcomplete Citation reports that identify all tempora1y 
Citations that were added to PCPS but have not been resolved. 

7. Data Correction 

Contractor shall, through the PCPS, provide a complete audit trail identifying the 
user, date, and previous field values for data entered incon·ectly. Online Citatioi1 
changes are to be entered by authorized personnel and the data captured and applied 
to overnight batch transaction processing. Non-critical field corrections are to be 
updated with a time and date stamp documenting the change and recording the user 
ID that applied the correction. 

Contractor shall, through the PCPS, automatically perform all necessa1y processing 
updates when critical data fields such as Citation issuance date, violation code, or 
VLN are corrected .. This shall include actions to ensure the accuracy of notices, 
fines, and penalties, sending a DMV request with the correct name and address 
information to apply to the Citation, and updating the Citation noticing cycle. 

Contractor shall, through the PCPS, update the Citation record with the new data, and 
retain a histo1y record of the prior data. The history transaction shall record the date, 
time, and log-on ID of the person making the correction. The system shall have 
different security levels for different categories of record changes as specified by 
SFMTA. 

8. Fleet and Government Vehicle Citations 

SFMTA has established working relationships with companies that operate fleets of 
vehicles (such as Federal Express and UPS), rental car companies (such as Enterprise 
and Avis), and ce1tain City departments (collectively "FGVS Participants"). These 
organizations receive notice of all Citations issued to its vehicles. ·Rental companies 
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shall provide information to SFMTA and Contractor regarding the individual who 
rented or was driving a vehicle registered to the rental company at the time of 
issuance of a Citation before the NDPV will be re-issued to the identified driver in 
compliance with all California Vehicle Code requirements. 

a. Rental companies shall provide information to SFMTA and Contractor regarding 
the individual who rented the vehicle at the time of issuance of a Citation. The 
system will then forward a notice of delinquent parking violation to the renter. 

b. This requirement includes the submission of an affidavit of non-liability fully 
executed by the company identifying the individual assigned or driving the 
vehicle on the date and time of the violation and legally sufficient suppo1ting 
documents. Contractor shall update all information provided by rental and fleet 
vehicle companies to comply with the California Vehicle Code requirements 
including the issuance or reissuance of a Citation, sub1nission of affidavits of 
non-liability and suppotting documents, payment deadlines, protest deadlines, 
fix-it ticket requirements, and liability for stolen vehicles. 

c. To suppott the processing of Citations issued to City vehicles, SFMTA shall 
provide to Contractor a listing of City Depaitment VLNs. 

cl. A. Fleet and Government Vehicle System (FGVS) must be fully integrated with 
the PCPS database. Each Citation record for a VLN that is pa1t ofFGVS 
program shall have an indicator that shows that the vehicle belongs to a FGVS 
Pa1ticipant. The FGVS must also be able to identify VLN records that have been 
terminated from the program. The FGVS shall also allow online additions, 
modifications or termination of FGVS Pa1ticipants and the addition or deletion of 
individual vehicles by SFMTA; which are updated on the next Business Day 
after changes are received. 

e. The FGVS shall have the ability to produce either a hard-copy repott or an 
electronic transmittal of all unpaid Citations for invoicing and separate repo1ts 
for categories of FGVS Patticipants (such as the delive1y companies and rental 
car companies). The FGVS shall also be able to update names and addresses on 
Citation records using both written and elec!TOnic infonnation provided by FGVS 
Pa1ticipants. 

f. Contractor shall use skip-tracing to obtain correct address information for 
returned mail sent to individuals identified by rental car companies. 

Contractor shall, through the PCPS, provide the following functions: 

g. Suppott for the program that includes at a minimum: 

i. Maintenance of existing FGVS participants; 

ii. Bringing nevv FGVS Pa1iicipants into the progra111; and 

iii. Noticing FGVS Pa1ticipants of Citations and processing Citation payments. 

h. Track compliance by FGVS Pa1ticipant, including the following features: 

i. A unique nu1nber assigned to each pa1iicipant ently; 

ii. Name and address of the FGVS Pa1ticipant; 

iii. Contact person for FGVS Participant with telephone number; 

iv. Effective date that FGVS Participant was accepted in the program; 
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i. Daily repo1ts of changes, additions and terminations by FGVS paiticipant 
posted on the prior Business Day; 

ii. Daily control repo1t of vehicle registration plate additions and deletions; 

iii: FGVS Management Repott listing all active and tenninated vehicle 
registration plates; 

iv. FGVS Pa1ticipants with outstanding Citations that include all new violations 
posted by the prior Business Day; and 

v. FGVS Monthly Report listing all unresolved violations for each FGVS 
Patiicipant. 

F. Citation Inquiry 

Contractor shall, through the PCPS, provide online, real-time access to all Citation data, 
Registered Owner data, and complete records of Citation processing status and public 
contacts by telephone or mail. PCPS shall provide the data by detail categories and 
summary format as directed by the SFMTA. PCPS shall be able to accommodate the 
requirements of SFMTA's Administrative Adjudication Program and the San Francisco 
Traffic Code reorganization. PCPS shall also provide graphical user interface capabilities 
for all systen1 functions including, but not li1nited to, screens, 111enus, data retrieval and 
reports. 

Contractor shall, through the PCPS, display cross-referenced information for the VLN, 
including Registered Owner name and address, name and address of any subsequent 
owners that have received Citations, detailed information on each Citation, total amount 
due, effective date of ownership, payment history data, and status indicators showing 
ce1tain conditions, such as a bad check or unpaid administrative Fees. The information to 
be displayed shall be detennined by SFMTA for each Citation. PCPS shall have the 
ability to ale1i the user if other related data is available that is not displayed on the data 
screen. 

Contractor must ensure that the system will protect the confidentiality of all data obtained 
from the DMV. 

Contractor shall, through the PCPS, provide inquiry capabilities that will allow users to 
retrieve vehicle, ownership, and Citation histmy for data entered in one of the following 
Citation data fields: 

o VLN 

o VIN 

o Citation nurnber 

o Full or pa1tial name of the Registered Owner. If there is more than one Registered 
Owner, user can choose from a list ofVLNs. 
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Contractor shall, through the PCPS, provide online, real-time display of Citations that 
share a con1mon characteristic. Entering a VLN shall generate the following 
infonnation: 

A. All Citations assigned to the VLN, and if the VLN is associated with more than 
one Registered Owner, the system shall. display the date of the change in 
Registered Owner; 

B. The option of displaying only those Citations that are "open" with an unpaid 
balance ovved; 

C. Display of Citations that meet SFMTA's eligibility criteria for vehicle booting or 
tovving; 

D. Display of all Citations currently identified by DMV for a hold on registration 
rene\val; and 

E. A visible indicator, if provided by DMV, that fmther research is required when 
additional VLN records exist for an individual vehfole owner or operator. 

F. The system shall have the ability to display all VLNs related to an individual on a 
summary screen to improve SFMTA's ability to collect Fines from owners of 
multiple vehicles, provided that the DMV provides drivers license number, date 
ofbi1th or social security number. 

2. Citation Detail 

For each Citation record, Contractor shall, through the PCPS, enable the SFMTA to 
access in an online, real-ti111e inode at a n1inhnu1n the follovving infonnation: 

a. Summmy Citation Data: Citation number, VLN and state of issuance, VlN, 
parking meter number or street address, violation code with description, Citation 
issue date and ti1ne, location, a1nount due, and current processing status. 

b. Enforcement Data: Badge or ID number of the person issuing the Citation and 
issuing agency code. 

c. Vehicle Data: VIN, vehicle make, vehicle color, vehicle type, Registered Owner 
intormation and effective date of vehicle ownership. 

d. Financial Data: The original Fine amount plus the dates and amounts of any 
Penalties or Fees that have accrued. 

e. Mail Data: The mail date and description of all notices or correspondence letters 
inailed, including any retun1 or forwarding inail infonnation. 

f. Processing Data: The processing batch date and number, date on which the 
Citation was updated, the date Registered Owner infonnation was requested and 
received from the DMV, and the date that a. registration hold was placed, 
confirmed and released by the DMV. 

g. Registry Data: The vehicle make as recorded by the DMV, the date on which 
ownership data was recorded, and dates that indicate returned mail or registration 
non-renewal. 

h. Administrative Review Data: The date and time of any Administrative Review 
and Disposition of Citations following Administrative Review. 
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i. Adjudication Data: The date, time and location of an Administrative Hearing 
and Disposition following the hearing. 

j. De Novo Data: Filing date of request for De Novo Hearing, status and 
Disposition if known. 

k. Phone-in, Walk-in Data: For all phone inquiries or in-person contact with 
Customers. 

I. Suspend Data: The date and time a temporary suspension is applied to a Citation 
that stops normal Citation processing, the identification of the person 
implementing the suspension, type of suspension, and the date that suspension is 
to be removed. 

m. Correspondence Data: The date, time, code, and description of all 
correspondence inailed relating to a Citation. 

n. Payment Data: Payment date, payment source (lockbox, walk-in, DMV, mail), 
paymentamount, method of payment (cash, check, etc.), payment batch number 
and payment processing electronic tracking number. 

3. Additional Citation R_emarks 

Contractor shall enable the PCPS to be capable of inputting and capturing additional 
re111arks and related infonnation regarding a Citation. Access to the re1narks screen 
shall be available for every Citation record. Data entry on the screen shall be 
controlled by security access authorization as directed by the SFMTA. Once a 
remark is added and saved to a Citation record, that remark and related information 
may not be edited, _deleted, or otherwise altered. 

The remarks screen shall be a free-foi·m screen that allows both alphabetic and 
numeric characters. Data entry shall be allowed until the entire screen is filled. 
Additional remarks may be entered by accessing additional remarks screens, with no 
limit on the number of remarks screens that can be associated with a particular 
Citation record. Multiple screens shall be displayed in chronological order with the 
screen containing the n1ost current data displayed first. 

Contractor shall, through the PCPS, provide the user with the ability to add remarks 
once a Citation record has been retrieved. System users can add remarks records by 
either a drop down menu or a clickable icon. Upon opening the "add remarks" 
screen, the system shall automatically populate the remarks record with the following 
required remarks fields: 

a. The date the remark is entered; 

b. The time remark is entered; and 

c. User ID fields identifying the person opening the 11add re111arks 11 screen. 

Remarks cannot be altered once the information has been entered and saved. All 
remarks entered shall be retrievable and viewable by Citation number, VLN, or 
Registered Owner name. The system must allow the user to view a list of already­
entered re1narks upon opening a Citation record either by ineans of a drop do\vn 
menu or a clickable icon. The list of remarks associated with a Citation record shall 
display the date remark was entered, the time entered, the user ID of person who 
entered the remark, and the first fifty-six (56) characters of each remark associated 
with that Citation. Each remark shall be listed in reverse chronological order with the 
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most current remark record listed first. The system shall allow the user to select a 
remark by clicking on a listed remark to ope1\ the detail of the remark record selected. 

4. Citation Recovery 

Contractor shall, through the PCPS, provide online, real-time access to a history of 
all Citation activity that displays all processing transactions associated with a 
pa1ticular Citation. 

Contractor shall ensure that the PCPS provides a display that includes eve1y 
transaction related to an individual Citation and which forms a permanent audit trail 
for future inquiry and research. All transactions shall be listed in reverse 
chronological order (newest to oldest), with the transaction type (payment, hearing, 
etc.), transaction date, user ID of the person who processed the transaction, and all 
other codes and information applicable to the trnnsaction. The history shall also 
detail all collection activity, collection and correspondence by type, date and mail 
date, cashiering activity, and complete historical data, such as name and/or address 
changes or other n1anual or autornated corrections and revisions. 

5. VLNNIN Detail 

Contractor shall ensure that detailed PCPS information related to a paiticular VLN or 
VIN shall be immediately accessible in an online, real-time environment. VLN/VIN 
detail shall include information related to a single VLN/VIN for each !mown 
Registered Ovvner, separated into various categories, including: 

a. General Information: The VLN, VIN, effective date of vehicle registration. 

b. Registry Information: The date on which DMY data were requested, date that 
information was returned from DMV and either confirmed or errors noted, the 
date that data was processed by Contractor by updating the database with the 
Registered Owner's full name, address, and YIN. 

c. DMV Hold Data: The number of Citations charged to the VLN that is cu1Tently 
confirmed and on hold at the DMV, and data on the holds that have been 
released. 

d. Immobilization/Impound Data: The number of Citations that are eligible 
toward immobilizing (booting) or impounding a vehicle (towing), in compliance 
with California law, and the total amount of outstanding Fines. 

e. Returned Mail Data: The date that any notice of correspondence was returned 
by the Post Office as undeliverable. 

f. Correspondence Mail Data: Reverse chronological listing of correspondence 
mailed to the responsible party for a Citation, including the date and time mailed 
and the type of correspondence. 

g. Summary of Fees: All Citations penalties charged to the responsible party for a 
YLN with any payments or penalty waivers recorded and displayed. 

h. Financial Summary Data: The total amount of Fines and Fees due from a 
responsible party for a VLN and any unpaid balance. 

i. Comments Field: A field for SFMT A staff to make comments about a particular 
YLN that is separate from the remarks field associated with a particular Citation. 
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The comments entered shall be retrievable and viewable by Citation number, 
VLN, or Registered Owner na111e. 

G. Customized Information 

Contractor shall, through the PCPS, serve the information needs of many separate 
organizational units within the SFMTA. The system shall be capable of responding to 
user-defined queries and shall present information in formats specified by the SFMTA to 
accommodate the unique requirements of each organizational unit. The entire system 
shall be dynamic and capable of being readily and efficiently adapted when there are 
changes in SFMTA policy, user preferences, legal requirements or future changes in 
Citation processing procedures. 

The specific customized formats required include but are not limited to: 

1. Citation Inforn1ation: issuing agency, badge or ID nun1ber, location of the violation, 
ineter nu111ber or street address, and co1n1nents written on the Citation. 

2. Payment Data: payment amount, payment source, method of payment, and payment 
processing date. 

3. Fine Status: original Fine amount, applicable Fees and dates Fees were applied, 
amount paid, amount by which fine was reduced, totaJ·due, and amount overpaid. 

4. Citation Processing Plan: date Citation updated to system, batch number and date, 
and date of next processing step. 

5. Vehicle Information: VIN, make of vehicle, year of vehicle, month and year of 
registration expiration, vehicle body type, and color. 

6. Noticing Information: complete listing of each notice mailed with the actual mail 
date displayed. 

7. Administrative Review Information: the date, time, and Disposition of Citations 
subject to Administrative Review. 

8. Ad111inistrative I-fearing Infor111ation: date Hearing requested, tilne hearing 
scheduled, actual date and time of hearing, rescheduling date (if applicable), and 
Disposition. 

9. De l\Tovo !{earing inforn1ation: filing date of hearing, location, status, Disposition, 
and any refund of Fines and/or Fees, including cou1t filing fees. 

10. Case notes: to record notes to file regarding handling of a case, conversations with 
the Custorner, and any special instructions. 

11. Case Status: total amount due, amount paid, current suspension code and 
description, date te111porary suspension is re1110Ved, and "PrOtest Status" that sho\vs 
the status of a Citation in Administrative Review. 

12. Ad111inistrative RevieH' Su1111na1y: Citation issuance date, tilne, and reason for 
Administrative Review, investigation type and date processed, last date to contest the 
Citation, Disposition resulting from Administrative Review, the date the Disposition 
was entered and the date that the Disposition was mailed to Registered Owner, 
Protester, or Co1nplainant. 

13. Correspondence Information: types of correspondence letters mailed with the date 
and time of processing. 
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14. General Citation Information: issue date, time, location, violation information, and 
amount of Fines due. 

15. The customized fo1111ats ·listed above in Section G 1-14 shall be available through an 
integrated database that allows: 

a. SFMTA personnel to detennine what data is on the Citation, what enforcement 
and adjudication actions have occurred, aud what notices have been sent. Such 
data is used primarily to expedite responses to public inquires. 

b. SFMTA Hearing Examiners to have access to all information required for an 
Ad1ninistrative Hearing. 

c. All Citation data to be accessible by SFMTA personnel, including what 
enforce111ent actions have occurred, all Citation collection notices sent, the date 
and tiine of an Adrninistrative Revievv, 

d. Adtninistrative Hearing, or De Novo Hearing, the Disposition for each stage of 
the appeal process, complete information on the vehicle's Registered Owner, and 
the name of any Protestor or Complainant. ' 

e. SFMTA staff to have access to all Citation data to conduct SFMT A related 
investigations and research, and respond to public complaints. 

f. SFMT A staff to have access in order to pre-audit, review, and process refunds 
and bounced checks, audit and reconcile revenue distribution, and balance all 
deposits with Contractor and SFMT A records, and 

g. SFMTA staff to have access to detailed PCO information that is in accordance 
with SFMTA instructions. 

H. Cashiering Support 

SFMTA staff currently provides cashiering services for the payment of Citation Fines. 
Contractor shall provide integrated payment processing capability with SFMTA's towing, 
Pay-by-Phone, and Pay-by-Web vendors. Contractor shall also provide cashiering 
workstation equipment, hardware, and software at all locations where Citation payments 
are accepted at the Customer Service Center located at l l South Van Ness Avenue; the 
Towing Customer Services Center located at 450 7'" Street, and other locations as 
specified by the SFMT A. 

Contractor shall ensure that the equipment and hardware shall operate in a real-time 
mode, and shall provide the capability of accepting Citation payments during periods 
when data communication lines are tempora1:ily inactive. The system shall be capable of 
transferring transactions to the processing database within fifteen (I 5) minutes after data 
co1111nunication lines are restored. 

Contractor shall provide check endorsement and receipt printers to facilitate daily 
balancing and auditing of all payment transactions received and processed. All 
transactions are subject to audit by SFMTA at any time without prior notice. 

Contractor shall ensure that the PCPS performs the following functions: 

1. Retrieval of information from the PCPS database such as Citation status, vehicle 
histo1y, RPP status, and DMV inquiries. 

2. Print a Citation payment receipts in a form acceptable to the SFMTA, that provide 
the Customer with an easily understandable record to be used as proof of payment. 
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The receipt shall display all Citations Fines paid, the total amount paid, the form of 
payment, the amount tendered and any change given, the VLN or VIN of the cited 
vehicle, the user ID of the person processing the payment, and the time and_ date the 
payment was made. The receipt shall also show any Fees paid by date and type of 
Fee. 

3. Creating a clear, auditable record of payments received. The audit trail shall include 
Citation number, payment date and time, payment amount, payment method, and the 
user ID of the person who accepted payment and entered the payment into the 
system. 

4. Processing payments for Citations that have not yet been entered into the database 
including single Citations, inultiple Cit.ations, and Citations on one or rnore VJ_,Ns or 
V!Ns in an online, real-time environment. PCPS shall be able tci perform all 
necessaiy actions to release DMV holds or change vehicle booting and impound 
eligibility based on Citations that have been paid. PCPS shall be able to produce a 
DMV abstract that satisfies the DMV that the Citation has been cleared. In addition, 
PCPS shall be able to process City-imposed Fees. 

5. Accommodation of the special handling requirements for payments related to release 
of an impounded vehicle. PCPS shall be capable of reviewing vehicle histoiy records 
and locate any additional vehicles registered to the owner, and accurately inform an 
individual of the amount of the Fines and Fees that shall be paid to release the 
impounded vehicle, including any amounts owed on other vehicles. 

6. Processing oflnteractive Voice Response (!YR) and Pay-By-Web payments made by 
credit or debit card through the specified SFMTA Contractor for internet payments. 
Contractor is not responsible for credit card fees. 

7. IncoqJoration of security and financial control 111easures including, at a 1ninii11u111: 

a. Pass\vord security to gain access to the systen1 

b. Segregated cash out by operator 

c. Automatic check endorsement 

d. Separate totals for cash, check, money order and credit/debit card transactions, 
and 

e. Operator name or user ID, date and time-as a record for each payment or 
adjust1nent transaction. 

8. Reconcile pay1nent transactions, including: 

a. Balancing of monies received in a report that automatically generates a listing of 
the totals by method of payment 

b. The ability to balai1ce out each person or workstation register to the receipts 
generated at the register as needed, and 

c. Separate deposit preparation for each cashier prior to pickup. 
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Contractor shall, through the PCPS, capt111"e and permanently retain full audit trail 
infonnation for eve1y processing transaction for each Citation. All payment 
processing procedures shall be approved by the SFMTA and are subject to detailed 
audit by SFMT A. Services provided shall be continually monitored and rep01ted, 
and SFMT A shall be able to conduct in-depth audits of all aspects of the operation. 

2. Processing of Funds 

Contractor shall be responsible for ensuring the integrity of data and security of 
SFMT A revenue throughout the entire payment processing procedure. Contractor 
shall reimburse the SFMTA for any shortages or losses within two (2) Business Days 
of receipt of notice from the SFMTA. Overages shall be researched and resolved for 
eve1y instance to the SFMTA's satisfaction. All overages shall be the prope1ty of 
SFMTA. Funds must be electronically transferred by the lockbox service. 

Contractor's system shall prepare and retain SFMTA-required records for every 
deposit at the lockbox site for five (5) years. 

Contractor's system shall update payment data and deposit the payments to the 
financial institution within one(!) Business Day after retrieval from the post office 
box designated for Citation payments. 

a. Lockbox Payment Processing 

Contractor shall provide a lockbox service from an accredited financial 
institution with offices within City and County of San Francisco, which shall be 
capable of processing at least two million transactions annually. The accurate 
and timely processing of mail-in payments is critical, and directly affects 
subsequent collections, such as the application of late penalties, delinquent 
noticing and applying DMV registration holds. The lockbox service to be used 
by Contractor shall be a banking service that is subject to approval by the City 
Treasurer. 

Contractor shall provide a bonded courier to pick up mail at the post office 
designated by the SFMTA twice each day in accordance with a schedule 
approved by SFMT A. All mail pickups will be logged by Contractor and are 
subject to verification by SFMTA personnel. 

Contractor shall ensure that all payment documents received via mail and 
processed are copied and archived for a minimum of five (5) years, and shall 
store such documents in a manner that pern1its retrieval within one (I) Business 
Day ofrequest. 

Mail-in payment processing that shall consist of a broad range of control and 
balancing procedures, including but not limited to: 

i. Receipt and control of high volumes of mail (approximately 5,000 pieces per 
day). 

ii. Batching and preparing docu111ents for processing. 
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iii. Forwarding appropriate problem or questionable mail-in payments to 
SFMTA on a daily basis (approximately 50 pieces per day). 

iv. Processing payn1ents associated with Citations and notices, and processing 
those items that cannot be routed through high-speed automated processors 
on an exception basis. 

v. Balancing, reconciliation and preparation of deposits. 

vi. Online, real-time updates of payment information to Contractor's database. 

vii. Daily deposits to a designated SFMT A account. Deposited funds are to be 
collaterized (i.e. funds must be secured or insured against theft for the 
protection of SFMTA) pursuant to California Government Code §53630, et 
seq. 

b. Payment Posting 

Contractor shall post all lockbox payments to the system within 24 hours of 
receipt or no later than the end of the next Business Day. This requirement is 
subject to on-site verification by SFMTA personnel. 

c. Data Accuracy 

Contractor is required to maintain a 97% level of accuracy for all data ent1y of 
lockbox payments inputted by Contractor. 

3. Mail Pick-up 

Contractor shall provide mail pick-up from the Post Office and delive1y to 
Contractor's secured place of business by a bonded courier or bonded employee 
twice each Business Day. Said Post Office box will be in the name and control of the 
City and County of San Francisco. The current City and County post office box for 
Citation payments is P.O. Box 7718, San Francisco, CA 94103. 

4. Audit Trail 

Contractor shall create an electronic image of all processed mail payments, showing 
the front and back of the check or money order along with the source Citation or 
Notice of Delinquent Parking Violation. 

Contractor shall.establish a reliable audit trail for all processing procedures, including 
endorsing and encoding the payment document with the unique control number of 
each Citation paid, date of processing and batch nu1nbers, and daily reconciliation 
with the payments updated to the system. 

Contractor's system shall ensure that electronic images shall be instantly retrievable 
on request by the unique control number or Citation number. 

5. Accountability 

Contractor shall provide an adequate copy of a Citation or any legally required 
suppo1iing documentation to a Customer or the SFMT A upon request and within the 
required tilne lin1its, for an Ad1ninistrative Review, Ad1ninistrative I-learing, or De 
Novo Hearing. · 

6. System Availability 

System availability is defined as the time during the principal hours of operation 
when the Parking Citation Processing System, including all subsystems, is available 
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to SFMT A for the intended use. System availability shall be maintained at 96%, 
Monday through Friday, from 8 a.m. to 5 p.111. Contractor shall submit objective 
methods of measurement to enable SFMT A to monitor the availability level. It is 
Contractor's responsibility to measure and report the availability level to SFMTA on 
a monthly basis. 

The system availability requirement shall not be in effect during the period of time 
that Contractor is experiencing a catastrophic failure. A catastrophic failure ii1cludes 
Acts of God, natural (such as eaithquake, fire or flood) disasters, and unnatural 
catastrophes that are not caused by any actions taken, or failure to act, by Contractor. 

J. Financial Adjustments 

Contractor shall, through the PCPS, process financial adjustments and update the 
database to accurately reflect Citation status. 

Contractor's system shall perfonn the following functions: 

1. Provide the ability to input financial adjustment transactions such as returned checks 
or refunds. These adjustments may include reversing a payment, modifying a 
payment amount, altering the amount due, or reopening a Citation. The system shall 
automatically generate and send appropriate notification letters to the appropriate 
party advising of any such adjustments. 

2. The ability to generate letters to Customers notifying them that they are entitled to a 
refund when appropriate. Contractor shall create an audit trail to record these 
transactions. 

3. Display of financial adjusti\1e1its on a repoit ofrevenue distribution. 

4. Processing of returned check transactions and generation of correspondence to the 
Customer advising of the consequences and penalties applied because of a returned 
check transaction, updating Citation information on the Citation database, and 
resu1nption of norn1al noticing and processing of the Citation. 

5. Reconciliation of Monies 

Contractor shall be responsible for reconciling all monies collected and for any and 
all cash shortages at the end of each Business Day. Payments and funds shall be 
reconciled daily before preparation and transpoit to SFMTA's designated deposito1y. 
Cash· overages and sho1tages of any amount shall be investigated, repo1ted to 
SFMTA, and resolved within one (1) Business Day of the deposit date. Contractor 
shall reimburse SFMTA daily for any sh01tages. 

6. Refund of Overpayments 

Contractor shall assist the SFMT A to process refunds for overpayment of Citations 
through use of PCPS. The PCPS shall automatically indicate when a refund is due to 
a Custo1ner and assist at various stages of the refund process. Contractor1s syste1n 
shall: 

a. Determine if any overpayments are at least twenty (20) days old by VLN, except 
that fix-it Citations shall have a separate rep01t generated. 

b. Apply any overpayment to an open Citation and adjust any late Fees applied in 
error by VLN. 
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c. Designate where the overpayment was moved from and to for the Citation being 
paid. There shall be a physical record for the entire transfer (origin and 
destination). 

d. Mail refund letter to Registered Owner and indicate that letter was sent by VLN. 

e. Designate the response to the mailed refund letter so that if a refund is requested 
it will be issued through the PCPS refund system by VLN. 

If there is no response to the mailed refund letter after a time period determined by 
SFMT A, or if the letter is returned as undeliverable, Contractor shall ensure the 
PCPS has the ability to mark the record with the reason for return so that a report can 
be generated based on the date of payment and date of determination of inability to 
refund overpayment. The City may escheat the unrefunded monies on an annual 
schedule. The rep01t generated shall be in a fonnat approved by SFMT A and can be 
used by a Customer to determine if he or she is entitled to any of the unrefunded 
monies to be escheated. 

K. Administrative Review and Adjudication Procedures 

l. Administrative Review 

Contractor shall provide electronic tracking and associated services for . 
Administrative Review processing which shall include the following functions: 

a. Ability to capture data associated with a request for Administrative Review. 

b. A determination that a request for Administrative Review 'vas submitted within 
the required deadline. 

c. Generation and mailing of a letter to the Protestor describing the Administrative 
Review procedure. Different letter templates shall be used depending on the type 
or number of Citations involved. The form and content of these letters will be 
subject to the approval of the SFMT A. 

d. Imaging capability: hardware, software, technical and staff suppo1t necessary to 
i111plen1ent and ad1ninister a procedure by vvhich all inco111ing 1nail is scanned, 
s01ted and indexed into batches of electronic records for distribution and review 
by the Citation and Hearing Divisions as directed by the SFMTA. 

e. Online, real-tin1e access to ·citation infonnation for all Citations issued. 

f. Ability to review other Citations issued at the same location (through Data 
Warehouse) or to the same vehicle as the protested Citation. 

g. Ability to que1y for DMV Registered Owner and vehicle information on a real­
ti1ne basis. 

h. Ability to place a "hold" or "suspend" on the Citation payment deadlines pending 
Ad1ninistrative Review. 

i. Ability to capture information describing the Disposition following 
Ad1ninistrative Review or Ad111inistrative Hearing, including denial or approval 
of the Protest, date and time of the Administrative Review, the person conducting 
the Administrative Review, and the reason for denial or approval of the Protest. 

j. At the conclusion of the Administrative Review, the system shall promptly 
generate and inail a notice explaining the Disposition in sufficient detail so that 
the Protestor is able to understand why the Protest was denied or upheld. The 
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notice shall also explain the appeal procedures if the Protestor wishes to request 
an Administrative Hearing. The forn»and content of the notice shall be subject 
to the approval of the SFMT A. 

k. A "comments" field for each VLN that will allow both the Citation and the 
Hearing Division to enter notes about a particular VLN. There shall also be a 
separate "comments" field for each Citation. 

I. Daily, weekly, and monthly reports provided to SFMTA including: 

i) Disposition s01ted by person conducting Administrative Reviews 

ii) Disposition s01ted by violation type 

iii) Number of Administrative Reviews conducted in any given time period 

iv) Number of Administrative Reviews conducted by each reviewer 

v) Activity repo1ts, including Administrative Reviews in process, beyond 
selected number of days for custom date ranges. 

2. Administrative Hearings 

Contractor shall, through the PCPS, capture and process information related to 
Administrative Hearings. The system shall enable the SFMTA to create a data record 
when a request for Administrative Hearing is received. The system shall verify 
Citation status, including the Disposition following Administrative Review, whether 
the Fine has been paid, and shall confirm that the Hearing Request is made within 
twenty-one (21) days following the mailing of the Administrative Review decision. 
If SFMT A-defined requirements are met, the system shall schedule the matter for a 
hearing within ninety (90) days ofreceipt of the request and in accordance with all 
policies and. procedures set forth by the SFMTA. 

Contractor shall, through the PCPS, provide the following functions: 

a. Computer system services directly related to the processing needs of the 
SFMTA's Administrative Adjudication Program. These include but are not 
liinited to assistance with softvvare applications, hardvvare, and conununications. 

b. Online, real-time Administrative Hearing scheduler. This shall include a hearing 
date availability calendar to ensure consistent workload volumes in accordance 
with SFMTA specifications. All hearing scheduling shall comply with hearing 
deadlines as required by SFMTA. 

c. A scheduling system that allows SFMTA staff to enter a walk-in Protestor's 
request to have an on-demand hearing so that the Hearing officer can a) 
determine who needs assistance, and b) delete the individual's name from the 
system after assistance has been provided. The system shall be able to generate 
reports reflecting the number of walk-in Protesters and wait times. 

d. The hearing scheduling calendar shall have the capability of being modified in an 
online real-ti1ne enviro111nent to acco1111nodate v-/orkload fluctuations, 
ad111inistrative changes, holidays, vacations, changes in SFMTA policies and 
procedures and state law. At the direction of the SFMTA, the system shall be 
able to modify available hearing dates and times and adjust the number of 
available hearing slots. 



San Francisco Municipal Transportation Agency 
Citation Management and Processing Agreement - Appendix A-Scope of Work 
SECTION IV: PARKING CITATION PROCESSING SYSTEM (PCPS) 

Page 47 of 89 

e. Direct access for Hearing Exa1niners to D:MV vehicle registration infonnation, 
the PCPS database, and the hearing scheduling calendar. The system shall have 
the ability to paste text of state Jaw provisions, including but not limited to the 
California Vehicle Code, into Disposition documents at the discretion of the 
Hearing Examiner. It shall also include a user-friendly data entry system that 
automatically transfers PCPS data into Disposition letters in a real-time online 
environment. The system shall have spell-check capabilities and all other basic 
word processing functions. 

f. Data entry of variable infon11ation about an Adrninistrative Hearing, including, 
but not limited to: 

i) Protestor's name and address 

ii) Decision 

iii) Citation number 

iv) Description of violation 

v) Date of the decision 

vi) Written justification for decision, and 

vii) De Novo Hearing information and description of the process to obtain such a 
hearing. 

g. Ability of the Hearing Examiner to generate a Notice of Decision to the Protester 
or Complainant by Contractor within one ( l) Business Day of a Hearing 
Examiner's decision. In addition, PCPS shall provide for the entry and editing of 
Administrative Hearing information, transfer the information to the appropriate 
database, and be capable of generating n1anage1nent infonnation reports as 
requested by the SFMTA. Disposition letters shall be available in electronic fonn 
for review, editing, or reproduction. 

h. Online real-time updating of Disposition at the time of a Hearing Examiner's 
decision, the hearing type (in person, by mail or by telephone), the hearing date 
and any Fines or Fees due. The system shall also provide .a complete audit trail 
of all information relating to each Protest and resulting Disposition. 

i. On-demand reporting capability with user-defined parameters, including but not 
limited to, the number of Dispositions, violation type, rates of dismissals, and 
number of hearings held by any combination of data specified by SFMTA. 

j. Weekly, monthly and 011-demand repo1ts to the SFMT A. Examples of the types 
of repotts that shall be required include, but are not limited to: 

i) Disposition by Hearing Examiner 

ii) Disposition by violation type 

iii) Number of hearings conducted in any specified date range 

iv) Reports detailing the average duration of hearings 

v) Repo1ts detailing pending Protests s01ted by Hearing Examiner 

k. Reports shall be available in weekly and monthly summary reports or any other 
summary reports by date range specified by the SFMTA. 
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Contractor shall, through the PCPS, track and issue refunds to Protestors who prevail 
in De Novo Hearings. 

4. SFMTA Tow Hearings 

Contractor shall, through the PCPS, suppo1t the following functions: 

a. Entry of tow records (including the VIN, VLN, date, time, tow location, Hearing 
Examiner, date and time of hearing and Disposition of the hearing). The system 
shall provide querying capacity including VIN, VLN and state of registration, 
tovv location, and date/ti1ne range 

b. Scheduling of Tow Hearings 

c. VLN queries within the PCPS and OMV systems 

d. Tracking tows by authorizing agency (e.g. SFDPH, DPT, and SFPD) 

e. Tracking tows by type of violation 

5. Impound and Boot Hearings 

Contractor shall, through the PCPS, provide for the ent1y of information regarding a 
Tow Hearing, such as the requestor1s na1ne and address, the Disposition, and \Vritten 
justification, The system shall have the capability to allow the Hearing Examiner to 
generate a Notice of Decision to be mailed to the Registered Owner or Complainant 
by Contractor within one (I) Business Day after a Hearing Examiner's decision. A 
copy of this letter shall be attached to the permanent record of the tow. 

In addition, Contractor shall ensure that the PCPS provides the capability to enter and 
edit hearing infonnation, transfer such inforn1ation to the appropriate database, and 
generate management information repo1ts as requested by the SFMT A. 

Contractor shall, through the PCPS, provide an online, real-time scheduling function 
that integrates state law requirements with an availability calendar for Administrative 
Hearings. In addition, the system. shall provide ent1y and noticing options for 
Hearing Exa1niners. 

L. Additional Support Systems 

1. Abandoned Vehicle Tracking System (AVTS) 

Contractor shall maintain an accurate A VTS database to track abandoned vehicle 
co1nplaints, and provide this infonnation through online, real-ti1ne data entry, 
tracking, and control to the SFMTA and the Towing Contractor. After an initial 
abandoned vehicle complaint is entered, A VTS shall generate notification to 
SFMTA's Enforcement Division's Abandoned Vehicle Unit by the next Business Day 
that an investigation is required. A VTS shall allow PCOs to use Handheld devices 
for manual data ent1y to investigate and trnck the status of an abandoned vehicle 
complaint. The Handheld device can be docked to transmit investigation, new 
Citation, and officer activity data to PCPS. Once an abandoned vehicle is 
impounded, AVTS shall acquire the name and'address of the Registered Owner from 
the DMV. After the Registered Owner is identified, A VTS shall generate, print, 
inse1i (with return envelope), and mail a notice to the Registered Owner and legal 
lien !)older within forty-eight ( 48) hours, excluding weekends and holidays, as 
required by California law. 
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i. Process records regarding abandoned vehicle complaints on City streets. The 
system shall provide for online, real-time entry, control, and tracking of 
abandoned vehicle complaints from receipt of the complaint to its resolution. 

ii. Record new abandoned vehicle infonnation directly on the Handheld device 
while in the field. 

iii. Automatically generate a unique sequential control number for each 
abandoned vehicle complaint. 

ii•. Track the following: 

a) The enforcement area that is associated with the location where the 
vehicle is reported abandoned; 

b) The district, as defined by SFMTA; 

c) The street address of the reported abandoned vehicle location; 

d) The VLN, VIN, color, make, and type of vehicle; 

e) The date and time that the abandoned vehicle information is entered with 
the log-on ID of the person entering the data; 

.n Status of the vehicle after initial investigation, investigating offic.er, tiine 
and date of the investigation, mileage displayed on the vehicle, and any 
co1nn1ents; 

g) Impound status of the vehicle, the impounding officer, and the date and 
tiine of vehicle hnpound111ent; 

h) Registered Owner)s nan1e and address; 

i) Mail date ofrequired notification to the Registered Owner; 

j) A Gone on Arrival ("GOA") field for vehicles that have been moved 
between the time of the complaint and when the PCO arrives to 
investigate; 

k) Ability to enter additional comments by a PCO as determined by the 
SFMTA; 

/) Multiple complaints received froni a single individual; and 

m) Ability to flag certain combinations of complaints as directed by the 
SFMT A. Complaints can be identified as duplicative or possibly 
duplicative resulting from multiple complaints from the same 
Complainant. 

Contractor shall ensure that the AVTS shall be available for use by SFMTA's 
Enforcement Division within ninety (90) days of SFMTA approval of A VTS system 
specifi.cations. 

i. Abandoned Vehicle Complaint 

Contractor shall, through the A VTS, allow for initial entry of abandoned vehicle 
complaints. PCOs must also be able to query the database to determine if a 
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complaint already exits. The system shall then issue a report by the following 
Business Day detailing abandoned vehicle complaint information by district as 
specified by the SFMTA's Enforcement Division, and upload the information to 
the Handheld for the appropriate PCO to investigate. 

iL After an abandoned vehicle complaint is received, AVTS shall assign the 
complaint a unique sequential control number. A VTS shall track each 
complaint by the following categories: 

a) PCO Badge Number; 

b) Beat Assign111ent; 

c) Police District; 

d) Date Complaint Received; 

e) Source of Complaint (e.g. Citizen Complaint, Routine Patrol, etc); 

j) Block Number; 

g) Street Address; and 

ft) Name and contact information of complainant. 

iU. There are three (3) distinct phases to the abandoned vehicle complaint 
process: 

a) Initial Field Visit: A VTS shall allow a PCO to update field information 
on an abandoned vehicle complaint during the initial visit to the 
complaint site. The system shall allow the PCO to note whether a 
vehicle is GOA, close out the complaint, enter information to schedule a 
follow-up site visit, enter the reason why another visit is required, or 
enter any additional comments as needed including, but limited to, the 
mileage of a vehicle, confirmation of complaint location, and Registered 
Owner information. If a complaint is resolved after the initial field visit, 
A VTS shall record the reason why a complaint is closed, the date, the 
PCO closing out the complaint, and other information as determined by 
the SFMTA. 

b) Follow-up Tracking. A VTS shall issue a written notice for the PCO to 
conduct a follow-up field visit and update the Handheld device if 
necessary. The system will inform the PCO of the purpose of the follow­
up visit and give hin1 or her all relevant infonnation and con11nents 
entered on the first visit. If the PCO decides to tow or issue a notice of 
intent to tow, A VTS shall allow a PCO to update this information into 
the Handheld and input a future follow-up date. 

c) Final Closure Status: A VTS shall .allow for the PCO to close an 
abandoned vehicle complaint after all outstanding issues have been 
resolved and input information regarding the resolution of the complaint, 
including whether the vehicle was towed. 

b. A VTS Reporting Requirements 

Contractor shall ensure that the AVTS shall be able to generate the following 
reports: Contractor shall also provide a repo1t describing A VTS reporting 
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capabilities to the SFMT A within ninety (90) days after the Effective Date of the 
Agree111ent. 

i. Work assigned to a PCO for a particular shift; 

ii. Duties accomplished by a PCO for his or her last shift worked; 

iii. A weekly projection of activities that shall need to be accomplished; 

iv. Weekly and monthly summary of activities accomplished; 

'" Number of abandoned vehicle complaints; 

vi. Summa1y of abandoned vehicle investigation status by categories such as 
duplicate, GOA or moved after marked; 

vii. Number of abandoned vehicle impounds by parking enforcement area; 

viii. Repo1ts of multiple complaints received from a single individual or address; 
and 

ix. User-friendly n1anage1nent reports issued daily, \Veekly, inonthlyi or on­
demand as specified by the SFMTA. 

2. Residential Parking Permit System (RPPS) 

Contractor's RPPS shall connect with PCPS to ensure that renewal notices include 
information regarding outstanding Citations, and SFMTA staff assisting Customers 
with RPP issues are notified that Citations are outstanding on the vehicle for which a 
RPP pennit is being sought. 

Contractor's RPPS shall provide a separate on line function for input and maintenance 
of information on the issuance and cancellation of RPP permits, including permit 
holder profile and application histo1y, residential pennit parking area street name and 
address invento1y, permit history, and Citations payments. 

Contractor shall provide integrated cashiering system software to enable SFMTA 
staff to access the residential permit parking database, Citations database, and the 
DMV database. 

Contractor shall assist the SFMTA in implementing an electronic version of a RPP 
permit that a Customer can attach to his or her vehicle windshield. 

RPPS shall perform the following functions: 

a. fotegrate with the PCPS in real time. 

b. Print adhesive backed permits in two sizes for four-wheeled and two-wheeled 
vehicles using several different colors either on an on-demand basis for first-time 
permit holders or as a batch repo1t function for annual mailing of renewal 
notices. 

c. Identify unpaid Citations for permit holders prior to issuance of permits. 

d. Ability to inquire and retrieve individual RPP account information including the: 

i. Individual residential parking pennit account nu1nber; 

ii. Type of RPP permit (e.g., residential, commercial, health care, or 
educational) and current permit status; 
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iii. Location that qualifies the applicant for a permit; 

iv. Mailing address; 

v. Control numbers of issued pennits; 

v;. Expiration dates of issued permits; 

vii. Pennit fee(s) paid; 
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vUi. Number of pennits issued compared to the number of residents on RPP 
designated streets; and 

ix. Listing of all RPP designated streets by block, RPP area. 

x. Infonnation regarding individual eligibility for a pern1it and corri.?sponding 
permit renewal date by: 

a) Account nun1ber; 

b) VLN; 

c) Unique permit control number; and 

d) Name or address. 

e. Provide a complete RPP history file for each permit applicant. 

f. Generate renewal notices to RPP holders within a time period to be specified by 
SFMTA prior to permit expiration. 

g. Institute controls that can be overridden by a SFMTA supervisor that designates 
the number ofpennits that can be issued per address. 

h. Ability to add or delete RPP areas and permit accounts within a RPP area. 

i. Provide financial controls and reconciliation of all RPP Fees collected. 

j. User terminals that can query DMV for vehicle and VLN information. 

k. User terminals that can query a commercial vehicle's VLN file tlu·ough SFMTA's 
Wide Area Network. 

i. Lockbox system for mail-in RPP permit renewals. 

m. Provide internet-accessible RPP renewal and permit applications with the ability 
to make payments online. 

n. Ability to download permit files to Handheld Units to allow issuing PCO to 
match a vehicle to a RPP permit to determine permit status. 

o. Ability to generate rep01ts regarding the following: 

;, Daily Area Code Activity Report that provides an analysis of RPP permits 
issue by RPP area and RPP permit type; 

ii. Daily Citation Log detailing all RPP related transactions and associated 
Citation payments for a specific date by Customer name, VLN, payment 
1nethod, transaction nun1ber, Citation nu1nber, Citation a1nount, pay1nent 
type, and pay1nent an1ount; 

iii. Monthly Area Repo1t that documents active permits and accounts by street, 
RPP area; 
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iv. Daily Cash Repo1t detailing all money received during the previous day, 
sorted and subtotaled by user ID; 

v. Citation Issuance and Collection Rep01t detailing all active pennit holders 
\vho have outstanding Citations and the a1nount due; 

vi. Monthly Activity Repo1t that summarizes all activity occuffing the prior 
month by RPP area; 

vii. Permits by Block Report that details active accounts and pennits for each 
RPP area by block number; 

vm. Penni! Issuance Report that details all pennits issued the previous day 
sorted and subtotaled by user ID; 

ix. Permit Cancellation Repott that details all permits canceled or placed on hold 
status the previous day, s01ted and subtotaled by user ID; 

x. Pennit Adjustment Report that details all permit adjustments processed the 
previous day, sorted and subtotaled by user ID; 

xi. Temporary Permit Issuance Rep01t that details the number of temporary RPP 
permits issued and the number of households receiving RPP permits by RPP 
area on a monthly basis; 

xii. Permit Denial Report that details Customer's outstanding Citations; 

xiii. Renev.1al Notice Register produced prior to inaiJing rene\val notices to enable 
the SFMTA to inspect permit renewal notices before mailed; 

xiv. Ad Hoc Repo1t that provides a functiona.I ad hoc query tool. 

3. Image Management System (IMS) 

Within ninety (90) days of the Effective Date of the Agreement Contractor shall 
provide an IMS to be used with the PCPS that will capture, store, and retrieve all 
hnages. Such hnages are retrievable at re1note sites by the \Vorkstation users utilizing 
the same workstation hardware as is used for PCPS ent1y, update and que1y 
functions. 

Contractor shall ensure that the IMS retains up to five (5) years of manually entered 
records online. 

Contractor shall ensure a ten (I 0) second average response time from the time the 
i1nage retrieval request is 1nade to Contractor's network until the tin1e it reaches the 
SFMTA's network. 

Contractor shall provide scanning devices and printers, including cashier printers, for 
printing copies of images collected that are suitable for use in the Administrative 
Revie\v, Ad1ninistrative I-Iearing, and De Novo Hearing process. 

4. Automated Telephone Answering System (ATAS) 

Contractor shall, upon SFMTA written request, provide all ATAS hardware, 
software, equip111ent, and technical support to disse1ninate accurate, consistent, and 
user-friendly information twenty-four (24) hours per day, seven (7) days per week. 
SFMT A will provide system requirements to Contractor. Contractor shall provide an 
implementation plan within 30 days of receipt of system requirements. Contractor 
shall provide the system within 180 days of SFMTA's acceptance of the 
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implementation plan. AT AS shall answer telephone calls in addition to providing the 
option to speak with live SFMTA Customer service representatives. 

ATAS shall be fully integrated with PCPS and provide online, real time 'status of 
Citations and other records. Contractor is responsible for maintaining the connection 
between ATAS and PCPS. ATAS shall be tailored to the specifics ofSFMTA's 
parking policies and procedures and updated and enhanced as required by SFMT A. 
Special events message capability to inform the public of current and upcoming 
parking and traffic-related inforniation is required. 

A TAS messages shall be recorded in English, Spanish, and Cantonese. Additional 
languages shall be required as directed by the SFMTA. A TTY line or equivalent 
shall be available to respond to inquiries from the hearing impaired. 

ATAS shall be capable of receiving telephone calls from the 415, 510, 650 and 925 
area codes and the telephone number provided to the hearing impaired. Con!Tactor 
shall receive and answer all calls within the time periods specified by SFMTA. 

AT AS shall input information into the PCPS database to indicate that. a telephone call 
\Vas received and the general. nature of the telephone call, including requests for 
infonnation, and the action taken. 

AT AS shall provide the option to speak with a live SFMT A Customer service 
representative between the hours 8 a.m. and 5 p.m. Monday through Friday, except 
for City holidays. 

Monthly operational and management reports regarding A TAS shall be generated as 
directed by the SFMTA. These reports shall include verification that all telephone 
calls are answered and not disconnected. 

5. Pay-By-Web System (PWS) 

Contractor shall, upon SFMTA written request, provide a Pay-By-Web Service 
(PWS) that allows Customers to pay one or more parking Citations via the internet 
using a credit card at the direction of the SFMT A. SFMT A will provide system 
requirements to Contractor. Contractor shall provide an implementation plan within 
3 0 days of receipt of requirements. Contractor shall provide the system within 180 
days ofSFMTA's acceptance of the implementation plan. 

The PWS must be fully integrated with PCPS, and enable SFMTA to audit all 
transactions made via the internet. PWS shall accept credit card payments, update 
the PCPS database, and deposit monies collected into the appropriate SFMTA 
account. Contractor shall ensure that all transactions are secure using public key 
infrastructure and data encryption technology. Contractor shall ensure that personal 
data is protected from outside access using fire walls. Contractor shall provide all 
hardware and software required to interface with Contractor's system and a credit 
card clearinghouse in order obtain real time authorization and eliminate chargebaeks. 

Detailed information regarding each transaction, including last four digits of the 
credit card nu111ber, registration, date and ti1ne of transaction, authorization status, 
and amount of payment shall be captured and retained. The system shall provide 
operational and management repo1ts and appropriate audit trails to monitor the 
performance of the system. 

All PWS transactions and the transfer of funds shall be confirmed within twenty-four 
(24) hours. 
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Contractor shall reconcile all PWS transactions and transferred amounts, and resolve 
any discrepancies. Funds from all PWS transactions must be distributed through the 
fonnulas required by the SFMTA and state law. 

PWS must comply with all City requirements regarding-commerce applications. 

Any transactional, processing, or other fees charged to the Customer for utilizing 
PWS services shall be clearly identified to the Customer. 

Contractor shall not be responsible for any credit card processing fees. 

6. Pay-By-Phone System 

Contractor shall, upon SFMTA written request, provide a Pay-By-Phone Service with 
the capability to accept Citation payments by telephone using a credit card. SFMTA 
will provide system requirements to Contractor, and Contractor shall provide an 
implementation plan within 30 days of receipt of requirements. Contractor shall 
provide the system within 180 days of SFMTA's acceptance of the implementation 
plan. 

The Pay-By-Phone service must be fully integrated with the ATAS and PCPS. The 
SFMTA shall be able to audit all transactions performed through the pay-by-phone 
service. 

Contractor shall provide all hardware and software required to interface with the pay­
by-phone system and a credit card clearinghouse in order to obtain real time 
authorization and eli111inate chargebacks. 

Detailed information regarding each transaction including last four digits of the credit 
card nu111ber, registration, date and tilne of transaction, authorization, and ainount of 
payment shall be captured and retained. The system shall provide operational and 
inanage1nent repo1ts and appropriate audit trails to 1nonitor the perforn1ance of the 
syste1n. 

All pay-by-phone transactions and transfer offunds shall be confirmed within 
twenty-four (24) hours. 

Contractor shall reconcile all pay-by-phone transactions and transfeITed amounts, and 
resolve any discrepancies. Funds from all pay-by-phone transactions must be 
distributed through the fonnulas required by SFMTA and state law. 

Any transactional, processing, or other fees charged to the Custon1er for utilizing 
pay-by-phone services shall be clearly identified to the Customer. 

Contractor shall not be responsible for any credit card processing fees. 

7, Parking Information Website (PIW) Maintenance 

Contractor shall maintain and enhance SFMTA's existing Parking Information 
Webs.ite (PIW) within 3 0 days of receiving written request of SFMTA, and receipt of 
standard operating procedures. No modifications to the PIW shall be made without 
written approval by the SFMTA. Contractor shall maiiitain PIW in compliance with 
any established City standards regarding internet sites. Upon SFMTA request and 
receipt ofrequirements, the Contactor shall create an implementation plan for 
developing an interface between the PIW and PWS, which will provide information 
on outstanding Fines and Fees for a paiticular Citation or Fines and Fees owed by a 
patiicular Customer. Contractor shall implement interface within 30 days of 
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receiving of SFMTA approval of implementation plan. Contractor shall update PIW 
within five (5) Business Days of written receipt'of a change request from the 
SFMTA. Contractor shall work with SFMTA to make changes designated by the 
SFMTA as critical within one (I) Business Day of written receipt of the request. 
Should Contractor detennine that a critical change cannot be made within one 
Business Day; Contractor shall notify the SFMTA in writing of the reason for the 
delay. 

8. Tow Noticing System (TNS) 

Contractor's system shall interface with the Towing Contractor to obtain towed 
vehicle information on a daily basis. Once a vehicle is towed, PCPS shall acquire the 
Registered Owner name and address from the OMV. PCPS shall automatically 
generate tlu·ee (3) required tow notices to the Registered Owner of the vehicle, legal 
owner of the vehicle, and lien holder of the vehicle within the time period required by 
state law. 

Contractor shall, through the TNS, shall provide the following: 

a. An automatically generated sequential control number that is applied to each 
towed vehicle. 

b. The enforcement area that is associated with the location where the vehicle is 
towed. 

c. The district, as defined by the SFMT A. 

d. The street address of the towed vehicle location. 

e. The VLN, VIN, color, make of vehicle and type of vehicle. 

f. The date and time that the towed vehicle information is entered in the PCPS 
database with the log-on ID of the person entering the data. 

g. 'fhe status of the vehicle after initial investigation, investigating officer, tiine of 
the investigation, niileage showing on the vehicles, and any con1n1ents. 

h. The impound status of the vehicle, the impounding officer, and the date and time. 

i. The Registered Owner's name and address. 

j. The mail date of the required notification to the Registered Owner, legal owner 
of the vehicle, and lien holder of the vehicle. 

9. Installment Payment and Community Service In Lieu of Payment Program 
(IPCSP) 

a. IPCSP shall accommodate SFMTA agreements to permit Customers to perform 
con1111unity service in lieu of paying.Fines, n1ake instalhnent pay1nents, or a 
combination of both. 

b. IPCSP shall be able to: 

i. Pennit authorized users to create co1nn1unity service and instalhnent payrnent 
plans by VLN(s) and select individual or multiple Citations to be included in 
a plan vvith 111ini1nal user effort; 

ii. Generate an agree1nent plan nu111ber that can be referenced to enter and 
retrieve all IPCSP information; 
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iii. Retrieve all information for any SFMT A community service or installment 
plan agree1nent by plan nu1nber, Custo111er na111e, VLN or VIN; 

iv. ·Issue a document to the Customer that details the tenns of any community 
service or installment plan including Citation numbers, VLN, VIN, dollar 
a111ount, and co111pletion date; 

v. Enter information and track a Customer's pa1tial payment, full payment, 
con1n1uni1y service con1pleted, con1bination of con11nunity service and 
payment completed, or failure to complete community service or installment 
payments. 

vi. Add more than one VLN and or VIN number to a community service or 
instalhnent payrnent agree1nent and assist SFMTA in inonitoring the progress 
of community service and installment payment agreements as directed by the 
SFMTA. 

vii. Generate installment payment reminder and default notices to Customers if a 
Customer fails to pay payment amounts as agreed. 

viii. Generate repo1ts detailing active, completed, cancelled agreement plans by 
different ranges, Customer names, and plan activity as directed by the 
SFMTA. 

10. Par!dng Meter Tracking System (PMTS) 

Upon written request of the SFMTA, Contractor shail assist SFMTA in developing a 
parking meter system with terms and conditions to be determined at the time of 
implementation. Contractor shall provide interface capabilities between the 
SFMTA's parking meter system and PCPS including the following functions: 

a. Automated transfer of maintenance requests from Handheld units to the 
SFMTA's Meter Shop system. 

b. Online inquiry into the Meter Shop maintenance tracking system to determine 
"Date Last Tested" and other maintenance histo1y infonnation. 

c. Online inquiry for authorized users to access parking 1neter inventory and 
1naintenance records. 

11. Transit Fare Evasio11 Processing System (TFEPS) 

Contractor shall, through the PCPS, accommodate the processing of Transit and Fare 
evasion Citations. The system must include the following functionality: 

a. hnaging, data entiy, and update ofnev.r Citations. 

b. Processing of mail in, pay-by-web and pay-by-phone payments. 

c. Online processing of pay1nents, including payn1ents 1nade at the walk-in 
cashiering pay1nent center. · 

d. Online viewing of Citations via eTIMS. 

e. Mailing of scheduled notices based on next action logic: 

f. Project 20 plan creation and reporting 1nirroring the current parking Citation 
Project 20 logic. 
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g. Ad1ninistrative Revie\:v and cofrespondence processing through the current 
workflow system. 

h. Hearing decision processing through the cuffent Administrative Adjudication 
Program. 

i. Special Collections processing through the current workflow system as directed 
bySFMTA. 

12. Mobile License Plate Recognition (MLPR) 

Within 90 days of Contract Effective Date of the Agreement and the approval of 
SFMT A, Contractor shall provide two additional MLPR units to the City at no cost, 
and shall suppo1t SFMTA's existing MLPR units and any additional MLPRs 
acquired during the tenn of the Contract with the ability to scan VLNs and identify a 
vehicle's precise location via GPS software. Contractor shall ensure that the VLN 
scan records the time of the scan, the location of the vehicle, and shall cross reference 
the VLN with Scofflaw, stolen vehicle, or other tables loaded in the Handheld Unit. 

Contractor shall also provide the option for SFMT A to purchase additional MLPR 
units tlu·ough Contractor by either a lump sum payment or financed at a rate not to 
exceed Prime Rate plus 3%. 

Contractor shall assume all payments listed in Appendix E that post-date the 
Effective Date of this Agreement. 
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Contractor shall provide software, hardware, training, and technical suppo1t for SCS that 
provides the following functionality, features, and services at no additional expense to the 

· SFMTA other than a Special Collection Fee: 

1. Interface with the State of California DMV, out-of-state DMVs, and the District of 
Columbia consistent with state-specific data formats, plate types, and registration­
update schedules. 

2. Ability to assign Citations to different collection statuses according to SFMTA 
criteria and generate reports and collection invoices as directed by the SFMTA. 

3. Track delinquent Citations and any even\ or transaction related to a Citation, 
including issuance of Notice of Delinquent Parking Violation, assignment to Special 
Collections, issuance of notices or other correspondence, registration holds on 
vehicles registered in California, reporting to a credit bureau or the California 
Franchise Tax Board, designation of a Citatio1i as uncollectible, and other actions as 
directed by the SFMT A. 

4. Daily PCPS update to record Citation events relevant to collections (for example, 
fully paid, partially paid, reduced, or dismissed Citations) within one ( 1) Business 
Day after the event. 

5. Ability to generate notices and correspondence based on the categ01y of a Citation 
(for exan1plei in-state, out-of-state, fleet, rental, or fare evasion), age (for exa1nple, 
the nun1ber of days since issuance, the previous notice or a Disposition), or a specific 
event (for example, a bounced check). 

6. Co1npliance vvith all Noticing, Processing Correspondence, and Mailing functions for 
Special Collections as required by this Agreement. 

7. Compliance with all laws and regulations related to debt collection, including but not 
limited to the Fair Debt Collection Practices Act. 

B. Collection Procedures 

Within ninety (90) days of the Effective Date of the Agreement, Contractor shall submit a 
Collection Plan for SFMTA approval. Contractor shall implement new components to 
the Collection Plan within 90 days of request and approval by the SFMT A. 

The Collection Plan shall include the following: 

1. Credit Bureau Rep01ting: Utilize credit bureau reporting for delinquent or unpaid 
Citations after informing the debtor of the deadline for payment to avoid credit 
bureau reporting. 

2. Franchise Tax Board: Repo1t delinquent or unpaid Citations issued to California 
residents to the State of Califomia Franchise Tax Board. 

3. Telephone Calling by Third Party Collections Firm: Subcontract for debt collection 
services that involve telephoning debtors using both auto1nated calling and live 
operators. All calling scripts and messages shall be approved in advance by the 
SFMTA. 
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4. Billing Debtors for Collection Costs: As allowed by law Implement a program for 
assessment of collection costs for delinquent or unpaid Citations to debtors for 
payment. 

5. Ability to generate collection invoices and repo1ts that meet State ofCalifomia and 
SFMTA requirements. 

C. Out-Of-State Collections 

For Citations issued to vehicles registered outside of the State of California, Contractor 
shall request Registered Owner information from the appropriate state DMV, update 
PCPS with the Registered Owner information, send out all required notices, and pursue 
payment from the Registered Owner in accordance with the tenns of this Agreement. 

Contractor's Out-of-State Collections procedure shall include the following requirements: 

1. Maintain current and complete interface specifications requirements, plate types, 
registration renewal update schedules, and other critical processing information for 
out-of-state DMV s. 

2. Acquire out-of-state DMV files, including updates, for states that makes such files 
available for purchase. 

3. Recognize and accurately' separate out-of-state registration records based on changes 
in ownership. 

4. Obtain the Registered Owner's name and address from the appropriate state vehicle 
registry. 

5. Ensure that all data fields required by an out-of state DMV are completely and 
accurately submitted. 

6. If an out-of-state DMV return provides a valid match, ensure complete processing, 
tracking, and collection effo1ts for the Citation. 

7. Issue Notices of Delinquent Parking Violation to Registered Owners and follow-up 
notices as recommended by Contractor and approved by SFMT A. 

8. Check record counts, edit rejects, match rates, and match failures with each request 
and return cycle for each state. 

9. Update PCPS with Registered Owner information. 

10. Monitor changes to legal restrictions on the use ofDMV data, such as the federal 
Driver's Privacy Protection Act, ensure co1npliance with any such require1nents, and 
track how individual states implement federal requirements. 

11. Issue reports to SFMTA to assist with docun1enting, 111onitoring, and processing 
oversight of Citations issued to out-of-state vehicles. 

D. Miscellaneous Collections 

Contractor shall review PCPS data on a weekly basis and assign all Citations that meet 
the SFMT A's designated criteria to Miscellaneous Collections. SFMTA has designated 
the criteria listed below for Citations to be assigned to Miscellaneous Collections. The 
categories of Citations assigned to Miscellaneous Collections shall be subject to 
amendment pursuant to written agreement by the parties. Any Citation Processing Fee or 
Special Collection Fee increase for additional categories of Miscellaneous Collections 
will require modification of this Agreement. SFMTA may opt to add additional 
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categories at a collection rate not to exceed 34%. All notices and fonns utilized by 
Contractor as part of its Miscellaneous Collections program are subject to prior approval 
by the SFMT A. 

1. DMV Hold Rejects/Returned Transfers: Any unpaid Citation in which the request for 
OMV hold was rejected or the DMV hold was released after transfer of vehicle 
ownership infonnation had been obtained from DMV. 

2. Aged DMV Hold-By Expiration Date: Any Citation that has a DMV hold and 
remains unpaid if the interval between issuance date and registration expiration date 
is less than ninety (90) days, then the criterion is expiration date plus three.hundred 
and sixty-five (365) days; if the interval between the issuance date and registration 
expiration date. is more than ninety (90) days, then the criterion is the registration 
expiration date plus sixty (60) days; or if there is no registration expiration date, then 
the criterion is fourteen (14) months after issuance date. 

3. Unpaid Citations Issued to Out-of-State Vehicles: Any Citation issued to a vehicle 
registered out-of-state that remains unpaid twenty-eight (28) days after issuance date 

4. Returned Mail: Any unpaid Citation for which a notice has been retm'ned by the U.S. 
Postal Service as undeliverable. 

5. Registered Owner Information: Any unpaid Citation associated with a license plate in 
which Registered Owner information has not been returned from the DMV after at 
least four ( 4) requests within a two-month interval. 

6. Declaration of Non-Ownership: Any unpaid Citation issued to a vehicle for which a 
declaration of non-ownership has been received and forty-five ( 45) days or more has 
elapsed since a notice requesting payment from the person identified as the new 
owner 1vas sent. 

7. Leased and Rented Vehicles: Any unpaid Citation issued to a leased or rented vehicle 
twenty-two (22) days after the issuance date. For a Citation not immediately 
identified as having been issued to a leased or rental vehicle, the Citation shall be 
assigned to Miscellaneous Collections after the lessee or renter na1ne and address 
information has been entered into PCPS. 

8. Make or Match Failure: Any Citation for which the vehicle make on the Citation 
does not match the vehicle make information on file with DMV. 

E. Support Services 

Contractor shall provide the following services to supp01t Miscellaneous Collections: 

1. Automatically review the PCPS database on a weekly basis and assign all Citations 
that meet the designated criteria to Miscellaneous Collections. 

2. Determine and track noticing for each designated Miscellaneous Collections 
categ01y. 

3. Print and mail all notices required for Citations assigned to Miscellaneous 
Collections. 

F. Customer Services Inquiries 

1. Contractor shall provide a local telephone number and a toll-free number staffed by 
sufficient Customer service representatives to ensure that Customer calls will be 
ansvvered within six rings, between the hours of 8 a.111. to 5 p.111. on Business Days 
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unless otherwise directed by SFMT A. Contractor shall document Customer 
telephone calls including the date, time, nature of the call, and the info1mation that 
was provided to the Customer. 

2. Contractor shall respond to written inquiries submitted by Customers within ten (10) 
Business Days of receipt. All written correspondence shall be imaged. 

3. Contractor shall have a documented escalation process to manage complaint 
processing. 

G. Special Collections Administrative Reviews and Hearings 

Contractor shall enter into PCPS and forward to the SFMTA any requests for 
Administrative Review or Hearing for Citations issued to out-of-state vehicles within two 
(2) 'Business Days. SFMTA can provide an Administrative Review or Hearing through 
written correspondence. The SFMTA will notify the Registered Owner and Contractor 
of the Disposition. If a refund is due, SFMT A will issue the refund to the Payor and will 
deduct the refund prop01tionately from the monthly payments owed by SFMT A to 
Contractor. 

H. Purge of Records 

Contractor shall submit to SFMT A an electronic and paper report of purged accounts in 
accordance with a purge schedule mutually agreed upon by the parties. 

Contractor shall archive Citation records and related transaction records based on 
SFMTA-approved criteria including age, status, or Disposition. Contractor shall ensure 
that archived records can be retrieved and restored to the active PCPS database within 
seven (7) Business Days of request. 

Contractor shall create specific Disposition codes and Suspension codes for Citations 
deemed nncollectible by Contractor after all required steps have been taken. Disposition 
and Suspension codes shall be applied either to an individual Citation by authorized 
Contractor staff or in batch mode based on SFMTA-approved criteria. Contractor shall 
produce repo1ts to document Citations and Fines and Fees due as directed by the 
SFMTA. 

I. Special Collection Fee (SCF) 

SFMTA will pay Contractor a Special Collection Fee (SCF) on a monthly basis. 
Contractor shall provide a monthly invoice that includes all payments and adjustments for 
Citations assigned to Special Collections, including Citations assigned to Special 
Collections that are excluded from the Special Collections Fee and all adjustments for 
bounced checks, dismissals, refunds, and Special Collection Fee payment adjustments for 
prior months. The SCF payment amount due to Contractor shall be reduced by any SCF 
amount that was assessed in any prior month based on payments that are refunded and/or 
Citations that are dismissed. All adjustments shall be documented. Contractor shall 
deposit payments made by check or money order into the SFMTA's account within 
twenty-four (24) hours of receipt and no later than the next Business Day. 

1. In order to detennine the SCF amount, Contractor shall accurately access the 
eligibility of each Citation payment based on the following: 

a. SCF shall not be determined based on payments in excess of Fee and Fine 
amounts that are due to SFMTA (for example, Citation overpayments); 
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b. SCF shall not be determined based on payments falling within the Exclusions 
listed below; 

c. SCF shall not be based on outstanding unpaid Citation amounts when the Fines 
and Fees that have accrued for a Citation are paitially paid. The PCPS shall be 
capable of tracking partial payments of Citations and the outstanding balance due 
as part of the Citation history; 

2. SFMT A shall not pay a SCF to Contractor for the following situations: 

a. When Citations are collected as a result of collection efforts of the DMV 

b. When Citations are dismissed by SFMTA, the City, or a comt; or 

c. When no collection activity has occurred within twelve (12) months prior to 
Citation payment after notices or correspondence have been returned by the U.S. 
Post Office as undeliverable. 

J. Notices and Reports 

Contractor shall, at a minimum, provide the following rep01ts; 

Notice Name Freguenc:y 

Audit of Billable Payments Monthly 
--

Audit of Billable Payments (Detail) Daily 
' 

Audit of Billable Payments (Detail) Monthly 

Audit of Billable Payments (Detail) Daily, Monthly 

Boot and Tow Eligible Monthly 

Collection Assignments by Catego1y Weekly, Monthly and FYTD 

Collection Assignments by Categ01y Monthly, YTD 

Collection Notice Effectiveness Daily, with rolling totals 

First Out of State Collection Notice Monthly 

Fomth histate Collection Notice Upon Request 

Fomth Out of State Collection Notice Upon Request 

Franchise Tax Board-Warning Annually 

Franchise Ta..x Board-Warning Annually 

Make Match Failure Quarterly 

Notice Register Daily 

Provided on T ASKE System performance Daily, Weekly, Monthly 
repo1ts from the ACD 

Second Instate Collection Notice Monthly 

Second Out of State Collection Notice Monthly 

Second Rental Collection Notice Bi-Weekly 



San Francisco Municipal Transportation Agency 
Citation Management and Processing Agreement -- Appendix A-Scope of Work 
SECTION V: SPECIAL COLLECTIONS SYSTEM (SGS) 

Third Instate Collection Notice Monthly 

Third Out of State Collection Notice Monthly 

Third Rental Collection Notice On Request 
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The SFMTA reserves the right to request additional reports from Contractor as needed. 
Upon SFMTA request, Contractor shall provide the SFMTA a proposed repmt fonnat 
and shall make the report available to the SFMTA within fifteen (15) business days after 
SFMT A approval of the report format unless the parties agree to a different time 
schedule. 
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Except as otherwise expressly specified herein, Contractor, at its sole expense, shall provide 
all equipment, hardware, peripherals, (including but not limited to disk drives, memory, and 
network cards) necessaiy to administer the proposed OMS, PCPS and HWRS systems, 
known collectively as the CMSCPS. Software requirements pertinent to each system are 
detailed in other sections of the Scope of Work, as follows: 

• HWRS - Section II. 

• OMS - Section III. 

o PCPS- Section IV. 

Contractor shall also provide all support functions relating to the CPCMS as listed below. 

A. Network Requirements 

Contractor shall be responsible, at its sole expense, for developing and installing network 
connecti.ons and/or facilities that shall link the SFMTA Network to the CPSCMS. 
Contractor shall, at its sole expense, provide SFMTA any equipment, hardware, software 
or peripheral upgrades, which are necessary for effective use of Contractor's system. 
SFMTA must approve 'any hardware, software or peripheral upgrades before 
implementation. Contractor shall transition CPSCMS and associated applications to 
web-based versions within one(!) year of the Effective Date of the Agreement. 

1. Workstation locations shall include the following: 

a. SFMTA Administration 

b. DPT Traffic Engineering 

c. Hearing and Citations Divisions (including Residential Parking Pennits) 

d. Enforcement (3 Locations) 

2. 111 addition, Contractor shall provide for additional connections including but not 
limited to: 

a. SFPD 

b. Towing Contractor 

c. Two additional workstations as requested by the SFMTA at any time during the 
tenn of the agree1nent 

3. Contractor shall also provide the following: 

a. An alternative power supply for onsite servers provided to the SFMTA so that in 
the event of failure of the primary system disruption shall be minimized. 

b. Servers that have building UPS (uninterrupted power supply) and are stand alone 
units. 

c. Sufficient maintenance personnel so that in the event of hardware failure, 
diagnostic and corrective 111easures can begin iI111nediately. 

d. Sufficient system, application and operations personnel so that in the event of 
syste1n software failurei diagnostic and corrective nieasures can begin 
immediately and can be completed in a timely manner. 
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e. File backup and recove1y procedures that can be used to restore or recover data; 
and 

f. Backup units including PC workstations and communications system architecture 
so that the failure of any system component shall cause only a minimal disruption 
of services. 

B. Wide Area Network (WAN) and Local Area Network (LAN) Requirements 

1. Contractor shall incorporate the following into the proper functioning of the WAN: 

a. MPLS or current technology with high-speed Tl access lines 

b. Alternate MPLS Relay lines with carrier diversity and load balancing/auto 
failover based on PCPS applications 

c. Secured internet access for SFMT A employee review and Customer service. 

d. Cisco routers, Cisco PIX firewalls and VPN overlay for extranet connections. 

2. Contractor shall incorporate the following into the proper functioning of the LAN: 

a. Maintenance and repair for all hardware components supplied under the Contract 

b. Installation and maintenance of all Contractor-provided project networks 

c. Daily checks of all critical LAN components to ensure maximum availability 

d. Complete network invento1y control and documentation 

e. Scalable, redundant interconnectivity to the WAN for all users of the PCPS 

f. Telephone and online support and training for end users 

C. Hardware Requirements 

Contractor, with approval of the SFMT A's IT Division, may substitute more current 
hardware that is available at the time of installation. 

1. Workstation Response Time 

Response tinie shall be from the start of transmission from a workstation to the 
completion of a response display. The system shall measure and report workstation 
response time to SFMT A on a monthly basis. Contractor shall provide a workstation 
response time of three seconds from Contractor network to SFMTA network on 
average for all data ent1y, updates, deletions and indexed queries, between 8 a.m. and 
5 p.m., Monday through Friday 

2. Backup Connection 

Contractor may suggest alternative backup options, but such options cannot be 
implemented without written approval by the SFMT A. 

3. Error Corrections 

Error corrections are defined as ei11ergency actions taken to correct or repair 
hard\vare, including the processor(s), PCs or printers, or sofuvare ano111alies having a 
negative itnpact on the operation or use of the syste111. Contractor shall correct, at no 
cost to SFMTA, all system malfunctions and errors. Contractor shall repair or correct 
any such malfunctions and errors that affect the collection of revenues by SFMTA 
within two (2) days ofreceipt of notice from the SFMTA. 

4. Workstation Components and !Locations 

Workstation components and locations are detailed in the following tables: 
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. . • .. 
Parking Enforcen1ent \Vorkstation IBM-Compatible 
Parking Enforce111ent Laptop IBJvI-Con1patible 
Parking Citation/RPP \Vorkstation IBM-Con1patible 
1-Iearings Workstation IBJ\1-Con1patible 
Parking Enforcen1ent Printer HP 
Parking Citation/RPP Printer HP 
Receipt Printer Epson 
Hearings Printer . HP 
Hearings Receipt Printer Epson 
3600 Series Router Cisco 
1700 Series Router Cisco 
Pix 515e Firewall Cisco 
3500 Series Switch Cisco 
2900 Series Switch Cisco 
Local Cache Fileserver HP 
R3000 UPS HP 
SureStore Tape Backup Unit/Library HP 
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• • 
44 
6 
80 
16 

I 16 
15 
22 
3 
3 
10 
10 
10 
2 
8 
2 
3 
2 

~ 
Parking En~rcemen_t____ _ __ I ____ ~---- __ L. __ J 

Director/Assistant Directors-l 5 ... .J 5 laser I J 
-- ·----~;;;;:;·r 24 _.J_ 6 laser I j 

·--====--D-""=::::; : : 1-:if.:~ T ! 
'-------_-_-- lSOPe~llS I ---4-· _- . 1 l~~~;.·:::-=i _ I 

_____ ........ Rece~~il_. __ 6 (l~-·jr... I laser Ji--~_~--
Parking Citation/RPP -----

Walk-in Payment Window 17 14 receipt 
Parking CitatTon Accounting ·--·-----.. 6-----i -·-··-·-zlaser-

---"-==- Par~ing Citation Cl~~"ical Support J __ =:~T.~--1--4-j;;~~;:--i · · 
Administrntive Review I 14 j 3 laser 1~ 

·::.__ PCPS Confract Administra~on I ·4-···"Tlla";~,:-- .. ". -
, ... _I'arking Permit Review & Cleric~l_J _____ 1_0 ___ " ... 1.-__'.l_ laser ____ ···-' 

~~-------p~~i,;;~;;;~~,~c;~~:~:~~+~=--. _ : .. F=-~: 4.~.~~~[·· -j 
Hearings i l 6 3 laser 

l~~~~:;r:~~~~~·-:~~=::= f-~:~;~i+--Jl_~::..::J: I 
1--- ........ "·-···--··-·----"·---·----·-·J. ... 
TOTAL . . . . _j 146 ... J __ Iaser (34)~[---~ 

*PCs and printers at t!tese locations can he nwde to access Contractor's system l'irt tennilud emufation or other 
interface witlt solution provided by Contractor, and upon written appr'Ol'ttl by tlte SFJl.1TA. The parentheses () 
indicate ftow many termi!t(l_(~~lj_ll be used at !!!.'!!!!!.ftt11gJ_lo11s or locati!!_!_~~:--·-o-·-- --·-··-·-··-----~ 
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5. Contractor shall ensure that each workstation contains the following components. 

a.All PC equipment must be IBM PC-compatible, running Microsoft Windows XP 
professional with at least 2GB ofmem01y. 

b.PC workstations with Intel Core Duo processors 

c. Windows XP Professional Operating System 

d.Monitor: 19" Flat Panel LCD 

e. Mem01y: 2 GB RAM 

f. Storage: 80 GB Hard Drive (7200 RPM ATA) 

g.Optical Device: 48 x 32 combo (DVD/CDROM) optical drive 

h.Video Card: Intel 3D Graphics, 64Mb, AGP-2x, DVI Output 

i. Network Card: 10/100/1000 Network Interface Card 

j. Mouse: MS Intellimouse, USB 

k.Keyboard: Windows keyboard, USB, 104 Key Standard 

I. External Ports: l serial, 4 USB 2.0 high-speed, 1 Parallel 

m. Hewlett-Packard laser printers capable of printing 35 pages per minute or faster, 
with workstation function key capabilities 

6. Contractor shall ensure that each laptop contains the following components: 

a. All PC equipment must be IBM PC-compatible, running Microsoft Windows XP 
professional with at least 2GB of memory 

b. PC portable workstations with Intel Core 2 Duo Processors 

c. Windows XP Professional Operating System 

d. Monitor: 15.4 WSXGA LCD 

e. Memory: 2 GB RAM 

f. Storage: 160 GB Hard Drive (7200 RPM ATA) 

g. Optical Device: DVD/CDR W combo drive 

h. Video Card: AT! Mobility Radeion w/256 MB memory 

i. Network Card: Intel 1Oil00/1000 Gigabit Network Construction 

j. Keyboard: 104 Key Standard keyboard 

k. External P01ts: 4 USB 2.0 high-speed, 1-13941, 1 -RJ45, I -HDMI, 1-VGA 

D. CPSCMS System Support Functions 

The following requirements apply to all components of the CPSCMS system: 

1. Technical Support 

a. General Requirements 

Contractor shall be solely responsible for providing regular, ongoing 
maintenance of all network link server hardware and software supplied as patt of 
its system the satisfaction of the SFMT A at no cost to City beyond the per­
Citation price set forth in the Cost Proposal. Contractor shall provide access to 
technical staff who are available to come on-site to address issues during regular 
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Customer Services I-lours (Monday-Friday, 8 a.m. to 5 p.m.) and as needed for 
emergencies upon request by the SFMTA .. 

b. Backup Support 

Contractor shall also provide a central point of contact for all system users 24 
hours a day, seven (7) days a week through a toll-free Network Operations 
Center (NOC). The NOC shall be staffed from 5 a.m. until 7 p.m. local San 
Francisco time. During hours that the NOC is not manned, our 24 hours-a-day, 
seven-days-a week computer operation's staff serves as backup suppo1t. NOC 
staff is on call if any problems arise that require their attention during off hours. 

Contractor shall log any user issue. If the issue cannot be resolved immediately or 
through on-site technical personnel, Contractor shall, tlu-ough the NOC issue a 
trouble ticket and assign the issue to the responsible support team. Contractor shall 
track issue until it is resolved and note the solution for future reference. 

Contractor shall track and report on network upti111e, response tiine, outage tracking 
and availability. Contractor shall track incidents by project, site and device, enabling 
technical personnel and SFMTA project management to diagnose outage or 
performance trends as well as the personnel performance of those tasked with 
remedying incidents. 

Contractor shall manage the CMSCPS system through the following functions: 

a. Monitoring the system for outages 

b. Monitoring and evaluating system performance 

c. Logging each proble111 and assigning it a syste111 generated proble111 tracking 
nun1ber 

d. Identifying and categorizing problems 

e. Isolating a problem to a specific network hardware or software component 

f. Determining the problem reference or severity (whether other users have the 
same problem and ifa documented solution exists) 

g. Forvvarding the problen1 to an in-cornpany support group or to an equip1nent or 
facilities vendor 

h. Tracking proble1n resolution, escalating where necessary, and keeping users 
informed of the status of repair efforts 

i. Closing open 'trouble calls 

j. Generating a daily and/or monthly status report on repair effo1ts 

k. Tracking and repo1ting on overall system availability. Rep01t tracking shall 
include: 

i. Problem status, by site 

ii. Systen1 response thne 

iii. Systems availability 

iv. Syste111 repair tin1e 

Contractor shall promptly resolve at least 90 percent of all incoming calls through the 
NOC and diagnose an additional five percent of the calls that Contractor refers to 
equipment or facilities vendors. The remaining five percent of calls that require 
outside assistance shall be referred to Contractor's in-house support staff(operations, 
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host systems technical, database, and network) for further action, at Contractor's 
expense. 

2. Maintenance 

Contractor shall provide all maintenance service for all distributed technical 
hardware used for this Contract through its local systems specialist and service 
vendors. Contractor shall carry full service agreements 24 hours-a-day, seven days-a­
week for network and server equipment, and normal business hours (Monday-Friday 
8 a.m. to 5 p.m., excluding holidays) to cover all key equipment specified in the 
Contract. In addition to vendor maintenance support, Contractor shall have on-site 
systems suppo1t staff trained in equipment supp01t, troubleshooting, and repair to 
perfonn on-site troubleshooting, repair, and restoration as necessary. 

3. Training and Manuals 

a. Training 

Contractor shall provide SFMT A staff with all necessary training to efficiently 
and effectively use all functions of the CPSCMS systems and all Contractor­
supplied equipment, hardware, software and pei'ipherals. Training shall include 
the following: 

i. Options for ongoing and "refresher" training of SFMTA staff cmrently in 
place in tl~e Enforce1nent, Citations, 1-Iearings and Contract Ad1ninistration 
divisions. 

ii. Options for incoming employees that will be provided within 30 days of their 
stmt date. 

iii. A con1bination of classroon1, s111all group, and hands-on training in the use of 
computer hard:vare and software. 

iv. Training in the use and interpretation of the repo1ts produced by the PCPS to 
City staff as designated, within 30 days of written request from SFMT A. 

v. Qumterly notice of Training Plan reviews to SFMTA within 30 days after 
each quarter. · 

b. Manuals and Documentation 

Contractor shall provide 25 copies of all documentation of the system hardware 
and software. SFMT A will agree as necessary to safeguard the prope1ty of 
Contractor, and documentation that is the prope1ty of Contractor will be returned 
on request. 

Contractor shall provide up-to-date, detailed documentation relating to all 
operational aspects of using the system. This shall include, but is not limited to: 

L Detailed user rnanuals explaining each co111ponent of Contractor's systen1 
(within 90 days) 

if. Functional inanuals, tailored to each processing unit, to explain the 
Contract's system as it relates to the job responsibilities of the particular user 
(within 180 days) and 

iii. Contractor shall conduct a quarterly review of all manuals, with written 
notification of review sent to SFMTA Contract Administrator within 30 days 
after each quarter. 

iv. Contractor shall update manuals within 30 days of notification by SFMTA of 
policy modifications or within 30 days after any new program 
i111ple1nentation. 
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c. Forms 

i. Fonns and the various documents that shall be completed by the public to 
conduct routine 1natters involving the processing and adjudication of 
Citations. These forms are presently kept at the Citation and Hearing 
Divisions and include, but are not limited to: 

ii. Flyers with instructions on how to contest Citations 

iii. Untimely Requests for an Administrative Review Hearing Form and 

iv. Declarations of Non-Ownership 

4. Manage1nent Repo1iing 

5. 

Contractor shall provide flexible management rep01ts for data analysis and oversight 
of Contractor's system to the satisfaction of the SFMT A. Contractor shall provide 
reports that include but are not limited to the following areas: 

a. Progran1111anage1nent 

b. Performance standards 

c. Operational statistics 

d. Revenue and financial reporting 

e. Manage1nent sun11na1y 

f. Transactional reports 

g. Reconciliation repo1ts 

h. Contract compliance 

Data Maintenance and Retrieval 

Contractor shall rnaintain data for all progra1ns and syste111s within an integrated 
database, with relationships. established to allow retrieval and update ofrelated 
infonnation across p~·ogra1n areas in a flexible, efficient and error free rnanner. to the 
satisfaction of the SFMT A. Contractor shall ensure that the system has maximum 
functional efficiencies and integrates syste1ns and syste1n elen1ents. 

6. Testing 

Contractor shall test the CPCMS system to verify its capabilities according to the 
requirements of the Agreement to the satisfaction of the SFMTA. SFMTA shall 
actively paiticipate in the testing and shall verify the functionality, accuracy and 
reliability of the CPSCMS system on the basis oftest results, prior to system 
acceptance by the SFMT A. 

7. Flexibility of New Applications 

Contractor shall provide a CPSCMS system that accommodates the current Citation 
volume. In addition, Contractor shall ensure that the system shall has the flexibility 
to acconunodate ininor and n1ajor syste1n inodifications and enhancetnents; including 
but not li1nited to nevv data ele1nents, nevv online query and processing screens, nevv 
online que1y capabilities, and new online and batch processing capabilities. 

Contractor's CPSCMA system, subsystems, and system elements shaJI be able to 
accommodate changes, modifications or additions in a highly efficient and effective 

· manner to the satisfaction of the SFMTA. Contractor's database design and software 
shall be sufficiently flexible and modular to accommodate easy, efficient, and 
effective modification or expansion of existing and new applications to the 
satisfaction of the SFMTA. Contractor shall take all precautions to eliminate or 
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n1iniI11ize any risk to the perfonnance or operation of existing applications and 
functions. 

Contractor's shall be compensated for providing the CPSCMS in the per-Citation fee 
in the Cost Proposal, unless otherwise specified. 

8. Staffing Plan 

Contractor, and subcontractors who are responsible for more than 30% or more of the 
Scope of Work, shall provide at one(!) locally-based, dedicated person for ongoing 
full-time, on-site maintenance and support for the. system. Contractor must include 
personnel with the ability to provide improvements and enhancement to the system. 

Contractor shall maintain staffing levels approved as of the Effective Date of the 
Agreement through the Contract period, and augment staffing during periods with 
each Contract year and for special events, when requested by the SFMTA. Any 
substitutions in management staffing as noted by asterisk(*) below must be approved 
in writing by SFMTA in advance of the.proposed substit11tion. The staffing plan is 
listed in the table below: 

Rona Schmidt No 
*ACS Progra1n Doris Carlick Yes 
Mana er 
*PRWT Operations Annette Jones Overall operations Yes 
Mana er inanacre1nent 
*PRWT Production Frances Forbus Production control and Yes 
Control Manaaer Custo111er service 
PR WT Business Keren Li Require1nents, reports, nevv Yes 
Anal st ro· ects 
ACS Business Analyst Louie Ngo Yes 

S stems S ecialist Mark Santos Yes 
Consultant(s) TBD 1040 hours per 

year 
Custo1ner Service Current staff of Special collections phones Yes (5) 
Re resentatives 5/volume driven and corres Jondence 
Production control Current staff of Quality control, imaging Yes (5) 
staff 5/volume driven 
Administrative Su mt Carmel Naraval Office Manacrement Yes 

9. Progra1nming and Consulting 

Contractor shall provide 1040 hours per year of management consulting services, the 
cost of which is included in the Citation Processing Fee. All consultants assigned by 
Contractor shall be subject to SFMTA approval. Contractor shall provide monthly 
rep01ts on consulting hours used to include authorized expenses. Such consulting 
services, which shall be pre-approved by the SFMT A, may include but are not 
limited to: 

a. Support for Enforcement Productivity Management (EPM) with emphasis on 
effective enforcement, including developing appropriate productivity 
benchmarks. This should include regular meetings with SFMTA's Contract 
Administrator, Director of Enforcement and key managers within the SFMT A. 
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b. Analytical support for developing enforcement strategies based on the best 
practices employed worldwide, meter plannil1g and inventory control, and meter 
maintenance and repair operations. The consulting staff will conduct, or provide 
the teclmical support needed for the SFMT A to conduct field surveys, and 
provide repmts on parking space occupancy, vehicle turnover and violation 
capture rates. 

c. Extracting infonnation from the parking Citation database to suppmt parking 
tnanage1nent initiatives. 

d. Assistance in preparing 1nanagen1ent reports and statistical analysis, including the 
developinent ofnevv inanage1nent reports and revisions to existing reports. 

e. Providing training for EPM staff in parking management related topics. 

f. An analysis of new technology and its applications to parking operations. Such 
analysis should include, but not be limited to: cost benefits of new technology, 
example organizations that have already implemented the new technology and 
appropriateness ofnew technology to SFMT A's processes and operations. 

10. Reimbursable Staff Position 

The Contractor shall reimburse SFMTA salary and benefits for a Help-Desk 
Representative for an IS Engineer for an amount not to exceed $97,320 in the first 
year of the Contract, as per SFMTA's Civil Service Commission classifications. 
Contractor shall also pay any applied annual CPI increases in an amount not to 
exceed 3 %. The position will be used to suppott all hardware and software suppott 
functions related to the Contract. SFMT A will be responsible for selecting and 
managing the staff person. 

E. Audits; Inspection of Records 

1. Annual Audits: 

Contractor shall ensure that the system shall be self-auditing and shall have the 
capability of providing instantaneous data for facilitating audits conducted by 
SFMTA and County of San Francisco and/or its agents. Contractor shall provide 
audited financial information of the system in accordance with General Accepted 
Accounting Principles applied on a consistent basis from year to year or as required 
by SFMTA. Such audited financial information shall be cettified by a CPA who 
shall be authorized by prior approval of City Controller. Contractor shall keep proper 
books of records and accomits of the system. Such books and records of accounts 
shall at all times be maintained by Contractor, and shall be subject to inspection of 
SFMTA and/or its agents at reasonable hours and under reasonable conditions. 

2. Records 

Contractor shall maintain all Records in accordance with generally accepted 
accounting principles. All Records shall be maintained throughout the term of this 
Agreement at Contractor's San Francisco office and shall be maintained for five 
years following ter1nination or expiration of this Agree1nent in a safe and secure 
location within the San Francisco Bay Area. 

3. Financial Reconciliation: 

Contract shall ensure that all moneys deposited to SFMT A are balanced to revenue 
repmts based on the Citations paid and Fees collected as reflected on Contractor's 
system. Contractor shall immediately research and resolve any discrepancies 
between processing logs/worksheets and database tools. Contractor shall note any 
such problems on the reconciliation worksheet. Contractor shall provide 
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reconciliation and balancing repo1t that is approved by the SFMT A and City 
Controller. 

Contractor must prepare a repo1t on revenue distribution that is balanced to the 
manual totals each day from all cashiering activities and mail-in payments. All 
categories of payment are to be balanced, such as the bad check Fees, boot Fees, 
preferential parking revenues and Citation payment revenues. In addition, all 
payment types shall be balanced, i.e. checks, money orders, etc. 

Contractor must also reconcile all Citation payments collected by DMV, including 
balancing the amount collection with the transactions applied to the PCPS. 

A selected staff member of Contractor, approved by the SFMTA, shall be required to 
perfo1111 and monitor all financial corrections and adjustment transactions applied to 
the system. These corrections include bad check processing that the application of 
funds from one Citation to another. Full documentation shall be created and filed to 
provide complete financial control over all exception processing. 

4. SFMTA's Right to Inspect and Copy. 

Any duly authorized agent of SFMTA will have the right to examine and/or copy all 
Records at any time during normal business hours, provided that Contractor shall be 
allowed at least 48 hours after SFMTA identifies Records it wishes to copy to mark 
any such Records as confidential or proprietary. Records created or maintained in an 
electronic format shall be available to the SFMTA and its agents for examination 
and/or copying in an electronic format. 

5. Operations and Performance Audits. 

Contractor must cooperate fully with the perfonnance by SFMT A or its agents of 
Contract Perfonnance and Operations Audits. A Contract Performance Audit may 
examine any and all aspects of Contractor's obligations under this Agreement. An 
Operations Audit may examine the quality and effectiveness of Contractor's 
organizational Structure, internal controls, financial reporting and business practices. 
SFMTA may require each type of audit no more than once per calendar year. 
SFMTA shall provide Contractor with 15 Days' notice of any audit to be performed 
under this Section. The State of California or any federal agency having an interest 
in the subject matter of this Agreement will have the same rights conferred upon 
SFMTA by this Section. 

6. Findings of Nonpe1·formance. 

In the event that any audit conducted results in a determination that Contractor has 
failed to perform any material term of this Agreement, SFMTA will issue a written 
Finding ofNonperfonnance to Contractor. Such Finding ofNonperfonnance will 
include a calculation of liquidated damages for Contractor's failure to perform, using 
the measure of Liquidated Damages. The Finding ofNonperfonnance shall also 
include a reasonable period oftime for Contractor to cure any listed performance 
failures that are subject to liquidated damages Contractor's failure to cure may result 
in a notice of default pursuant to Section 20 .. Liquidated damages may not be 
assessed in a Finding ofNonperfonnance for any incident for which liquidated 
damages have already been assessed pursuant to Section 19. Any failure of City to 
list any violation of the terms of this Agreement in the Finding of Nonperformance 
shall not constitute a waiver of the City's right to impose any other right or remedy 
that it has under this Agreement or applicable Jaw with respect to that violation. 

F. Security 

Contractor shall provide complete security for the protection of both physical items and 
data. Security includes the protection of physical items such as files, communication 
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networks, cash, checks, and Citations. Security shall also include guarding non-physical 
items, such as the confidentiality of data. 

1. CMSCPS Security 

Coutractor shall provide for the following measures for SFMTA staff using 
CMSCPS related hardware, software and support services: 

a. Restricted access to the system by time of day 

b. Restricted access based upon proper authorization 

c. Unique user access identification that shall be changed at periodic intervals 

d. Backup records of viitually eve1y update transaction 

e. Transaction histories with date, time and identification of every transaction 

f. Strict control and reconciliation procedures for eve1y system update 

g. Control of dial-up access to the system and 

h. Virus detection and control 

Security for CMSCPS system access and printed materials maintained on 
Contractor's premises include but are not limited to the following: 

i. MS-Windows and Contractor software system logon IDs that follow all corporate 
and data center access rules and approvals 

j. Password lock on all PCs following inactivity 

k. Anti-virus controls and automatic virus definition updates on all PCs 

I. USB ports on all non-management PCs are disabled to prevent saving Personally 
Identifiable Information (Pll) data to local hard drives from Contractor software 
system or the CA DMV 

m. All staff are required to sign CA DMV privacy agreements upon hire and on an 
annual basis 

n. Backup tapes for the server are stored in a locked safe in the locked server room 
until monthly pickup by Contractor's offsite storage vendor 

o. 'End of day' procedures.to ensure that no sensitive printed or systeri1 infonnation 
is accessible 

p. Printed material is disposed for shredding by an outside security vendor 

q .. Files are locked outside nonnal business hours 

r. Couriers sign a log in production control to track deliveries each time they enter 
the pren1ises 

2. Physical Security 

Contractor shall maintain a local facility to supp01t SFMTA's CPSCMS functioning, 
including: project r11anage111ent, operations 1nanage1nent, WAN equiptnent, data 
requests, local syste111s support, production control, \Vorkflovv hnaging, tow noticing, 
and special collections·custo1ner service and correspondence. 

Contractor's facility shall have a full-time onsite building manager and security staff 
to provide a first line of security- all visitors 1nust sign-in and sign-out \vith 
identification verification. A building inanagen1ent-issued pass is required to gain 
entrance during non-business hours and days. 
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Contractor shall ensure that building security features are in operation, including but 
no limited to: 

a. Meeting all City of San Francisco building and fire code requirements 

b. 24-hours-a-day, seven-days-a-week security 

c. Visitors entering or leaving the building during business hours 1nust sign-in and 
sign-out ':vith identification verification 

d. Equipment removal passes required 

e. A sprinkler system for fire protection 

f. Regularly scheduled evacuation drills 

Security features within Contractor's office space shall include but are not limited to: 

g. Entiy doors that are controlled through keypad access outside business hours, 
Monday through Friday, 8:00 a.111. through 5:00 p.m. 

h. Office access controlied through a single entrance during regular business hours, 
Monday tlu·ough Friday, 8:00 a.m. through 5:00 p.m. 

i. Visitors sign in at reception 

j. Heat/smoke sensors 

k. · Handheld fire extinguishers placed throughout the floor, including one in the 
server roo1n 

I. Locked server room 

m. An office security manager and safety director to maintain office security and 
safety manuals. 

n. A Safety and Security Guide that is issued to each new Contractor employee. 

o. New employee training sessions to inform all staff of security and safety 
processes and procedures. 

p. Annual refi·esher ineetings re1nind staff of security issues and present new 
infonnation. 

G. Disaster Recovery 

Contractor shall have a detailed disaster recove1y backup plan that addresses four areas of 
concern: Backup and off-site storage of all 1nedia, Maintenance, repair and restore 
processes to t11iniinize disruption of service, alternate processing arrange111ents in the 
event of a catastrophe and periodic testing of emergency procedures. Contractor shall 
document disaster procedures in a Disaster Plan that shall be available for review by the 
SFMTA within sixty (60) days of the Effective Date of the Agreement. 

1. Data Backup, Off-site Storage and Recovery 

Contractor shall ensure that the following tasks are completed: 

a) Backup copies of all media are made weekly and daily, as designated by the 
SFMTA. 

b) Backup copies of all media are delivered and stored at a designated off-site 
facility within 24 hours of completion of save pl'Ocess 

c) Daily incremental backups are taken of every non-database dataset which has 
been revised since the last backup (including but not limited to: operating 
software, source code, procedures, copy, and transaction libraries). 
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d) Manage and maintain an Automated Protection Log Control System that records 
all information pertaining to the PCPS database protection copy operations that 
would be needed for an on-site or off-site recove1y operation. 

2. Maintenance, Repair and Restore Processes 

To rnini1nize disruption of serviCe, Contractor shall: 

a. Ensure that hardware vendor maintenance suppo1t Contracts provide on-going 
preventive rnaintenance and response to hardware probie1ns within four hours for 
any component failure 24 hours per day, 7 days per week. 

b. For any hardware component for which vendor Contracts are not available, 
Contractor shall have third paity maintenance personnel access to guarantee 
uninterrupted service to SFMTA. 

c. The data center provides permanent office space for field engineering and 
suppo1t personnel for its primaiy hardware vendors including IBM, EMC, and 
Amdahl. These vendors maintain a complete spare pa1ts·invent01y on-site at the 
data center. 

d. Contractor shall moi1itor software that performs regular diagnostics, repmts any 
irregularities, notifies field support personnel and schedules preemptive 
maintenance in advance of the onset of a hardware failure. 

3. Alternate Processing Arrangen1ents 

Contractor shall have a Disaster Recove1y Plan available within sixty (60) days of the 
Effective Date of the Agreement. The plan shall include the following components: 

a. An action plan 

b. Notification procedures to execute the plan 

c. Assigned and trained disaster recovery tean1 

d. All necessa1y resources (backup site, vault, transpmtation, etc.) 

e. Logistics needed to implement plan 

f. Directions to the backup facility 

g. Reporting and con11nunication structure 

h. Identification and retrieval of backup files and supplies 

i. List of all tea111 ine1nberS and their assign1nents 

A copy of the disaster plan shall, upon receipt, be included as Appendix G to the 
Coutract. 

4. Periodic Testing of Emergency Procedures 

Contractor shall conduct an annual review of the Disaster Recove1y Plan that ensures 
thaf the plan re1nains current and responsive to changes in technology, environ1nent, 
personnel, and business considerations. Contractor shall notify the SFMT A's 
·contract Adrninistrator in \Vriting of the results of the annual revie\v, and note any 
modifications to the plan. 

5. Contractor's Remote Facility 

Contractor shall, through its remote facility located at Tanytown, NY, provide a 
complete and comprehensive back-up of all system and files and alternative 
processing arrangements. The Disaster Recovery Plan shall address the following 
actions and resources necessa1y to restore systen1s and data as soon as possible: 
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a. Established procedures for the back-up of all software, computei· programs, files, 
and computerized procedures 

b. Off-site duplication of all software, computer programs, files, and computerized 
procedures 

c. Service agree1nents and procedures for all hardware, con1111unications, and other 
equip111ent in order to 1ninhnize the tin1e required to i"estore service 

d. Alternate processing arrangements in the event of severe damage to facilities 

e. Periodic and con1prehensive testing of en1ergency procedures 

f. Full weekly back-ups and incremental daily back-ups of all computer programs, 
software, and files 

g. Back-up copies are delivered and stored at a designated off-site facility within 24 
hours of the completion of the save process 

H. Exit Clause 

Contractor agrees that SFMTA will own all data collected and maintained by the system 
upon termination or expiration of the Contract. Following termination or expiration of the 
Contract, Contractor shall provide to SFMTA all data in a readable electronic form 
determined by agreement of both patiies. Contractor also shall agree to make available to 
escrow all application source code necessary to operate the system during the Contract 
term at no cost to SFMT A. 
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The following services are optional. Should the SFMTA opt to implement any service, 
the SFMTA will notify Contractor to prepare a plan for implementation, along with 
specific costs. Costs shall not exceed the amounts referenced below. Contractor shall 
submit the implementation plan within a specified number of days after written 
authorization from the SFMTA to proceed, as noted below for each item. 

A. Marketing And Revenue Generation Program (MRGP) 

Following Contract award, SFMTA staff will meet with Contractor to determine the 
framework of what is allowable under SFMTA policies and guidelines relative to third­
party n1arketing and advertising. 

Within 180 days of written notification to proceed from the SFMTA, Contractor shall 
submit a Marketing Plan. Upon SFMTA approval of the Marketing Plan, Contractor 
shall implement the plan. Any advertising conducted by Contractor pursuant to this 
agreement shall be consistent with the SFMTA's advertising policy. Net revenue derived 
from the implementation of the Marketing Plan shall be allocated 70% to SFMTA and 
30% to Contractor. 

SFMTA will jointly detennine specific adve1tising techniques with Contractor. 
Examples of the types of advertising offered include but are not limited to: 

1. In-statement adve1iising, snch as flyers, included with notices, correspondence 
or permit renewal letters 

2. Tear-off type ads on remittance envelopes 

3. Ads printed on meter and Muni Pass cards and/or sleeves 

4. Banner ads on payment or parking information website 

5. Ads on cashiering receipts or pay by web receipts printed by citizens 

B. Electronic Residential Parking Permits 

Within 120 days of written notification to proceed from the SFMTA, following approval 
ofSFMTA specifications, Contractor shall integrate RFID permits with the PCPS RPP 
subsystem. Contractor's RFID card shall be capable of being programmed with a permit 
type, and of being progra1n1ned vvith another pennit type and the user's pennit status 
changes without replacing the user's card. 

Contractor's permit reading application shall be capable of being installed on the new 
(2010) Handheld Units. Contractor shall ensure that through the system, Customers will 
be able to keep a single pennit and renew, change, or update pennits in personi by 1nail or 
on line. 

Cost Estimate: 

The project shall not exceed $50,000 in total costs. Contractor estimates that the ongoing 
transaction cost for the program shall be $10 per new permit issued and $5 .00 per permit 
i·enewal. The implementation price for the project, including development of the RFID 
permit, modification of the website, integration with the PCPS RPP subsystem, and 
enabling of the Handheld application will be $150 per hour, with the total not to exceed 
$50,000, as stated above. 

C. Electronic Boot Removal System 
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Within 90 days of written notification to proceed from the SFMTA, following approval 
of SFMT A specifications, Contractor shall provide a pilot program for vehicle boots that 
are capable of being releaBed by the Customer by calling a toll-free number that must be 
available 24 hours per day, 7 days a week. Contractor shall ensure that the Customer will 
be able to pay Fines and Fees with a credit or debit card, or check-by- phone. 

Upon payment, Contractor shall provide the Customer a numerical code to unlock the 
boot, which can then be delivered by the driver to a location specified by the SFMT A. 

Cost Estimate: 

Pricing for the program shall not exceed $100 per vehicle booted, including all equipment 
and replacement equipment. A 30 boot pilot program is offered for four months. There 
will be an $80,000 termination fee to cover vendor expenses, only ifthe program is not 
subsequently implemented. 

D. Paint Shop and Regulatory Sign Inventory System 

Within 90 days of written notification to proceed from the SFMTA, following approval 
of SFMTA specifications, Contractor shall modify the current work-order system to 
capture inventory and display the information on a series of pages. Contractor shall 

· ensure that the primary display screen shall include search capabilities based on 
sign/paint type against the invento1y table for the user to find the proper location to create 
a work order. SFMTA will define what reports are required under the system. 

Prior to implementation of the system, SFMTA will do the following: 

1. Conduct a full i11vento1y of the signs, paint, and poles with location information, sign 
type or paint color, sign text, and GPS coordinates and provide that invento1y in a 
loadable electronic fom1at 

2. Maintain the inventory on a daily basis and upload changes to the system 
electronically as needed 

3. Provide Contractor with an electronic list of all possible sign types with associated 
text, all possible pole types, and all possible paint type configurations to be added to 
the appropriate system tables 

4. Estimate number of signs, poles, and painted surfaces to be tracked 

5. Estin1ate nu1nber of invento1y changes per year 

6. Estimate number of work orders per year 

7. Estin1ate nu1nber of sign, pole, and paint types 

Cost Estimate: 

Contract shall charge the programming price of$150 an hour, not to exceed $60,000 for 
project development. 

E. Additional Equipment Options 

1. Addition of at least 80 Hand held Units for Transit Violation Enforcement 

Within 90 days of written notification to proceed from the SFMTA, Contractor shall 
provide Handheld Units as specified below, Contractor shall provide two base units, 
both of which can be used with Extech Printers and Pocket PEO Software. 
Contractor shall provide programming of Pocket PEO software to accommodate the 
new Transit ticket fonnat. 
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Prices are based on 80 Units and are inclusive of printer, wa!1'anty, and programming 
costs. Contractor shall charge the following rates, dependent on which Handheld 
Unit the SFMT A chooses: 

a. Symbol MC9090=$6,100 per Handheld. Includes base Unit with camera, spare 
lithium battery, holster, 4 slot Ethernet cradle, DC and AC line cords, cameo 3 w/ 
Bluetooth, shoulder strap, quad batte1y charger, boot, cameo 3 spare battery, pen 
cleaning kit printer, and three year warranty upgrade. 

b. Intermec 75 IB = $6,430 per Handheld. Includes base Unit with camera, multi­
dock switch, spare batte1y, universal power supply, AC power cord, holster, 
cameo 3 w/ Bluetooth, shoulder strap, quad battery charger, boot, cameo 3 spare 
battery) pen cleaning kit printer) and three year warranty upgrade. 

2. Cameras and processing for Sweepers and Buses 

Within 90 days of written notification to proceed from the SFMTA, following 
approval of SFMTA specifications, Contractor shall implement a plan for providing 
LPR (license plate recognition) cameras for sweepers and buses. Contractor's system 
shall integrate with a photo enforcement backend system. Contractor shall provide 
the following system functions: 

a. Automated detection of an illegally parked vehicle 

b. Auto111ated ca1nera initiation, 

c. LPR interpretation of license plate number and capture of location, date, and 
ti1ne. 

d. Ability to upload violation images and data to the photo enforcement backend 
syste111 \Vhere iinages can be 1nanually revie\ved, additional data can be entered) 
and the Citation can be either approved or disapproved. 

e. Mail approved violation notices to registered owners. 

Cost Estimate: 

The price for a purchase of I 00 cameras including installation shall be not more than 
$32,000 per camera. Integration and development work is charged at $150 per 
programming hour, not to exceed $25,000. 

For cameras on buses: If SFMTA opts to have Contractor process the Citations using 
the photo enforcement backend system, Contractor and SFMTA will negotiate a 
monthly processing fee depending on SFMTA requirements. 

For cameras on sweepers: Contractors and SFMTA will negotiate a per Citation fee 
increase or a 111onthly processing fee depending on SFM'TA processing require1nents. 

3. Kiosks in City Offices 

Within 60 days of written notification to proceed from the SFMTA, following 
SFMT A approval of specifications, Contractor shall provide payment kiosks which 
are capable of accepting pay1nents for parking violations or parking pennits, printing 
receipts, providing balance infonnation, and dispensing pennits. Contractor shall 
ensure that kiosks can perform the following functions: 

a. Process other municipal or third party payments. 
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b. Accept cash, check (using an in-line check reader or check scanner), credit card, 
and debit card payments. 

Cost Estimate: 

Kiosk costs include integration with PCPS, software customization to San 
Francisco's parking progran1, and installation. 

The price per kiosk shall not exceed $13,000, with a monthly monitoring fee of $60 
per month per kiosk, and a $2 per transaction fee. 

SFMTA and Contractor shall negotiate any additional communication costs.required 
to support the kiosks and recurring per transaction credit card clearing fees. 

Contractor shall not be responsible for any credit card processing fees. 

4. Additional Scanners 

Based on volumes (TBD), Contractor will install a scanner(s) and implement the 
"scan additional" feature in workflow after. Contract signing within 30 days of signed 
off specifications. The cost is approximately $13,000 for the first scanner (including 
50 hours in programming@ $150 per hour). The price for additional scanners is 
approximately $5,500 per scanner. 

F. Point ofSale 

Within 60 .days of written notification to proceed from the SFMT A, following approval 
ofSFMTA specifications, Contractor shall provide equipment and systems development 
for utilizing PCPS cashiering for various SFMTA "media" sales at various locations. 

Cost Estimate: 

Price will be at $150 per programming hour not to exceed $10,000. Contractor and cost 
of equipment, if purchased by Contractor. 

G. OMS Data Entry 

Within I 5 days of SFMTA's written request, and with written instructions provided by 
SFMTA enforcement, Contractor shall provide data entry services for handwritten daily 
field activity logs for Enforcement, at a cost of $3.00 per log. Contractor shall enter daily 
logs irito the system within three (3)'business days ofreceipt. 

H. Taxi Permits 

Contractor shall develop a subsystem to process taxi permits based on SFMTA 
specifications. 

Within 90 days of SFMTA's written request, Contractor will develop a plan for a taxi 
permitting system that will: track all permit types, new and renewal; provide noticing as 
required; provide financial data; track payments collected and due; and generate reports 
as specified by the SFMT A. 

Price will be at $150 per programming hour not to exceed $50,000. 
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Contractor sliall develop and manage the c011trols exercised by PCPS to provide a notice and 
correspondence program that is accurate and timely to the satisfaction of the SFMTA. 
SFMTA must approve in writing all letters, forms, notices, other documents, and procedures 
used by Contractor. Contractor may recommend generating additional notices or 
correspondence to Custo1ners. Hov11ever, prior to adopting any changes, Contractor shall 
explain in writing the benefits and costs of such changes and obtain prior written approval 
from the SFMT A before implementation. 

The program shall provide the following Citation notice and correspondence functions: 

A. Print and mail all notices and correspondence required to support PCPS. 

B. Provide an i1nage inanage111ent syste111 that tracks and processes inco1ning 
correspondence and pennits viewing of scall1led correspondence to suppo1t SFMTA and 
Customer service operations to the satisfaction of the SFMT A. 

C. Provide an automated correspondence function that allows SFMT A staff to automatically 
generate form letters to the satisfaction of the SFMT A. 

D. Implement system controls to provide accurate and timely notices and correspondence 
that incorporate industry-specific design and mailing techniques to the satisfaction of the 
SFMTA. 

E. Provide a complete audit trail for all notices and correspondence to the satisfaction of the 
SFMTA. 

F. Notice Selection 

Contractor shall ensure that the PCPS provides the flexibility to accommodate time-based 
as well as criteria-based selection variables to generate specific types of notices such as 
notices based on VLN and Citation number. Contractor shall make variable text 
modifications as directed by the SFMTA. Such modifications shall be completed within 
ten (I 0) Business Days after final written approval by the SFMTA Contract 
Administrator. 

Contractor shall maintain a three (3) month supply of pre-printed forms. Prior to re-order 
Contractor shall notify SFMTA and request that any modifications to forms be submitted 
by the SFMTA within ten (10) Business Days of notification .. Contractor shall complete 
modifications to pre-printed forms within thhty (30) calendar days after final written 
approval by the SFMT A. 

Contractor shall provide the notices and coITespondence listed below and accommodate 
fu1ther modifications to the list that are required by state law or enhance revenue 
collections efforts as directed by the SFMTA. 

SFMTA Notices to be Generated by Contractor 
Notice Name Frequency 

First Instate Notice (NDPV) Daily. 

Second (DMV Hold) Instate Notice Daily 

First Rental Notice Weekly 

F~re Evasion Notice No. 1, 2, 3, 4 Weekly 

J First Out of State Notice Weekly 
--
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Contractor shall be responsible for the cost of generating and printing the first two notices 
mailed as required by this Agreement, for Parking Citations Processing, RPP Processing 
and Fare Evasion Processing and the quality of each notice generated. At a minimum, 
Contractor shall check for alignment, print quality, correct form, and correct run date and 
ensure that all required infonnation is included. 

Contractor shall comply with all U.S. Postal Service requirements applicable to pre­
s01ting, bar coding, and first class mail including the U.S. Postal Service's "Domestic 
Mail Manual." 

H. Postage Costs 

Contractor shall be responsible for all postage costs, including postage costs associated 
with placing holds on vehicle registration renewals with the California DMV and out-of­
state DMVs, mailing of the first two notices of delinquency, Administrative Adjudication 
Progran1 notices, tow notices, Special Collection notices, and correspondence associated 
with the PCPS and RPPS systems. 

I. Notice Research and Reporting 

Contractor shall ensure that the PCPS is able to research specific notice runs, individual 
notice record infonnation, and response rate or pay111ent return rate to the satisfaction of 
the SFMTA. In addition, Contractor shall ensure that the PCPS has the ability to suppo1t 
an online, real-time review of all notice activity by type of notice. 

Contractor shall provide daily and weekly management repo1ts that track all notices and 
responses to tl1e satisfaction of the SFMT A. 

Contractor shall provide summary data for each notice run and detailed information for 
each notice for the preceding twelve (12) months within one (1) Business Day of 
SFMT A's request. 

J. Notice of Delinquent Parking Violation 

Contractor shall generate Notices of Delinquent Parking Violatiort that include but is not 
limited to the following information: 

1. The procedure for challenging a Citation by mail; 

2. The address to which Payment should be mailed; 

3. Instructions for credit card payments via the telephone or internet; 

4. The date on which a late penalty will be added to the Citation amount and the amount 
that will be added; 

5. Statement that the Registered Owner assumes responsibility for ensuring that 
Payment is received before the due date; 

6. All appropriate and required warnings regarding actions that will effect a Customer's 
credit rating or vehicle registration fees; 

7. The toll free telephone number and hours of operation for Customer service inquiries; 
and 

8. Any other information required by the SFMTA or state law. 

K. Correspondence 

Contractor shall forward to SFMTA all correspondence that requires SFMT A response 
on a weekly basis. 
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IX. PERFORMANCE REQUIREMENTS AND CONTRACT LIQUIDATED 
DAMAGES 

Certain levels of operation shall be met by Contractor to ensure satisfactory service to 
SFMT A and the public. It is the responsibility of Contractor to provide SFMT A with 
appropriate management information repotts that will enable SFMTA to monitor all of the 
service levels. Contractor shall maintain records sufficient for SFMTA to audit and 
substantiate con1pliance \Vith all 1nonitoring require111ents. 

Each service level has a corresponding credit to SFMTA for non-compliance. All credits will 
be deducted from any amount payable pursuant to Contractor's monthly statement for the 
month in which the service level was not fulfilled. 

Additional credits for non-compliance detailed in this section are intended to encourage 
Contractor to perform all services at the required levels. The assessment of additional credits, 
however, does not affect SFMT A's option to terminate this Contract for failure to comply 
\¥ith service levels. 

A. Handheld Ticket Writing and Reporting System (HWRS) 

1. Failure of the system to maintain security data will result in a credit to SFMTA of 
$500 per incident. (§ ll.H) 

2. Failure of Contractor to ensure the integrity of the transmission and reconciliation of 
the number of Citations transmitted with the number received and processed will 
result in a credit to SFMTA of $500 per incident(§ ILG). 

3. Failure of Contractor to provide a schedule for implementation of the Field 
Maintenance Request component within 90 days of receipt of specifications from 
SfMT A's Enforceme1)t Division will result in a credit to the SFMTA of $500 per 
Business Day delay. (§ II.I) 

4. Failure of Contractor's HWRS system to transmit Field Maintenance Requests 
through the Handheld Units will result in a credit to SFMTA of $500 per incident. 
(§ !I.I) 

5. Failure of Contractor to have the HWRS and PCPS systems operate in an integrated 
fashion 97% of the time within a given calendar month will result in a credit to 
SFMT A of 10% of the Contractor's invoice amount for any incident that exceeds the 
3% allowance for failure ofHWRS-PCPS integration within a given billing month. 
(§ ll.F) 

6. Failure of Contractor to follow the Handheld Equipment Replacement Schedule 
(§ II.D) as outlined in the Contract will result in a credit to the SFMTA of $500 per 
Business Day delay. 

B. Officer Management System 

Failure of Contractor to provide the Officer Management System in accordance with 
Contract specifications within 90 days ofSFMTA's written approval will result in a 
credit to SFMTA of$10,000 for each Business Day delayed unless a written extension of 
the deadline for providing OMS is granted by SFMTA. (§III.Bl) 
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C. Parking Citation Processing System (PCPS) 

l. Failure of Contractor to enter Handwritten Citation data into the system within two 
(2) Business Days of receipt will result in a credit to SFMTA of $1,000 per Business 
Day delay.(§ IV.D.2) 

2. Failure of Contractor to review and resubmit those Citations that do not successfully 
update1for update processing within one (2) Business Days will result in a credit to 
SFMTA of$1,000 per Business Day delay.(§ IV.D.2) 

3. Failure to update new handwritten Citations to the computer database within two (2) 
Business Days ofreceipt will result in a credit to SFMTA of $1,000 per Business 
Day delay.(§ IV.D.3) 

4. Failure to mail a Citation to the Registered Owner within ten ( 10) days of Citation 
issuance, upon receipt of said Citation from SFMTA within two (2) Business Days of 
issuance to a vehicle that leaves the scene of a violation, will result in a credit to 
SFMTA of$1,000 Business Day of delay. This credit will not apply if the CA DMV 
fails to provide Registered Owner information for the Citation's license plate. 
(§IV.B) 

5. Failure of Contractor to provide a readable reproduction of a Citation or any legally 
required supporting documentation to a Customer or the SFMTA, including for an 
Ad111inistrative Review> Ad111inistrative Hearing, or De Novo Hearing \Vithin three 
(3) Business Days of request (excluding archived records) will result in a credit to the 
SFMTA of $1,000 per Business Day of delay. (§IV.E.1.e) 

6. Failure of Contractor to achieve an availability level of 96% for any individual 
calendar month, except in case of a Disaster Recovery Event, will result in a credit to 
SFMTA based on the percentage of difference between the criteria and the actual 
percentage of availability, multiplied by Contractor's .Per Ticket Fee basis for the 
month(§ IV.l.6). 

7. Failure of Contractor system to restore archived records to the database within seven 
(7) Business Days after receipt of a request from the SFMT A will result in a credit to 
the SFMTA of$100 per occurrence. (§IV.C.3.d) 

8. Failure of Contractor to provide on-demand an electronic facsimile of all Citations 
generated by Handheld Units within two (2) Business Days of receipt will result in a 
credit to the SFMTA of $100 per occurrence. (§IV.C.2) 

9. Failure of Contractor to request California Registered Owner information within 
three (3) Business Days of a new Citation record being updated or entered into the 
database will result in a credit to the SFMTA of $100 per occurrence. (§IV.E. l.e) 

10. Contractor shall ensure that the equipment and hardware shall operate in a real-time 
mode, and provide the capability of accepting Citation payments during periods when 
data co1nn1unication lines are te1nporarily inactive. Failure of Contractor's syste1n to 
transfer transactions to the processing database within fifteen (15) minutes after data 
communication lines are restored will result in a credit to the SFMT A of $100 per 15-
minute period of delay, (§IV.HJ 
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D. Maintenance of Records 

1. Audit Trail 

Failure to produce any documentation of Citation payment history instantly upon 
SFMTA request will res.ult in a credit to SFMTA of $25 per occurrence and an 
additional $50 credit for each additional Business Day. (§ IV.I.4) 

2. Back-up Software 

Failure of Contractor to provide a duplicate file or back-up of PCPS software Within 
ten (10) Business Days after the end of each quarter during the te1111 of the Contract 
and within one month after default of the Contract will result in a credit to the 
SFMTA of$1,000 per Business Day delay. (§IV.C.7) 

E. Payment Processing 

1. Processing of Funds 

Failure to make deposits within one Business Day will result in a credit to SFMT A of 
$500 plus the calculated loss in actual interest rate for the time period of delay. (§ 
!V.1.2) 

2. Lockbox Payment Processing 

a. Failure to make the two (2) required mail pickups per Business Day on any given 
workday will result in a $500 credit to SFMTA per occurrence.(§ IV.l.2.a) 

b. Failure to enter each batch of payments into the system within twenty-four (24) 
hours of receipt or no later than the end of the next Business Day, whichever is 
greater, will result in a credit to the SFMTA of $1,000 per occurrence.(§IV.I.2.b) 

c. Failure of Contractor to maintain a 97% level of accuracy per month for all data 
entry of lockbox payments inputted by Contractor will result in a credit to the 
SFMTA of $5,000 per one (1) percent drop, per Business Day. (§IV.l.2.c) 

d. Failure of Contractor to ensure that all payment documents received via mail and 
processed are copied and archived fora minimum of five (5) years, and that 
documents are stored in a manner that permits retrieval within one (I) Business 
Day of request will result in a credit to the SFMT A of $250 per Business Day 
delay (§IV.1.2.a) 

F. Reconciliation of Monies 

Failure to reimburse any shortage daily will result in an additional credit to SFMTA 
in the amount of25% of the shortage ainount. (§ IV.J.5) 

G. Data Collection 

1. Status of Protested Citations 

Failure of Contractor's system to accurately display all information associated with 
the status of a Citation subject to Protest will result in a credit to SFMTA of$ l ,000 
per incident. (§ IV .E.5) 
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2. Data Accuracy 

Failure to maintain a 97% level of accuracy for each day's data entry for new 
Citations will result in a credit of $500 per day for each Business Day that will be 
deducted from the Contract's charges. (§ IV.I.2.c) 

3. Error Correction 

Failure to repair or correct any malfunctions and errors that impact the collection of 
revenues by SFMTA within two (2) Business Days ofreceipt of notice from the 
SFMTA will render Contractor liable for any loss ofrevenue that has been caused by 
the default. (§ Vl.C.3) 

H. Additional Systems within the PCPS 

1. Abandoned Vehicle Tracking System (A VTS) 

a. Failure of Contractor to mail a notice to the Registered Owner and legal lien 
holder of an abandoned vehicle within 48 hours of identification (excluding 
weekends and holidays) will result in a credit to the SFMTA of$ 100 per 
occurrence per business day delay. (§ IV.L.l) 

b. Failure of Contractor to have the AVTS in place as defined in the Agreement 
within 90 days of SFMTA approval of specifications will result in a credit to the 
SFMTA of $1,000 per Business Day of delay, unless arrangements for an 
extension are made and documented with SFMTA prior to the deadline. 
(§ !V.L.l.a) 

c. Failure of Contractor to provide a repmt describing AVTS rep01ting capabilities 
to the SFMTA within 90 days after the Effective Date of the Agreement will 
result in a credit to the SFMTA of $1,000 per Business Day delay. (§ lV.L. l.b) 

2. Image Management System (IMS) 

a. Failure to provide an Image Management System within 90 days of the Effective 
Date of the Agreement will result in a credit to SFMTA of $100 per Business 
Day of delay unless written approval from SFMTA for the delay is secured 
before the provision has passed its deadline date. (§IV.L.3) 

b. Failure of the Image Management System to retain up to five (5) years of 
manually entered records online will result in a credit to SFMTA of $1,000 per 
calendar day not available. (§IV.L.3) 

c. Failure of the Image Management System to provide retrieval of images from 
Contractor's network to the SFMTA network within ten ( 10) seconds using 
SFMTA' s WAN, will result in a credit to SFMT A of $100 per incident. 
(§IV.L.3) 

3. Automated Telephone Answering System (ATAS) 

Failure. of Contractor to provide an implementation plan within 30 days of receipt of 
requirements, or to provide the system within 180 days ofSFMTA's acceptance of · 
the implementation plan. ATAS will result in a credit to the SFMTA of$1,000 per 
Business Day delay.(§ lV.L.4) 
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4. Pay-by-Web System (PWS) 

Failure of Contractor to provide an implementation plan within 30 days ofreceipt of 
requirements or to provide the system within 180 days of SFMTA's acceptance of the 
implementation plan will result in a credit to the SFMTA of$1,000 per day delay. 
(§IV.L.5) 

5. Pay-by-Phone System (PPS) 

Failure of Contractor to confirm all pay-by-phone transactions and transfer of funds 
within twenty-four (24) hours will result in a credit to the SFMTA of$500 plus the 
actual interest rate accrued for the time period of delay. (§IV.L.6) 

6. Parking Information Website (PIW) 

Failure of Contractor to provide modifications to the PIW will result in a credit to the 
SFMTA of$500 per Busine.ss Day delay. (§IV.L.7) 

I. Hardware and CMSCPS Requirements 

1. Workstation Operational Performance 

If Contractor fails to meet the defined workstations response time requirement 
between Contractor's network and the SFMT A network of an average of three (3) 
seconds for more than 2 hours in any one-week calendar period, SFMT A shall be 
entitled to a credit against Contractor's monthly system charges as follows: 
(§ Vl.C.I) 

b. Greater than (>) three minutes but less than ( <) 20 minutes = $1,000 per hour 

c. 20 minutes or greater, but< 60 minutes= $5,000 per hour 

2. Transition to Web-based Applications 

Failure of Contractor to transition CPSCMS and associated applications to web-based 
versions within one (1) year of the Effective Date of the Agreement shall result in a 
credit to the SFMTA of$1,000 per Business Day of delay. (§VI.A) 

3. Backup Connection 

Failure of Contractor to establish an ISON backup connection within five (5) minutes 
of receipt of notification from the SFMT A that any data circuit is inoperable will 
result in a credit to SFMTA of $1,000 per working day of delay. (§VLC.2) 

3. Technical Support throngh Contractor's Network Operations Center 

Failure of Contractor to promptly resolve at least 90 percent of all incoming calls 
through the NOC and diagnose an additional five percent of the calls that Contractor 
refers to equipment or facilities vendors will result in a credit to SFMTA of $500 per 
incident. (§VLD. l) 

J. Training 

1. Failure of Contractor to provide end-user manuals to the satisfaction of the SFMTA 
within 90 days of the Effective Date of the Agreement will result in a credit to the 
SFMTA of $500 per Business Day of delay. (§VLD.3.b.i) 

2. Fail me of Contractor to provide functional manuals to the satisfaction of the SFMTA 
within 180 days of the Effective Date of the Agreement will result in a credit to the 
SFMTA of $500 per Business Day of delay (§VI.D.3.b.ii) 
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3. Failure to provide quarterly notice of Training Plan reviews to SFMT A within 3 0 
days after each quaiie1' will result in a credit to SFMTA of $500 per occurrence. 
(§Vl.D.3.b.iii) 

K. Special Collections 

1. Failure to produce a Collection Plan within 90 days of the Effoctive Date of the 
Agreement will result in a credit to the SFMTA of $250 per Business Day not 
received, unless prior written approval for delay is granted by SFMTA. (§ V.B) 

2. Failure of Contractor to implement new components to the Collection Plan within 90 
days of request and approval by the SFMTA will result in a credit to the SFMTA of 
$500 per Business Day not implemented.(§ V.B) 

3. Failure of Contractor to provide a local telephone number and a toll-free number 
staffed by sufficient Customer service representatives to answer at least 96% of all 
calls per day within six ( 6) rings, between the hours of 8 a.m. and 5 p.m. on Business 
Days, unless otherwise directed by the SFMTA will result in a credit to the SFMTA 
of $100 per Business Day .. (§ V.F. l) 

4. Failure of Contractor respond to written inquiries submitted by Customers within ten 
(10) Business Days of receipt will result in a credit to the SFMTA of $100 per 
occurrence.(§ V.F.2) 

5. Failure of Contractor to enter into PCPS and forward any requests for Administrative 
Review or Hearing for Citations issued to out-of-state vehicles to the SFMTA within 
two (2) Business Days will result in a credit to the SFMTA of$100 per occurrence. 
(§ V.G) 

6. Failure of Contractor to ensure that archived records can be retrieved and restored to 
the active PCPS database within seven (7) Business Days ofreqnest will result in a 
credit to the SFMTA of$100 per Business Day delay. (§ V.H) 

7. Failure of Contractor to produce special collections reports will result in a credit to 
SFMTA of $500 per occurrence per Business Day not received, unless prior written 
approval for delay is granted by SFMTA. (§ V.J) 

L. Noticing 

1. Failure of Contractor to complete modifications to pre-printed forms within thirty 
(3 0) 9alendar days after final written approval by the SFMT A will result in a credit to· 
the SFMTA of$250 per Business Day delay.(§ VIII.F) 

2. Failure to provide summaiy data for standard notice runs and detailed information for 
each notice within the preceding twelve ( 12) months within one ( l) Business Day of 
SFMTA's request will result in a credit to SFMTA of $250 per calendar day of delay. 
(§VIII.I) 

3. Failure to provide any standard noticing management report within the deadlines 
established by the Contract will result in a credit to the SFMT A of $100 per calendar 
day of delay.(§ Vlll.F) 
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I. Per Citation Fee 

APPENDIXB 
Cakufation of Charges 

SFMTA will pay the Contractor a per citation fee for as noted in the table below for services 
stipulated in Appendix A, Sections II, III, IV, VI and VIII : 

·•• pitatil)ll~ pro¢ess¢.d ·••· · • 
. ', ... '-'.' :· ·.···.-... ·.:·-·: 

I< • • 1 
,. 

.•· .. ·.> ... · .... :~··:·<-··.:· .... ::-
Y~~r3 I •• .: :. per year: ·· . > ·· .. Y•a•'· i. Yeai'2 · Year.4·· Yea~5 

first 1.5 million $2.890 $2.890 $2.890 $2.890 $2.890 
Next 250,000 (l.75 million) $2.890 $2.890 $2.890 $2.890 $2.890 

Next 250,000 (2 million) $2.890 $2.890 $2.890 $2.890 $2.890 
Next 250,000 (2.25 million) $2.601 $2.601 $2.601 $2.601 $2.601 
Next 250,000 (2.5 million) $2.340 $2.340 $2.340 $2.340 $2.340 

Next 250,000 (2. 75 million) $1.872 $1.872 $1.872 $1.872 $1.872 
Above 2.75 million $1.497 $ !.497 I $1.497 $1.497 $1.497 

II. Special Collections Fee 

SFMTA will pay the Contractor a 34% Special Collections contingency fee for services as stipulated 
in Appendix A, Section V-Special Collections System. 

Snecial Collections Fee 
Year 1 34% 
Year2 34% 
Year 3 34% 
Year4 34% 
Year 5 34% 

Page 1 of91 September 24, 2008 
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APPENDIXC 

Performance Bond 
(To be inserted at time of Contract Award) 
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APPENDIXD 

Re1naining Payments for Existing Handheld Device Payments 
as of October 2008 

·J~at··. :.:" · ·"· :'so·· li;Ci;,:e-1;c'J1ise~~·::-:,,·.·.-·-
$68,680 $5,500 

NoV-08 $16 833 $958 153 $51 847 $5 500 
Dec-08 $16 833 $974,986 $35,014 $5,500 
Jan-09 $16,833 $991,819 $18,181 $5,500 
Feb-09 $16,833 $1,008 652 $1,348 $5,500 
Mar-09 $1,348 $1,010,000 $0 $5,500 
A r-09 $1 $5 500 

. $85,514 $38,5000 
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APPENDIXE 

Re1naining Payments for Mobile License Recognition Devices 
as of October 2008 

The following are descriptions of the original agreements, with the remaining payment 
schedule tables. 

Contractor shall provide one Auto Vu unit to the SFMT A's Enforcement Division for use in a 
three-month pilot program, equipped for Scofflaw specific use (i.e., boot and tow activity) to 
include: hardware, sofuvare, delivery, onsite installation~ one-year \Va1Tanty, nvo days of 
111anufacturer provided ons~te training, and annual inaintenance in years two through three. 
This unit will be provided for a three-year period, at no cost to the MT A. Should the 
agreement be terminated before the three-year period is complete, a prorated lump sum 
amount will be due in full as detailed in this Appendix B (Chart A below). At the end of the 
three-year period or the tennination of the current agreement and resultant payoff of the 
bala11ce owed to the Contractor by the City, ownership of the Auto Vu unit(s) will transfer to 
the City. 
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CHART A - One Auto Vu Complete Unit, provided by PRWT for DPT use, Monthly 
Balance Schedule -- First Unit provided for Scofflaw 

One End of 
Complete Cumulative Month 
Unit+ Sales Offset Balance (Unit 

Re111aining Tax+ (Balance Price= 
Payments Maintenance Adjusted to $86,900+ 

Beginning (Y2, Y3) Include 8.5% Sales 
October Monthly Maintenance Maintenance Tax+ 
2008 Date Offset Fee Fee) Maintenance) 

Oct-08 TBD $3,214.92 $2,619 $73,222.92 $35,364.08 
Nov-08 TBD $3,214.92 $2,619 $76,437.83 $32,149.17 
Dec-08 TBD $3,214.92 $2,619 $79.652.75 $28,934.25 
Jan-09 TBD $3,214.92 $2,619 $82,867.67 $25,719.33 
Feb-09 TBD $3,214.92 $2,619 $86,082.58 $22,504.42 
Mar-09 TBD $3,214.92 $2,619 $89,297.50 $19,289.50 
Anr-09 TBD $3,214.92 $2,619 $92,512.42 - $16,074.58 

Mav-09 TBD $3,214.92 $2,619 $95,727.33 $12,859.67 
Jun-09 TBD $3,214.92 $2,619 $98,942.25 $9,644.75 
Jul-09 TBD $3,214.92 $2,619 $102,157.17 $6,429.83 

Au.g-09 TBD $3,214.92 $2,619 $105,372.08 $3,214.92 
SeJJ-09 TBD $3,214.92 $2,619 $108,587.00 $0.00 

Should the Enforcement division's use of the first Auto Vu unit result in an 8% increase in 
Scofflaw activity (boot and tow) during the three-month pilot, as measured against DPT logs for 
the previous 12 months, the Contractor will provide a second Auto Vu unit equipped for use as 
specified by the City. At the end of the three-year period or the termination of the current 
agreement and resultant payoff of the balance owed to the Contract by the City, ownership of the 
Auto Vu unit(s) will transfer to the City. Should the agreement be terminated before the three­
year period is complete, a prorated lump sum amount will be due in full detailed in this Appendix 
E (Chart B below). 
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CHART B - One Auto Vu Complete Unit, provided by PRWT for DPT use, 
Monthly Balance Schedule - Second Unit provided for timed parking 
violations 

One 
Complete Cumulative 
Unit+ Sales Offset End of Month 

Re1naining 'fax+ (Balance Balance (Unit 
Payments Maintenance Adjusted to Price= 
beginning (Y2, Y3) Include $86,900+ 8.5% 
October Monthly Maintenance Maintenance Sales 'fax+ 
·2008 Offset Fee Fee) Maintenance) 

Oct-08 $3,214.92 $2,619 $73,222.92 $35,364.08 
Nov-08 $3,214.92 $2,619 $76,437.83 $32,149.17 

Dec-08 $3,214.92 $2,619 $79,652.75 $28,934.25 
Jan-09 $3,214.92 $2,619 $82,867.67 $25.719.33 
Feb-09 $3,214.92 $2,619 $86,082.58 $22,504.42 
Mar-09 $3,214.92 $2,619 $89,297.50 $19,289.50 
Aur-09 $3,214.92 $2,619 $92,512.42 $16,074.58 

Mav-09 $3,214.92 $2,619 $95,727.33 $12,859.67 
Jlin-09 $3,214.92 $2,619 $98,942.25 $9,644.75 
Jul-09 $3,214.92 $2,619 $102,157.17 $6,429.83 

~-
Aug-09 $3,214.92 $2,619 $105,372.08 $3,214.92 
Sep-09 $3,214.92 $2,619 $108,587.00 $0.00 
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APPENDIXF 

SAN FRANCISCO MUNICIPAL TRANSPORTATION AGENCY 

Record Retention and Destruction Policy 

The San Francisco Municipal Transportation Agency Record Retention and Destruction Policy is 
adopted pursuant to Chapter 8 of the San Francisco Administrative Code, which requires each 
department head to maintain records and create a records retention and destruction schedule. This 
policy supersedes all previous record retention and destruction policies issued by the San 
Francisco Municipal Transporiation Agency. 

This policy covers all records and documents, regardless of physical form or characteristics, 
which have been made or received by the San Francisco Municipal Transportation Agency in 
connection with the transaction of public business. 

Note: as of the date of the Effective Date of the contract, the Record Retention Schedule is 
undergoing review by the agency. The document will be attached to this appendix upon 
co1npletion. 

PART I: POLICY AND PROCEDURES 

a. RETENTION POLICY 

The San Francisco Municipal Transpo1tation Agency shall retain records for the period of their 
itn1nediate or current use, unless longer retention is necessary for historical reference, or to 
comply with contractual or legal requirements, or for other purposes as set forth below. For 
record retention and destruction purposes, the term "record" is defined as set forth in Section 8.1 
of the San Francisco Administrative Code. Documents and other materials that do not constitute 
"records" under that section, including those described below in Category 4, may be destroyed 
when no longer needed, unless otherwise specified in Pait II. The records of the San Francisco 
Municipal Transpo1tation Agency shall be classified for purposes of retention and destruction as 
follows: 

Category 1: Permanent Retention. Records that are permanent or essential shall be retained and 
preserved indefinitely. 

· Permanent records. Pennanent records are records required by law to be pennanentlyretained 
and which are ineligible for destruction unless they are microfilmed or placed on an optical 
imaging system, and special measures are followed. Admin. Code Section 8.4. Once these 
measures are followed, the original paper records may be destroyed. Duplicate copies of 
permanent records may be destroyed whenever they are no longer necessary for the efficient 
operation of the San Francisco Municipal Transportation Agency. Examples of permanent records 
include project files, Board files, internal and external audits and personnel hiring and 
disciplina1y records. Not every depart1nent \Vill have pern1anent records. 
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· Essential records. Essential records are records necessaiy for the continuity of government and 
the protection of the rights and interests of individuals. Admin. Code Section 8.9. Examples of 
essential records are: Fleet Engineering Records, Accident Records and Grant Awards and · 
Modifications. 

Category 2: Current Records. Current records are records that for convenience, ready reference 
or other reasons are retained in the office space and equipment of the Department. Cunent 
records shall be retained as follows: 

· Where retention period specified by Jaw. Where federal, state, or local law prescribes a definite 
period oftime for retaining ce1tain records, the San Francisco Municipal Transportation Agency 
will retain the records for the period specified by Jaw. Examples of records required to be 
maintained for a specific period are Worker's Compensation Records, grievances ai1d payroll 
records; e.g., Conflict of Interest Form 700 must be retained 7 years pursuant to Gov. Code 
§81009(e); Accident-Injmy reports must be retained 5 years pursuant to 29 CFR 1404.6. 

· Where no retention period specified by Jaw. Where no specific retention period is specified by 
Jaw, the retention period for records that the depaitment is required to retain shall be specified in 
the attached Record Retention and Destruction Schedule. Records shall be retained for a 
1ninin1un1 oft\vo years, although such records inay be treated as "storage records" and placed in 
storage at any time during the applicable retention period. Examples of current records include: 
co1Tespondence, schedules and ad1ninistrative records. 

Category 3: Storage Records. Storage records are records that are retained offsite. Storage 
records are subject to the same retention requirements as current records. Example of storage 
records include citizen co1nplaii1ts, invoices and payroll correction reports. 

Category 4: No Retention Required. Documents and other materials that are not "records" as 
defined by Admin. Code section 8.1 need not be retained unless retention is otherwise required by 
local Jaw or by the attached Record Retention and Destruction Schedule. Documents and other 
materials (including originals and duplicates) that are not otherwise required to be retained, are 
not necessa!y to the functioning or continuity of the Department and which have no legal 
significance may be destroyed when no longer needed. Examples include materials and 
docu1nents generated for the convenience of the person generating the1n, draft docun1ents (other 
than some contracts) that have been superseded by subsequent versions, or rendered moot by 
depaitmental action, and duplicate copies of records that are no longer needed. Specific examples 
include telephone 1nessage slips, 1niscellaneous correspondence not requiring follow~up or 
depaitmental action, notepads, e-mails that do not contain information required to be retained 
under this policy, and chronological files. 

With li1nited exceptions, no specific retention -require111ents ai-e assigned to docu1nents in this 
category. Instead, it is up to the originator or recipient to detennine \Vhen the docun1ent's 
business utility has end~d. 

b. RECORDS NOT ADDRESSED IN THE RECORD RETENTION 
SCHEDULE 

Records and other documents or materials that are not expressly addressed by the attached 
schedule may be destroyed at any time provided that they have been retained for the periods 
prescribed for substantially similar records. 
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C. STORAGE OF RECORDS 

Records may be stored in the San Francisco Municipal Transportation Agency's office space or 
equipment ifthe records are in active use or are maintained in the office for convenience or ready 
reference. Examples of active files appropriately maintained in the San Francisco Municipal 
Transp01tation Agency's office space or equipment include active chronological files, research 
and reference files, legislative drafting files, pending complaint files, administrative files, and 
personnel files. Inactive records, for which use or reference has diminished sufficiently to permit 
removal from the San Francisco Municipal Transportation Agency's office space or equipment, 
may be sent to the City's off-site storage facility or maintained in the SFMTA's storage facility. 

D. HISTORICAL RECORDS 

Historical records are records that are no longer of use to the SFMTA but which because of their 
age or research value may be of historical interest or significance. Historical records may not be 
destroyed except in accordance with the procedures set fo1th in Administrative Code section 8.7. 

c. PENDING CLAIMS AND LITIGATION 

The retention periods set forth in the attached record retention schedule shall not apply to 
materials that are otherwise eligible for destruction, but which may be relevant to a pending claim 
or litigation against the city. Once the San Francisco Municipal Transpo1tation Agency becomes 
aware of the existence of a claim against the SFMT A, the SFMTA will retain all documents and 
other materials related to the claim until such time as the claim or subsequent litigation has been 
resolved. When the SFMTA has reason to believe that one or more other city departments have 
records relating to the claim or litigation, those depa1tments will also be notified by the SFMT A 
of the need to retain such records. 
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APPENDIXG 

Contractor Disaster Plan 
To be provided within 60 days of Effective Date of the Agreement. 


