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Chief Probation Officer (retired), Alameda County .... .... .. ... ....... ... .... .. .. .... ... LaDonna Harris 

Captain, Riverside County Sheriff ....... .. .... .. .... ... .... .. .. .... ...... ..... ... .. .... ... ... .. Misha Benjamin 

Supervisor, Sutter County ....... .... .... ........ ....... .... .. ... .. .. ..... .. .......... .... ..... ... ... .. ..... . Dan Flores 

Chief Administrative Officer, Colusa County .. .. ... ...... .... ... .... .......... .... .............. Wendy Tyler 

Mental Health, Fresno County ..... .. .. .... .... ... . .. .... ... .. . .. . .. . ... ... .. . ... ... Caroline Ahlstrom 

Jail Nurse Manager, Solano County .... .. .... .. .... ..... ... .... ........... ... ...... .. ........ ... ..... Tom Norris 

Community Based Organization, Santa Cruz County ....... ..... ... .... .. ........ ...... Karen Delaney 

Capital Improvement Project Manager, Butte County ..... ........ ... .. ... .. . ... Barbara Norman 

The BSCC Board appointed a chair and approved to convene the identified ESC to develop 
recommendations on elements of the Request for Proposal and proposal evaluation criteria; 
review and rate proposals; and make conditional award recommendations to the BSCC 
Board. The ESC's role is advisory to the BSCC Board, which makes all policy and 
conditional award decisions. A letter of Intent to award conditional financing will be sent to 
each of the selected counties. Projects that are given a conditional award will be required 
to be certified by the BSCC, comply with the state's capital outlay process as overseen by 
the Department of Finance (DOF) and State Public Works Board (SPWB), including 
obtaining and maintaining final approval of financing eligibility (ability to participate in the 
sale of lease-revenue bonds in connection with the project) as determined by the DOF for 
the SPWB. The timeline and process may be changed at any time by the BSCC Board. 
Counties will be notified if changes or modifications occur. In order to maintain objectivity 
and impartiality, members of the ESC and the BSCC Board request that applicants do not 
contact them about proposals at any time during this process. A county may not apply if a 
member of the Board of Supervisors or county sheriff's department is on the ESC. 
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PURPOSE AND CONTACT INFORMATION 

This Request for Proposals (RFP) provides the information necessary to prepare a 
proposal to the Board of State and Community Corrections (BSCC) for a conditional award 
as authorized by Senate Bill (SB) 844 for the construction of adult local criminal justice 
facilities (ALCJF) . This legislation provides up to $250 million in state lease-revenue bond 
financing authority for the acquisition, design and construction of adult local criminal justice 
facilities in California. 

Prior to developing and submitting a proposal, applicants should carefully review the entire 
RFP application package. Applicants are encouraged to access the BSCC website 
(http://www.bscc.ca.gov) for information related to Frequently Asked Questions, standards, 
and construction issues. 

BSCC staff cannot assist applicants with the actual preparation of the proposal. Any 
questions concerning the RFP, the proposal process, or programmatic issues must be 
submitted in writing, fax 916.327.3317, or emailto: 

Lindsay Tu, Associate Capital Outlay Analyst 
lindsay.tu@bscc.ca.gov 

John Prince, Deputy Director (A) 
john.prince2@bscc.ca.gov 

Facilities Construction Division 
2590 Venture Oaks Way Suite 200 
Sacramento, CA 95833 

BSCC staff will be assigned to county projects when the rank ordered list is approved by 
the BSCC board. 



PROPOSAL DUE DATE 

Submit 1 original paper version of the proposal with the "wet signature", plus 1 electronic, 
read-only copy in Adobe Acrobat file (pdf) . Please provide one (1) "redacted" copy of the 
proposal and needs assessment in Adobe file. Counties should redact information that, if 
disclosed, would compromise the safety and security of jail operations. 
(See 73 Ops. Cal. Atty. Gen 236.) 

The proposal must be received by the BSCC's County Facilities Construction (CFC) 
Program by 5:00 p.m., February 28, 2017, at: 

Board of State and Community Corrections 
County Facilities Construction Program 
2590 Venture Oaks Way, Suite 200 
Sacramento, CA 95833 
Attn : John Prince, Deputy Director (A) 

Proposals received after 5:00 p.m., February 28, 2017, will be deemed ineligible and 
will not be considered. 

The electronic copy may also be submitted via compact disk, flash drive or email to 
ConstructionProgram@bscc.ca.gov. (After the technical review is complete, the county 
must provide 12 additional copies of the technically- reviewed proposal.) 

TIMELINE OF KEY EVENTS 

Activitv Tentative Timeline 
Present ESC agenda item to Board September 22,2016 
ESC meetinqs for Requlations and RFP development October 20 November 10, 2016 
Regulations presented to Board for approval to move forward November 17, 2016 
for adoption and release the RFP to public 
Bidder's Conference(s) January 25, 2017 
RFP responses due to the BSCC February 28; 2017 
BSCC technical review/ESC rater training February 28- March 14, 2017 
Scoring process and funding recommendations by ESC May 17, 2017 
Present funding recommendations to Board June 2017 

2 



BIDDERS ' CONFERENCE 

BIDDERS' CONFERENCE 
SENATE BILL844CONSTRUCTION OF 

ADULT LOCAL CRIMINAL JUSTICE FACILITIES 

January 25, 2017 
9:30 am - 12:30 pm 

BOARD OF STA TE AND COMMUNITY CORRECTIONS 
2590 VENTURE OAKS WAY, SUITE 200 

SACRAMENTO, CA 95833 - OR OTHER LOACTION AS NOTIFIED 

A Senate Bill (SB) 844Bidders'Conference will be held at the Board of State and Community 
Corrections January 25, 2017 from 9:30 am - 12:30 pm. The intent of the bidders' 
conference is to provide counties and other interested parties with the opportunity to ask 
questions regarding the RFP and receive clarification on the RFP process. Attendance is 
optional. Following the conference, questions and answers from the session will be posted 
on the BSCC website. 

Pre-registration for the conference is required. Please register for the conference by 
contacting BSCC staff via email at: ConstructionProgram@bscc.ca.gov. 

Please reference SB844Bidders' Conference in the subject line, and in your e-mail , please 
include the following information: 

• county name 

• number of persons attending 

• name of county contact person and title 

• mailing address 

• city, state, and zip code 

• telephone and fax numbers 

• e-mail address 

Indicate any specific questions you have about information in the RFP or other 
questions about the RFP process. Your questions will be used to assist BSCC staff 
in preparing for the Bidder's Conference. 

For general questions concerning the Bidders' Conference, contact Lindsay Tu at 
(916) 324-1959. Information may also be found at www.bscc.ca.gov 
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BACKGROUND INFORMATION 

On June 27, 2016, Senate Bill (SB) 844 (Chapter 34, Statutes of 2016) became law, 
authorizing state lease-revenue bond financing for the acquisition, design and construction 
of ALCJFs. Up to $270,000,000 in financing is conditionally available setting aside 
$20,000,000 for a conditional award to Napa County. This RFP is intended to solicit 
proposals to establish a rank-ordered list of projects, and to conditionally allocate this 
financing to projects for the design and construction, including expansion or renovation of 
criminal justice facilities. 

In the findings and directions of SB 844, the Legislation stated: California's current 
challenges in managing jail populations follow decades of overcrowded and aging jails, and 
piecemeal, erratic, and incomplete responses to dealing with these problems. Reversing 
course will require sustainable solutions that must include sound planning and 
implementation, and must be grounded in the principle that jail resources must be well 
planned and employed efficiently and effectively to prevent overcrowding and promote 
public safety through the broader use of evidence based practices and policies in the 
criminal justice system. California needs a long-term, statewide strategy to effectively 
manage its jail population and jail resources. Without an ongoing analytical framework for 
taking into account factors such as population growth, criminogenic needs of the current 
and future jail populations, crime rates, custodial housing needs, and additional changes 
to realignment or sentencing laws and practices, California will continue to resort to 
reactive, fragmentary fixes to its jail condition and capacity problems instead of being fully 
prepared to develop an effective and sustainable system of local custodial facilities. The 
county adult criminal justice system needs improved housing with an emphasis on 
expanding program and treatment space to manage the adult offender population under its 
jurisdiction. Improved county adult criminal justice housing with an emphasis on expanding 
program and treatment space will enhance public safety throughout the state by providing 
increased access to appropriate programs and treatment. By improving adult criminal 
justice housing with an emphasis on expanding program and treatment space, this 
financing will serve a critical purpose by promoting public safety. 
(Gov. Code,§ 15820.943, subds. (a) - (e)) 

SB 844 authorizes state lease revenue bond financing for the acquisition, design and 
construction of ALCJFs. As part of this construction financing program, the State Public 
Works Board (SPWB), California Department of Corrections and Rehabilitation (CDCR), 
and the BSCC are authorized to enter into agreements with participating counties to 
acquire, design, renovate, or construct ALCJFs. 

The Senate Bill 844 adult local criminal justice facility financing is not a grant 
program; lease revenue bonds are issued for the construction of facilities and 
cannot be used to finance "programs" per se or operating costs. A county's receipt 
of a conditional award for financing, as described here, does not guarantee the 
awarded county will receive any reimbursement or that the state will obtain interim 
financing, or that bonds will be issued. The conditional award is merely an 
expression that the county is qualified, at the point in time, to move forward in the 
process. 
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STATE LEASE REVENUE BOND FINANCING 

Lease Revenue Bond Financing 

ALCJF financing will be administered by the DOF and SPWB in connection with the 
issuance of lease-revenue bonds. This financing mechanism requires the SPWB to hold 
property rights, on behalf of the State of California, the ALCJF that is acquired, designed, 
renovated, and/or constructed with lease revenue bonds, subject to the bonds being sold 
and paid off (approximately 25-35 years) . The SPWB will lease the ALCJF to the BSCC or 
CDCR, which will in turn sublease the ALCJF to the participating county for its use and 
operation in the care, custody, and rehabilitation of local adult offenders during the period 
of bond indebtedness. Once the bonds are paid in full, the participating county will own the 
ALCJF. 

Counties that receive notice of a conditional award are responsible for the site acquisition, 
environmental determinations/mitigation measures, design, construction, staffing, 
operation, repair, and ongoing maintenance of the facility in accordance with applicable 
laws, regulations, and any terms and conditions in the financing and BSCC/participating 
county agreements. Some, but not all , of these costs may be included as part of a county's 
local match requirement (see Budget Consideration section). Counties are obligated to 
successfully complete the acquisition, design, renovation, or construction project 
(e.g., proposed scope, including the number of beds to be added, if applicable) within 
agreed upon timelines, build to code and standards, and rem.ain within budget. Counties 
are also responsible to safely staff and operate the facility within 90 days after construction 
completion (Gov. Code, §15820.945, subd. (c)(4)). Counties must acquire, design, 
renovate, or construct the ALCJF in conformance with operational, fire and life safety, and 
physical plant standards in Titles 15 and 24 of the California Code of Regulations. Counties 
must also complete the ALCJF in compliance with the state's capital outlay process 
including the oversight of finance and the SPWB. 

It is anticipated that counties selected for financing through this RFP process will be issued 
a conditional intent to award by the BSCC at the June2017 Board meeting. These awards 
are "conditional" in that they are predicated, at a minimum, on the requirements that: 1) 
each county's project be approved by the BSCC, DOF and the SPWB at various stages 
throughout planning, design, and construction, as defined in this RFP; 2) each selected 
county enters into the state/county agreements as required; and 3) lease revenue bonds 
are sold for each selected project. The lease revenue bonds provide the necessary long
term financing mechanism to repay all state debt in interim financing for the selected ALCJF 
projects. Participating counties are not responsible to the state for debt service or rent 
payments in connection with the lease revenue bonds. 

Accurate project scope, cost, and schedule estimates must be prepared before a county 
responds to the RFP. After receiving a conditional award notification, successful applicant 
counties must translate the proposal into formal architectural plans and specifications that 
are submitted to, and approved by, the SPWB, DOF and BSCC (see the State Public Works 
Board/Board of State and Community Corrections Processes and Requirements section). 
Counties that proceed with architectural plans and specifications prior to SPWB 
establishment of their project's scope, costs, and schedule do so at their own financial risk. 
In addition, counties that proceed with working drawings prior to obtaining SPWB and DOF 
approval of preliminary plans cannot obtain reimbursement for any preliminary plans 
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expenditures. In short, counties cannot obtain reimbursement for funds expended 
prior to SPWB establishment of their project scope, cost, and schedule. 

For planning purposes, please note counties cannot proceed with advertising their projects 
for construction, contract bids or solicit design-build proposals until after obtaining DOF 
approval to proceed to bid. In addition, counties cannot award a construction or design
build contract until after obtaining DOF approval to award the contract. Additionally, each 
project must achieve construction completion and be available for use and occupancy 
within thirty-six (36) months from the start of construction. 

The BSCC will not increase financing amounts after a conditional award notification. or 
approve a reduction in the proposed and accepted scope of work. if counties receive higher 
than expected construction bids. Counties are solely responsible for the payment of higher 
than anticipated project costs. 
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ELIGIBLE PROJECTS 

As defined in SB 844, $270 million dollars is available in lease revenue bond financing with 
$20,000,000 set aside for Napa County, to acquire, design, renovate, or construct ALCJFs. 
An ALCJF must be consistent with the legislative intent described in Sections 17.5 and 
3450 of the Penal Code, under the jurisdiction of the sheriff or county department of 
corrections and may include: 

1. Improved housing with an emphasis on expanding program and treatment space as 
necessary to manage the adult offender population. 

2. Custodial housing, reentry, program, mental health or treatment space necessary to 
manage the adult offender population. 

(Gov. Code, § 15820.94) 

A reentry facility may include: construction of a secure and/or non-secure facility that may 
include housing, programming or other treatment space to facilitate a continuum of care for 
offenders under the jurisdiction of the Sheriff or County Department of Corrections. All 
facilities must comply with the requirements of Titles 15 and 24, of the California Code of 
Regulations and shall be a Type 11, Ill or IV facility . 

The BSCC shall determine the funding and scoring criteria consistent with requirements in 
SB 844 Chapter 34. A county must meet the following criteria to qualify to compete for the 
SB 844 financing: 

1. Any locked facility constructed or renovated with state funding awarded under this 
program shall include space to provide onsite, in-person visitation capable of 
meeting or surpassing the minimum number of weekly visits required by state 
regulations for persons detained in the facility. (Gov.Code. § 15820.946. subd. (f).) 

2. Any county applying for financing authority under this program shall include a 
description of efforts to address sexual abuse in its adult local criminal justice facility 
constructed or renovated. (Gov. Code. § 15820.946. subd. (g).) 

3. Financing shall be awarded only to those counties that have previously received only 
a partial award or have never received an award from the state within the financing 
programs authorized in Chapters 3.11 (commencing with Section 15820.90), to 
3.131 (commencing with Section 15820. 93), inclusive. 

As a mandatory criterion, counties are required to submit documentation of the percentage 
of pretrial inmates in the county jail from January 1, 2015 to December 31, 2015, inclusive, 
and a description of the county's current risk-assessment- based pretrial release 
program.(Gov. Code,§ 15820.942, subd. (b) .) 

Funding preference shall be given to counties that are most prepared to proceed 
successfully with this financing in a timely manner, which includes a Board of Supervisors 
Resolution and documentation of California Environment Quality Act (CEQA) 
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compliance.(Gov. Code, § 15820.946, subd. (b)(1) & (2)). See "Proposed Project and 
Evaluation Factors" section on page 14 of this RFP. 

Funding consideration shall be given to counties that are seeking to replace compacted, 
outdated , or unsafe housing capacity that will also add treatment space or are seeking to 
renovate existing or build new facilities that provide adequate space for the provision of 
treatment and rehabilitative services, including mental health. treatment. (Gov. Code, 
§15820.946, subd. (c) .) 

Proposed projects may include replacing existing housing capacity. realizing only a minimal 
increase in capacity, using this financing authority. if the requesting county clearly 
documents an existing housing capacity deficiency. (Gov. Code, § 15820.946 subd. (d).) 
A participating county with a request resulting in any increase in capacity using this 
financing authority shall be required to certify and covenant in writing that the county is not 
and will not be leasing housing capacity to any other public or private entity for a period of 
10 years beyond the completion date of the adult local criminal justice facility (Gov. Code, 
§ 15820.946. subd . (e) .) 

It's important to recognize that SB 844 authorizes state funded lease revenue bond 
financing for the acquisition, design, renovation , or construction of county adult local 
criminal justice facilities for offenders under the jurisdiction of the sheriff or county 
department of corrections. 

Any reference to "beds" means BSCC-rated beds that are dedicated to housing offenders 
in a local detention facility's single and double occupancy cells/rooms or dormitories. Beds 
can also include special use beds for medical, mental health and disciplinary purposes. All 
beds must be planned and designed in conformance with the standards and requirements 
contained in Titles 15 and 24 of the California Code of Regulations. 

Renovation projects or new construction proposed through SB 844that are physically 
attached to an existing facility, requires that the scope of the proposed project include all 
work necessary for the existing facility to meet current fire and life safety standards, and 
meet or exceed a seismic level 3 performance standard (State Administrative Manual
FEMA section 301 ). These improvements may qualify as necessary renovation. This, 
together with all other aspects of each awarded project will be carefully reviewed and 
considered throughout the state capital outlay process. 

Compliance with Titles 15 and 24, California Code of Regulations 

Housing, programming and treatment space must be planned and designed in 
conformance with the standards and requirements contained in Titles 15 and 24, of the 
California Code of Regulations. The BSCC will adhere to its duly adopted regulations for 
the approval or disapproval of proposed ALCJFs, (Gov. Code, §15820.945, subd. (a)) court 
and temporary holding facilities may not be constructed under state bond financing. 
(Proposed Cal. Code Regs., tit. 15, § 1712.4, subd. (c)(1).) 

In addition, counties must ensure that the construction plans for any eligible project include 
all necessary ancillary space to enable the facility to comply with operational, fire and life 
safety, and physical plant standards as contained in Titles 15 and 24, (e.g. , dayrooms, 
education classrooms, dining , space for showers, recreation, medical exam, visiting, 
attorney visitation, mental health conferences). Ancillary space financed, in whole or in part, 

8 



through state lease revenue bonds and/or county matching funds must be reasonable and 
necessary for facility operations, including administrative support and rehabilitative 
program space. 

Limit on Number of Projects/Set Asides 

The state intends to provide conditional awards to as many meritorious projects as possible 
not to exceed the total $250 million dollars in bond financing authorized. Each county is 
restricted to submitting one project proposal for one designated facility project (with 
the exception of one additional regional project proposal) . Further, the county project 
proposal submitted is limited to one site location. Multiple site locations are considered 
multiple projects for the purpose of this program. 

Regional Project Proposal- Regional Projects shall include only those counties that have 
previously received only a partial award or have never received an award from the state 
within the financing programs authorized in Chapters 3.11 (commencing with Section 
15820.90), to 3.131 (commencing with Section 15820.93}, inclusive. 

Counties that submit a proposal for a project in their county may also participate in one 
regional project proposal. If a county submits more than one proposal (e.g ., individual 
county project and lead county for a regional project), the county will be required to 
construct both of the projects if awarded, and to do so within both project timeline 
requirements referenced in this RFP. The county shall identify a distinct parcel of land for 
each project if the county is submitting an individual and regional proposal. Additionally, 
counties must be able to justify the need for both projects as required by this RFP. 

Counties desiring to construct a regional ALCJF for the purpose of housing adult local 
offenders from multiple counties must submit one single proposal from the lead county in 
which the project is being constructed . The proposal must include a county Board of 
Supervisors' resolution from the lead county authorizing the construction and operation of 
the joint project with partner counties and a copy of the Memorandum of Understanding 
(MOU} or Joint Power Authority (JPA) between and among all of the partner counties. The 
MOU or JPA must clearly identify the terms, conditions, rights , responsibilities, and financial 
obligations of all parties in sufficient detail to demonstrate that the regional facility will 
provide dedicated housing to adult local offenders from all partner counties. 

For regional/multi-county. proposals, applicants must attach their MO Us. All partners in the 
regional application must provide a board resolution. To be considered as a regional facility 
for the purposes of this financing program, the MOU or JPA must justify need for the facility 
which is not based on the use of vacant beds on a per diem, space-available basis. 

For regional projects, partnering counties must enter into an MOU or JPA. The state will 
consider the lead county to be the operator of the site/facility and that county will be the 
designated recipient of state financing with the obligation to complete the project. 

Counties that are parties to a regional project will also be subject to all state lease revenue 
bond financing requirements, including but not limited to state contracts and leases 
pursuant to the lease-revenue bond process administered by the SPWB. The lead county 
may enter into agreements, as it deems appropriate, to ensure that its regional partners 
contribute cash in an amount necessary to meet its match requirements of this program, 
as provided in the MOU or JPA. The failure of any partner county to provide cash to the 
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lead county does not relieve the lead county from its construction and match performance 
obligations under any state agreements. 

The SB 844 ESC found that the regional facility concept is not intended for counties 
choosing to: 1) overbuild their current needs (beyond 2019) ; and/or 2) lease beds or other 
facility space to other entities for financial gain. 

Set Asides 

To ensure that large, medium, and small counties each have the opportunity to share in the 
available financing (see following population chart), the disbursement schedule for the 
available $250 million has been set as follows: 

• up to $70 million has been set aside for one large county- one (1) full award; 
• up to $30 million has been set aside for one medium county -one (1) full 

award: 
• up to $150 million has been set aside for small counties - six (6) full awards. 

The maximum amount that can be requested for a project proposal by one county in 
each county category is: 

• $70 million for proposals in large counties, 
• $30 million for proposals in medium-sized counties 
• $25 million for proposals in small counties. 

For the purpose of regional proposed projects. the size of the lead county determines the 
maximum amount of funds that can be requested for the entire project. If the lead county 
is in the small county category, the lead county may request up to an additional 10% of the 
maximum amount (i.e .. $27.5 million total) as an incentive to build a regional facility. Any 
use of beds outside of the proposed project must be approved by the SPWB. 
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Counties eligible to participate is the SB 844 financing opportunity as shown below. 

Eligibility is subject to change based on a county's acceptance of a full award under prior 
adult facility construction programs. 

Population Chart 

Large Counties Medium Counties Small Counties 
(pop. 700,001 +) (pop. 200,001-700,000) (pop. below 200,000) 

Contra Costa Marin Alpine 

San Francisco Placer Del Norte 
El Dorado 

San Joaquin Glenn 

San Mateo Inyo 
Lassen 

Mariposa 
Mendocino 

Modoc 
Mono 

Nevada 
Plumas 
Sierra 

Tehama 
Lake 

Department of Finance, Population Estimates, May 2016 
htte.'/lwww. dof ca. govlresearchldemograehiclreeortslestimates/e-1/view. QhQ. 
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TECHNICAL REQUIREMENTS REVIEW 

The proposal must be made and formatted using the Senate Bill844 Adult Local Criminal 
Justice Facility Construction Financing Program Proposal Form, including attachments, 
complete with signature on page 2 section E. of the Proposal Form from a designated 
county official, along with the proposal narrative to be attached as described in Section 5 
of the instructions to the Proposal Form. For a checklist of the submittal requirements, 
please see page16 of the instructions to the Proposal Form. 

Project proposals must be received at the BSCC offices, 2590 Venture Oaks Way, Suite 
200 Sacramento, CA 95833 no later than 5:00 PM on February 28, 2017.Late proposals 
will not be considered. For counties dropping off the project proposal application at the 
BSCC office, a time-stamped copy of the first page of the proposal will be provided as a 
receipt. 

All proposals received under this program will be: 1) reviewed by BSCC staff for technical 
compliance with BSCC proposal submittal requirements (with opportunity given to counties 
to correct technical compliance deficiencies before proposals are sent to the ESC for 
review); 2) reviewed and rated by the ESC; and, 3) ranked by the ESC with award 
recommendations provided to the BSCC Board. The BSCC Board may accept, reject, or 
change any ESC recommendations before making conditional awards to counties. 

BSCC staff will conduct a technical review of the project proposals. Staff is unable to 
provide advice or judgment as to the merit of draft proposals or how proposals will be 
evaluated or ranked by reviewers. 

BSCC staff's review of the technical compliance requirements will include verifying the 
following: 

• Certification by the county of control of the ALCJF site (either fee simple ownership 
or comparable long-term possession of the site) 

• Project eligibility (identified county has not received a prior full award for a adult 
facility, includes in person visitation and a description of the county's sexual abuse 
efforts) 

• Project timetable (including staffing and occupancy within 90 days of construction or 
renovation completion) 

• State financing requested is within set-aside limits 

• State financing requested does not exceed 90 percent of total eligible project costs 
(unless proposal indicates a match reduction petition for counties with a general 
population below 200,000)) 

• Minimum match percentage requirements are met 

• Cost and budget summaries and net gain or loss in bed computations (if applicable) 
are free of mathematical errors 

• Line item budget description table is filled out. 
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• Proposal Form is in original format, signed on page 2 section E.. and each section 
is addressed as applicable 

• Arial font size (12), number of narrative pages, including budget summary narrative 
(35 pages (not including Budget Summary Table)), margins (one inch), and spacing 
(double) format is consistent with requirements 

• Board of Supervisors' resolution contains necessary components, including the 
authorization of matching funds (see page 14 of the proposal form) 

• A needs assessment (through 2019) study is submitted with the proposal, if required . 

o A needs assessment is not required if a proposed facility will have less than 
25 new beds 

o If a county previously submitted a needs assessment pursuant to the 
SB 863 competitive process (as described in Chapter 3.131 commencing with 
Section 15820.93 of the Government Code), the county may submit the prior 
needs assessment to satisfy this requirement. (Gov. Code, 
§ 15820.945, subd. (c) (2).) 

• For regional facilities, a Memorandum of Understanding (MOU) or Joint Powers 
Agreement (JPA) is submitted 

• Documentation evidencing compliance with California Environmental Quality Act 
(CEQA) or status of CEQA certification, including a "Notice of Determination" or 
"Notice of Exemption", and letter from county counsel, as appropriate(see proposed 
project and evaluation section for further definition) is attached to the proposal 

• One (1) additional attachment, maximum of four (4) pages, which only consists of 
schematics, graphs or charts 

After the technical review is complete, the county must provide 12 additional copies of the 
technically- reviewed proposal no later than 5:00 pm March 10, 2017. 
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PROPOSED PROJECT AND EVALUATION FACTORS 

Counties that apply and participate in the competitive process must include in person 
visitation space and a description of efforts to address sexual abuse in its facilities as 
described below: 

1. Any locked facility constructed or renovated with state funding awarded under this 
program shall include space to provide onsite, in-person visitation capable of 
meeting or surpassing the minimum number of weekly visits required by state 
regulations for persons detained in the facility.(Gov. Code,§ 15820.946,subd. (f).) 

2. Any county applying for financing authority under this program shall include a 
description of efforts to address sexual abuse in its adult local criminal justice facility 
constructed or renovated. (Gov. Code, §15820.946, subd. (g).) 

A Proposal will not be rated if it does not include the two components above. 

The Proposal structure is designed to allow county applicants to demonstrate how their 
proposed project meets the need for ALCJFs as stated in SB 844, and how proposed 
expenditures of public funds meet the identified need and are justified. The presentation 
of information about the proposed project should allow both applicants and raters to make 
a step-by-step connection between the need addressed by the project and its associated 
budget request. 

The raters will ask many questions about the proposed project as they evaluate, including 
but not limited to: 

• What need is the project designed to meet? 
• What construction work does the county propose is necessary to meet this need? 
• How will offender programming and/or treatment be served in the proposed new 

or renovated facility? 
• What is the county plan of action to accomplish the legal, design, and build steps 

required for this project? 
• What is the total project cost, what are the funding sources, and how will the county 

allocate expenditures of these funds? 
• Will the county be prepared to proceed with the project in a timely manner if 

financing is approved? 

SB 844 describes the purpose for which ALCFJ construction financing is to be awarded. 
Additionally, the legislation states specific factors to be considered in assessing how well 
a proposal suits those purposes. In each section of the proposal, the rater (1) assesses 
how well the narrative addresses the general merit factors that apply to this section, and 
(2) assesses special factors mentioned in the SB 844 legislation as criteria for funding. 

a. General merit is assessed on a 13-point scale: 
0 Fails to meet minimum standards for financing 
1-3 Reaches minimum standards despite deficiencies 
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4-6 Generally adequate 
7-9 Good 
1 0-12 Excellent 

b. Special merit factors are scored from 0 to 4; depending on the factor, it may be scored 
on a 0-4 range, or as yes/no (0/4). 

For an ALCJF construction project, county applicants must answer the following questions: 

1. Statement of Need: What are the safety, efficiency, and offender programming 
and/or treatment needs addressed by this construction proposal? Please cite 
findings from the needs assessment (through 2019) submitted with this proposal. 

General Merit Factors 
A. To what extent does the need described in the proposal match the legislative intent 

of SB844? 
B. Does the applicant provide a compelling case for the use of state financing to meet 

this need? 
C. How well is the description of need supported by evidence provided by the 

applicant? 

2. Scope of Work: Describe the areas, if any, of the current facility to be replaced 
or renovated, and the nature of the renovation, including the number of cells, 
offices, classrooms or other programming/treatment spaces to be replaced or 
added and the basic design of the new or renovated units. 

General Merit Factors: 
A. How will the planned replacement, renovation, or new construction meet the needs 

described in Question 1 (Statement of Need)? 
B. How well does the proposed project plan suit general operational requirements for 

the type of facility in the proposal, including factors such as safety, security and 
efficiency? 

C. Where applicable, how well does the proposed project meet specific needs for 
programming and treatment space? 

Special Factors Funding Consideration (Gov. Code, § 15820.946, subd. (c)): 
A. Does the county plan for seeking to replace compacted, outdated , or unsafe 

housing capacity that will also add treatment space; or, 
B. Does the county plan for seeking to renovate existing or build new facilities that 

provide adequate space for the provision of treatment and rehabilitation services, 
including mental health treatment. 

3. Programming and Services: Describe the programming and/or treatment services 
currently provided in your facility. Provide the requested data on pretrial inmates 
and risk-based pretrial release services. Describe the facilities or services to be 
added as a result of the proposed construction; the objectives of the facilities 
and services; and the staffing and changes in staffing required to provide the 
services. 
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General Merit Factors: 
A How clearly described are the facility's current programming and/or treatment 

services? 
B. If improvements to programming and/or treatment services are expected as a 

result of the planned construction project: 
• Are the improvements to programming and/or treatment services clearly 

described? 
• How strong is the evidence provided by the applicant that the programming 

and/or treatment services planned for inmates upon project completion will 
help reduce recidivism or meet inmates' health and treatment needs while 
incarcerated? 

• What are the applicant's current efforts and the plan to provide a post-release 
continuum of care? Describe the applicant's efforts to collaborate with 
community based partners in this effort. 

C. If improvements are designed to replace compacted, outdated, or unsafe housing 
capacity: 
• How are the program and treatment service needs of the facility population 

expected or planned to be met? 
• Are the improvements to housing deficiencies clearly described? 
• To what extent will the deficiencies be remedied by the proposed 

construction? 
D. How thoroughly does the staffing plan and lines of authority (including interagency 

partnerships, if relevant) in program and treatment management meet operational 
objectives? 

Special Factors Mandatory Criterion (Gov. Code. § 15820.946, subd. (b)): 

A The county provided documentation that states the percentage of its inmates on 
pretrial status between January 1, 2015 and December 31, 2015 in the narrative of 
question 3. 

B. Provided a description of the county risk-assessment-based pretrial release 
program in the narrative of question 3. 

4. Administrative Work Plan: Describe the steps required to accomplish this 
project. Include a project schedule, list the division/offices including personnel 
that will be responsible for each phase of the project, and how it will be 
coordinated among responsible officials both internally and externally. 

General Merit Factors: 
A How clearly described are the elements of the work plan: timeline, assigned 

responsibilities, and coordination? 
B. Can the scope of work described in Question 2 (Scope of Work) feasibly be 

accomplished within the time allotted? 

5. Budget Narrative: Describe the amounts and types of funding proposed and why 
each element is required to carry out the proposed project. Describe how the 
county will meet its funding contribution (match)requirements for all project 
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costs in excess if the amount of state financing requested and how operational 
costs (including programming costs) for the facility will be sustained. 

General Merit Factors: 
A. Is the allocation of effort in the budget appropriately matched to the objectives 

described under project need, scope of work, offender treatment and 
programming, and administrative work plan? 

B. Are the budgeted costs an efficient use of state resources? 
C. Rate the applicant's plan for sustaining operational costs, including programming 

over the long term. 

6. Readiness to Proceed (Gov. Code, § 15820.946, subds. (b)(1) & (2)) Funding 
Preference: 

A. Did the county provide a board resolution: 1) authorizing an adequate amount of 
available matching funds to satisfy the counties' contribution 2) approving the 
forms of the project documents deemed necessary, as identified by the board 
(SPWB) to the BSCC, to effectuate the financing authorized by the legislation, 
3) authorizing the appropriate signatory or signatories to execute those documents 
at the appropriate times. The matching funds mentioned in the resolution shall be 
compatible with the state's lease revenue bond financing . See page 2 of the 
Proposal Form and Instructions for more information regarding "compatible funds". 

Note: Finance and the SPWB will ultimately make the final determination of any fund 
sources compatibility with the SPWB's lease revenue bond financing. For 
regional/multi-county proposals, applicants must attach their MO Us. All partners 
in the regional application must provide a board resolution. 

B. Did the county provide documentation evidencing CEQA compliance has been 
completed? Documentation of CEQA compliance shall be either a final Notice of 
Determination or a final Notice of Exemption, as appropriate, and a letter from 
county counsel certifying the associated statute of limitations has expired and 
either no challenges were filed or identifying any challenges filed and explaining 
how they have been resolved in a manner that allows the project to proceed as 
proposed. 
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The evaluation factors to be used and the maximum points that will be allocated to 
each factor are shown in the table below. 

EVALUATION FACTOR 
Scoring 

Percentage 
Weighted 

Method Score 

1. Statement of Need 0-12 15% 18 

2. Scope of Work 0-12 15% 18 

SF A/B: Feasible plan to replace 
compacted housing/expand 0-4 4 
program/treatment space 

3. Programming and Services 0-12 25% 30 

SF A: Documents pretrial inmate 014 4 percentage 

SF B: Describes risk assessment-based 
pretrial release process 014 4 

4. Administrative Work Plan 0-12 10% 12 

5. Budget Narrative 0-12 10% 12 

6. A Readiness: Board Resolution 0/12 10% 12 

B. Readiness: CEQA Compliance 0/12 15% 18 

TOTAL POINTS 96 100% 132 

Notes: 

SF Special Factor 
0-12 Scored on a 0 to 12 pt. range 
0-4 Scored on a 0 to 4 pt. range 
0/4 Scored 4 if pass, 0 if fail 
0/12 Scored 12 if pass, 0 if fail 
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ADDITIONAL INFORMATION 

Program and Treatment Services Funding and Technical Assistance 

The BSCC strongly supports the research that indicates supportive, rehabilitative services 
in a community-based setting promotes rehabilitation with great success; however, the SB 
8441egislated financing program is limited to state lease-revenue bond financing for the 
acquisition, design, renovation, or construction of county ALCJFs in California. The BSCC 
also recognizes the importance of the sheriff partnering with the community to enhance 
services that are provided to offenders while under the sheriff's jurisdiction or county 
department of corrections. 

It may be helpful for applicants who are particularly interested in additional funding and/or 
technical assistance focused on a continuum of services for treatment and programs to 
explore funding streams administered by the BSCC's Corrections Planning and Programs 
(CPP) division. CPP's focus includes development and administration of programs related 
to services to integrate offenders back into the community and programs to reduce 
recidivism. CPP's responsibilities are comprised of the following: 

• ensure the fair, prudent, and efficient distribution of state and federal funds 

• prevent and reduce crime by encouraging use of evidence-based practices 

• engage in collaborative planning, ongoing research, and information-sharing 

• provide training and other technical assistance to facilitate grant compliance 

• local adult and juvenile detention facility construction financing 

For more information please visit the BSCC CPP Website. 

"Green" Building 

"Green" Building is encouraged. However, no additional points shall be awarded for "green" 
building. Sustainable or "green" building is the practice of designing, constructing, 
operating, maintaining, and removing buildings in ways that conserve natural resources 
and reduce their overall impact on the environment. For more information on green building, 
visit the BSCC website, as well as consider the information provided by the following 
sources: 

California's Integrated Waste Management Board 

U.S. Green Building Council 

Green California DGS 

American Institute of Architects 
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Needs Assessment Study/Letter of Intent 

If a county intends to construct a new ALCJF or add beds (25 beds or more) to an existing 
facility, one copy of a needs assessment study, containing all elements listed in Section 
13-102(c)(2) of Title 24 of the California Code of Regulations must be submitted 
concurrently with the funding Proposal Form and proposal narrative. 

The needs assessment study must reflect current needs and needs through 2019 but can 
be an update of a previous needs assessment study. However, a county shall not be 
required to complete a new needs assessment if the county previously submitted a needs 
assessment as part of a response to the SB 863 RFP as part of a request under the 
financing described in Chapter 3.131 (commencing with section 15820.93) (i.e., Senate 
Bill 863 (Chapter 37, Statutes of 2014).(Gov. Code,§ 15820.945, subd . (c)(2) .) 

If a county previously submitted a needs assessment pursuant to the SB 863 competitive 
process (as described in Chapter 3.131 commencing with Section15820.93 of the 
Government Code), the county may submit the prior needs assessment to satisfy this 
requirement. (Gov. Code, § 15820.945, subd. (c) (2) .) 

Except as provided above, proposals submitted without a needs assessment study will be 
rejected. 

Projects for renovation or program space only do not require a separate needs assessment 
study; however, a comprehensive documentation of need must be provided in the proposal 
narrative (see Section 5 of the Proposal Form). 

Proposals submitted to the BSCC will suffice as a Letter of Intent to build , expand, or 
remodel a facility as required by Section 13-102(c)(1) of Title 24 of the California Code of 
Regulations. 

Site Assurance for Adult Local Criminal Justice Facility 

Counties must possess a suitable project site (fee simple land title or comparable long term 
possession, adequately documented through a recorded lease) and provide assurance by 
a Board of Supervisors' resolution at the time a proposal is submitted, or no later than 90 
days following the date of notification by the BSCC of the conditional Intent to Award 
financing (expected to be made at the June2017 BSCC Board meeting). This means that -
any land purchase options must be exercised (and escrow closed) within 90 days following 
the notification of conditional Intent to Award . County land subject to this project must meet 
the approval of the SPWB. 

If land is used for an in-kind match, the current fair market value must be supported by an 
independent appraisal of (on-site land value only) of new facility construction, or on-site 
land value of a closed facility that will be renovated and reopened, and/or on-site land used 
for expansion of an existing facility. "On-site" refers to only the land upon which the 
improvements in the proposed project will be located which can be used as in-kind match. 
Land value cannot be claimed for land that is under an existing operational local jail facility. 
Multiple appraisals may be required during the course of a project and the county is 
responsible for any and all appraisals and/or land valuation fees and services. 
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Real Estate Due Diligence 

The state will conduct its own real estate due diligence review of a county's proposed 
project site. This includes, but is not limited to, all work related to establishing site ownership 
and clean title (i.e., without liens, encumbrances, easements, etc.); appraisal review, 
ground/soil analysis, topography, hydrography, environmental impacts and other identified 
site-related issues. This review will confirm that the county's property interest in the site is 
sufficient to support the states lease revenue bond financing and that no exceptions or 
limitations (either recorded or unrecorded) exist that would interfere with the state's right to 
beneficial use and occupancy of the facility so long as the bonds are outstanding. Any 
necessary costs incurred by the state for appropriate title and appraisal reviews will be 
charged to and paid by the county. The state will collect any costs through a Department 
of General Service's Customer Requests: Upgraded Information Sharing Environment 
(CRUISE) request from the county. 

Environmental Requirements 

For purposes of this financing, the county is the lead or responsible agency for ensuring 
that the project complies with the California Environmental Quality Act (CEQA) (Division 13 
(commencing with Section 21000 of the Public Resources Code). (Gov. Code, § 
15820.940, subd. (f).) 

CEQA shall be filed with both the Governor's Office of Planning and Research, State 
Clearinghouse and the County Clerk. 

Commitment to Staff and Operate the Facility 

Consistent with Government Code section 15820.945, subdivision (c) (4), counties must 
commit to staffing, including program and treatment staff, and operating the facility in 
accordance with state standards, within 90 days of construction or renovation completion. 
The county must operate the facility continuously until the lease revenue bonds repayment 
period is expired. 

State Fire Marshal (SFM) 

State Fire Marshal Review 
Penal Code section 15820.945 requires the submission of architectural drawings to the 
State Fire Marshal for compliance with fire safety and life safety requirements. Counties 
are responsible for the payment of all fees charged by the State Fire Marshal for this 
compliance review. These fees may be used as part of the county cash contribution 
(match), but must be captured in the county cash contribution (match) within the Budget 
Summary Table in the Proposal Form (see State Agency Fees line item). 

It is recommended that between . 05% and 1 %of the total project cost be budgeted for State 
Fire Marshal fees. Fees are charged at an hourly rate (currently $213. 72/hr.) and may 
exceed the budgeted amount. Counties remain responsible for all fees charged in excess 
of the budgeted amount. The number of hours required for review will vary depending on 
the quality of submitted documents and the complexity of the project plans and 
specifications. 

Please note: The State Fire Marshal will not issue the Certificate of Occupancy until all 
State Fire Marshal fees are paid in full. 
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County State Fire Marshal Payment Account Establishment 
Prior to the submittal of any documents for review by the State Fire Marshal, the county 
shall be required to create an account with the State Fire Marshal for the payment of all 
State Fire Marshal fees. 

CONTACT: 
Office of the State Fire Marshal 
1131 S Street 
Sacramento, CA 95811 
(916) 324-2493 
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BUDGET CONSIDERATIONS 

Total Project Costs 

The total project costs include all costs specifically attributable to activities directly 
necessary to complete the acquisition, design and construction of the ALCJF project, 
including all costs directly necessary to satisfy the requirements of this financing program. 
Eligible project costs consist of items identified in this RFP that may be reimbursed through 
state financing, county matching funds and those costs that are directly related to the 
proposed scope of work, as detailed below. All necessary ancillary, administrative and 
program facility space may be included; spaces shall be sized to state minimum standards. 
(Cal. Code. Regs., tit. 24, §§ 1231 et seq.) These costs are defined as the total project 
costs for purposes of this financing program. Items not identified as eligible, known to be 
ineligible, or that are outside the proposed scope of work cannot be claimed for state dollar 
reimbursement or as county matching funds. 

Each proposal submitted must include the total project costs, detailed within the appropriate 
cost categories: state reimbursement, county cash contribution and county in-kind 
contribution . All amounts for the types of costs identified as eligible for state 
reimbursement, as well as for county cash contribution, must be reported as total project 
costs in the Budget Summary Table within the Proposal Form. 

Spaces shall be sized to state standards (Title 24) and all reasonable and necessary 
ancillary and administrative facility space may be included. If a county is not reporting land 
value as part of its in-kind contribution, a land appraisal is not needed for purposes of this 
financing program. 

Eligible Costs for State Reimbursement 

State financing can be used for design and construction activities that occur after the SPWB 
has established (by DOF and SPWB) the project's scope, cost, schedule, and the BSCC 
has approved the project's final architectural plans and specifications. Project costs eligible 
for this state financing are: 

1. Costs for the design and construction of the BSCC-approved ALCJF project, 
incurred after establishment of the project by the Board, including site preparation, 
fixed equipment and fixed furnishings, installation of fixed equipment and fixed 
furnishings necessary for the operation of the facility. 

2. Costs for real estate due diligence review, preparation of full or focused 
environmental reports necessary for compliance with CEQA by consultants or 
contractors. 

3. Moveable equipment, and moveable furnishings necessary for the activation and 
operation of the facility. 

Costs attributed to these reimbursable costs must be identified on . the funding Proposal 
Form. Reimbursable costs cannot exceed ninety percent (90%) of the total project costs or 
the county's award amount. Costs in excess of 90%, including higher than expected 
construction bids, unanticipated costs, and cost overruns, shall be funded by the county. 
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Ineligible Costs 

Project items or costs not eligible for state reimbursement shall include but are not limited 
to, the following: 

1. Temporary holding or court holding facilities. 

2. Local jail facilities or portions thereof operated by jurisdictions other than counties. 
City, state and federal facilities are not eligible for SB 844 financing . 

3. Purchase, lease, or rent of land ; personnel or operational costs; excavation of burial 
sites; public art; off-site costs (outside of the encumbered project area) including 
access roads, power generation and utilities development; supplies; bonus 
payments; and debt service or interest payments on indebtedness required to 
finance the county's share of project costs. 

County Matching Funds/ County Contributions 

Counties with a general population of 200,000 and above shall provide a minimum of ten 
percent (10%) of the total project costs in matching funds. Upon petition to the BSCC, 
counties with a general population below 200,000 may request to reduce the required 
match to an amount not less than the total non-state reimbursable project costs as provided 
in proposed subdivision (a)(1) & (2) of Section 1714.4of Title 15 of the California Code of 
Regulations. Counties with a population below 200,000 intending to request BSCC Board 
approval of a reduction of in-kind match must indicate this on the funding Proposal Form, 
which shall be considered as the petition to reduce contribution requirements as allowed 
by Government Code section 15820.946, subdivision (a) . 

Cash (Hard) Match: As provided in proposed subdivision (b) of Section 1714.4 of Title 15 
of the California Code of Regulations, cash match must be identified in the proposal and 
must be a minimum of 1 Opercent of the total project cost. Cash match cannot be used to 
replace funds otherwise dedicated or appropriated by counties for construction activities. 
Cash match cannot be claimed for salaries/benefits of regular employees of the county 
workforce, but may be claimed for the services of consultants or contractors engaged to 
perform project-related services as described below. Eligible cash match expenditures only 
include the following costs: 

1. Items eligible for state financing ; 

2. Project and construction management by consultants or contractors, prior to the 
establishment of the project by the Board; 

3. Architectural programming and design by consultants or contractors, prior to the 
establishment of the project by the Board; 

4. Preparation of full or focused environmental reports necessary for compliance with 
CEQA by consultants or contractors, prior to the establishment of the project by 
the Board; 
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5. Off-site costs (outside of the encumbered project area) , including access roads, 
power generation and utilities development, outside of a reasonable buffer zone 
surrounding the perimeter of the project facility building and parking lot; 

6. Public art; 

7. Real estate due diligence review costs, prior to the establishment of the project by 
the Board; 

8. State Fire Marshal fees as billed to the county by the state; 

9. Costs for appraisals and/or land valuation fees and services by consultants or 
contractors, prior to the establishment of the project by the Board; 

10. Audit of state interim or permanent financing at the conclusion of the project by a 
contracted auditor; 

11. Needs assessments performed by consultants or contractors; 

12. Transition planning performed by consultants or contractors after June 27, 2016. 

In-Kind (Soft) Match: As provided in proposed subdivision (c) of Section 1714.4 of the 
California Code of Regulations, in-kind match must be identified in the proposal. In-kind 
match may be kept at allowable maximum of 1 Opercent or reduced for each dollar that cash 
match is increased beyond the required minimum (see Cash Match section above). In-kind 
match may be claimed for project-related costs for activities performed by regular 
employees of the county directly for the SB 844 project. 

Expenditures eligible as in-kind match for Adult Local Criminal Justice Facilities shall be 
limited to any of the following: 

1. Audit of state interim or permanent financing at the conclusion of the project as 
performed by an independent county auditor; 

2. A needs assessment study as performed by county personnel; 

3. Current fair market value supported by an independent appraisal of on-site land 
value only of new facility construction, or on-site land value of a closed facility that 
will be renovated and reopened, and/or on-site land used for expansion of an 
existing facility. Land value cannot be claimed for land that is under an existing 
operational local jail facility. Multiple appraisals may be required during the course 
of a project and the county is responsible for any and all appraisals and/or land 
valuation fees and services, additional services may be used as in-kind match; 

4. County administration costs for staff salary/benefits associated only with staff work 
directly related to the design and construction of the project, for activities after June 
27, 2016. These costs may only be claimed as a project cost if all applicable county 
administration costs are claimed. Staff must have been hired specifically for the SB 
844 project. Existing staff salary/benefits may be eligible as match if the county 
reports information such as the number of positions, salaries, and benefit costs. 
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Detailed, itemized back-up documentation must be provided to support these costs 
if they are claimed as in-kind match, and; 

5. Transition planning, including staff salary/benefits directly related to the design and 
construction of the project, for activities after June 27, 2016. Staff must have been 
hired specifically for the SB 844 project. Existing staff salary/benefits may be eligible 
as match if the county reports information such as the number of positions, salaries, 
and benefit costs. · Detailed, itemized back-up documentation must be provided to 
support these costs if they are claimed as in-kind match. 

To qualify as match, all local expenditures must be directly for the SB 844 project. 

Costs that may not be attributed to local matching requirements include, but are not limited 
to, construction or building of space for future capacity needs beyond the year 2019 (e.g. , 
unused space or "shelled" space). If applicants are unsure if an item is eligible as match, 
please contact BSCC staff before submitting a proposal. 
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REQUIREMENTS AFTER NOTIFICATION OF INTENT TO AWARD 
I 

All construction, including renovation, proposed to be financed within this program must 
meet all of the requirements as identified in this RFP and must enable facilities to: maintain 
compliance with safety and security considerations in facility operational standards as 
contained in Title 15ofthe California Code of Regulations; fire and life safety standards and 
physical plant requirements contained in Title 24 commencing with Section 1231of the 
California Code of Regulations. If for any reason the proposed project is claimed to be 
exempt from any state or local laws, regulations, ordinances, standards, or requirements, 
counties must provide the BSCC with a statement citing the appropriate exemption. 

In addition to the BSCC and SFM reviews and requirements, all projects financed within 
this program must comply with the state's capital outlay process. DOF and SPWB 
administrative oversight and approvals are required throughout the state capital outlay 
process and to facilitate the authorized state financing for this program. This is addressed 
in detail in the following State Capital Outlay/ State Public Works Board/Board of State and 
Community Corrections Processes and Requirements section. 

Board of State and Community Corrections Staff 

A designated BSCC staff person win be assigned to each county/project after counties 
receive notice of Intent to Award conditional financing. The assigned BSCC staff is the 
primary point of contact for county officials and is responsible for addressing questions or 
coordinating state responses to issues. The BSCC requires that all county communication 
with the BSCC staff be conducted by county-designated officials, not county contractors or 
consultants, since the state's relationship is with the participating county and its designated 
project officials as identified in the Proposal Form and by the Board of Supervisors' project 
resolution. 

Pre-Design Meeting 

After conditional award notification, county officials and their design team are required to 
meet with BSCC and SFM staff at the BSCC offices in Sacramento for a pre-architectural 
design meeting in order to review the state's requirements and answer any questions 
specific to the county's proposed project. 

Design-Bid-Build Plan Submittals 

Preliminary plans are referred to as drawings through the design development phase. 
Working drawings are referred to as drawings through the construction document phase. 
For projects constructed via the design-bid-build method, sets of full-size (at least 1/8" 
scale) architectural drawings must be submitted to the BSCC for review at three sequential 
stages: 

1) Two sets at schematic design one sent to the BSCC and one sent to the SFM (30 
percent complete and accompanied by an operational program statement): the 
schematic design submittal (with operational program statement) is the first formal , 
official review point of construction or renovation plans. Any response to general or 
conceptual inquiries before the schematic design and program statement submittal 
and review do not constitute formal plan review or official acceptance by the BSCC.) 
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2) Two sets at design development (50 percent complete and accompanied by a 
preliminary staffing plan and operational and staffing cost statement) one set sent 
to the BSCC and one set sent to the SFM; and 

3) Two sets at construction documents (100 percent complete) one set sent to the 
BSCC and one set sent to the SFM. 

After the BSCC Title 24 review and approval and the SFM fire and life safety review and 
approval, a SFM-signed set of drawings must be submitted to the SFM's office for retention. 

For projects utilizing the design-bid-build project delivery method, if the project budget 
includes state reimbursements for preliminary plans/design development drawings phase 
costs, the SPWB must approve project establishment before the county can commence 
work on the preliminary plans/design development drawings phase. For any project that 
includes any state reimbursement of the working drawings/construction documents phase 
costs, if the county commences any working drawings/construction documents phase 
activities before obtaining approval of preliminary plans/design development drawings from 
the SPWB, the entire state portion of the project financing will be forfeited and the state will 
not reimburse any county project costs. 

Design-Build Plan Submittals 

Performance criteria and concept drawings are documents that establish the general 
design concept which is utilized by a design-build architect/contractor team to design and 
construct the project. Construction documents are prepared by the design-build 
architect/contractor team and submitted to the State Fire Marshal (SFM) for review and 
approval. For projects constructed via the design-build method, one set of full-size (at least 
1/8" scale) architectural drawings and other documents must be submitted to the BSCC 
(please see, generally, Title 24 of the California Code of Regulations). 

1) Two sets of performance criteria and concept drawings accompanied by an 
operational program statement, one set sent to the BSCC and one set sent to the 
SFM for fire life and safety review. 

2) A preliminary staffing plan and operational and staffing cost statement, and 
3) Two sets set of construction documents, one set sent to the BSCC and one set sent 

to the SFM. 

At each design-build submittal stage, BSCC conducts a Title 24 review and SFM staff will 
conduct a fire and life safety review. Counties are encouraged to meet with BSCC and/or 
SFM staff for on-site review meetings following each plan submittal phase. BSCC sends 
written Title 24 plan review responses to the county after each submittal. 

Counties may be required to make design changes necessary to comply with regulations 
or to remedy safety or security deficiencies. The BSCC may also recommend changes in 
construction materials to enhance facility safety and security. 

For projects utilizing a design-build project delivery method, if the project budget includes 
any state reimbursements for performance criteria or performance criteria and concept 
drawings phase costs, the SPWB must approve project establishment before the county 
can commence work on the performance criteria or performance criteria and concept 
drawings phase. For any project that includes any state reimbursement of the design-build 
phase costs, if the county commences any design-build phase activities before obtaining 
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approval of performance criteria or performance criteria and concept drawings from the 
SPWB, the entire state portion of the project financing will be forfeited and the state will not 
reimburse any county project costs. 

SPWB staff will review preliminary plans (design development) and working drawings 
(construction documents) or performance criteria for consistency with the SPWB's 
previously approved project scope and cost. Any SPWB concerns will be relayed to the 
counties by BSCC staff for correction as necessary to comply with previously approved 
project scope and cost. 

Project Bids 

Counties must obtain DOF approval to proceed to bid prior to advertising for construction 
bids or soliciting design-build proposals. All costs in excess of the amount of state financing 
that the county is eligible to receive must be borne by the county, including all cost overruns 
resulting from higher than estimated bid results or any other unforeseen circumstances. No 
additional state financing will be made available. The county may choose to cancel the 
project once initial bids of proposals have been received, but before a construction or 
design-build contract has been awarded. If the county determines to cancel the project as 
outlined above, it will not be reimbursed for any prior costs and its conditional award in this 
financing program must be relinquished. 

As part of the required project milestones, Counties must obtain SPWB/OOF approval to 
award a construction/design-build contract, and subsequently issue a Notice to Proceed 
for construction, within 42 months of conditional award by the BSCC. 

State/County Relationship Regarding Construction 

The state's relationship with the county is in the form of the agreements stipulated in the 
State Public Works Board/Board of State and Community Corrections Processes and 
Timing Requirements section. The county's relationship with its construction contractor is 
in the form of a county Agreement for Construction contract. The state does not contract 
for project design, construction or construction management. Counties are responsible for 
compliance with the requirements established by the local contracting authority, as well as 
compliance with county bidding and construction contracting rules and procedures. 
Resolution of bid disputes, or subsequent construction contract or consultant disputes, are 
the sole responsibility of the county. 

Payment and Performance Bonding and Cost Scheduling 

Counties that receive conditionally awarded state financing shall require the construction 
contractor to post payment and performance bonds, each of which shall be in an amount 
not less than 100 percent of the construction contract price. Construction costs breakdown 
and accounting shall be arranged by Construction Specifications Institute (CSI) divisions. 
Contractor profit and cost escalation factors must be included within the CSI divisions. Any 
construction contract contingency amount will be limited to no more than10 percent of the 
approved construction contract amount. If applicable, in all requests for payment, the 
county must identify eligible costs and the contractor shall separately list work not eligible 
for payment with this state financing and matching funds, and the county construction 
administrator shall identify such work for the contractor. 
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Payment of State Funds 

Payment will be made to counties in arrears (reimbursement) based on invoices (which 
may include progress reports) submitted to the BSCC on a monthly, every other month or 
quarterly basis. Counties will pay the construction contractor first and then submit 
reimbursement requests to the BSCC. Invoices are processed by the BSCC upon receipt, 
and then forwarded to the appropriate state agencies for payment. The typical turn-around 
time for payment to counties after submittal of an invoice is approximately 30-60 days. 
Counties should plan for needed cash flow to support the project on a monthly, every other 
month or quarterly reimbursement basis. 

At such time as the balance of state remaining funds reaches 5 percent, of the total amount 
of reimbursement that the county is eligible for at the time, the state shall withhold this 
amount as security, to be released to counties upon compliance with all state/county 
agreement provisions. Requests for release of this state retention will only be considered 
after: 

1. Completion of final inspection and approval by appropriate state and local 
officials; 

2. The county has staffed and operated the facility within 90 days of construction 
completion , and 

3. The state has received and approved the final fiscal audit report. 

Accounting and Audit Requirements 

Adequate supporting project documentation must be maintained in accordance with 
generally accepted accounting principles (see Accounting Standards and Procedures for 
Counties, State Controller's Office, and Division of Local Government Fiscal Affairs) and in 
such detail as will permit the tracing of transactions, from support documentation, to the 
accounting recoffls, to the financial reports and billings. 

Counties that receive state financing must perform a fiscal audit of the project within 90 
days following receipt of the SFM Certificate of Occupancy. The audit must be performed 
under the direction of a certified public accountant or a county internal auditor who is 
organizationally independent from the county's project financial officer and its project 
management and accounting functions 

The audit must be performed in accordance with Generally Accepted Auditing Standards, 
as promulgated by the American Institute of Certified Public Accountants, Government 
Auditing Standards (the "Yellow Book"), as promulgated by the Comptroller General of the 
United States and with all California state auditing requirements. The auditor shall advise 
the county of any findings and recommendations. The final audit report shall be sent to the 
Board of Supervisors of the county and shall incorporate the county's response to findings 
of the audit, and, if applicable, the county's plan for corrective action. 

Two copies of the final audit report, including management letters and corrective action 
plans (if applicable) must be submitted to the BSCC. The BSCC may disallow (that is, deny 
both use of this state financing and any applicable matching credit) for all or part of the cost 
of the activity or action determined to be ineligible and not in compliance with the terms and 
conditions of the state financing agreements. 
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STATE CAPITAL OUTLAY/STATE PUBLIC WORKS BOARD 

BOARD OF STATE AND COMMUNITY CORRECTIONS 

PROCESSES AND REQUIREMENTS 

The SPWB and DOF are the prinCipal state entities responsible for the approval and 
oversight of most capital outlay projects of the state. The SPWB is empowered to issue 
lease-revenue bonds to finance and refinance the acquisition, design and construction of 
public buildings that have been authorized by the state Legislature. In SB 844, the 
Legislature authorized SPWB to issue lease-revenue bond financing for these county 
ALCJF projects, subject to SPWB and DOF project approval and oversight. This section 
details the SPWB approval and oversight process. Counties must comply with state capital 
outlay process requirements. Counties must also be familiar with the various agreements 
that will be required between the county and state and be authorized to execute these 
agreements as a condition of receiving state financing. Counties may be required to 
participate in key SPWB meetings and must provide supporting project documentation as 
requested by BSCC staff at various Umes throughout the duration of the project. 

Project Scope 
Counties will be required to incorporate state seismic and fire and life safety requirements 
into the scope of their projects. For projects attaching new construction to an existing 
facility, or remodeling an existing facility or building, both the new construction portion and 
the existing facility or building must be brought up to current fire and life safety standards 
and meet or exceed a seismic Level 3 performance standard as evaluated and determined 
by qualified licensed structural engineers. The following information should be considered 
when determining project scope: 

A fundamental concept in lease-revenue bond financing is the beneficial use 
and occupancy of the facility for its intended governmental purpose. The 
financed facility is identified, in part, through a "metes and bounds" legal 
description. Generally, in SPWB financings there is a 5 to 15 foot "buffer" that 
is part of the legal description of the proposed project. This is usually the 
distance between the financed facility and other adjacent property buildings 
on the site. This buffer is unrelated to any building code · requirement, and 
may be altered given particular site conditions. A proposed project with less 
than a 5 to 15 foot buffer will be evaluated on a case-by-case basis. 

In addition to a "clean footprint" for inclusion in the financing leases, the issue 
of shared infrastructure may be a factor, e.g., electrical, water, sewer, HVAC, 
common areas, phone, etc. If a state-financed ALCJF is proposed to be 
"physically attached" to another structure by, for example, a corridor, there 
may be an issue of shared infrastructure with an adjacent building . Generally, 
all infrastructure components needed for the financed facility to fully function 
should be included in the footprint (i.e. , the legal description should include a 
fully integrated facility). 

31 



Project Timelines 

Throughout the project, counties will be required to submit documents and plans to the 
BSCC for processing and approval through the BSCC, DOF and SPWB. This chart 
provides counties with an overview of activities, including review and approval processes 
required of the various state agencies, combining typical BSCC activities with those of the 
DOF and SPWB. To the extent possible, counties should build into their project schedules 
(and proposal timetable) adequate time for these activities and reviews to occur. All 
timeframes are approximate (dates are subject to change) and will vary based upon the 
circumstances of each county's unique project. For activities that require SPWB approval, 
the SPWB meets monthly and agenda items must be submitted to finance at least 30 
calendar days in advance of the scheduled meeting. Consequently, the activities that 
require SPWB approval must be submitted to the BSCC in advance for its review. 

PROJECT TIMELINE - Design Bid-Build 

ACTIVITY APPROXIMATE 
DURATION 

Project Start-Up - Notices and Activities 4 months 

BSCC notifies county of conditional award for project financing. 

County to submit site assurance to BSCC within 90 days of the conditional award. 

County to submit real estate due diligence package within 120 days of the conditional award. 

Task 1: SPWB Meeting - Project establishment (scope, cost and schedule) 
4 months 

(to be completed within 18 months of the conditional award) 

State drafting of project scope (description based on county submittal) . 

County development of project schedule. 

County development of detailed cost estimate by phase (3-page estimate). 

Statement describing status of CEQA & status of any litigation. 

Real estate due diligence letter from Department of General Services. 

Cash match approval. These activities are not 
necessarily completed as part 

In-kind match approval. of Task 1, but can be. They 

County signs Certifications of Matching Funds. 
must be completed in concert 
with Task 2 and before Task 3. 

County signs POCA and BSCC Agreement. 

BSCC Plan Review Submittal (within 24 months of award) 
BSCC/SFM 

Sweeks 

County submits schematic design drawings & specifications to BSCC/SFM (with operational program 
statement for BSCC only). 

BSCC Plan Review Submittal 
BSCC/SFM 

8weeks 

County submits design development drawings & specifications/preliminary plans to BSCC/SFM (with 
staffing plan and analysis of anticipated operating costs for BSCC only) . 
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Task 2: SPWB Meeting - Preliminary Plan Approval 
Sweeks (occurs after BSCC/SFM review) 

Review of project scope. 

Review project schedule. 

Development of preliminary plan and review of cost estimate (3-page estimate). 

Documentation that CEQA is complete. 

Preliminary plans (design development) submittal. 

Task 3: Consent to Ground Lease I Right of Entry 2 months 

Meeting with DOF, SPWB Counsel, BSCC, DGS & county scheduled. 

County signs Ground Lease/Easement Agreement/Right of Entry. 

BSCC Plan Review Submittal 
BSCC/SFM 

8weeks 

County submits construction document drawings & specifications (working drawings) , to BSCC/SFM for 
plan check/review and approval. 

Task 4: Finance Action to Approve Working Drawings and Proceed to Bid 8weeks 

Development of scope of bid package. 

Working drawings estimate reconciliation. 

Development of project milestone schedule. 

Review of project scope. 

Review of project schedule. 

Review of cost estimate (3-page estimate) . 

Working drawings & specifications submittal. 

Task 5: SPWB Meeting - Resolution Authorizing Interim Financing and Pooled 4 months 
Money Investment Board - Loan Request 

Certification that the County has satisfied all of the requirements set forth in statute for the financing of 
the project. 

Twelve month cash flow projection . 

Task 6: Finance Action to Approve Award of a Construction Contract 
Sweeks 

(NTP within 42 months of award) 

Updated cost estimate (3-page estimate). 

Bid tabulations. 

Updated project schedule. 

Board of Supervisors approval. 

Notice to Proceed/NTP (milestone - within 42 months of award) 
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PROJECT TIMELINE - Design-Build 

ACTIVITY APPROXIMATE 
DURATION 

Project Start-Up - Notices and Activities 4 months 

BSCC notifies county of conditional award for project financing. 

County to submit site assurance to BSCC within 90 days of award. 

County to submit real estate due diligence package within 120 days of award. 

Task 1: SPWB Meeting - Project Establishment (scope, cost and schedule) 
4 months (to be completed within 18 months of award) 

State drafting of project scope. (description based on county submittal) 

County development of project schedule. 

County development of detailed cost estimate by phase (3-page estimate). 

Statement describing status of CEQA & status of any litigation. 

Real estate due diligence letter from Department of General Services. 
These activities are not 

Cash match approval. necessarily completed as 

In-kind match approval. part of Task 1, but can be. 
They must be completed in 

County signs Certifications of Matching Funds. concert with Task 2 and 

County signs POCA and BSCC Agreement. 
before Task 3. 

Task 2: SPWB Meeting -Approval of Performance Criteria or Performance 
Criteria and Concept Drawings and Resolution Authorizing Interim 

8weeks Financing 
(occurs after BSCC/SFM review) 

Review of project scope. 

Updated project schedule. 

Updated cost estimate (3-page estimate). 

Development of preliminary estimate. 

Documentation that CEQA is complete. 

Performance criteria/concept drawings submitted. 

BSCC Plan Review Submittal (within 30 months of award) BSCC/SFM 
Sweeks 

County submits performance criteria or performance criteria and concept drawings to BSCC/SFM (with 
operational program statement, staffing plan and analysis of anticipated operating costs for BSCC 
only). 

Task 3: SPWB Meeting - Consent to Ground Lease I Right of Entry 2 months 

Meeting with DOF, SPWB Counsel, BSCC, DGS & county scheduled. 

County signs Ground Lease/Easement Agreement/Right of Entry. 
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Task 4: Finance Action to Approve Request for Proposals Bweeks 

Development of scope of request for proposals. 

Development of project milestone schedule. 

Review of project scope. 

Review of project schedule. 

Review of cost estimate (3-page estimate) . 

Request for proposals submitted. 

Task 5: Pooled Money Investment Board - Loan Request 4 months 

Certification that the County has satisfied all of the requirements set forth in statute for the financing of 
the project. 

Twelve month cash flow projection. 

Task 6: Finance Action to Approve Award of a Design-Build Contract 5weeks 
(NTP within 42 months of award) 

Review updated cost estimate (3-page estimate). 

RFP results. 

Review updated project schedule. 

Board of Supervisors approval. 

Notice to Proceed (NTP) for construction (milestone - within 42 months of award) 

BSCC Plan Review Submittal 8 weeks 

County submits construction document drawings & specifications to BSCC/SFM for plan check/review 
and approval. 
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LIST of AGREEMENTS 

This section provides a list of the various agreements necessary involving county and state 
entities for the ALCJF construction/expansion/renovation project. The link to these 
contracts are provided for the counties' benefit in an effort to better inform counties of the 
expected contractual nature of the types of agreements that will be required. The contracts 
are located at the following link: http://www.bscc.ca.gov/s cfcformofdocuments.php. 
Depending on the types of proposals and other unknowns (e.g. , operation of a regional 
ALCJF}, other individual, county-specific agreements may be necessary. Please review the 
listed contracts, each contract provides important information for the county applicants. 

1. Project Delivery and Construction Agreement (POCA) 

An agreement between the SPWB, BSCC, and participating county. The POCA sets 
forth the roles, responsibilities, and performance expectations of the parties for 
participation in and financing through the state 's lease-revenue bond program for adult 
facilities. 

2. BSCC Agreement 
An agreement between BSCC and the participating county. The BSCC agreement sets 
forth the roles, responsibilities and performance expectations of the parties for the 
construction of the adult local criminal justice facility. 

3. Ground Lease (includes Site Lease) 

An agreement between the BSCC and participating county with the consent of the 
SPWB and the approval of the Department of General Services (DGS). The Ground 
Lease may require an associated Easement Agreement for Grants Access, Utilities and 
Repairs. The ground lease relates to the real property upon which the ALCJF will be 
constructed . 

4. Right of Entry for Construction and Operation 

An agreement between BSCC and participating county with consent of the SPWB and 
the approval of the DGS. The agreement relates to the site to be leased to the BSCC 
or CDCR via the Ground Lease for construction related activities. 

5. Facility Lease 

An agreement between the SPWB and BSCC. The agreement relates to the lease of 
real property to be used in connection with the state financing . 

6. Facility Sublease 

An agreement between the BSCC and participating county with the consent of the 
SPWB. The agreement relates to the same property referred to in No. 5, above. 
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Title 15 and 24 DEFINITIONS 

"Adult local criminal justice facility" means a facility or portion thereof which may 
include any custodial housing, reentry, program, mental health, or treatment space 
necessary to manage the adult offender population consistent with the legislative intent 
described in Sections 17.5 and 3450 of the Penal Code, under the jurisdiction of the sheriff 
or county department of corrections. 

"BSCC-rated capacity" means the number of inmate occupants for which a facility's 
single- and double-occupancy cells or dormitories, except those dedicated for health care 
or disciplinary isolation housing, were planned and designed in conformance with the 
standards and requirements contained in Titles 15 and 24 of the California Code of 
Regulations. 

"CCR" refers to the California Code of Regulations. 

"Cash (hard) match" means cash dedicated to the project by the applicant for eligible 
expenditures as identified in the RFP and as listed in the state/county funding agreement. 

"Concept drawings" means, with respect to a design-build project, any drawings or 
architectural renderings that may be prepared, in addition to performance criteria, in such 
detail as the participating county determines necessary to sufficiently describe the 
participating county's needs. 

"Construction bid" means a construction bid price. 

"Construction documents" means architectural plans and specifications that are 
one hundred percent (100%) complete and generally include: completed specifications with 
bid proposal documents; completed construction drawings, and special items (corrections, 
modifications, or additions made to the documents). 

"Construction management" means a specialized, multi-disciplinary function provided by 
a firm or individual acting as the county's representative with the responsibility to guide the 
county through all phases of delivery of the construction project. 

Design-bid-build means a construction procurement process independent of the design 
process and in which the construction of a project is procured and based on completed 
construction documents. 

Design-build means a construction procurement process in which both design and 
construction of a project are procured from a single entity. 

"Design Capacity" includes all housing areas, even those specialized units that are not 
included in the rated capacity. It does not, however, include temporary holding cells, such 
as those in the reception and booking areas of the facility. Design capacity is used in 
calculating costs per bed and square foot. 

"Design development" means architectural plans and specifications that are fifty percent 
(50%) complete and generally include: outline specifications (detention hardware, 
equipment, and furnishings); floor plans (to scale with dimensions, room designation, 
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references, wall types, and ratings); building sections (heights and dimensions); interior 
elevations; and preliminary structural, mechanical, and electrical drawings. 

"Detention alternatives" means programming efforts designed to reduce jail crowding as 
well as recidivism among local offenders. 

"Fixed equipment and fixed furnishings" means furniture, fixtures, and equipment that 
are physically attached to an immovable object, such as a floor or wall. 

"Ground lease" means a lease between a participating county and CDCR or BSCC with 
the consent of the Board, to place possession and control of the real property upon which 
the Board financed project will be constructed with CDCR or BSCC as described in Section 
1752 of Title 15 of the California Code of Regulations. 

"Hard match" and "Cash match" are used interchangeably and mean cash dedicated to 
the project by the applicant for eligible expenditures as defined in proposed Sections 1714, 
1714.1, 1714.2, and 1714.3 of Title 15 of the California Code of Regulations. 

"In-kind and soft match" are used interchangeably and mean local funds in the form of 
property value or managemenUadministrative services dedicated to the project by the 
applicant for eligible expenditures as defined in proposed Sections 1714, 1714.1, 1714.2, 
and 1714.3 of Title 15 of the California Code of Regulations. 

"In-person visit" and "In-person visitation" means a visit or visitation during which an 
incarcerated person has contact with a visitor, is able to see a visitor through glass, or is 
otherwise in an open room without contact with a visitor. 

"Moveable equipment and moveable furnishings" means furniture, fixtures, and 
equipment that are not fixed equipment and fixed furnishings, not including consumable 
items beyond those included in the initial construction contract. 

"Net gain in beds" means the number of beds (rated capacity and special use beds) to 
be added, minus the number of existing beds (rated capacity and special use beds) to be 
eliminated in the county (if any) as a result of the project constructed through the Phase I 
of the Local Jail Construction Financing Program. 

"Operational program statement" means a description of the intended operation of a 
local jail (see Cal. Code Regs., tit. 24, § 13-102(a) for further details) or Adult Local Criminal 
Justice Facility. 

"Performance criteria" means, with respect to a design-build project, the information that 
fully describes the scope of the proposed project and includes, but is not limited to, the size, 
type, and design character of the buildings and site; the required form, fit, function, 
operational requirements, and quality of design, materials, equipment, and workmanship; 
and any other information deemed necessary to sufficiently describe the participating 
county's needs; including documents prepared pursuant to paragraph (1) of subdivision (a) 
of Section 22164 of the Public Contract Code. 

"Preliminary plans" means a site plan, architectural floor plans, elevations, outline 
specifications, and a cost estimate for each utility, site development, conversion, and 
remodeling project. The drawings shall be sufficiently descriptive to accurately convey the 
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location, scope, cost, and the nature of the improvement being proposed. See also "design 
development." 

"Program space" means space in which offenders receive services in the form of 
programming or treatment to reduce recidivism or as an alternative to incarceration. 

"Schematic design" means architectural plans and specifications that are 30 percent 
(30%) complete and generally include: a site plan; floor plan; exterior elevations and cross 
sections; types of construction and actual gross floor area. 

"Staffing plan" means an assessment and identification of staffing levels needed to 
operate the proposed project. 

"Working Drawings" means a complete set of plans and specifications showing and 
describing all phases of a project, architectural, structural, mechanical, electrical, civil 
engineering, and landscaping systems to the degree necessary for the purposes of 
accurate bidding by contractors and for the use of artisans in constructing the project. See 
also "construction documents." 

For additional definitions please refer to the complete list in Titles 15 and 24 of the California 
Code of Regulations. 
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