
ST A TE OF CALIFORNIA 

BOARD OF STATE AND COMMUNITY CORRECTIONS 
JAIL CONSTRUCTION AGREEMENT 

This Board of State and Community Corrections Jail Constrnction Agreement 
("Agreement") is entered into as of _, 20_ ("Effective Date"), by and between 
the Board of State and Community Corrections ("BSCC"), an entity of the state government of 
the State of California ("State"), and ("Participating County") a Political 
Subdivision of the State. BSCC and Participating County are referred to collectively herein as 
the "Parties," and individually as a "Party." 

RECITALS 

WHEREAS, Participating County has proposed to build a jail facility as more 
particularly described in Exhibit B attached hereto ("Project") located at ________ _ 
("Site") under Chapter 3.12, Part lOb of Division 3 of Title 2 of the California Government Code 
and the corresponding regulations set forth in Title 15, Division 1, Chapter 1, Subchapter 6 of the 
California Code of Regulations (collectively, the "AB 900 Jail Financing Program"). 

WHEREAS, this Agreement is being executed concurrently with the execution of the 
Project Delivery and Construction Agreement ("PDCA") entered into between the Participating 
County, BSCC, the State Public Works Board of the State of California ("Board") and the 
Department of Corrections and Rehabilitation ("Department"). The Department, the Board and 
BSCC are referred to collectively herein as "Agencies." 

WHEREAS, the purpose of this Agreement is to set forth the roles, responsibilities and 
performance expectations of the Parties with respect to the Participating County's construction of 
the Project under the authority of the BSCC and the procedures for reimbursement by the State 
of those Participating County costs eligible for reimbursement as provided for under the AB 900 
Jail Financing Program. This Agreement is intended to be read in conjunction with the other 
agreements necessary for the construction and financing of the Project under the AB 900 Jail 
Financing Program including, without limitation, the PDCA and the other agreements described 
in the PDCA recitals. Nothing in this Agreement is intended to amend or modify the rights and 
obligations of the Parties under those other agreements including, without limitation, the PDCA. 

WHEREAS, the Total Project Costs for the Project shall be defined in Article 3, Section 
3.l(a) of the PDCA. The State will provide financing ("State Financing") (up to a maximum of 
_______ _ dollars ($ ("Maximum State Financing")) and the 
Participating County will provide the Cash (hard) Match (as defined in Article 6(C) below) and 
the In-Kind (soft) Match (as defined in Article 6(C) below) (with the Cash (hard) Match and the 
In-kind (soft) Match collectively referred to as "Participating County Funding" and together 
with the Maximum State Financing, the "Total Eligible Project Costs".) Total Eligible Project 
Costs shall be used in determining Cash (hard) Match credit and In-kind (soft) Match credit to 
the Participating Counties as specified in Exhibit A to this Agreement. As stated in Article 1, 
Section 1.3 of the PDCA, the AB 900 Jail Financing Program is predicated on the Board's ability 
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to issue bonds for the Project. 

KOW, THEREFORE, in consideration of the promises and of the mutual agreements, 
provisions and covenants contained in this Agreement, and for other good and valuable 
consideration, the receipt and sufficiency of which is hereby acknowledged, the Parties agree as 
follows: 

ARTICLE 1. TERM AND TERMINATION 

A. Term. This Agreement shall commence on the Effective Date and shall terminate 
upon the completion and State acceptance of the Final Audit (as defined below in Article 4(C)) 
unless terminated earlier as provided in Article 1 (C) below. 

B. Survival. The provisions of Articles l(C)(3), l(C)(4), 3{D), 4(C), 4(D), 6(B)(5), 
6(B)(6), 9, 10 and 11, and Articles 3, 4, 5, 6, 7, 8, and 10, 11 of Exhibit A shall survive 
termination of the Agreement. 

C. Termination. 

1. BSCC in consultation with the other Agencies may terminate this 
Agreement in the event any of the following events or conditions occurs: 

(a) Participating County's breach of a material term of this 
Agreement, any Project Document or any Applicable Laws provided Participating County has 
not cured such breach in all respects within such thirty (30) day period, which cure period may 
be extended for a reasonable time with the consent ofBSCC if the Participating County 
demonstrates that such additional time is required to cure such breach in a diligent and 
commercially reasonable manner; 

(b) Tem1ination of the PDCA as provided for in Article 2, Section 
2.2(a)(i)-(v) and (b) of the PDCA; 

( c) Substantive alteration of the scope, cost or schedule of the Project 
without the prior written approval of BSCC and the Board as required under this Agreement and 
the PDCA; or 

(d) Participating County's refusal or inability to complete the Project 
in a manner consistent with the Agreement, and the other Project Documents (as defined below 
in Article 3) including all timelines, plans, and specifications as approved by BSCC, or refusal or 
inability to comply with any Applicable Law. 

2. The Participating County may, prior to the State providing any amount of 
financing, terminate this Agreement in the event any of the following occurs: 

(a) The State's breach of a material term of this Agreement, any 
Project Document or any Applicable Laws provided the State has not cured such breach in all 
respects within thirty (30) days from notice of said breach, which cure period may be extended 
for a reasonable time with the consent of the Participating County if the State demonstrates that 
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such additional time is required to cure such breach in a diligent and commercially reasonable 
manner; 

(b) Termination of the PDCA as provided for in Article 2, Section 
2.2(a)(i)-(v) and (b) of the PDCA; 

(c) Failure of the State to execute the Ground Lease or the Right of 
Entry for Construction and Operation; or 

( d) In the event the Board determines the Participating County is no 
longer eligible for Project financing under the AB 900 Jail Financing Program as set forth in 
Article 1, Section 1.2 of the PDCA. 

3. In the event of termination as provided in Article l(C)(l), and unless the 
Parties agree in writing otherwise, Participating County shall, upon notification, refund to the 
Agencies an amount equal to all State Financing previously disbursed to the Participating 
County. Any State Financing so remitted to the Agencies may be subject to interest equal to the 
rate earned by the State Pooled Money Investment Account. Participating County shall not be 
required to refund any State Financing in the event of tennination solely because, through no 
fault of Participating County, the Board determines it is not feasible or appropriate to issue bonds 
or is unable to issue bonds to finance the Participating County's Project. 

4. Nothing in this Article 1 in any way alters or limits the authority of BSCC 
or the Agencies to withhold State Financing in accordance with Applicable Laws (as defined 
below) or any other right or remedy available to the State at law or in equity for breach of the 
Agreement. 

ARTICLE 2. PROJECT OFFICIALS 

A. BSCC Representative. The BSCC Executive Director or his or her designee shall 
be the State's representative ("Agency Representative") for administration of this Agreement. 
Any amendment to this Agreement, including any exhibit, schedule or attachment hereto, shall 
be binding on the State only if signed by the Agency Representative. This Article 2(A) shall not 
limit any requirements for amendment of any other agreement that is a Project Document. 

B. Participating County Construction Administrator. The Participating County has 
appointed a County Construction Administrator as identified below. Participating County agrees 
that its County Constrnction Administrator shall be its representative for the administration of 
the Agreement and shall have full authority to act on behalf of the Participating County. 
Participating County agrees that all communications given to its County Construction 
Administrator shall be binding as if given to the Participating County. Participating County 
agrees that any documents required to be submitted to the Agencies, including but not limited to, 
quarterly progress reports and final project summary reports, shall be certified for accuracy by its 
County Construction Administrator in form reasonably acceptable to BSCC. Any Amendment 
to this Agreement and any other Project Document shall be binding on the Participating County 
only if signed or certified in form reasonably acceptable to BSCC by the County Construction 
Administrator. 
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County Construction Administrator: 
Title: 

-~--------

Address: 
City, State, Zip: 
Telephone: 
Facsimile: 
Email: 

C. Participating County Project Financial Officer. The Participating County has 
appointed a Project Financial Officer as identified below. Participating County agrees that its 
Project Financial Officer shall be responsible for establishing an official project file and a 
separate account for depositing of funds paid under this Agreement, and ensuring that project 
accounting procedures and practices are in accordance with generally accepted government 
accounting principles and practices (see Accounting Standards and Procedures for Counties, 
California State Controller, Division of Local Government Fiscal Affairs) with adequate 
supporting documentation maintained in such detail so as to provide an audit trail which will 
permit tracing transactions from support documentation, to the accounting records, to the 
financial reports and billings. Participating County agrees that all fiscal documents, including all 
invoices and expenditure statements, required to be submitted to BSCC shall be certified for 
accuracy by its Project Financial Officer. 

Project Financial Officer: 
Title: 
Address: 
City, State, Zip : 
Telephone: 
Facsimile: 
Email: 

D. Participating County Project Contact Person. The Participating County has 
appointed a County Project Contact Person as identified below. Participating County agrees that 
its County Project Contact Person shall be responsible for coordinating and transmitting 
information to BSCC and receiving and disseminating information from BSCC. Participating 
County agrees that all communications given to its County Project Contact Person shall be 
binding as if given to the Participating County. 

County Project Contact Person: 
Title: 
Address: 
City, State, Zip: 
Telephone: 
Facsimile: 
Email: 

Either Party may change its Project representatives upon written notice to the other Party. 
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ARTICLE 3. PROJECT DOCUMENTS AND APPLICABLE LAWS. 

A. Project Documents. The Participating County agrees to construct the Project in 
accordance with the following agreements and documents each as may be amended in 
accordance with its terms and which, together with the Agreement, shall be referred to herein as 
the "Project Documents": (1) BSCC Jail Construction Agreement Standard Conditions attached 
hereto as Exhibit A; (2) Participating County's Project Proposal flnsert Name and Qate of 
Participating County's Bid Proposal} ("County Project Proposal"); (3) County Project 
Description Detail and Budget ("Project Description") in the form attached hereto as .Exhibit B; 
(4) Ground Lease, Right of Entry for Construction and Operation, Facility Lease and the Facility 
Sublease as those terms are defined in the PDCA; and (5) the PDCA . 

B. Applicable Laws. The Participating County agrees to comply with all federal, 
state or local laws, regulations, rules, ordinances and guidelines applicable to the construction of 
the Project including, without limitation the following (collectively "Applicable Laws"): 

1. The Minimum Standards for Local Detention Facilities and Local Jail 
Construction Financing Program regulations contained in Titl~ 15, Division I, Chapter l, 
Subchapters 4 and 6 of the California Code of Regulations ("CCR"). 

2. The Minimum Standards for Local Detention Facilities and the fire and 
life safety regulations contained in Title 24 of the CCR. 

3. California Public Contract Code. 

4. California Environmental Quality Act (CEQA) contained in Section 21000 
et seq. of the California Public Resources Code and Title 14, Division 6, Chapter 3, Sections 
15000 et seq. of the CCR. 

5. Accounting Standards and Procedures for Counties, California State 
Controller, Division of Local Fiscal Affairs. 

6. Construction Financing Agreement Administration and Audit Guide. 

C. Incorporation of Approved Changes. Upon their completion, all Participating 
County assurances and submittals, submitted to and approved in writing by BSCC are 
incorporated herein by reference and made a part of this Agreement. 

D. Precedence. In the event of any inconsistency in the Project Documents, except 
as otherwise provided herein, the inconsistency shall be resolved by giving precedence in the 
following order: 1) PDCA; 2) the Ground Lease (as defined in the PDCA); 3) this Agreement 
including the BSCC Jail Construction Agreement Standard Conditions attached hereto as Exhibit 
A; 4) the Right of Entry for Construction and Operation (as defined in the PDCA); 5) 
Participating County's Project Proposal; 6) Participating County Project Description Detail and 
Budget; and 7) the Participating County's proposal(s), modification(s), and submittals. In the 
event the Bonds are issued, any inconsistency between the Project Documents and the Bond 
Documents shall be resolved by giving precedence to the Bond Documents. To the extent the 
Parties mutually agree that a provision of a particular document should control with respect to an 
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inconsistency between that document and another document or documents, notwithstanding the 
other provisions of this Section, such provision shall control. 

ARTICLE 4. PARTICIPATING COUNTY OBLIGATIONS 

Participating County agrees to the following covenants, assurances and submittals: 

A. Participating County's Construction of Jail. The Participating County shall 
construct the Project to ensure and enable compliance with all Applicable Laws, and 
Participating County agrees that State Financing and Cash (hard) Match funds shall not supplant 
funds otherwise dedicated or appropriated for construction activities. No review or approval 
provided by the State, the Agencies or the State Fire Marshal of documents or submittals shall 
relieve Participating County of its obligation to design and construct the Project in accordance 
with this Agreement and all Applicable Laws including, without limitation environmental, 
procurement, safety and health, the AB 900 Jail Financing Program, and Titles 15 and 24 of the 
CCR. The Agencies' review and approval of any Project Document is for the Agencies' 
purposes only. No alleged failure or oversight related to the Agencies' review of the Project or 
the Project Documents shall be construed as a wavier of any rights of the Agencies or the State 
of California, or construed as an excuse to performance by Participating County under this 
Agreement or any other agreement. All Plans (as defined below) prepared by the Paiticipating 
County shall be consistent with the Participating County Project Proposal. 

B. Valley Fever. California is one of several states in the country with soils that may 
contain spores known to cause the disease Coccidioidomycosis (sometimes called "Valley 
Fever"), which spores may be transmitted through contact with dirt and fugitive dust associated 
with construction activities. The Participating County shall disclose this information to 
contractor in or prior to execution of a Construction Agreement. The Participating County, its 
contractor and any lower-tier subcontractors shall take appropriate precautionary measures 
designed to minimize the exposure of their respective employees and other workers, Agencies' 
employees, and other individuals or personnel who may be present during construction activities. 

C. Record Keeping and Audit Requirements. Participating County shall keep such 
full and detailed account records as are necessary for proper financial management of the 
Project. Participating County shall maintain a complete and current set of all books and records 
relating to the design and construction of the Project. Agencies shall be entitled, upon forty
eight ( 48) hour written notice, to inspect all books, records, and accounts kept by Participating 
County relating to the work contemplated by this Agreement. Within ninety (90) calendar days 
after Final Completion (as defined below), Participating County shall deliver to Agencies a 
financial audit of the Project ("Final Audit"). The Final Audit shall be performed by a Certified 
Public Accountant or a Participating County auditor that is organizationally independent from 
the Participating County's project financial management functions. Nothing in this Article 4(C) 
shall limit the Participating County's record retention obligations as set forth in Article 7 of the 
PDCA. For purposes of this Agreement, "Final Completion" shall mean completion of the 
Project. 

D. Compliance with Project Documents and Applicable Laws. Participating County 
agrees to comply with all terms and conditions of this Agreement, the other Project Documents 
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and all exhibits and schedules attached hereto or thereto and all Applicable Laws. 

E. Project Plans. In addition to all submission requirements under the PDCA, the 
Participating County shall submit to BSCC the architectural and design documents, drawings, 
specifications, calculations, general and special conditions, submittals, Project budgets, 
schedules and contracts (collectively, "Plans") within the time frames as specifically set forth in 
Exhibit B and as otherwise may be required by the Project Documents and Applicable Laws. As 
a condition to the financing to be provided by the State through interim financing or the sale of 
bonds, Participating County shall cause to be prepared all required Plans and documents 
necessary to solicit design-build bids or proposals, and complete the Project on time and within 
budget. Participating County is solely responsible for preparing all Plans and other documents 
for the design-build solicitation process, as provided by Applicable Law. In addition, 
Participating County is solely responsible for ensuring the final construction documents and 
specifications are approved by both the BSCC and the State Fire Marshal before issuance and 
sale of State lease revenue bonds for the Project as set forth in Article 1, Section 1.2 of the 
PDCA. 

F. Construction. Participating County shall be responsible to contract for all design 
and construction services, and shall manage the day-to-day design and construction of the 
Project. Participating County shall cause the design and construction of the Project to be 
consistent with the requirements, limitations, and other terms of this Agreement, the Project 
Documents, all Applicable Laws, as well as all other agreements between the Agencies and 
Participating County. 

G. Operation of Jail. Participating County shall be responsible to maintain the jail 
upon Final Completion and staff and operate the jail no later than ninety (90) days after Final 
Completion. 

H. Professional Services. Participating County shall be responsible for providing all 
necessary professional services in order to carry out the design and construction of the Project. 
Participating County shall obtain all professional services from properly licensed design 
professionals. All Plans prepared by such design professionals shall bear the signature and seal 
of the design professional. All construction work on the Project shall be perfonned by properly 
licensed contractors and subcontractors. Participating County is encouraged to utilize a qualified 
construction manager and claims avoidance experts to facilitate timely and efficient construction 
of the Project. 

I. Completion of Project. Participating County agrees to proceed expeditiously 
with, and complete, the Project in accordance with the Project Documents and Plans as approved 
by the BSCC and the Agencies and/or as incorporated in all provisions of this Agreement. 
Participating County acknowledges and understands that failure to meet application assurances, 
construction timelines and any other milestones or timelines as set forth in the Project 
Documents or Plans as approved by the Agencies and/or as incorporated in all provisions of this 
Agreement, may result at any time in award adjustments or Agreement termination by the BSCC. 

ARTICLE 5. SUBSTANTIAL CHANGES. 
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In addition to the modification requirements set forth in Article 4, Section 4.2 of the 
PDCA, no substantial change to the Project Documents or other substantial modification to the 
Project may be made by Participating County without the prior written permission of the BSCC. 
Minor modifications to the Project do not require BSCC approval, but must be documented and 
reported on routine progress reports to the BSCC. Without limiting the foregoing, BSCC 
approval shall be required upon any of the following events or circumstances: 

1. more than minor changes which affect the design or scope of the Project; 

2. a delay or change in the date of substantial completion or Final 
Completion; 

3. a more than minor change to the design, location, size, capacity or quality 
of major items of equipment. As used herein "substantial" is as defined in the State 
Administrative Manual, Section 6863 . As used herein a minor change is any change which does 
not rise to the level of a substantial change under the State Administrative Manual, Section 6863; 

4. a change in approved budget categories, or movement of dollars between 
budget categories as indicated in Exhibit B; or 

5. any change that would impact BSCC or State Fire Marshal construction or 
operational regulations including, without limitation, Titles 15 and 24 of the CCR, or which 
affects the security or fire and life safety of the facility. 

Participating County agrees that its County Construction Administrator will give prompt 
notification in writing to the BSCC of the occurrence of any of the above events and report any 
substantial modifications to the Agreement for Construction with its contractor. BSCC shall 
notify the Department consistent with Article 4 of the POCA, and the Department shall make a 
Scope Change Request to the Board. Approval of this Scope Change Request by the Board shall 
be required before material change to the Project Documents or other substantial modification to 
the Project may be made by the Participating County. 

In no event shall any budget changes be authorized which would cause the amount of 
Total Project Costs to be exceeded unless the Participating County covenants to fund such excess 
with lawfully available funds and with the consent of the Agencies and so appropriates such 
funding. 

ARTICLE 6. PROJECT FUNDING 

A. Invoices. Invoice and progress/final reports and all required audit reports shall be 
submitted to the BSCC in a timely manner as specified in this Agreement and Exhibit A. 

B. State Financing Obligations. 

1. In no event or circumstance shall the State or Agencies be obligated to pay 
the Participating County under this Agreement or any other Project Document any amount in 
excess of the Maximum State Financing. Participating County waives any and all claims against 
the Agencies or the State of California for any costs which exceed the Maximum State 
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Financing. The Participating County is solely responsible for any and all cost, expenses or fees 
of the Project which exceed the Maximum State Financing. Reimbursement of county costs 
from State Financing shall be limited to those costs permitted under Article l(A) of Exhibit A 
and/or specifically identified in Exhibit B as "Eligible State Costs" provided, however, the 
State's obligations to reimburse Participating County for any State Financing is contingent on (1) 
the availability of Interim Financing and (2) even if Interim Financing is provided, the successful 
sale of bonds sufficient to cover all remaining Eligible State Costs. State Financing shall be 
subject to the terms and conditions set forth in the PDCA. 

2. Eligible State Costs subject to reimbursement shall in no event or 
circumstance exceed Maximum State Financing. Because the funds to be paid are limited, 
Participating County shall be obligated to complete the Project without additional State 
Financing. No additional State Financing will be available, and Participating County should take 
all necessary precautions to ensure that the Project is designed and constructed within the Project 
budget. The Participating County shall be responsible for any costs exceeding the Total Eligible 
Project Costs. 

3. State shall reimburse the Participating County for Eligible State Costs 
provided Participating County's performance of the Project is consistent with the Project 
Documents, including the Construction Schedule, and Participating County is not in breach of 
any term or condition of this Agreement, any Project Document, or any Applicable Law. At 
mutually agreed upon intervals as set forth in Exhibit A, Article 7, Participating County shall 
submit to BSCC a reimbursement request for payments of Eligible State Costs for which 
Participating County has already paid. 

4. BSCC may reject any invoice or item on an invoice should it be 
determined that such invoice or item is ineligible for reimbursement under the terms of this 
Agreement, the Project Documents or any Applicable Laws ("Improper Expenditure"). 
Should it later be determined Participating County has been reimbursed for an Improper 
Expenditure or the State has made a payment to Participating County in excess of the amount for 
which the State is obligated ("Excess Payment"), BSCC may withhold future payments or 
repayments in amounts equal to the Improper Expenditure or the Excess Payment. In the event 
the amount of an Improper Expenditure exceeds the total reimbursement amount due 
Participating County, or should the discovery of the Improper Expenditure or Excess Payment 
occur after payment of the Withhold Amount (as defined below), Pa1ticipating County shall 
immediately pay to BSCC the amount of the Improper Expenditure or Excess Payment. 

5. At such time as the unreimbursed balance of the Eligible State Costs 
equals Five percent (5%) of the total Eligible State Costs ("Withhold Amount"), BSCC shall 
withhold that amount as security for Paiticipating County's performance of all its obligations 
under this Agreement. The Withhold Amount shall be released upon satisfaction of all of the 
following conditions: (a) there has been Final Completion of the Project, (b) delivery by 
Paiticipating County and acceptance by Agencies of the Final Audit and the Final Project 
Summary Report, (c) Participating County has staffed and operated the jail as required under 
Article 4(G) above, and (d) Participating County is not in breach of any provisions of this 
Agreement, the other Project Documents and Applicable Laws. 
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6. All agreements with the contractor and any other contractor or 
subcontractor of Participating County or the contractor providing services or goods on the 
Project and for which reimbursement with State Financing for all or any portion of the payment 
for such services or goods is sought, shall require the contractor or subcontractor to list 
construction costs according to the CSI Divisions for the approved Schedule of Values. 

C. Participating County Funding. Subject to all terms and provisions of this 
Agreement, the Participating County agrees to appropriate and spend cash (hard) matching funds 
as provided in Exhibits A and B ("Cash (hard) Match") . Subject to all tenns and provisions of 
this Agreement, the Participating County agrees to provide in-kind (soft) match in accordance 
with Exhibits A and B ("In-kind (soft) Match") . Participating County agrees to expend Cash 
(hard) Match funds on a schedule that is at least pro-rata with the percentage expenditure of 
Eligible State Costs. 

ARTICLE 7. ADMINISTRATIVE OVERSIGHT BY BOARD 

Notwithstanding any other term or condition of this Agreement or any other Project 
Document, the scope and cost of the Project shall be subject to approval and administrative 
oversight by the Board, as required by California Government Code Section 15820.911. 

ARTICLE 8. PERFORMANCE AND PAYMENT BONDS 

Participating County shall require the contractor to procure and maintain a payment bond 
and a perfom1ance bond each of which shall be in an amount not less than one hundred percent 
( 100%) of the contractor's total contract price as set forth in the agreement between Participating 
County and contractor. The bonds shall be issued by one or more surety companies acceptable 
to the Agencies. The perfmmance bond required by this Article 8 shall name the State as an 
additional beneficiary under the bonds. 

ARTICLE 9. INDEMNITY 

As required by California Government Code Section 15820.91 l(d), the Participating 
County hereby agrees to indemnify, defend and save harmless the State, including but not 
limited to the Board, the Department and the BSCC, and each of their respective officers, 
governing members, directors, officials, employees, subcontractors, consultants, and agents 
(collectively, "lndemnitees") for any and all claims and losses arising out of the acquisition, 
design, construction, operation, maintenance, use and occupancy of the Project. The 
Participating County shall not be obligated to provide indemnity or defense where the claim 
arises out of the gross negligence or willful misconduct of the lndemnitees. These obligations 
shall survive any termination of this Agreement. 

ARTICLE 10. DISPUTES 

Disputes arising under or relating to this Agreement shall be resolved in accordance with 
the provisions of Article 10 of Exhibit A. 

ARTICLE 11. GENERAL TERMS AND CONDITIONS 
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The general terms and conditions published by the Department of General Services at 
http://www.documents.dgs.ca.gov/ols/GTC-610.doc and applicable to all State of California 
contracts are hereby incorporated by reference into this Agreement. In the event of a conflict 
between GTC-610 and any sections herein, the sections herein take precedence. In signing 
below, the Participating County's authorized representative represents and warrants that the 
Participating County has read and understands these general terms and conditions. 

ARTICLE 12. COUNTERPARTS 

This Agreement may be executed in one or more counterparts, any one of which need not 
contain the signatures of more than one Party, but all of which when taken together shall 
constitute one and the same instrument, notwithstanding that all Parties have not signed the same 
counterpart hereof. 

[SIGNATURE PAGE TO IMMEDIATELY FOLLOW} 
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IN WITNESS THEREOF, the Parties have executed this Agreement, as of the Effective 
Date. 

BOARD OF STATE AND COMMUNITY CORRECTIONS 

By: 
Signature of Executive Director or Designee 

Name and Title: 
Date: 

"PARTICIPATING COUNTY" 

County of: 

By: 
Signature 

Name and Title: 
Date: 
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EXHIBIT A 

CONSTRUCTION AGREEMENT STANDARD CONDITIONS 

ARTICLE 1. TOTAL ELIGIBLE PROJECT COSTS 

A. Pa1ticipating County shall only be reimbursed by the State from State Financing 
for Eligible State Costs. "Eligible State Costs" means reasonable and necessary Project costs 
actually incurred in construction of the Project and as specified in Exhibits A and B attached to 
the Agreement. Eligible State Costs also must be eligible for lease-revenue bond financing 
pursuant to this Agreement (including all Exhibits referenced therein) and all California state 
laws, rules, regulations, guidelines, and policies including, without limitation, Title 15, Local Jail 
Construction Financing Program regulations and any other Applicable Laws. Such Eligible State 
Costs shall include, but are not limited to, the items set forth in subsection (I) through (8) below. 
Participating County shall receive BSCC's written consent prior to Participating County's 
incurring the expense for any Project costs not listed below and for which Participating County 
wants State reimbursement provided such expenses do not fall within Participating County Costs 
as defined below in subsection (B). 

1. On-site costs of facility construction of the BS CC-approved local jail 
facility project, including site preparation (eligible for State Financing or Cash (hard) Match). 

2. Architectural programming and design (for activities by consultants and 
contractors; eligible for State Financing or Cash (hard) Match). 

3. Construction management (for activities by consultants and contractors; 
eligible for State Financing or Cash (hard) Match). 

4. Building permit fees, sewer/utility use or unit fees, and building inspection 
fees (eligible for State Financing or Cash (hard) Match). 

5. Fixed equipment items (e.g., heating, ventilation, air conditioning, 
plumbing, lighting, communications, surveillance, security and life/safety equipment, etc.) as 
necessary for the operation of the BS CC-approved local jail facility (eligible for State Financing 
or Cash (hard) Match). 

6. Fixed furnishings items (e.g., built-in and/or permanently affixed counters, 
tables, cabinets, seats, etc.) as necessary for the operation of the BSCC-approved local jail 
facility (eligible for State Financing or Cash (hard) Match). 

7. Installation of existing fixed equipment and furnishings as necessary for 
the operation of the BSCC-approved local jail facility (eligible for State Financing or Cash (hard) 
Match). 

8. Moveable equipment and moveable furnishings (subject to State review 
and approval; eligible for State Financing or Cash (hard) Match). 
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B. Participating County must provide a minimum of at least percent L%) 
of the Total Eligible Project Costs as any combination of Cash (hard) Match and In-kind (soft) 
Match funds. (Note to drafter: Large and Medium counties must provide a minimum of 10%). 
Cash (hard) Match funds cannot be used to supplant or replace funds otherwise dedicated or 
appropriated by the Participating County for construction activities. Cash (hard) Match funds 
cannot be claimed for salaries/benefits of regular employees of the Participating County 
Workforce but may be claimed for the services of consultants or contractors engaged to perform 
Project related services as described below. Cash (hard) Match funds only include costs of: 

1. Items eligible for Eligible State Costs as described above; 

2. Preparation costs for full or focused environmental reports (for activities 
by consultants and contractors); 

3. Off-site costs, including access roads and utilities development, outside of 
a reasonable buffer zone surrounding the perimeter of the security fence, detention facility 
building and parking lot; and 

4. Public art. 

C. In-kind (soft) Match funds may be claimed for Project related costs for activities 
performed by Participating County staff or consultants. Eligible In-kind (soft) Match funds only 
includes: 

1. Audit of Total Eligible Project Costs at the conclusion of the Project (staff 
salary/benefits of independent Participating County auditor or services of contracted auditor); 

2. Needs assessments (staff salary/benefits and/or consultant costs directly 
related to the Project); 

3. Site acquisition cost or current fair market land value supported by 
independent appraisal (on-site land only regardless of acquisition date) and as approved by the 
Department of General Services. This can be claimed for on-site land cost/value for new facility 
construction, on-site land cost/value of a closed facility that will be renovated and reopened, or 
on-site land cost/value used for expansion of an existing facility. It cannot be claimed for land 
cost/value under an existing operational local jail facility; 

4. Participating County administration (staff salary/benefits directly related 
to the Project for activities after October 1, 2011); 

5. Transition planning (staff salary/benefits and consultant activities directly 
related to the Project for activities after October 1, 2011); and 

6. Real estate due diligence costs as billed to the Participating County by the 
State. 

D. Participating County shall not under any circumstance be reimbursed by the State 
from Board interim financing sources, lease-revenue bond funds or from any other financing 
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source for Ineligible Project Costs. "Ineligible Project Costs" means all costs which are not 
eligible for lease-revenue bond financing or Participating County matching funds pursuant to the 
PDCA (including all Exhibits attached thereto) or pursuant to any California state law, rule, 
regulation, guideline, or policy including, without limitation, the AB 900 Jail Financing Program 
or any other Applicable Law. Participating County shall be responsible for all Ineligible Project 
Costs ("Participating County Costs"). Ineligible Project Costs also shall include but are not 
limited to the following: 

1. Those Project Costs that are detennined by the BSCC to be unreasonable 
or unnecessary costs. 

2. Detention facility personnel and operational costs and related costs of 
supplies. 

3. Soil and water contamination assessment/mitigation. 

4. Excavation of burial sites . 

5. Preparation of Environmental Impact Rep011s (ineligible for State 
Financing; eligible for Cash (hard) Match only if performed by consultants or contractors outside 
the regular county work force, eligible for In-kind (soft) Match if perfonned by county-paid 
employees). · 

6. Bonus payments for early completion of work. 

7. Interest charges for late payments. 

8. Interest on bonds or any other form of indebtedness required to finance 
Project costs. 

9. Costs outside the scope of the BSCC-approved Project. 

10. Fines and penalties due to violation of or failure to comply with federal, 
state or local laws, ordinances, or regulations. 

11 . Personal injury compensation or damages arising out of or connected with 
the Project, whether determined by adjudication, arbitration, negotiation, or otherwise. 

12. All costs incurred in violation of the terms, provisions, conditions, or 
commitments of this Agreement. 

13. Travel and per diem costs. 

14. All costs arising out of or connected with contractor claims against the 
Participating County, or those persons for whom the Participating County may be vicariously 
liable, including, but not limited to, any and all costs related to defense or settlement of such 
claims. 
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15. Maintenance costs. 

16. Supplanting of existing construction, programs, projects, or personnel. 

17. All costs arising out of or attributable to Participating County's 
malfeasance, misfeasance, mismanagement, or negligence. 

18. Temporary holding or court holding facilities. 

19. Local Jail facilities or portions thereof operated by jurisdiction$ other than 
Participating County. 

ARTICLE 2. PARTICIPATING COUNTY'S GENERAL RESPONSIBILITY 

Participating County is solely responsible for design, construction, operation, and 
maintenance of the Project as identified in Exhibit B of this Agreement. Review and approval of 
plans, specifications, or other documents by BSCC, the Agencies and the State Fire Marshal, is 
solely for the purpose of proper administration of State Financing by the BSCC and the Agencies 
and shall not be deemed to relieve or restrict the Participating County's responsibility. 

ARTICLE 3. PARTICIPATING COUNTY ASSURANCES AND COMMITMENTS 

A. Compliance with Laws and Regulations. This Agreement is governed by and 
shall be interpreted in accordance with the laws of the State of California. Participating County 
shall at all times comply with all Applicable Laws (as defined in the Agreement). 

B. Fulfillment of Assurances and Declarations. Participating County shall fulfill all 
assurances, declarations, representations, and statements made by the Participating County in the 
County Project Proposal, documents, amendments, and communications filed in support of its 
request for lease-revenue bond funds including adoption of a BSCC approved staffing plan for 
staffing and operating the facility in accordance with state standards within ninety (90) calendar 
days of construction completion. 

C. Use of State Financing. Participating County shall expend all State Funds and 
identified matching funds solely for Eligible Project Costs. Participating County shall, upon 
demand, remit to the BSCC any State Financing not expended for Eligible Project Costs or an 
amount equal to any State Financing expended by the Participating County in violation of the 
terms, provisions, conditions, or commitments of this Agreement. Any State Financing so 
remitted to the BSCC shall include interest equal to the rate earned by the State Pooled Money 
Investment Account. 

D. Permits and Licenses. Participating County agrees to procure all permits and 
licenses necessary to complete the Project, pay all charges and fees, and give all notices 
necessary or incidental to the due and lawful proceeding of the Project work. 

E. Compliance with Deliverables, Drawings, and Specifications. Participating 
County agrees that deliverables, drawings, and specifications, upon which prime and 
subcontracts are awarded, shall be the same as those submitted to and approved by the BSCC. 
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F. Prime and Subcontracting Requirements. In accordance with the provisions of 
this Agreement, the Participating County may contract with public or private contractors of 
services for activities necessary for the completion of the Project. Participating County agrees 
that in the event of an inconsistency between the Agreement and any other Project Document 
and Participating County's Construction Agreement with a contractor, the Project Documents 
will prevail. Participating County shall ensure that the contractor complies with all requirements 
of the Project Documents and all instructions of the County Construction Administrator 
regarding compliance with the Project Documents. 

Participating County assures that for any contract awarded by the Participating County, 
such insurance (e.g., fire and extended coverage, workers' compensation, public liability and 
property damage, and "all-risk" coverage) as is customary and appropriate will be obtained. 

Participating County agrees that its contractor will list construction costs according to the 
CSI Divisions for the approved Schedule of Values. Since certain portions of the Project may 
not be eligible for State Financing in all requests for reimbursement, the Participating County's 
contractor shall separately list work not eligible for State Financing, and the County Construction 
Administrator shall identify such work for the contractor. 

Participating County agrees that it is the County Construction Administrator's 
responsibility to provide a liaison between the Participating County, the BSCC, and its 
contractor. Participating County agrees that its contractor is not responsible nor required to 
engage in direct discussion with the BSCC or any representative thereof, except that the 
contractor shall in good faith exert its best effort to assist the Participating County in fully 
complying with all requirements of the contract. 

Participating County agrees to place appropriate language in all contracts for work on the 
Project requiring the Participating County's contractor(s) to: 

1. Books and Records. Maintain adequate fiscal and Project books, records, 
documents, and other evidence pertinent to the contractor's work on the Project in accordance 
with generally accepted accounting principles. Adequate supporting documentation shall be 
maintained in such detail so as to permit tracing transactions from the invoices, to the financial 
statement, to the accounting records, and to the supporting documentation. These records shall 
be maintained for the period set forth in Article 5 below, and shall be subject to examination 
and/or audit by the BSCC or designees, state government auditors or designees. 

2. Access to Books and Records. Make such books, records, supporting 
documentations, and other evidence available to the BSCC or designees, the Department, the 
Board, the Department of General Services, the Department of Finance, the Bureau of State 
Audits, their designated representatives, during the course of the Project and for the period set 
forth in Article 5 below, and provide suitable facilities for access, monitoring, inspection, and 
copying thereof. Further, the Participating County agrees to include a similar right of the state to 
audit records and interview staff in any subcontract related to the performance of this 
Agreement. 
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3. Contractor Advisement. Be advised that a partial source of financing for 
the agreement between the Participating County and contractor for construction of the Project is 
the State Financing, and that the Participating Coun.ty may not have funds to finance the 
Construction Agreement independently of the State Financing. The contractor shall in all ways 
cooperate with the Participating County and the BSCC in maintaining a good working 
relationship. The contractor shall cooperate as instructed by the County Construction 
Administrator in resolving any disputes arising under the Agreement. 

ARTICLE 4. PROJECT ACCESS 

To the extent not inconsistent with the Bond Documents, as that term is defined in 
Article 1 Section 1.1 (a) of the PDCA, at all times during construction of the Project and after 
final completion, the Participating County shall provide to employees, subcontractors, and 
consultants of the Agencies reasonable unrestricted access to observe, monitor and inspect the 
Project. The Agencies' access to observe, monitor and inspect shall include the right to review 
all documents and files relating to the Project, as well as construction on the Site, including all 
tests and inspections relating to design or construction of the Project. 

ARTICLE 5. RECORDS 

Participating County shall establish an Official Project File, as defined in Article 7, 
Section 7.1 of the PDCA. 

Participating County shall establish separate accounting records for receipt, deposit, and 
disbursement of all Project funds as specified in Exhibit A Article 9. 

Participating County shall maintain books, records, documents, and other evidence 
sufficient to reflect properly the amount, receipt, and disposition of all Project funds, including 
State Financing, any matching funds provided by the Participating County and the total cost of 
the Project. The maintenance requirements extend to books of original entry, source documents 
supporting accounting transactions, the general ledger, subsidiary ledgers, personnel and payroll 
records, canceled checks, and related documents and records. Source documents include copies 
of all awards, applications, and required financial and nan-ative reports. Personnel and payroll 
records shall include the time and attendance reports for all individuals reimbursed under the 
award, whether they are employed full-time or part-time. Time and effort reports are also 
required for consultants and contractors. Supporting documentation for matching funds, goods 
or services shalli at a minimum, include the source of the match, the basis upon which the value 
of the match was calculated, and when the matching funds, goods, or services were provided. 
Receipts, signed by the recipient of donated goods and/or services should be issued and a copy 
retained. Generally accepted government accounting principles and adequate supporting 
documentation shall be maintained in such detail so as to provide an audit trail which will permit 
tracing transactions from the invoices to the financial statement, to the accounting records, and to 
the supporting documentation for the purpose of determining compliance with Section 10115 et 
seq. of the California Public Contract Code, Section 8546.7 of the California Government Code, 
and Title 2, Division 2, Chapter 3, Subchapter 10.5 Section 1896.60 et seq. of the CCR (as 
applicable). 
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Participating County shall maintain all records for the period set forth in the PDCA 
("Record Maintenance Period"). Participating County agrees to protect records adequately 
from fire or other damage. When records are stored away from the Participating County's 
principal office, a written index of the location ofrecords stored must be on hand and ready 
access must be assured. All Participating County records shall be subject at all reasonable times 
to inspection, examination, monitoring, copying, excerpting, transcribing, and audit by the BSCC 
or designees, the Agencies, and by state government auditors or designees. If any litigation, 
claim, negotiation, audit, or other action involving the records has been started before the 
expiration of the Record Maintenance Period, the records must be retained until the completion 
of the action and resolution of all issues which arise from it or until the end of the Record 
Maintenance Period, whichever is later. 

ARTICLE 6. ACCOUNTING AND AUDIT REQUIREMENTS 

All funds received by the Participating County shall be deposited into &eparate fund 
accounts which identify the funds and clearly show the manner of their disposition. Participating 
County agrees that the audit and accounting procedures shall be in accordance with generally 
accepted government accounting principles and practices (see Accounting Standards and 
Procedures for Counties, California State Controller, Division of Local Government Fiscal 
Affairs) and adequate supporting documentation shall be maintained in such detail so as to 
provide an audit trail which will permit tracing transactions from support documentation to the 
accounting records to the financial reports and biilings. Participating County further agrees to 
the following audit requirements: 

A. Pre-payment Audit. Prior to the deposit of State Financing into the separate 
account, the BSCC may require the Participating County to have a system audit performed by an 
auditor satisfactory to the BSCC to insure that the Participating County's accounting system 
meets generally accepted government accounting principles; 

B. Interim Audit. The BSCC reserves the right to call for a program audit or a 
system audit at any time between the execution of this Agreement and the completion or 
termination of the Project. At any time, the BSCC may disallow (that is, deny both use of funds 
and any applicable matching .credit for) all or part of the cost of the activity or action determined 
to be not in compliance with the terms and conditions of this Agreement, or take other remedies 
legally available; and, 

C. Final Audit. Within ninety (90) calendar days of Final Completion, the 
Participating County must obtain and submit a final program audit to the BSCC (see 
Construction Financing Program Agreement Administration and Audit Guide). The audit shall 
be prepared in accordance with generally accepted auditing standards and government auditing 
standards for financial and compliance audits. The audit may be performed by the Participating 
County subject to the terms hereinafter described, or the Participating County may hire, at 
Participating County cost, an independent auditor to complete the final audit. Participating 
County should obtain assurances that the personnel selected to perform the audit collectively 
have the necessary skills. It is important that a sound procurement practice be followed when 
contracting for audit services. Sound contract and approval procedures, including the monitoring 
of contract perfornrnnce, should be in place. The objectives and scope of the audit should be 
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made clear. In addition to price, other factors to be considered include: the responsiveness of 
the bidder to the request for proposal; the past experience of the bidder; availability of bidder 
staff with professional qualifications and technical abilities; and whether the bidder organization 
participates in an external quality control review program. It should be noted that these steps are 
important whether the Participating County is hiring auditors from an outside CPA firm or within 
its own internal auditing unit. 

Since the audit function must maintain organizational independence, the County 
Financial Officer for this Project shall not perform audits of the contract-related activities. If the 
Participating County internal auditor performs the audit, the auditor must be organizationally 
independent from the Participating County's accounting and project management functions_ 
Additionally, Participating County internal auditors who report to the Project Financial Officer, 
or to whom the Project Financial Officer reports, shall not perform the audit. The person 
conducting the audit shall be a certified public accountant, unless a Participating County auditor 
completes the audit. Failure to comply with these qualifications standards could result in the 
rejection of the audit report. 

At any time, the BSCC may disallow (that is, deny both use of funds and any applicable 
matching credit for) all or part of the cost of the activity or action determined to be not in 
compliance with the terms and conditions of this Agreement, or take other remedies legally 
available. 

The BSCC reserves the right to have an audit conducted (at the BSCC's expense) at any 
time between execution of the Agreement up to and including the final audit of the Project. 

ARTICLE 7. REPORTS 

Participating County agrees to submit fiscal invoices and progress/final repo11s in a 
format specified by the BSCC, and atmutually agreed upon intervals as defined below, during 
the period of the Agreement. Reports are due to the BSCC even if State Financing is not 
expended or requested in the reporting period. Not submitting invoices and progress/final 
reports in a timely manner may result in disbursements being withheld. In addition, Participating 
County shall immediately advise the BSCC of any significant problems or changes arising 
during the course of the Pr.oject. 

Without limitation of the foregoing, the following reports are required: 

A. Fiscal Invoice and Progress/Final Report. Participating County agrees to submit 
fiscal invoices and progress/final reports to the BSCC on the appropriate form provided to the 
Participating County during the term of this Agreement and shall do so on a regular schedule of 
either monthly, bi-monthly or quarterly. The reports shall include, but not be limited to, Project 
construction activities, change orders issued, problems identified, assistance needed, state funds 
and match expenditures made, State Financing received, and State Financing requested. 

Invoicing/progress reporting interval: The [indicate interval] fiscal and progress/final 
repot1 must be submitted within forty-five ( 45) calendar days after the end of [indicate interval]. 
The due dates for the invoices and progress reports are no later than: 
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B. Final Fiscal Invoice and Project Summary. Participating County agrees to submit 
to the BSCC a Final Fiscal Invoice and Project Summary on the appropriate form provided to the 
Participating County within forty-five (45) calendar days of the scheduled construction 
completion date identified in Exhibit B. The report shall include, but not be 11.mited to, total state 
funds and match expenditures made by budget division, total State Financing rec.eived, 
remaining State Financing requested, number of BSCC-rated beds added and modified, number 
of special use beds added and modified, and a detailed description of the finished Project 
including pre-construction and post-construction photographs or other visual material suitable for 
public distribution. For purposes of this Exhibit A, "BSCC-rated beds'' mean:; the number of 
beds dedicated to housing adult offenders for which a facility's single- and double-occupancy 
cells/rooms or dormitories were planned and designed in conformity to the standards and 
requirements contained in Titles 15 and 24 of the CCR. "Special use beds" means beds for the 
purpose of appropriately housing offenders in medical, mental health, or disciplinary rooms, 
cells or units that are planned and designed in confonnity to the standards and requirements 
contained in Titles 15 and 24 of the CCR. 

ARTICLE 8. WITHHOLDING OF STATE DISBURSEMENTS 

A. BSCC may withhold all or any portion of the State Financing provided for by this 
Agreement in the event that: 

1. Participating County Breach of Agreement. Participating County has 
materially and substantially breached the terms and conditions of this Agreement or any other 
Project Document. 

2. Insufficient County Funds. Participating County is unable to demonstrate, 
to the satisfaction of the BSCC's Executive Director, continuous availability of sufficient funds 
to complete the Project. 

3. Insufficient Match Disbursement. Participating County has not expended 
its Cash (hard) Match requirement on a schedule that is at least pro-rata with the percentage 
expenditure of, collectively, interim financing and lease-revenue bond funds . 

B. In the event that State Financing is withheld from the Participating County, the 
BSCC's Executive Director or designee shall notify the Participating County of the reasons for 
withholding and advise the Participating County of the time within which the Participating 
County may remedy the failure or violation leading to the withholding. 

The BSCC will not reimburse counties for costs identified as ineligible for State 
Financing. If State Financing has been provided for costs subsequently discovered to be 
ineligible, the BSCC may either withhold an equal amount from subsequent payments to the 
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Participating County or require repayment of an equal amount to the State by the Participating 
County. Any State Financing so remitted to the BSCC may be subject to interest equal to the 
rate earned by the State Pooled Money Investment Account. 

ARTICLE 9. DISBURSEMENT 

Participating County shall be paid in arrears on invoices of expenditures and requests for 
funds submitted to BSCC at mutually agreed upon intervals, see Article 7(A), on the Fiscal 
Invoice and Progress/Final Report. Participating County shall supply BSCC with appropriate 
expenditure documentation and request for funds on form(s) provided by BSCC and certify to 
the accuracy of the report(s) in accordance with generally accepted governmental accounting 
principles and BSCC regulations, guidelines, policies and procedures. Participating County shall 
further certify that all listed expenditures are actual and that all funds were expended for the 
purpose of liquidating obligations identified in Exhibit B and legally incurred. 

The State will issue a warrant for eligible funds within approximately thirty (30) to sixty 
(60) days of receipt of Participating County invoice and documentation of eligible expenditures. 
All requests for payment shall be accompanied by any documentation as may be required by 
BSCC or the Board and with such certification(s) as may be required by BSCC. 

ARTICLE 10. DISPUTES 

Participating County shall continue with the responsibilities under this Agreement during 
any disputes. Except as otherwise provided in this Agreement, any dispute concerning a 
question of fact arising under, or relating to, the performance of this Agreement which is not 
resolved by agreement between Participating County and BSCC staff shall be decided by the 
BSCC. This clause does not preclude consideration of legal questions; nothing in this 
Agreement shall be construed as making final the decision of any administrative official, 
representative, or BSCC on a question of law. 

Participating County may appeal on the basis of alleged misapplication, capricious 
enforcement of regulations, or substantial differences of opinion as may occur concerning the 
proper application ofregulations or procedures. Such appeal shall be filed within thirty (30) 
calendar days of the notification of the action with which the Participating County is dissatisfied. 
The request shall he in writing stating the basis for the dissatisfaction and the action being 
requested of the BSCC. 

A hearing shall be conducted by a hearing panel designated by the Chairperson of the 
BSCC Board at a reasonable time, date, and place, but not later than twenty-one (21) calendar 
days after the filing of the request for hearing with BSCC, unless delayed for good cause. BSCC 
shall mail or deliver to the appellant or authorized representative a written notice of the time and 
place of hearing not less than fourteen (14) calendar days prior to the hearing. The procedural 
time requirements may be waived with mutual written consent of the parties involved. 

Appeal hearing matters shall be set for hearing, heard, and disposed of by a notice of 
decision by the BSCC Board within ninety (90) calendar days from the date of the request for 
appeal hearing, except in those cases where the appellant withdraws or abandons the request for 
hearing or the matter is continued for what is determined by the hearing panel to be good cause. 
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An appellant may waive a personal hearing before the hearing panel and under such 
circumstances, the hearing panel shall consider the written information submitted by the 
appellant and other relevant information as may be deemed appropriate. 

The hearing is not formal in nature. Pertinent and relevant information, whether written 
or oral, will be accepted. Hearings will be tape recorded. After the hearing has been completed, 
the hearing panel shall submit an advisory recommendation on the matter to the BSCC Board. 
The decision of the BSCC Board shall be final. 

Notwithstanding any other provision of this Article l 0, this Article l 0 shall not limit any 
other rights or remedies available to the State or any other Agency under any other Project 
Document including, without limitation, the PDCA. 

ARTICLE 11. REMEDIES 

Participating County agrees that any remedy provided in this Agreement is in addition to 
and not in derogation of any other legal or equitable remedy available to the BSCC as a result of 
breach of this Agreement by the Participating County, whether such breach occurs before or after 
completion of the Project. In the event of litigation between the Parties hereto arising from this 
Agreement, it is agreed that tlie prevailing Party shall be entitled to such reasonable costs and/or 
attorney fees and costs as may be ordered within the discretion of the Court. 

ARTICLE 12. WAIVER 

The Parties hereto may, from time to time, waive any of their rights under this Agreement 
unless such waiver is contrary to law, provided that any such waiver shall be in writing and 
signed by the Party making such waiver. 
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EXHIBIT B 

PROJECT DESCRIPTION AND BUDGET 

Capitalized terms not defined in this Exhibit B shall have the meaning as set forth in the 
Agreement to which this Exhibit B is attached. 

County (County):-~ ___ _ 

Name of Facility Subject to Construction: ____ _ 

SECTION 1. PROJECT DESCRIPTION 

Provide a description of the Project scope as presented in Exhibit A of the PDCA. 

SECTION 2. PROJECT TIMETABLE 

Provide an updated Project timetable to include start and completion dates for each of the 
following key events: l) Schematic Design and Operational Program Statement; 2) Design 
Development with Staffing Plan; 3) Staffing/Operating Cost Analysis; 4) Construction 
Documents; 5) Construction Bids; 6) Notice to Proceed; 7) Construction; and 8) Occupancy. 
Note that construction should be substantially complete within three (3) years from Notice to 
Proceed and occupancy must occur within ninety (90) days of Final Completion. 

SECTION 3. CONSTRUCTION MANAGEMENT PLAN 

Provide a general outline of the construction management plan, including methods to 
monitor/control the Project and ensure a successful, on schedule completion: 

SECTION 4. KEY PERSONNEL 

Provide a listing of the names, titles, and roles of key construction and management personnel: 

SECTION 5. BUDGET CLASSIFICATION SCHEDULES 

In a format acceptable to BSCC, provide budget categories for State Financing, Cash (hard) 
Match and In-kind (soft) Match. 

B-1 
AB 900 - BSCC Construction Agreement January 28, 20 14 


