
INTERGOVERNMENTAL AGREEMENT BETWEEN THE TRANSBAY JOINT 
POWERS AUTHORITY AND THE SAN FRANCISCO MUNICIPAL 

TRANSPORTATION AGENCY 

This Agreement is made this 2 / 5-t day of Ju.I,,~ ·, 2009, in th~ City and County of 
San Francisco, State of California, by and between the T nsbay Joint Powers Authority (the 
"TJPA") and the City and County of San Francisco, a municipal corporation (the "City") acting 
by and through its San Francisco Municipal Transportation Agency ("SFMTA"). 

RECITALS 

A. The TJP A is a public entity authorized to perform construction of the new Trans bay 
Transit Center Project and Related Structures (the "Project"). The Project involves construction 
of a Temporary Bus Terminal ("Temporary Terminal) on Howard Street between Beale and Main 
Streets, demolition of the existing Transbay Terminal ("Existing Terminal") on Mission and First 
streets, construction of Bus Storage Facility beneath the I-80 Freeway between Second and 
Fourth streets and relocation of underground utilities ("Utility Relocation"). 

B. SFMTA is a governmental entity which owns and operates the San Francisco public 
transit system ("MUNI"), including the Municipal Railway and bus service. · 

C. To accommodate the Project, it is necessary to provide new routes for MUNI trolley 
lines and to relocate the SFMTA existing overhead contact system ("OCS ") and associated 
underground utilities. It is also necessary to relocate traffic signals, street striping and parking 
meters. 

D. TJP A and SFMTA wish to provide for the smooth rerouting of MUNI line and 
associated OCS relocation and will do so by integrating the expertise of SFMTA staff into the 
Project as provided in this Intergovernmental Agreement. 

E. The parties intend that this Agreement will govern the nature of the work to be 
accomplished, the work eligible for reimbursement, the responsibilities for accomplishing the 
work, and the responsibilities for payment. 

F. The TJP A and the SFMTA acknowledge and agree that this Agreement covers 
Traffic Engineering, OCS Design, and Construction Management services relating to the 
Temporary Terminal, demolition of the Existing Terminal, Utility Relocation, Bus Storage 
Facility and Transit Center work. All other SFMTA work is specifically excluded from these 
provisions unless expressly provided for in this Agreement. Any future SFMTA services will be 
addressed in a separate agreement. 

AGREEMENT 

I. Scope of Services. 

Generally, SFMTA will provide the following services under this Agreement: 

A. For construction of the Temporary Terminal, the SFMTA shall provide to the 
TJP A construction management, OCS inspection and engineering support services. The 
SFMTA shall also provide and install traffic signage, street striping and parking meters. 

B. For demolition of the Existing Terminal, the SFMTA shall provide to the T.JpA 
OCS design, construction management, OCS inspection and engineering support services. 
The SFMTA shall also provide traffic engineering services. 
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C. For Utility Relocation, the SFMTA shall provide to the TJPA project 
management, engineering support services, and traffic planning. 

D. For construction of the Transit Center, the SFMTA shall provide to the TJPA 
project management, engineering support services and traffic planning. 

E. For construction of the Bus Storage Facility, the SFMTA shall provide to the 
TJP A traffic engineering services. 

Specifically, the required work to be performed by the SFMTA through its MUNI Department and 
its Department of Parking and Traffic ("DP.T") under this Agreement is set forth, as project elements 
of the Transbay Transit Center Program as follows: 

Exhibit Al 
ExhibitA2 
ExhibitA3 
ExhibitA4 
Exhibit AS 

. ExhibitA6 

Temporary Terminal; 
Demolition of Existing Terminal; 
Utility Relocation; 
New Transit Center; 
Bus Storage Facility; 
Miscellaneous Project Management 

Exhibits Al -A6 are attached to this Agreement and incorporated by reference as though fully 
set forth herein. The SFMTA work shall be referred to as the "SFMTA Transbay Work." 

II. Contract Amount and Terms of Payment 

A. Reimbursement for SFMTA Transbay Work Elements. Compensation 
under this agreement shall be on a cost reimbursement basis only. The TJPA agrees to 
reimblirse the SFMTA for all actual, allowable, reasonable costs incurred for the SFMTA 
Transbay Work performed under this Agreement. The salary rates of SFMTA personnel, 
including overhead rates, are set forth in Exhibit B. These rates reflect actual salaries 
paid to SFMTA employees who will be carrying out the work. Said rates are subject to 
change, depending on negotiated cost of living and other increases in applicable City 
collective bargaining agreements. Such changes shall not be subject to the prior approval 
of the TJP A, but shall not become a part of this Agreement until such time as the TJP A 
approves a modification of Exhibit B, which shall be done as soon as practicable upon 
SFMTA notification of such rate changes. · 

·B. Estimated Contract Amount. In no event shall the total compensation under 
this Agreement exceed $2,282,979, without a written amendment to this Agreement. The 
parties agree to amend this Agreement to increase the Contract Amount if the actual 
approved costs for the work exceed the Estimated Contract Amount. 

C. Terms of SFMTA Work. All SFMTA work elements on the Transbay Transit 
Center Program will be provided on an as-needed time and materials basis. TJP A shall 
provide SFMTA a detailed milestone schedule in order to facilitate staff scheduling. The 
Notice to Proceed and SFMTA design deliverables shall be negotiated with TJPA based 
on the schedule and available SFMTA engineering resources. TJP A will provide two (2) 
weeks advanced notice of proposed SFMTA construction inspection work for staff 
scheduling. Work not listed as a Project element is outside the scope ofSFMTA services 
and subject to separate agreement between TJPA and SFMTA. 

D. Terms ofTJPA's Contractor Work. In the eventthatTJPA's contractor 
work affects SFMTA revenue operations, traffic signal operations, or safety conditions, 
TJP A authorizes the SFMTA to take any and all inunediate and effective steps, including 
issuing stop work orders, to ensure that SFMTA revenue operations, traffic signal 
operations, or safety conditions are maintained. 



E. Terms of Payment. SFMTA will submit invoices to the TJPA's Executive 
Director on a monthly basis. The TJP A shall make best efforts to submit all payments to 
SFMTA within forty-five (45) days from receipt of invoice, addressed to l\111J1icipal 
Transportation Agency; Attention: Chief Financial Officer, One South Van Ness, 8th 
Floor, San Francisco, CA 94103. 

F. Records. The SFMTA agrees to maintain and make available to the TJPA, 
during regular business hours, accurate books and acconuting records· relating to its work 
under this Agreement. The SFMTA will permit TJP A to audit, examine and make 
excerpts and transcripts from such books and records, and to audit all invoices, materials, 
payrolls, records or personnel and other data related to all other matters covered by this 
Agreement, whether funded in whole or in part nuder this Agreement. The SFMTA shall 
maintain such records in an accessible location and in satisfactory condition for a period 
of not less than five (5) years after fmal payment nuder this Agreement or nutil after a 
final audit has been concluded, whichever is later. The State of California or any 
governmental agency having an interest in this Agreement shall have the same rights 
conferred upon TJP A by this Section. 

G. SFMTA Use ofTJPA Office Space and Equipment. TJPA agrees to provide 
appropriate field office space and equipment for use by SFMTA construction 
management staff, including, but not limited to, desks, chairs, work table, lighting, 
telephone, computer, printer, copy/fax machine, and restroom facilities. 

H. Subcontractors. The TJP A acknowledges that the SFMTA may retain 
subcontractors to assist the SFMT A in the performance of services under this Agreement. 

1. The SFMTA shall select all subcontractors through a competitive procurement 
process in compliance with Federal Transit Administration Circular4220.!F as set forth in 
Section 2 of the FTA Regulations. 

2. Subcontractors contracting with the SFMT A shall work at the SFMT A's 
direction, under an agreement with the SFMTA, and subject to FTA Regulations. In the event of 
a conflict between the FT A Regulations and any term or condition of the contract between the 
SFMTA and the subcontractor, the provisions of the FTA Regulations shall control. 

3. The TJPA shall assume no liability whatsoever for any SFMTA 
subcontractor. In any contract, agreement, or task order between the SFMT A and a subcontractor 
for Services, the SFMTA shall require the following: 

1. The TJP A shall be recognized as a third-party beneficiary of any 
such agreement or task order; 

ii. The TJP A shall be named as additional insured on any insurance 
policy provided by a subcontractor covering general and 
professional liability for the project as set forth in section 6 of 
this Agreement; and 

iii. The subcontractor shall indemiiify the TJP A to the fullest extent 
available under the law. 

4. SFMTA may use the services of the City's Department of Public Works 
("DPW") in the performance of Services under this Agreement. In such event, DPW shall not be 
considered a subcontractor and shall not be subject to the requirements of this subparagraph .. 



III. Term; Termination 

A. Term. This Agreement will commence on the Effective Date and terminate on 
December 31, 2014, unless extended by the parties or terminated earlier by the parties. 

B. Effective Date. This Agreement shall become effective when the TJP A's 
Chief Financial Officer has certified the availability of funds and notifies the SFMTA in 
writing via a Notice to Proceed (NTP). 

C. Termination. Either party has the option, in its sole discretion, to terminate 
this Agreement, at any time, for convenience and without cause. The terminating party 
shall exercise this option by giving the other party written notice. The notice shall 
specify the date on which termination will become effective. ln the event of a 
termination, the TJP A shall be responsible for payment of all SFMTA costs incurred on 
work performed up to the date of termination. SFMT A shall promptly submit a final 
invoice to the TJP A after any such termination. 

IV. Construction Contractor Indemnity 

The TJP A shall ensure that any construction contractor shall indemnify, defend and hold 
harmless the City, the SFMTA, and their employees, officers and agents from any 
liability or claims arising out of the construction contractor's work. 

V. Limitation on Liability; Incidental or Consequential Damages. 

A. General. Except as otherwise provided in this Agreement, each party to this 
Agreement shall be responsible for its own damages and other costs, including attorney's 
fees, as a result of any claims arising out of the acts or omissions of the SFMTA in the 
performance of the Relocation Work performed in connection with this Agreement. 

B. Liability for Cost Estimates. The SFMTA shall not be responsible for any 
additional construction costs exceeding the estimate it provided as part of the SFMTA 
work. The SFMTA shall cooperate with the TJP A, to the extent feasible, to perform 
value engineering or re-design in an effort to reduce construction costs on a cost 
reimbursable basis. 

C. Incidental or Consequential Damages. Notwithstanding any other provision 
of this Agreement, in no event shall the TJPA, the City, or the SFMTA be liable, 
regardless of whether any claim is based on contract or tort, for any special, 
consequential, indirect or incidental damages, including, but not limited to, lost profits, 
arising out of or in connection with the SFMTA Traffic Engineering, OCS Design, and 
Construction Management work. 

VI. Miscellaneous Provisions 

A. Notices to the Parties. Unless otherwise indicated elsewhere in this 
Agreement, all written communications sent by the parties shall be by U.S. mail, e-mail 
or fax, and shall be addressed as follows: 

ToSFMTA: 

with a copy to: 

Municipal Transportation Agency 
One South Van Ness Ave. 3rd Floor 
San Francisco, CA 94103 
Attn: James Walsh, Project Manager 

Municipal Transportation Agency 
One South Van Ness.Ave. 7th Floor 
San Francisco, CA 94103 
Attn: Daniel Arellano, DPT Project Manager 



ToTJPA: Transbay Joint Powers Authority 
201 Mission St. Suite 2100 
San Francisco, CA 94105 
Attn: Maria Ayerdi-Kaplan, Executive Director 

B. Tropical Hardwood and Virgin Redwood Ban. Pursuant to section 804(b) of 
the San Francisco Environment Code, the City and County of San Francisco urges 
contractors not to import, purchase, obtain, or use for any purpose, any tropical 
hardwood, tropical hardwood wood product, virgin redwood or virgin redwood wood 

. product. 

· ',· C. Modification of Agreement. This Agreement may not be modified, nor may 
compliance with any of its terms. be waived, except by written instrument executed and 
approved in the same manner as this Agreement. 

D. Agreement Made in California; Venue. The formation, interpretation and 
performance of this Agreement shall be governed by the laws of the State of California. 
Venue for alllitigation relative to the formation, interpretation and performance of this 
Agreement shall be in San Francisco. 

E. Construction. All paragraph captions are for reference only and shall not be 
considered in construing this Agreement. 

F. Entire Agreement. This contract sets forth the entire Agreement between the 
parties, and supersedes all other oral or written provisions. This contract may be modified 
only as provided in Section Vl.C. 

G. Severability. Should the application of any provision of this Agreement to any 
particular facts or circumstances be found by a court of competent jurisdiction to be 
invalid or unenforceable, then (a) the validity of other provisions of this Agreement shall 
I!Ot be affected or impaired thereby, and (b) such provision shall be enforced to the 
maxiinuni extent possible so as to effect the intent of the parties and shall be reformed 
without further action by the parties to the extent necessary to make such provision valid 
and enforceable. 

H. NoncWaiver of Rights. Tue omission by either party at any. time to enforce 
any default or right reserved to it, or to require performance of any of the terms, 
covenants, or provisions hereof by the other party at the time designated, shall not be a 
waiver of any such default or right to which the party is entitled, nor shall it in any way 
affect the right of the party to enforce such provisions thereafter. There shall be no 
waiver except in writing, signed by the party to be charged. 



IN WITNESS WHEREOF, the parties execute this Agreement in San Francisco as 
of the date first mentioned above. 

TRANSBAY JOINT POWERS AUTHORITY 

Maria Ayerdi-Kaplan 
Executive Director 

APPROVED AS TO FORM: 

Dennis J. Herrera, Ci 

TJP A Board of Directors 

Resolution No. ()q - 0 I 8 

Date: If q r:J VJ 

Attest: 

CITY AND COUNTY OF SAN FRANCISCO 

athaniel P. Ford, r. 
Executive Director/CEO 

APPROVED AS TO FORM: 

SFMTA Board of Directors 

Resolution No. 

Dated: 

Attest: 

Secre , SFMTA Board 



EXHIBIT A1 

TEMPORARY TERMINAL 
PROJECT MANAGEMENT, ENGINEERING SUPPORT, CONSTRUCTION MANAGEMENT, AND 

SIGNAGE, STRIPING & METER SERVICES BY SFMTA 

A. Scope of SFMTA !MUNI! Construction Management, Inspection. and Engineering 
Services: 

I. T JPA is constructing a Temporary Transbay Terminal at Howard Street between 
Beale and Main streets. The SFMTA shall provide construction administration, 
inspection and engineering support services for the installation of the overhead 
contact system (OCS) to support the Temporary Transbay Terminal. SFMTA 
construction staff will work with the T JPA Construction Management-Resident 
Engineer. 

II. The scope of SFMTA's services is limited to the following: 

• Coordinating and interfacing with project team members including T JPA, T JPA 
Contractor through T JPA Construction Management, and SFMTA (including 
SFMTA Resident Engineer, Inspectors, MUNI Maintenance and Operations). 

• Assisting T JPA Construction Management-Resident Engineer in coordinating 
with MUNI Street Operations to request vehicles to test the OCS. 

• Assisting T JPA Construction Management-Resident Engineer in submitting 
Contractor's clearance requests to SFMT A's Operation Central Control (OCC) 
and attending clearance meetings. 

• Calling in and closing out daily OCC clearances-. 
• Providing inspection services (days, nights, and weekends) for the OCS work. 
• Issuing daily inspector reports for the OCS work. 
• Providing fulltime monitoring whenever OCS Contractor performs work impacting 

SFMTA operations. When authorized, issue directives or other required actions 
(such as stop work orders) to ensure that Contractor's work does not negatively 
impact SFMTA's operations or safety. 

• Attending progress, coordination, and traffic management meetings for the OCS 
work. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing OCS 
submittals and RFls by providing comments and recommendations. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing OCS 
work progress and Contractor's submitted work plan. 

• Assisting T JPA Construction Management-Resident Engineer in processing 
progress payments by issuing recommendations for OCS quantity measurement 
and completion. 

• Assisting T JPA Construction Management-Resident Engineer in the 
management of change orders related to OCS work that affects SFMTA's 
operations. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing 
Contract Change Order Requests and changes related to the OCS. 

• Providing SFMTA passengers with advance and timely information regarding 
changes to bus stops from the Existing Terminal to the Temporary Terminal 

• Providing for SFMTA street supervision during planned overhead 
shutdowns/reroutes and initial test of trains/trolleys as part of OCS construction. 

Not to Exceed Budget: $270,500 



B. Scope of SFMTA IDPTl Construction Administration, Engineering and Inspection 
Services: 

I. SFMTA shall provide engineering and inspection services for the construction of 
new t.raffic signals and parking meters, and for the reconfiguration of roadways to 
support the Temporary Terminal. 

II. The scope of SFMTA's services is limited to the following: 

• Attend regular meetings, coordinate with various agencies and departments to 
minimize vehicular, pedestrian and transit impacts due to construction. 

• Review the traffic routing to accommodate the demolition of the public right-of- · 
way. 

• Review the traffic routing needs to accommodate the relocation of utilities 
adjacent to the Temporary Terminal. 

• Review and comment on the traffic routing plans as needed. 
• Provide inspection services and recommend operational adjustments to 

accommodate the reconfiguration of the roadways and traffic controls. 
• Provide electrical inspection for traffic signal construction work . 

• 

Not to Exceed Budget: $376,000 

C. Scope of SFMTA !DPT) Signage, Striping and Parking Meter Relocation Services: 

I. SFMTA shall relocate and install new traffic control signs, remove and relocate all 
parking meters and furnish and install all final street striping in accordance with the 
approved Temporary Terminal plans. 

II. The scope of SFMTA's services is limited to the following: 

• Provide all labor and materials necessary to remove existing City owned traffic 
control signs and guide signs and install new signage in the public right-of-way. 

• Provide all labor and materials necessary to remove existing parking meters and 
install new City-owned parking meters in the public right-of-way. 

• Provide all labor and materials necessary to grind existing striping and install final 
striping for the project. 

Not to Exceed Budget: $612,479 



EXHIBIT A2 

. EXISTING TERMINAL DEMOLITION 
OCS PROJECT MANAGEMENT, .ENGINEERING SUPPORT & CONSTRUCTION 

MANAGEMENT SERVICES BY SFMTA 

A. Scope of SFMTA !MUNI! Construction Management. Inspection, and Engineering 
Services: 

I. The TJPAwill demolish the existing Transbay Terminal on Mission Street between 
Fremont and First streets. The SFMTA shall provide engineering and construction 
management services for the demolition of the existing Transbay Terminal. SFMTA 
construction staff will work with T JPA Construction Management-Resident 
Engineer. 

II. The scope of SFMTA's services is limited to the following: 

• Assisting T JPA Construction Management-Resident Engineer in coordinating 
with MUNI Street Operations to request vehicles to test the OCS project. 

• Assisting T JPA Construction Management-Resident Engineer in submitting 
Contractor's clearance' requests to SFMTA's Operation Central Control (OCC) 
and attending clearance meetings. 

• Calling in and closing out daily OCC clearances. 
• Providing inspection services (days, nights, and weekends) for the OCS work. 
• Issuing daily inspector reports for the OCS work. 
• Providing fulltime monitoring whenever OCS Contractor performs work impacting 

SFMTA operations. When authorized, issue directives or other required actions 
(such as stop work orders) to ensure Contractor's work does not negatively 
impact SFMTA's operations and safety. 

• Attending progress, coordination, and traffic management meetings for the OCS 
project. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing OCS 
submittals and RFls by providing comments and recommendations. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing OCS 
work progress and Contractor's submitted work plan. 

• Assisting T JPA Construction Management-Resident Engineer in processing 
progress payments by issuing recommendations for OCS quantity measurement 
and completion. 

• Assisting T JPA Construction Management-Resident Engineer in the 
management of change orders related to OCS work .that affects SFMTA's 
operations. 

• Assisting T JPA Construction Management-Resident Engineer in reviewing 
Contract Change Order Request and changes related to the OCS. 

• Providing SFMTA street supervision for vehicle re-routing during planned 
shutdowns of the OCS system. 

• Providing SFMTA passengers with timely information regarding changes to bus 
line routes and stops during the transition to the temporary terminal. 

Not to Exceed Budget: $205,000 



B. Scope of SFMTA IDPTI Traffic Engineering Services: 

I. SFMTA shall provide engineering and construction managementservices to 
support the demolition of the existing Transbay Terminal;. · 

II. The scope of SFMTA's services is limited to the following: 

• Participate in the collaborative planning and design efforts by T JPA and its 
consultants for the routing of vehicle, pedestrian and transit traffic during the 
demolition of the existing Transbay Terminal. 

• Review final specifications and estimates for traffic routing for demolition. 
• Attend regular meetings and review and comment on traffic routing to 

accommodate the demolition of the existing Transbay Terminal. 

Not to Exceed Budget: $29,000 



EXHIBIT A3 

UTILITY RELOCATION 
TRAFFIC PLANNING AND ENGINEERING SERVICES BY SFMTA 

A. Scope of SFMTA !MUNI! Project Management and Engineering Services: 

I. The TJPA is relocating utility lines on Mission, Fremont, Beale and First streets as 
part of the Transit Center Relocation of Utilities Project. The SFMTA shall provide 
traction power analysis and engineering services to support the Transit Center 
Relocation of Utilities Project. 

II. The scope of SFMTA's services is limited to the following: 

• Review the impact of TJPA's relocation of SFMTA facilities and make 
recommendations to the T JPA design team based on traction power analysis. 

• Perform traction power analyses to determine the need for new traction power 

Budget: 

· infrastructure (conduits, ductbank, cable, manholes) and make recommendations 
to T JPA design team. 

$55,000 

B. Scope of SFMTA (DPT & MUNll's Traffic Planning and Project Management Services: 

I. SFMTA shall provide traffic planning, traffic engineering and project management 
services to support the Transit Center Utility Relocation. 

II. The scope of work is limited to tire following: 

• Participate in the collaborative planning and design efforts by T JPA and its 
consultants for the routing of vehicle, pedestrian and transit traffic during the 
relocation of utilities adjacent to the Transit Center. 

• Review final specifications and estimates for traffic routing during the relocation 
of utilities. 

• Attend regular meetings and work with various agencies to minimize the impacts 
to the public during the utility relocation. 

• Provide SFMTA street supervision for vehicle re-routes. 
• Provide for any needed relocation of SFMTA overhead contact system (OCS), 

including support for re-routes/bus substitution during any period of OCS 
shutdown. 

Not to Exceed Budget: $95,500 (DPT) 
15,000 (MUNI) 



EXHIBITA4 
TRANSIT CENTER 

TRAFFIC PLANNING AND ENGINEERING SERVICES BY SFMTA 

A. Scope of SFMTA !MUNll's Project Management and Engineering Services: 

I. T JPA is constructing a new Transit Center at Mission Street between Fremont and 
Beale streets The SFMTA shall provide Engineering design services for the 
overhead contact system (OCS) project related to the new Transit Center. (See 
enclosed preliminary sketch, alignments are subject to change.) 

II. The scope of SFMTA's services is limited to the following: 

• Provide construction plans, sequencing plans, specifications, and construction 
cost estimates, including new trolley pole foundations, trolley poles, wires, wood 
troughs support spans and bracket arms. 

• Reconfigure existing special OCS. 
• Provide design of existing streetlight transfer to new trolley poles where required; 

remove existing streetlight poles as needed. 
• Participate in coordination meetings with City agencies, T JPA and T JPA's design 

team. 
• Coordinate and obtain approval from SMFTA Operations and Maintenance on 

the bus plaza design. 

Ill. The scope of SFMTA's services is based upon the following assumptions: 

a. Baseline survey, existing underground utility information and new Transbay 
Transit Center drawings to be provided to SFMTA. 

b. The design and relocation of existing utilities not owned by the SFMTA shall be 
addressed and designed by other parties. OCS installation may require the 
relocation of such existing utilities. 

c. Additional work triggered by the relocation of trolley poles (curb ramp 
reconstruction, traffic signal and mast arm relocation, and the relocation of traffic 
signs, etc.) shall be addressed and designed by others. 

d. All associated civil design elements (e.g. passenger boarding islands) shall be 
designed and addressed by other parties. 

e. All new poles shall be designed using standard poles with standard cobra type 
streetlights. 

f. Sub-sidewalk basement special foundations, and eyeballs to buildings, if any, 
shall be addressed and designed by other parties. 

Not to Exceed Budget: $480,000 



8. Scope of SFMTA !DPTl's Traffic Engineering Services: 

I. SFMTA shall provide traffic planning and engineering services for the new Transit 
Center. 

II. The scope of SFMTA's services is limited to the following: 

• Participate in the collaborative planning and design efforts by T JPA and its 
consultants for the routing of vehicle, pedestrian and transit traffic for the new 
Transit Center. 

• Provide review of conceptual traffic signal plans. 
• Review preliminary specifications and estimates of traffic routing for the new 

Transit Center. 
• Attend regular meetings and review traffic routing needs to accommodate the 

construction of the new Transit Center. 

Final designs and services for new or modified signage, striping, and traffic signals are 
outside the scope of proposed SFMTA (MUNI & DPT) services and subject to a separate 
agreement between T JPA and SFMTA. 

Not to Exceed Budget: $90,500 
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EXHIBIT AS 

BUS STORAGE FACILITY 
TRAFFIC PLANNING BY SFMTA 

A. Scope of SFMTA !DPT) Traffic Engineering Services: 

I. T JPA is constructing a temporary bus storage facility at Howard Street between 
Main and Beale streets. SFMTA shall provide traffic planning and engineering 
services for the new Bus Storage Facility. 

II. The scope of SFMTA's services is limited to the following: 

• Participate in the collaborative planning and design efforts by T JPA, City 
departments, and the consultants for the Bus Storage Facility. 

• Attend regular meetings and review the traffic routing and traffic circulation needs 
to accommodate the Bus Storage Facility. 

• Review final specifications and estimates for traffic engineering services to 
accommodate the Bus Storage Facility. 

Not to Exceed Budget $29,000 



EXHIBIT A6 

MISCELLANEOUS PROJECT MANAGEMENT, ENGINEERING SUPPORT & CONSTRUCTION 
MANAGEMENT SERVICES BY SFMTA 

A.. Scope of SFMTA's !DPT & MUNI! Project Management, Engineering Construction 
Management. and Inspection Support and Coordination Services: 

I. SFMTA shall provide general planning, project management, engineering support, 
and construction management services and coordination to support T JPA for the 
Transbay Transit Center Program. 

II. The scope of work is limited to the following: 

• Providing general project management support and coordination. 
• Providing general engineering support and coordination. 
• Providing general construction management and inspection support and 

coordination. 
• Providing general traffic planning and engineering support and coordination. 

Budget: $25,000 



EXIIlBIT B-1 

SFMTAIDPT Wage Rates 2009 

SFMTA/DPT Wage Rates 2008/2009 l 
2008,2009 RATES 

JOB TITLE 
JOB 

DAILYRATEX DAILY ROUNDED CLASS HOURLY X 2.45 
2.45 RATE 

ENGINEERING 
DIVISION 
Planner IV 5290 $ 139.01 $ 1,112.08 $ 1,113.00 
Principal Eno:ineer 5212 $ 216.24 $ 1,729.95 $ 1,730.00 

Senior Enlrineer 5211 $ 173.09 $ 1,384.74 $ 1,390.00 
En<>ineer 5241 $ 149.51 $ 1,196.09 $ 1,200.00 

Assoc En<>ineer 5207 $ 129.18 $ 1,033.41 $ 1,040.00 
Asst Engineer 5203 $ 111.05 $ 888.37 $ 890.00 
Jr. En2ineer 5201 $ 98.25 $ 785.96 $ 790.00 

Stud Train I 5380 $ 57.88 $ 463.05 $ 470.00 

Stud Train II 5381 $ 62.11 $ 496.86 $ 500.00 

Stud Train II 5382 $ 65.08 $ 520.63 $ 530.00 
Civ. Eng. Asst. 5362 $ 82.87 $ 662.97 $ 670.00 

Civ. Eng. Assoc.I 5364 $ 91.78 $ 734.27 $ 740.00 
Civ. Eng. Assoc. II 5366 $ 106.27 $ 850.15 

-

$ 860.00 

Survev Tech. 5302 $ 81.65 $ 653.17 $ 660.00 

PAINT SHOP 
Manager Paint 5301 $ 113.74 $ 909.93 .$ 910.00 
Sim Paint Shoo 7242 . $ 105.53 $ 844.27 $ 850.00 
Painter 7346 $ 88.02 $ 704.13 $ 710.00 

SIGNAL SHOP 
Elec. Suo II 7276 $ 135.24 $ 1,081.92 $ 1,090.00 
Elec. Sun I 7238 $ 121.46 $ 971.67 $ 980.00 

Elec. 7345 $ 107.59 $ 860.69 $ 870.00 

SIGN SHOP 
Mana2er Sim 5306 $ 136.53 $ 1,092.21 $ 1,100.00 
Sr. M1m1t. Asst. 1844 $ 96.10 $ 768.81 $ 770.00 
Sup. Traffic Si011 5303 $ 107.28 $ 858.24 $ 860.00 

Sign Installer 7457 $ 74.79 $ 598.29 $ 600.00 

METER SHOP 
Manager Meter Shop 
Mgr. III 9177 $ 149.02 $ 1,192.17 $ 1,200.00 
Parking Meter Repair 
Sup. 5303 $ 107.28 $ 858.24 $ 860.00 
Parking Meter Repairer 1844 $ 96.10 $ 768.81 $ 770.00 
Maintenance Machinist 7457 $ 74.79 $ 598.29 $ 600.00 



EXHIBITB-2 

SFMTAIMUNI Wage Rates 2009 

SFMTA/MUNI Wage Rates 2009 

2009RATES 
BURDENED 

JOB TITLE JOB DAILY RATE 
CLASS (UNBURDENED 

UNBURDENED DAILY X 3.06) 
DAILY RATE 

Proiect Manager I 5502 $ 485 $ 1484 
Project Manager II 5504 $ 562 $ 1722 
Transit Planner 5290 . $ 453 $ 1386 
Principal Engineer 5212 $ 664 $ 2032 
Senior Engineer 5211 $ 568 $ 1738 ' 
Engineer 5241 $ 488 $ 1493 
Assoc. Enl>ineer 5207 $ 424 $ 1297 
Asst. Engineer 5203 $ 368 $ 1126 
Jr. En<>ineer 5201 $ 321 $ 983 
Civ. Engineer Asst. 5362 $ 272 $ 832 
Civ.Engineer.Assoc.I 5364 $ 304 $ 930 
Civ. Enoineer Assoc. II 5366 $ 347 $ 1062 
Executive Secretarv I 1450 $ 252 $ 772 
Secreterv II 1446 $ 232 $ 710 
Construction Inspector 6318 $ 368 $ 1126 
Sr. Construction Insoector 6319 $ 404 $ 1236 



SAN FRANCISCO 
MUNICIPAL TRANSPORTATION AGENCY 

BOARD OF DIRECTORS 

RESOLUTION No. _.::.0...:c9_-_0_8_6 __ _ 

WHEREAS, The construction of the New Transit Center will require Muni's existing 
overhead contact system (OCS) to be demolished and relocated to provide· a new route for 
affected Muni trolley bus lines; and, 

WHEREAS, Affected Muni trolley bus lines will be rerouted to a Temporary Terminal 
and New Transit Center, and the OCS will be designed to accommodate this new route; and, 

WHEREAS, The San Francisco Municipal. Transportation Agency (SFMTA) and the 
Trans bay Joint Powers Authority (rJP A) have negotiated Contract No. CS ..., 159, SFMTA 
Transbay Transit Center Program Services, for the TJP A to reimburse the SFMTA on a cost 
reimbursement basis for Traffic Engineering, OCS design, and Construction Management 
Services related to relocation.ofthe OCS and related traffic engineering design services in an 
estimated amount not to exceed $2,282,979; now, therefore, be it 

RESOLVED, That the SFMTA Board of Directors authorizes the Executive 
Director/CEO to execute Contract CS - 159, Transbay Transit Center Program Services for OCS 
demolition, utility relocation, and design work, with the Trans bay Joint Powers Authority for the 
SFMT A to obtain reimbursement for overhead line design, traffic engineering, construction 
management services required to demolish, relocate, and design trolley lines to a New Transit 
Center, for an amount not to exceed $2,282,979, and for a period to commence on the effective 
date of the Agreement and terminating on December 31, 2014. 

1 certify that the foregoing resolution was adopted by the San Francisco Municipal Transportation 
Agency Board of Directors at its meeting of ___ J~Li~N~0~2~2~DD~9~-------

~ t~ 
\ 

Secretary to the Board of Directors 
San Francisco Municipal Transportation Agency 
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