
City and County of San Francisco 
Airport Commission 

P.O. Box 8097 
San Francisco, California 94128 

Agreement between the City and County of San Francisco and 

.Bombardier Transportation (Holdings) USA Inc. 

Contract No. 50175 

This Agreement is made this 2nd day of April, 2019, in the City and County of San Fran~isco, State of 
California, by and between: Bombardier Transportation (Holdings) USA Inc., 1501 Lebanon Church 
Road, Pittsburgh, PA 15236 (the "Contractor") and the City and County of San Francisco, a municipal 
corporation (the "City"), acting by and through its Airport Commission (the "Commission"). 

Recitals 

A. The Commission wishes to provide operation and maintenance services for the AirTrain system 
at San Francisco International Airport (the "Airport" or "SFO"); and, 

B. The Commission is authorized to enter into all contracts which relate to matters under its 
jurisdiction; and 

C. On March 1, 2019, the Office of Contract Administration approved Proprietary Article No. 12 for 
this Agreement for the procurement of repairs for equipment, including service and parts when repairs 
must be done by the manufacturer of the system when repairs by others would void the warranty, under 
San Francisco Administrative Code Chapter 21.5( d); and 

D. On April2, 2019 by Resolution No. 19- f~the Commission awarded this Agreement to the 
Contractor $219,541,698 for a term often years; and 

E. On , by Resolution No. , the Board of 
Supervisors approved the Agreement under San Francisco Charter Section 9.118; and 

F. There is a 5% Local Business Entity ("LBE") subcontracting participation requirement for this 
Agreement; and 

G. Approval for this Agreement was obtained when the Civil Service Commission approved PSC 
No. 48319-18/19 on March 18, 2019; and 

H. The Contractor represents and warrants that it is qualified to perform the services required by 
City under this Agreement; 

Now, THEREFORE, the parties agree as follows: 
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Article 1 Definitions 

 

The following definitions apply to this Agreement: 

 

1.1 "Agreement" means this contract document, including all attached appendices, and all 

applicable City Ordinances and Mandatory City Requirements which are specifically incorporated by 

reference into this Agreement. 

 

1.2 "City" or "the City" means the City and County of San Francisco, a municipal 

corporation, acting by and through both its Director of the Office of Contract Administration, referred to 

as “Purchasing,” or the Director’s designated agent, Airport Commission. 

 

1.3 "CMD" means the Contract Monitoring Division of the City. 

 

1.4 "Contractor" or "Consultant" means Bombardier Transportation (Holdings) USA Inc., 

1501 Lebanon Church Road, Pittsburgh, PA 15236. 

 

1.5 "Deliverables" means Contractor's work product resulting from the Services that are 

provided by Contractor to City during the course of Contractor's performance of the Agreement, including 

without limitation, the work product described in the “Scope of Services” attached as Appendix A. 

 

1.6 "Effective Date" means the date upon which the City's Controller certifies the availability 

of funds for this Agreement as provided in Section 3.1. 

 

1.7 "Mandatory City Requirements" means those City laws set forth in the San Francisco 

Municipal Code, including the duly authorized rules, regulations, and guidelines implementing such laws 

that impose specific duties and obligations upon Contractor. 

 

1.8 "Party" and "Parties" mean the City and Contractor either collectively or individually. 

 

1.9 "Services" means the work performed by Contractor under this Agreement as specifically 

described in the "Scope of Services" attached as Appendix A, including all services, labor, supervision, 

materials, equipment, actions and other requirements to be performed and furnished by Contractor under 

this Agreement. 

 

Article 2 Term of the Agreement 

 

2.1 The term of this Agreement shall commence on July 1, 2019 and expire on June 30, 

2029, unless terminated earlier as otherwise provided in this Agreement. 

 

2.2 The City has one option to renew the Agreement for a period of five years. The City may 

extend this Agreement beyond the expiration date by exercising the option at the City’s sole and absolute 

discretion.  City may modify this Agreement as provided in Section 11.5, “Modification of this 

Agreement,” provided that the Contractor meets all contractual obligations under the Agreement and the 

following performance criteria measured ninety (90) days prior to the end of the current contract term: (i) 

average system availability rating of ninety-nine and one–half percent (99.5%) or higher for the prior 

twelve (12) month period, (ii) verification that all Airport owned spares, tools and equipment, as 

identified in “Appendix E – Spares, Tools, and Equipment” and as amended from time to time during the 

active term of the Contract, are accounted for and in good working condition, (iii) training certifications 
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are up-to-date for appropriate Contractor’s staff, and (iv) the preventative maintenance program meets or 

exceeds the requirements as stated in “Appendix A, Section A2.0 – “Operations and Maintenance 

Administration and Management.” 

2.3 If the Contractor fails to meet the above criteria, the Airport shall have the option, at its 

sole discretion, to either extend, modify or terminate the Contract by giving written notice thereof to the 

Contractor at least ninety (90) days prior to the end of the original or extended term. 

 

2.4 The annual amount to be paid amount shall be those included in Appendix F, Base 

Contract Price Breakdown, attached hereto and incorporated by reference as though fully set forth herein, 

for this Agreement. 

 

 

Article 3 Financial Matters 

 

3.1 Certification of Funds; Budget and Fiscal Provisions; Termination in the Event of 

Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of the City’s Charter. 

Charges will accrue only after prior written authorization certified by the Controller, and the amount of 

City’s obligation under this Agreement shall not at any time exceed the amount certified for the purpose 

and period stated in such advance authorization. This Agreement will terminate without penalty, liability 

or expense of any kind to City at the end of any fiscal year if funds are not appropriated for the next 

succeeding fiscal year. If funds are appropriated for a portion of the fiscal year, this Agreement will 

terminate, without penalty, liability or expense of any kind at the end of the term for which funds are 

appropriated. City has no obligation to make appropriations for this Agreement in lieu of appropriations 

for new or other agreements. City budget decisions are subject to the discretion of the Mayor and the 

Board of Supervisors. Contractor’s assumption of risk of possible non-appropriation is part of the 

consideration for this Agreement. 

 

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF THIS 

AGREEMENT. 

 

3.2 Guaranteed Maximum Costs. The City’s payment obligation to Contractor cannot at 

any time exceed the amount certified by City's Controller for the purpose and period stated in such 

certification. Absent an authorized Emergency per the City Charter or applicable Code, no City 

representative is authorized to offer or promise, nor is the City required to honor, any offered or promised 

payments to Contractor under this Agreement in excess of the certified maximum amount without the 

Controller having first certified the additional promised amount and the Parties having modified this 

Agreement as provided in Section 11.5, "Modification of this Agreement." 

 

3.3 Compensation. 

 

3.3.1 Payment. Contractor shall submit to the Airport two (2) invoices covering the 

preceding month for the services performed according to the calculations and conditions specified in 

Appendix B, "Calculation of Charges." Invoices will be submitted for the first (1) through fifteenth (15) 

day of the month and for the sixteenth (16) to the end of the month within fifteen (15) calendar days of 

the final day covered on each invoice. The invoice covering the first part of the month will only include 

fifty percent (50%) of the monthly base contract rate. All additions and subtractions to the monthly 

payment shall be made to the second invoice of the month. The invoice for the second part of the month 

shall be transmitted with a cover letter and a System Monthly Summary Report as outlined in Appendix 

A, Section A2.7, “System Reports and Records”; the format of Contractor’s invoice shall be subject to the 

Airport’s Representative’s review and approval. Compensation shall be made for Services identified in 
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the invoice that the Airport Director, in his or her sole discretion, concludes have been satisfactorily 

performed. Payment shall be made within 30 calendar days of receipt of the invoice, unless the City 

notifies the Contractor that a dispute as to the invoice exists. In no event shall the amount of this 

Agreement exceed Two Hundred Eighteen Million Five Hundred Forty One Thousand Six Hundred 

Ninety Eight Dollars ($218,541,698) including One Million Dollars ($1,000,000) for Airport requested 

as-needed services for a total not-to-exceed amount of Two Hundred Nineteen Million Five Hundred 

Forty One Thousand Six Hundred Ninety Eight Dollars ($219,541,698). In no event shall City be liable 

for interest or late charges for any late payments.  At the end of the Original term at the Airport 

Commission’s sole discretion, Contractor shall enter into a five (5) year extension with the City at 

the base contract amount of One Hundred Twenty Two Million Eight Hundred Fifty One Thousand 

Eight Hundred Forty Two Dollars ($122,851,842). 

 

3.3.2 Payment Limited to Satisfactory Services. Contractor is not entitled to any 

payments from City until Airport Commission approves Services, including any furnished Deliverables, 

as satisfying all of the requirements of this Agreement. Payments to Contractor by City shall not excuse 

Contractor from its obligation to replace unsatisfactory Deliverables, including equipment, components, 

materials, or Services even if the unsatisfactory character of such Deliverables, equipment, components, 

materials, or Services may not have been apparent or detected at the time such payment was made. The 

City may reject Deliverables, equipment, components, materials and Services that do not conform to the 

requirements of this Agreement and in such case must be replaced by Contractor without delay at no cost 

to the City. 

 

3.3.3 Withhold Payments. If Contractor fails to provide Services consistent with 

Contractor's obligations under this Agreement, the City may withhold any and all payments due 

Contractor until such failure to perform is cured, and Contractor shall not stop work as a result of City's 

withholding of payments as provided in this Agreement. 

 

3.3.4 Invoice Format. Invoices furnished by Contractor under this Agreement must be 

in a form acceptable to the Controller and City, and must include a unique invoice number. Payment shall 

be made by City as specified in 3.3.6, or in such alternate manner as the Parties have mutually agreed 

upon in writing. 

 

3.3.5 LBE Payment and Utilization Tracking – Contractor must submit all required 

payment information using the City’s Financial System as required by CMD to enable the City to monitor 

Contractor's compliance with the LBE subcontracting commitments in this Agreement. Contractor shall 

pay its LBE subcontractors within three working days after receiving payment from the City, except as 

otherwise authorized by the LBE Ordinance. The Controller is not authorized to pay invoices submitted 

by Contractor prior to Contractor’s submission of all required CMD payment information. Failure to 

submit all required payment information to the City’s Financial System with each payment request may 

result in the Controller withholding 20% of the payment due pursuant to that invoice until the required 

payment information is provided. Following City’s payment of an invoice, Contractor has ten calendar 

days to acknowledge using the City’s Financial System that all subcontractors have been paid.  Self-

Service Training for suppliers is located at this link: https://sfcitypartner.sfgov.org/Training . 

 

3.3.6 Getting paid for goods and/or services from the City. 

 

(a) All City suppliers receiving new contracts, contract renewals, or contract 

extensions must sign up to receive electronic payments through the City's third party service that provides 

Automated Clearing House (ACH) payments. Electronic payments are processed every business day and 

are safe and secure. To sign up for electronic payments, visit www.sfgov.org/ach . 

https://sfcitypartner.sfgov.org/Training
http://www.sfgov.org/ach


AIR-600  (2-17) 5 of 26 Ct # 50175, April 2, 2019 

 

(b) The following information is required to sign up: (i) The enroller must be 

their company's authorized financial representative, (ii) the company's legal name, main telephone 

number and all physical and remittance addresses used by the company, (iii) the company's U.S. federal 

employer identification number (EIN) or Social Security number (if they are a sole proprietor), and (iv) 

the company's bank account information, including routing and account numbers.  

 

3.4 Audit and Inspection of Records. Contractor agrees to maintain and make available to 

the City, during regular business hours, accurate books and accounting records relating to its Services. 

Contractor will permit City to audit, examine and make excerpts and transcripts from such books and 

records, and to make audits of all invoices, materials, payrolls, records or personnel and other data related 

to all other matters covered by this Agreement, whether funded in whole or in part under this Agreement. 

Contractor shall maintain such data and records in an accessible location and condition for a period of not 

fewer than five years after final payment under this Agreement or until after final audit has been resolved, 

whichever is later. The State of California or any Federal agency having an interest in the subject matter 

of this Agreement shall have the same rights as conferred upon City by this Section. Contractor shall 

include the same audit and inspection rights and record retention requirements in all subcontracts. 

 

3.5 Submitting False Claims.  The full text of San Francisco Administrative Code §21.35, 

including the enforcement and penalty provisions, is incorporated into this Agreement. Under San 

Francisco Administrative Code §21.35, any contractor, subcontractor or consultant who submits a false 

claim shall be liable to the City for the statutory penalties set forth in that section.  A contractor, 

subcontractor or consultant will be deemed to have submitted a false claim to the City if the contractor, 

subcontractor or consultant:  (a) knowingly presents or causes to be presented to an officer or employee of 

the City a false claim or request for payment or approval; (b) knowingly makes, uses, or causes to be 

made or used a false record or statement to get a false claim paid or approved by the City; (c) conspires to 

defraud the City by getting a false claim allowed or paid by the City; (d) knowingly makes, uses, or 

causes to be made or used a false record or statement to conceal, avoid, or decrease an obligation to pay 

or transmit money or property to the City; or (e) is a beneficiary of an inadvertent submission of a false 

claim to the City, subsequently discovers the falsity of the claim, and fails to disclose the false claim to 

the City within a reasonable time after discovery of the false claim. 

 

3.6 Payment of Prevailing Wages 

 

3.6.1 Covered Services. Services to be performed by Contractor under this Agreement may 

involve the performance of trade work covered by the provisions of Section 6.22(e) [Prevailing Wages] of 

the Administrative Code (collectively, "Covered Services").  The provisions of Section 6.22(e) of the 

Administrative Code are incorporated as provisions of this Agreement as if fully set forth herein and will 

apply to any Covered Services performed by Contractor and its subcontractors. 

 

3.6.2 Wage Rates. The latest prevailing wage rates for private employment on public contracts 

as determined by the San Francisco Board of Supervisors and the Director of the California Department 

of Industrial Relations, as such prevailing wage rates may be changed during the term of this Agreement, 

are hereby incorporated as provisions of this Agreement.  Copies of the prevailing wage rates as fixed and 

determined by the Board of Supervisors are available from the Office of Labor Standards and 

Enforcement (“OLSE”) and are also available on the Internet at http://www.dir.ca.gov/DLSR/PWD.  

Contractor agrees that it shall pay not less than the prevailing wage rates, as fixed and determined by the 

Board, to all workers employed by Contractor who perform Covered Services under this Agreement.  

Contractor further agrees as follows: 
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3.6.3 Subcontract Requirements. As required by Section 6.22(e)(5) of the Administrative 

Code, Contractor shall insert in every subcontract or other arrangement, which it may make for the 

performance of Covered Services under this Agreement, a provision that said subcontractor shall pay to 

all persons performing labor in connection with Covered Services under said subcontract or other 

arrangement not less than the highest general prevailing rate of wages as fixed and determined by the 

Board of Supervisors for such labor or services. 

 

3.6.4 Posted Notices. As required by Section 1771.4 of the California Labor Code, Contractor 

shall post job site notices prescribed by the California Department of Industrial Relations ("DIR") at all 

job sites where Covered Services are to be performed. 

 

3.6.5 Payroll Records. As required by Section 6.22(e)(6) of the Administrative Code and 

Section 1776 of the California Labor Code, Contractor shall keep or cause to be kept complete and 

accurate payroll records for all trade workers performing Covered Services.  Such records shall include 

the name, address and social security number of each worker who provided Covered Services on the 

project, including apprentices, his or her classification, a general description of the services each worker 

performed each day, the rate of pay (including rates of contributions for, or costs assumed to provide 

fringe benefits), daily and weekly number of hours worked, deductions made and actual wages paid.   

Every subcontractor who shall undertake the performance of any part of Covered Services shall keep a 

like record of each person engaged in the execution of Covered Services under the subcontract. All such 

records shall at all times be available for inspection of and examination by the City and its authorized 

representatives and the DIR. 

 

3.6.6 Certified Payrolls. Certified payrolls shall be prepared pursuant to Administrative Code 

Section 6.22(e)(6) and California Labor Code Section 1776 for the period involved for all employees, 

including those of subcontractors, who performed labor in connection with Covered Services.  Contractor 

and each subcontractor performing Covered Services shall submit certified payrolls to the City and to the 

DIR electronically.  Contractor shall submit payrolls to the City via the reporting system selected by the 

City.  The DIR will specify how to submit certified payrolls to it.  The City will provide basic training in 

the use of the reporting system at a scheduled training session.  Contractor and all subcontractors that will 

perform Covered Services must attend the training session. Contractor and applicable subcontractors shall 

comply with electronic certified payroll requirements (including training) at no additional cost to the City. 

 

3.6.7 Compliance Monitoring. Covered Services to be performed under this Agreement are 

subject to compliance monitoring and enforcement of prevailing wage requirements by the DIR and /or 

the OLSE. Contractor and any subcontractors performing Covered Services will cooperate fully with the 

DIR and/or the OLSE and other City employees and agents authorized to assist in the administration and 

enforcement of the prevailing wage requirements, and agrees to take the specific steps and actions as 

required by Section 6.22(e)(7) of the Administrative Code. Steps and actions include but are not limited to 

requirements that: (A) the Contractor will cooperate fully with the Labor Standards Enforcement Officer 

and other City employees and agents authorized to assist in the administration and enforcement of the 

Prevailing Wage requirements and other labor standards imposed on Public Works Contractor by the 

Charter and Chapter 6 of the San Francisco Administrative Code; (B) the Contractor agrees that the Labor 

Standards Enforcement Officer and his or her designees, in the performance of their duties, shall have the 

right to engage in random inspections of job sites and to have access to the employees of the Contractor, 

employee time sheets, inspection logs, payroll records and employee paychecks; (C) the contractor shall 

maintain a sign-in and sign-out sheet showing which employees are present on the job site; (D) the 

Contractor shall prominently post at each job-site a sign informing employees that the project is subject to 

the City's Prevailing Wage requirements and that these requirements are enforced by the Labor Standards 

Enforcement Officer; and (E) that the Labor Standards Enforcement Officer may audit such records of the 

Contractor as he or she reasonably deems necessary to determine compliance with the Prevailing Wage 
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and other labor standards imposed by the Charter and this Chapter on Public Works Contractors. Failure 

to comply with these requirements may result in penalties and forfeitures consistent with analogous 

provisions of the California Labor Code, including Section 1776(g), as amended from time to time. 

 

3.6.8 Remedies. Should Contractor, or any subcontractor who shall undertake the performance 

of any Covered Services, fail or neglect to pay to the persons who perform Covered Services under this 

Contract, subcontract or other arrangement for the Covered Services, the general prevailing rate of wages 

as herein specified, Contractor shall forfeit, and in the case of any subcontractor so failing or neglecting to 

pay said wage, Contractor and the subcontractor shall jointly and severally forfeit, back wages due plus 

the penalties set forth in Administrative Code Section 6.22 (e) and/or California Labor Code Section 

1775. The City, when certifying any payment which may become due under the terms of this Agreement, 

shall deduct from the amount that would otherwise be due on such payment the amount of said forfeiture. 

 

Article 4 Services and Resources 

 

4.1 Services Contractor Agrees to Perform. Contractor agrees to perform the Services 

provided for in Appendix A, “Scope of Services." Officers and employees of the City are not authorized 

to request, and the City is not required to reimburse the Contractor for, Services beyond the Scope of 

Services listed in Appendix A, unless Appendix A is modified as provided in Section 11.5, "Modification 

of this Agreement." 

 

Appendix A, Section A10.0 “Capital Asset Replacement Projects” includes additional services that shall 

be requested by the City through the issuance of a written task order signed by City and Contractor. The 

task order shall be made a part of and incorporated into the Agreement as though fully set forth in this 

Agreement, without the need for a formal amendment to the Agreement.  The task order shall include a 

detailed project scope, list of material, installation and commissioning schedule, payment terms and any 

penalties associated with non-deliverables.   

 

4.2 Qualified Personnel. Contractor shall utilize only competent personnel under the 

supervision of, and in the employment of, Contractor (or Contractor's authorized subcontractors) to 

perform the Services. Contractor will comply with City’s reasonable requests regarding assignment 

and/or removal of personnel, but all personnel, including those assigned at City’s request, must be 

supervised by Contractor. Contractor shall commit adequate resources to allow timely completion within 

the project schedule specified in this Agreement. 

 

4.3 Subcontracting. 

 

4.3.1 Contractor may subcontract portions of the Services only upon prior written 

approval of City. Contractor is responsible for its subcontractors throughout the course of the work 

required to perform the Services. All Subcontracts must incorporate the terms of Article 10 “Additional 

Requirements Incorporated by Reference” of this Agreement, unless inapplicable. Neither Party shall, on 

the basis of this Agreement, contract on behalf of, or in the name of, the other Party. Any agreement made 

in violation of this provision shall be null and void. 

 

4.3.2 City's execution of this Agreement constitutes its approval of the following 

subcontractor:  Everyday Janitorial Services dba Your All Day Everyday Construction. 

 

4.4 Independent Contractor; Payment of Employment Taxes and Other Expenses. 
 

4.4.1 Independent Contractor. For the purposes of this Article 4, "Contractor" shall 

be deemed to include not only Contractor, but also any agent or employee of Contractor. Contractor 
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acknowledges and agrees that at all times, Contractor or any agent or employee of Contractor shall be 

deemed at all times to be an independent contractor and is wholly responsible for the manner in which it 

performs the services and work requested by City under this Agreement. Contractor, its agents, and 

employees will not represent or hold themselves out to be employees of the City at any time. Contractor 

or any agent or employee of Contractor shall not have employee status with City, nor be entitled to 

participate in any plans, arrangements, or distributions by City pertaining to or in connection with any 

retirement, health or other benefits that City may offer its employees. Contractor or any agent or 

employee of Contractor is liable for the acts and omissions of itself, its employees and its agents. 

Contractor shall be responsible for all obligations and payments, whether imposed by federal, state or 

local law, including, but not limited to, FICA, income tax withholdings, unemployment compensation, 

insurance, and other similar responsibilities related to Contractor’s performing services and work, or any 

agent or employee of Contractor providing same.  Nothing in this Agreement shall be construed as 

creating an employment or agency relationship between City and Contractor or any agent or employee of 

Contractor.  Any terms in this Agreement referring to direction from City shall be construed as providing 

for direction as to policy and the result of Contractor’s work only, and not as to the means by which such 

a result is obtained.  City does not retain the right to control the means or the method by which Contractor 

performs work under this Agreement. Contractor agrees to maintain and make available to City, upon 

request and during regular business hours, accurate books and accounting records demonstrating 

Contractor’s compliance with this section. Should City determine that Contractor, or any agent or 

employee of Contractor, is not performing consistent with the requirements of this Agreement, City shall 

provide Contractor with written notice of such failure. Within five (5) business days of Contractor’s 

receipt of such notice, and consistent with Contractor policy and procedure, Contractor shall remedy the 

deficiency. If City believes that an action of Contractor, or any agent or employee of Contractor, warrants 

immediate remedial action by Contractor, City shall contact Contractor and provide Contractor in writing 

with the reason for requesting such immediate action. 

 

4.4.2 Payment of Employment Taxes and Other Expenses. Should City, in its 

discretion, or a relevant taxing authority such as the Internal Revenue Service or the State Employment 

Development Division, or both, determine that Contractor is an employee for purposes of collection of 

any employment taxes, the amounts payable under this Agreement shall be reduced by amounts equal to 

both the employee and employer portions of the tax due (and offsetting any credits for amounts already 

paid by Contractor which can be applied against this liability). City shall then forward those amounts to 

the relevant taxing authority. Should a relevant taxing authority determine a liability for past services 

performed by Contractor for City, upon notification of such fact by City, Contractor shall promptly remit 

such amount due or arrange with City to have the amount due withheld from future payments to 

Contractor under this Agreement (again, offsetting any amounts already paid by Contractor which can be 

applied as a credit against such liability). A determination of employment status pursuant to the preceding 

two paragraphs shall be solely for the purposes of the particular tax in question, and for all other purposes 

of this Agreement, Contractor shall not be considered an employee of City. Notwithstanding the 

foregoing, Contractor agrees to indemnify and save harmless City and its officers, agents and employees 

from, and, if requested, shall defend them against any and all claims, losses, costs, damages, and 

expenses, including attorneys’ fees, arising from this section. 

 

4.5 Assignment. The Services to be performed by Contractor are personal in character and 

neither this Agreement nor any duties or obligations may be assigned or delegated by Contractor unless 

first approved by City by written instrument executed and approved in the same manner as this 

Agreement. Any purported assignment made in violation of this provision shall be null and void. 

 

4.6 Warranty. Contractor warrants to City that the Services will be performed with the 

degree of skill and care that is required by current, good and sound professional procedures and practices, 

and in conformance with generally accepted professional standards prevailing at the time the Services are 
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performed so as to ensure that all Services performed are correct and appropriate for the purposes 

contemplated in this Agreement. 

 

4.7 Liquidated Damages - Not applicable 

 

4.8 Bonding Requirements – Not applicable. 
 

Article 5 Insurance and Indemnity 

 

5.1 Insurance. 
 

5.1.1 Required Coverages. Without in any way limiting Contractor’s liability 

pursuant to the “Indemnification” section of this Agreement, Contractor must maintain in force, during 

the full term of the Agreement, insurance in the following amounts and coverages:  

 

(a) Workers’ Compensation, in statutory amounts, with Employers’ Liability 

Limits not less than $1,000,000 each accident, injury, or illness; and 

 

(b) Commercial General Liability Insurance with limits not less than 

$5,000,000 each occurrence Combined Single Limit for Bodily Injury and Property Damage, including 

Contractual Liability, Personal Injury, Products and Completed Operations; and 

 

(c) Commercial Automobile Liability Insurance with limits not less than 

$1,000,000 each occurrence Combined Single Limit for Bodily Injury and Property Damage, including 

Owned, Non-Owned and Hired auto coverage, as applicable. 

 

(d) Technology Errors and Omissions Liability coverage, with limits of 

$2,000,000 each occurrence and each loss, and $2,000,000 general aggregate. The policy shall at a 

minimum cover professional misconduct or lack of the requisite skill required for the performance of 

services defined in the contract and also provide coverage for the following risks:  

 

(i) Liability arising from theft, dissemination, and /or disclosure of 

confidential information, including hackers attack; and 

 

(ii)  Liability arising from the introduction of any form of malicious 

software including computer viruses into, or otherwise causing damage to the City’s or third person’s 

computer, computer system, network, or similar computer related property and the data, software, and 

programs thereon. 

 

5.1.2 Commercial General Liability and Commercial Automobile Liability Insurance 

policies must be endorsed to provide: 

 

(a) Name as Additional Insured the City and County of San Francisco, its 

Officers, Agents, and Employees. 

 

(b) That such policies are primary insurance to any other insurance available 

to the Additional Insureds, with respect to any claims arising out of this Agreement, and that insurance 

applies separately to each insured against whom claim is made or suit is brought. 
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5.1.3 All policies shall be endorsed to provide thirty (30) days’ advance written notice 

to the City of cancellation for any reason, intended non-renewal, or reduction in coverages. Notices shall 

be sent to the City address set forth in Section 11.1, entitled “Notices to the Parties.” 

 

5.1.4  Should any of the required insurance be provided under a claims-made form, 

Contractor shall maintain such coverage continuously throughout the term of this Agreement and, without 

lapse, for a period of three years beyond the expiration of this Agreement, to the effect that, should 

occurrences during the contract term give rise to claims made after expiration of the Agreement, such 

claims shall be covered by such claims-made policies. 

 

5.1.5 Should any of the required insurance be provided under a form of coverage that 

includes a general annual aggregate limit or provides that claims investigation or legal defense costs be 

included in such general annual aggregate limit, such general annual aggregate limit shall be double the 

occurrence or claims limits specified above. 

 

5.1.6  Should any required insurance lapse during the term of this Agreement, requests 

for payments originating after such lapse shall not be processed until the City receives satisfactory 

evidence of reinstated coverage as required by this Agreement, effective as of the lapse date. If insurance 

is not reinstated, the City may, at its sole option, terminate this Agreement effective on the date of such 

lapse of insurance. 

 

5.1.7 Before commencing any Services, Contractor shall furnish to City certificates of 

insurance and additional insured policy endorsements with insurers with ratings comparable to A-, VIII or 

higher, that are authorized to do business in the State of California, and that are satisfactory to City, in 

form evidencing all coverages set forth above. Approval of the insurance by City shall not relieve or 

decrease Contractor's liability hereunder. 

 

5.1.8 The Workers’ Compensation policy(ies) shall be endorsed with a waiver of 

subrogation in favor of the City for all work performed by the Contractor, its employees, agents and 

subcontractors. 

 

5.1.9 If Contractor will use any subcontractor(s) to provide Services, Contractor shall 

require the subcontractor(s) to provide all necessary insurance and to name the City and County of San 

Francisco, its officers, agents and employees and the Contractor as additional insureds. 

 

5.2 Indemnification. Contractor shall indemnify and hold harmless City and its officers, 

agents and employees from, and, if requested, shall defend them from and against any and all claims, 

demands, losses, damages, costs, expenses, and liability (legal, contractual, or otherwise) to the extent 

arising from Contractor’s  performance of this Agreement including, but not limited to, Contractor’s use 

of facilities or equipment provided by City or others: (i) injury to or death of a person, including 

employees of City or Contractor; (ii) loss of or damage to property; (iii) violation of local, state, or federal 

common law, statute or regulation, including but not limited to privacy or personally identifiable 

information, health information, disability and labor laws or regulations; (iv) strict liability imposed by 

any law or regulation; or (v) losses arising from Contractor's execution of subcontracts not in accordance 

with the requirements of this Agreement applicable to subcontractors; so long as such injury, violation, 

loss, or strict liability (as set forth in subsections (i) – (v) above) arises directly or indirectly from 

Contractor’s performance of this Agreement, including, but not limited to, Contractor’s use of facilities or 

equipment provided by City or others, regardless of the negligence of, and regardless of whether liability 

without fault is imposed or sought to be imposed on City, except to the extent that such indemnity is void 

or otherwise unenforceable under applicable law, and except where such loss, damage, injury, liability or 

claim is the result of the active negligence or willful misconduct of City and is not contributed to by any 
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act of, or by any omission to perform some duty imposed by law or agreement on Contractor, its 

subcontractors, or either’s agent or employee. The foregoing indemnity shall include, without limitation, 

reasonable fees of attorneys, consultants and experts and related costs and City’s costs of investigating 

any claims against the City. 

 

In addition to Contractor’s obligation to indemnify City, Contractor specifically acknowledges 

and agrees that it has an immediate and independent obligation to defend City from any claim which 

actually or potentially falls within this indemnification provision, even if the allegations are or may be 

groundless, false or fraudulent, which obligation arises at the time such claim is tendered to Contractor by 

City and continues at all times thereafter. 

 

Contractor shall indemnify and hold City harmless from all loss and liability, including attorneys’ 

fees, court costs and all other litigation expenses for any infringement of the patent rights, copyright, trade 

secret or any other proprietary right or trademark, and all other intellectual property claims of any person 

or persons arising directly or indirectly from the receipt by City, or any of its officers or agents, of 

Contractor's Services. 

 

Article 6 Liability of the Parties 

 

6.1 Liability of City. CITY’S PAYMENT OBLIGATIONS UNDER THIS AGREEMENT 

SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN 

SECTION 3.3.1, “PAYMENT,” OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER 

PROVISION OF THIS AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF 

WHETHER ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL, 

CONSEQUENTIAL, INDIRECT OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED 

TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE 

SERVICES PERFORMED IN CONNECTION WITH THIS AGREEMENT. 

 

6.2 Liability for Use of Equipment. City shall not be liable for any damage to persons or 

property as a result of the use, misuse or failure of any equipment used by Contractor, or any of its 

subcontractors, or by any of their employees, even though such equipment is furnished, rented or loaned 

by City. 

6.3 Liability for Incidental and Consequential Damages & Limitation of Contractor’s 

Liability. 

6.3.1 Contractor shall be responsible for incidental and consequential damages 

resulting in whole or in part from Contractor’s acts or omissions.  The Contractor's liability for incidental 

and/or consequential damages will be limited, in the aggregate, to One Million Dollars ($1,000,000) in 

any calendar year during the entire term of this Agreement. The Contractor agrees that it will be 

responsible for any claim initiated by the Airport for costs incurred to operate bus services resulting from 

a loss of use of the AirTrain for any single incident exceeding four (4) hours to the extent arising from the 

Contractor’s performance of this Agreement and that such claim is subject to the One Million Dollar 

($1,000,000) cap on incidental and/or consequential damages. Further, except claims for personal injury, 

including wrongful death, and the costs of repair or replacement of damaged property of third parties, and 

costs of repair or replacement of damaged property of the Airport the Contractor’s liability under this 

agreement will be limited, in the aggregate, to Ten Million Dollars ($10,000,000). 

 

6.3.2 To the extent of a failure caused from the Contractor’s performance of services 

under this Agreement that renders the system unavailable for revenue service for more than fifteen (15) 

consecutive days, the Airport may suspend payment to the Contractor. The Airport shall resume payment 

to the Contractor once the system is returned to revenue service; however, the Airport shall not be 

responsible for reimbursing any cost or expense whatsoever to the Contractor during the time that the 
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system was unavailable. Any moneys withheld pursuant to this paragraph are subject to the [Ten Million 

Dollar ($10,000,000)] cap on the Contractor's liability identified in Article .6.3.1 above. 

 

Article 7 Payment of Taxes 

 

7.1 Except for any applicable California sales and use taxes charged by Contractor to City, 

Contractor shall pay all taxes, including possessory interest taxes levied upon or as a result of this 

Agreement, or the Services delivered under this Agreement. Contractor shall remit to the State of 

California any sales or use taxes paid by City to Contractor under this Agreement. Contractor agrees to 

promptly provide information requested by the City to verify Contractor's compliance with any State 

requirements for reporting sales and use tax paid by City under this Agreement. 

 

7.2 Contractor acknowledges that this Agreement may create a “possessory interest” for 

property tax purposes. Generally, such a possessory interest is not created unless the Agreement entitles 

the Contractor to possession, occupancy, or use of City property for private gain. If such a possessory 

interest is created, then the following shall apply: 

 

7.2.1 Contractor, on behalf of itself and any permitted successors and assigns, 

recognizes and understands that Contractor, and any permitted successors and assigns, may be subject to 

real property tax assessments on the possessory interest. 

 

7.2.2 Contractor, on behalf of itself and any permitted successors and assigns, 

recognizes and understands that the creation, extension, renewal, or assignment of this Agreement may 

result in a “change in ownership” for purposes of real property taxes, and therefore may result in a 

revaluation of any possessory interest created by this Agreement. Contractor agrees on behalf of itself and 

its permitted successors and assigns to report on behalf of the City to the County Assessor the information 

required by Revenue and Taxation Code section 480.5, as amended from time to time, and any successor 

provision. 

 

7.2.3 Contractor, on behalf of itself and any permitted successors and assigns, 

recognizes and understands that other events also may cause a change of ownership of the possessory 

interest and result in the revaluation of the possessory interest. (see, e.g., Rev. & Tax. Code section 64, as 

amended from time to time). Contractor agrees on behalf of itself and its permitted successors and assigns 

to report any change in ownership to the County Assessor, the State Board of Equalization or other public 

agency as required by law. 

 

7.2.4 Contractor further agrees to provide such other information as may be requested 

by the City to enable the City to comply with any reporting requirements for possessory interests that are 

imposed by applicable law. 

 

Article 8 Termination and Default 

 

8.1 Termination for Convenience 

 

8.1.1 City shall have the option, in its sole discretion, to terminate this Agreement, at 

any time during the term hereof, for convenience and without cause. City shall exercise this option by 

giving Contractor at least thirty (30) days written notice of termination. The notice shall specify the date 

on which termination shall become effective. 

 

8.1.2 Upon receipt of the notice of termination, Contractor shall commence and 

perform, with diligence, all actions necessary on the part of Contractor to effect the termination of this 
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Agreement on the date specified by City and to minimize the liability of Contractor and City to third 

parties as a result of termination. All such actions shall be subject to the prior approval of City. Such 

actions shall include, without limitation: 

 

(a) Halting the performance of all Services under this Agreement on the 

date(s) and in the manner specified by City. 

 

(b) Terminating all existing orders and subcontracts, and not placing any 

further orders or subcontracts for materials, Services, equipment or other items. 

 

(c) At City’s direction, assigning to City any or all of Contractor’s right, 

title, and interest under the orders and subcontracts terminated. Upon such assignment, City shall have the 

right, in its sole discretion, to settle or pay any or all claims arising out of the termination of such orders 

and subcontracts. 

 

(d) Subject to City’s approval, settling all outstanding liabilities and all 

claims arising out of the termination of orders and subcontracts. 

 

(e) Completing performance of any Services that City designates to be 

completed prior to the date of termination specified by City. 

 

(f) Taking such action as may be necessary, or as the City may direct, for 

the protection and preservation of any property related to this Agreement which is in the possession of 

Contractor and in which City has or may acquire an interest. 

 

8.1.3 Within 30 days after the specified termination date, Contractor shall submit to 

City an invoice, which shall set forth each of the following as a separate line item: 

 

(a) The reasonable cost to Contractor, without profit, for all Services prior to 

the specified termination date, for which Services City has not already tendered payment. Reasonable 

costs may include a reasonable allowance for actual overhead, not to exceed a total of 10% of 

Contractor’s direct costs for Services. Any overhead allowance shall be separately itemized. Contractor 

may also recover the reasonable cost of preparing the invoice. 

 

(b) A reasonable allowance for profit on the cost of the Services described in 

the immediately preceding subsection (a), provided that Contractor can establish, to the satisfaction of 

City, that Contractor would have made a profit had all Services under this Agreement been completed, 

and provided further, that the profit allowed shall in no event exceed 10% of such cost. 

 

(c) The reasonable cost to Contractor of handling material or equipment 

returned to the supplier, delivered to the City or otherwise disposed of as directed by the City. 

 

(d) A deduction for the cost of materials to be retained by Contractor, 

amounts realized from the sale of materials and not otherwise recovered by or credited to City, and any 

other appropriate credits to City against the cost of the Services or other work. 

 

8.1.4 In no event shall City be liable for costs incurred by Contractor or any of its 

subcontractors after the termination date specified by City, except for those costs specifically enumerated 

and described in Section 8.1.3. which shall include post-termination employee salaries and post-

termination administrative expenses and overhead, in accordance with but not exceeding those amounts 

required to be paid by the Contractor to its employees, as per the Contractor’s Collective Bargaining 
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Agreement and the Contractor’s Employee Severance Program. Such non-recoverable costs include, but 

are not limited to, anticipated profits on the Services under this Agreement, post-termination employee 

salaries, post-termination administrative expenses, post-termination overhead or unabsorbed overhead, 

attorneys’ fees or other costs relating to the prosecution of a claim or lawsuit, prejudgment interest, or any 

other expense which is not reasonable or authorized under Section 8.1.3. 

 

8.1.5 In arriving at the amount due to Contractor under this Section, City may deduct: 

(i) all payments previously made by City for Services covered by Contractor’s final invoice; (ii) any claim 

which City may have against Contractor in connection with this Agreement; (iii) any invoiced costs or 

expenses excluded pursuant to the immediately preceding subsection 8.1.4; and (iv) in instances in which, 

in the opinion of the City, the cost of any Service performed under this Agreement is excessively high due 

to costs incurred to remedy or replace defective or rejected Services, the difference between the invoiced 

amount and City’s estimate of the reasonable cost of performing the invoiced Services in compliance with 

the requirements of this Agreement. 

 

8.1.6 City’s payment obligation under this Section shall survive termination of this 

Agreement. 

 

8.2 Termination for Default; Remedies. 

 

8.2.1 Each of the following shall constitute an immediate event of default (“Event of 

Default”) under this Agreement: 

 

(a) Contractor fails or refuses to perform or observe any term, covenant or 

condition contained in any of the following Sections of this Agreement: 

 

 

(b) Contractor fails or refuses to perform or observe any other term, 

covenant or condition contained in this Agreement, including any obligation imposed by ordinance or 

statute and incorporated into this Agreement by reference, and such default continues for a period of ten 

days after written notice thereof from City to Contractor. 

 

(c) Contractor (i) is generally not paying its debts as they become due; (ii) 

files, or consents by answer or otherwise to the filing against it of a petition for relief or reorganization or 

arrangement or any other petition in bankruptcy or for liquidation or to take advantage of any bankruptcy, 

insolvency or other debtors’ relief law of any jurisdiction; (iii) makes an assignment for the benefit of its 

creditors; (iv) consents to the appointment of a custodian, receiver, trustee or other officer with similar 

powers of Contractor or of any substantial part of Contractor’s property; or (v) takes action for the 

purpose of any of the foregoing. 

 

(d) A court or government authority enters an order (i) appointing a 

custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with respect 

to any substantial part of Contractor’s property, (ii) constituting an order for relief or approving a petition 

for relief or reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take 

3.5 Submitting False Claims. 10.10 Alcohol and Drug-Free Workplace 

4.5 Assignment 10.13 Working with Minors 

Article 5 Insurance and Indemnity 11.10 Compliance with Laws 

Article 7 Payment of Taxes 13.1 Nondisclosure of Private, Proprietary or  

Confidential Information 
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advantage of any bankruptcy, insolvency or other debtors’ relief law of any jurisdiction or (iii) ordering 

the dissolution, winding-up or liquidation of Contractor. 

 

8.2.2 The Contractor shall first be given an opportunity to cure any Event of Default. 

The Contractor shall have ten (10) days in which to cure the Event of Default or propose a plan for cure if 

a ten (10) day period is not a reasonable time to cure. If the Contractor fails to cure the Event of Default 

or if the City is not satisfied with the Contractor’s proposed plan for curing the Default, City shall have 

the right to exercise its legal and equitable remedies, including, without limitation, the right to terminate 

this Agreement or to seek specific performance of all or any part of this Agreement. In addition, where 

applicable, City shall have the right (but no obligation) to cure (or cause to be cured) on behalf of 

Contractor any Event of Default; Contractor shall pay to City on demand all costs and expenses incurred 

by City in effecting such cure, with interest thereon from the date of incurrence at the maximum rate then 

permitted by law. City shall have the right to offset from any amounts due to Contractor under this 

Agreement or any other agreement between City and Contractor: (i) all damages, losses, costs or expenses 

incurred by City as a result of an Event of Default; and (ii) any liquidated damages levied upon 

Contractor pursuant to the terms of this Agreement; and (iii), any damages imposed by any ordinance or 

statute that is incorporated into this Agreement by reference, or into any other agreement with the City. 

 

8.2.3 All remedies provided for in this Agreement may be exercised individually or in 

combination with any other remedy available hereunder or under applicable laws, rules and regulations. 

The exercise of any remedy shall not preclude or in any way be deemed to waive any other remedy. 

Nothing in this Agreement shall constitute a waiver or limitation of any rights that City may have under 

applicable law. 

 

8.2.4 Any notice of default must be sent by registered mail to the address set forth in 

Article 11. 

 

8.3 Non-Waiver of Rights. The omission by either party at any time to enforce any default 

or right reserved to it, or to require performance of any of the terms, covenants, or provisions hereof by 

the other party at the time designated, shall not be a waiver of any such default or right to which the party 

is entitled, nor shall it in any way affect the right of the party to enforce such provisions. 

 

8.4 Rights and Duties upon Termination or Expiration. 

 

8.4.1 This Section and the following Sections of this Agreement listed below, shall 

survive termination or expiration of this Agreement: 

 

3.3.2 Payment Limited to Satisfactory 

Services 

 9.1 Ownership of Results 

3.3.7(a) Grant Funded Contracts - Disallowance  9.2 Works for Hire 

3.4 Audit and Inspection of Records  11.6 Dispute Resolution Procedure 

3.5 Submitting False Claims 11.7 Agreement Made in California; 

Venue 

Article 5 Insurance and Indemnity  11.8 Construction 

6.1 Liability of City  11.9 Entire Agreement 

6.3 Liability for Incidental and 

Consequential Damages 

 11.10 Compliance with Laws 

Article 7 Payment of Taxes  11.11 Severability 

8.1.6 Payment Obligation  13.1 Nondisclosure of Private, Proprietary 

or Confidential Information 
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8.4.2 Subject to the survival of the Sections identified in Section 8.4.1, above, if this 

Agreement is terminated prior to expiration of the term specified in Article 2, this Agreement shall be of 

no further force or effect. Contractor shall transfer title to City, and deliver in the manner, at the times, 

and to the extent, if any, directed by City, any work in progress, completed work, supplies, equipment, 

and other materials produced as a part of, or acquired in connection with the performance of this 

Agreement, and any completed or partially completed work which, if this Agreement had been 

completed, would have been required to be furnished to City. 

 

Article 9 Rights In Deliverables 

 

9.1 Ownership of Results; Confidential Information. Any interest of Contractor or its 

subcontractors, in the Deliverables, including any drawings, plans, specifications, blueprints, studies, 

reports, memoranda, computation sheets, computer files and media or other documents prepared by 

Contractor or its subcontractors for the purposes of this agreement, shall become the property of and will 

be transmitted to City. The Parties understand and agree that, in the performance of the work or services 

under this Agreement or in planning or contemplation of such work or services, one Party may have access 

to private or confidential information which may be owned or controlled by the other Party and that such 

information may contain proprietary or confidential details, the disclosure of which to third parties may be 

damaging to the owner of the information. The Parties therefore agree that all information disclosed by one 

Party to the other shall be held in confidence and used only in performance of the Agreement. The Parties 

shall exercise the same reasonable standard of care to protect such information as they would use to protect 

their own proprietary data. Prior to submitting any confidential information to the City, Contractor shall 

identify or stamp each page as confidential. The City shall have the non-exclusive right to use or permit the 

use of the Information only for the sole purpose of operating and maintaining the System, without additional 

compensation.  The City’s compliance with public record disclosure laws and/or court order shall not be 

considered a breach of this provision.  In the event, however, that the City is required to disclose potentially 

proprietary or confidential information of Contractor, the City will make best efforts to provide Contractor 

with an opportunity to seek a protective order from a court of competent jurisdiction.  Unless expressly 

prohibited elsewhere in this Agreement, Contractor may retain and use copies for reference and as 

documentation of its experience and capabilities. 

 

9.2 Works for Hire. If, in connection with Services, Contractor or its subcontractors creates 

Deliverables including, without limitation, artwork, copy, posters, billboards, photographs, videotapes, 

audiotapes, systems designs, software, reports, diagrams, surveys, blueprints, source codes, or any other 

original works of authorship, whether in digital or any other format, such works of authorship shall not be 

considered works for hire as defined under Title 17 of the United States Code; rather, such Works shall be 

considered instruments of service of the Contractor and Contractor shall grant to the City a non-exclusive, 

royalty-free license to use the Contractor’s Works. It is expressly agreed that any such use of the 

Contractor’s Works by the City shall be limited to the sole purpose of operating and maintaining the System. 

All copyrights in these Works shall remain with the Contractor. 
 

9.3 Intellectual Property; Licenses; Escrow.  As provided in Contract 10504.77 Design-

Build Services for AirTrain Systems Extensions and Train Controls, Contractor shall retain the legal 

and beneficial ownership of all Intellectual Property Rights, including Know-How, Documentation, 

Software, artwork, copy, posters, billboards, photographs, videotapes, audiotapes, systems designs, 

software, diagrams, surveys, blueprints, source codes or any other original works of authorship that 

Contractor has supplied to the City for that Project. 

 

9.3.1 Contractor grants to the City a perpetual, irrevocable, royalty-free, non-

exclusive, non transferable license to use the Contractor's Intellectual Property Rights, Know-How, 
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Documentation, and Software ("IPR") solely for the purpose of operation, maintenance and repair of 

the APM System provided under this Agreement. 

 

9.3.2 Any IPR of the Contractor that is required to be provided to the City under 

the Agreement must be placed in escrow in  accordance with mutually agreeable terms and conditions 

between the Contractor, the City, and the escrow agent. 

 

9.3.3 Annual fees pertaining to the escrow of the IPR shall be paid by Contractor. 

 

9.3.4 The escrow agreement shall provide for the release of the IPR only upon the 

occurrence of any of the following conditions:  (1) Contractor is declared insolvent or; if any proceedings 

are conm1enced or taken for the dissolution, liquidation, or winding up of Contractor, or if a trustee, 

custodian or other person with similar powers is appointed in respect of Contractor or in respect of all or a 

substantial portion of its property or assets; (2) BT Group ceases to carry on all of its business; (3) The 

City terminates the Agreement for material breach of Contractor, in accordance with the provisions of the 

Agreement; or, (4) The contracting parties to the escrow agreement agree on the release. 

 

9.3.5 Upon the release of the IPR to the City due to the occurrence of any of the 

situations reflected in Contract 10504.77, Subparagraphs 3.18(F)(4)(a) to (d) the City may only use the 

IPR in accordance with, and for the allowable purposes indicated in the license above (i.e., operation, 

maintenance, and repair of the Works) except however, if Contractor did not complete the Works prior 

to the termination  of the Agreement, then Contractor shall grant the City an additional license to use 

the IPR to complete construction of the Works. 

 

9.3.6 The term of the escrow agreement shall be the shorter of the design life of the 

products to which the IPR pertains or 20 years after the date of complete execution of  such agreement. 

At the end of the escrow tern, the IPR shall be returned to Contractor. 

 

9.3.7 Contractor shall provide all licenses from original equipment manufacturers 

that have been granted to Contractor to the City upon written request. 

 

Article 10 Additional Requirements Incorporated by Reference 

 

10.1 Laws Incorporated by Reference. The full text of the laws listed in this Article 10, 

including enforcement and penalty provisions, are incorporated by reference into this Agreement.  The 

full text of the San Francisco Municipal Code provisions incorporated by reference in this Article and 

elsewhere in the Agreement ("Mandatory City Requirements") are available at 

http://www.amlegal.com/codes/client/san-francisco_ca/ . 

 

10.2 Conflict of Interest. By executing this Agreement, Contractor certifies that it does not 

know of any fact which constitutes a violation of Section 15.103 of the City’s Charter; Article III, Chapter 

2 of City’s Campaign and Governmental Conduct Code; Title 9, Chapter 7 of the California Government 

Code (Section 87100 et seq.), or Title 1, Division 4, Chapter 1, Article 4 of the California Government 

Code (Section 1090 et seq.), and further agrees promptly to notify the City if it becomes aware of any 

such fact during the term of this Agreement.  The Contractor, its subcontractors/sub-consultants at any 

tier and any employees are prohibited from engaging in any business or transaction or professional 

activity or incurring any obligation of any nature that is in conflict with the proper discharge of their 

respective duties under or pursuant to the Contract. 

 

10.3 Prohibition on Use of Public Funds for Political Activity. In performing the Services, 

Contractor shall comply with San Francisco Administrative Code Chapter 12G, which prohibits funds 

http://www.amlegal.com/codes/client/san-francisco_ca/
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appropriated by the City for this Agreement from being expended to participate in, support, or attempt to 

influence any political campaign for a candidate or for a ballot measure. Contractor is subject to the 

enforcement and penalty provisions in Chapter 12G. 

 

10.4 Reserved. 
 

10.5 Nondiscrimination Requirements 

 

10.5.1 Nondiscrimination in Contracts. Contractor shall comply with the provisions of 

Chapters 12B and 12C of the San Francisco Administrative Code. Contractor shall incorporate by 

reference in all subcontracts the provisions of Sections12B.2(a), 12B.2(c)-(k), and 12C.3 of the San 

Francisco Administrative Code and shall require all subcontractors to comply with such provisions. 

Contractor is subject to the enforcement and penalty provisions in Chapters 12B and 12C. 

 

10.5.2 Nondiscrimination in the Provision of Employee Benefits. San Francisco 

Administrative Code 12B.2. Contractor does not as of the date of this Agreement, and will not during the 

term of this Agreement, in any of its operations in San Francisco, on real property owned by San 

Francisco, or where work is being performed for the City elsewhere in the United States, discriminate in 

the provision of employee benefits between employees with domestic partners and employees with 

spouses and/or between the domestic partners and spouses of such employees, subject to the conditions 

set forth in San Francisco Administrative Code Section12B.2. 

 

10.6 Local Business Enterprise and Non-Discrimination in Contracting Ordinance. 

Contractor shall comply with all applicable provisions of Chapter 14B ("LBE Ordinance").  Contractor is 

subject to the enforcement and penalty provisions in Chapter 14B. Contractor shall utilize LBE 

Subcontractors for at least 5% of the Services except as otherwise authorized in writing by the Director of 

CMD. Contractor shall incorporate the requirements of the LBE Ordinance in each subcontract made in 

the fulfillment of Contractor’s LBE subcontracting commitments. 

 

10.7 Minimum Compensation Ordinance. Contractor shall pay covered employees no less 

than the minimum compensation required by San Francisco Administrative Code Chapter 12P. Contractor 

is subject to the enforcement and penalty provisions in Chapter 12P. By signing and executing this 

Agreement, Contractor certifies that it is in compliance with Chapter 12P. 

 

10.8 Health Care Accountability Ordinance. Contractor shall comply with San Francisco 

Administrative Code Chapter 12Q. Contractor shall choose and perform one of the Health Care 

Accountability options set forth in San Francisco Administrative Code Chapter 12Q.3. Contractor is 

subject to the enforcement and penalty provisions in Chapter 12Q. 

 

10.9 First Source Hiring Program. Contractor must comply with all of the provisions of the 

First Source Hiring Program, Chapter 83 of the San Francisco Administrative Code, that apply to this 

Agreement, and Contractor is subject to the enforcement and penalty provisions in Chapter 83. 

 

10.10 Alcohol and Drug-Free Workplace. City reserves the right to deny access to, or require 

Contractor to remove from, City facilities personnel of any Contractor or subcontractor who City has 

reasonable grounds to believe has engaged in alcohol abuse or illegal drug activity which in any way 

impairs City's ability to maintain safe work facilities or to protect the health and well-being of City 

employees and the general public. City shall have the right of final approval for the entry or re-entry of 

any such person previously denied access to, or removed from, City facilities. Illegal drug activity means 

possessing, furnishing, selling, offering, purchasing, using or being under the influence of illegal drugs or 

other controlled substances for which the individual lacks a valid prescription. Alcohol abuse means 
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possessing, furnishing, selling, offering, or using alcoholic beverages, or being under the influence of 

alcohol. The Contractor must have a drug and alcohol program that conforms with the current System 

Safety Program Plan (SSPP). 

 

10.11 Limitations on Contributions. By executing this Agreement, Contractor acknowledges 

that it is familiar with section 1.126 of the City’s Campaign and Governmental Conduct Code, which 

prohibits any person who contracts with the City for the rendition of personal services, for the furnishing 

of any material, supplies or equipment, for the sale or lease of any land or building, or for a grant, loan or 

loan guarantee, from making any campaign contribution to (1) an individual holding a City elective office 

if the contract must be approved by the individual, a board on which that individual serves, or the board 

of a state agency on which an appointee of that individual serves, (2) a candidate for the office held by 

such individual, or (3) a committee controlled by such individual, at any time from the commencement of 

negotiations for the contract until the later of either the termination of negotiations for such contract or six 

months after the date the contract is approved. The prohibition on contributions applies to each 

prospective party to the contract; each member of Contractor’s board of directors; Contractor’s 

chairperson, chief executive officer, chief financial officer and chief operating officer; any person with an 

ownership interest of more than 20 percent in Contractor; any subcontractor listed in the bid or contract; 

and any committee that is sponsored or controlled by Contractor. Contractor must inform each such 

person of the limitation on contributions imposed by Section 1.126 and provide the names of the persons 

required to be informed to City. 

 

10.12 Slavery Era Disclosure – Not applicable. 

 

10.13 Working with Minors – Not applicable. 

 

10.14 Consideration of Criminal History in Hiring and Employment Decisions 
 

10.14.1  Contractor agrees to comply fully with and be bound by all of the provisions of 

Chapter 12T, “City Contractor/Subcontractor Consideration of Criminal History in Hiring and 

Employment Decisions,” of the San Francisco Administrative Code (“Chapter 12T”), including the 

remedies provided, and implementing regulations, as may be amended from time to time. The provisions 

of Chapter 12T are incorporated by reference and made a part of this Agreement. The text of the Chapter 

12T is available on the web at http://sfgov.org/olse/fco. A partial listing of some of Contractor’s 

obligations under Chapter 12T is set forth in this Section. Contractor is required to comply with all of the 

applicable provisions of 12T, irrespective of the listing of obligations in this Section. Capitalized terms 

used in this Section and not defined in this Agreement shall have the meanings assigned to such terms in 

Chapter 12T. 

 

10.14.2  The requirements of Chapter 12T shall only apply to a Contractor’s or 

Subcontractor’s operations to the extent those operations are in furtherance of the performance of this 

Agreement, shall apply only to applicants and employees who would be or are performing work in 

furtherance of this Agreement, and shall apply when the physical location of the employment or 

prospective employment of an individual is wholly or substantially within the City of San Francisco 

which excludes Airport property. Chapter 12T shall not apply when the application in a particular context 

would conflict with federal or state law or with a requirement of a government agency implementing 

federal or state law. 

 

10.15 Public Access to Nonprofit Records and Meetings – Not applicable. 
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10.16 Food Service Waste Reduction Requirements. Contractor shall comply with the Food 

Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code Chapter 16, 

including but not limited to the provided remedies for noncompliance. 

 

10.17 Sugar-Sweetened Beverage Prohibition.  Contractor agrees that it will not sell, provide, 

or otherwise distribute Sugar-Sweetened Beverages, as defined by San Francisco Administrative Code 

Chapter 101, as part of its performance of this Agreement. 

 

10.18 Tropical Hardwood and Virgin Redwood Ban. Under San Francisco Environment 

Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or use for any purpose, 

any tropical hardwood, tropical hardwood wood product, virgin redwood or virgin redwood wood 

product. 

 

10.19 Preservative Treated Wood Products – Not applicable. 

 

Article 11 General Provisions 

 

11.1 Notices to the Parties. Unless otherwise indicated in this Agreement, all written 

communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as follows: 

 

To City: Lee Mitchell, SFO AirTrain Manager, Operations & Security 

 San Francisco International Airport, P.O. Box 8097, San Francisco, CA 94128 

 Lee.Mitchell@flysfo.com , 650-821-7661 

 

To Contractor: Alfredo Hinojosa, SDC Site Director 

 Bombardier Transportation (Holdings) USA Inc.,  

 679 N McDonnell Rd, San Francisco, CA 94128  

 Alfredo.Hinojosa@us.transport.bombardier.com , 650-821-7346 

 

Any notice of default must be sent by registered mail. Either Party may change the address to 

which notice is to be sent by giving written notice thereof to the other Party. If email notification is used, 

the sender must specify a receipt notice. 

 

11.2 Compliance with Americans with Disabilities Act. Contractor shall provide the 

Services in a manner that complies with the Americans with Disabilities Act (ADA), including but not 

limited to Title II's program access requirements, and all other applicable federal, state and local disability 

rights legislation. 

 

11.3 Reserved. 
 

11.4 Sunshine Ordinance. Contractor acknowledges that this Agreement and all records 

related to its formation, Contractor's performance of Services, and City's payment are subject to the 

California Public Records Act, (California Government Code §6250 et. seq.), and the San Francisco 

Sunshine Ordinance, (San Francisco Administrative Code Chapter 67). Such records are subject to public 

inspection and copying unless exempt from disclosure under federal, state or local law. 

 

11.5 Modification of this Agreement. This Agreement may not be modified, nor may 

compliance with any of its terms be waived, except as noted in Section 11.1, “Notices to Parties,” 

regarding change in personnel or place, and except by written instrument executed and approved in the 

same manner as this Agreement. Contractor shall cooperate with Department to submit to the Director of 

mailto:Lee.Mitchell@flysfo.com
mailto:Alfredo.Hinojosa@us.transport.bombardier.com


AIR-600  (2-17) 21 of 26 Ct # 50175, April 2, 2019 

CMD any amendment, modification, supplement or change order that would result in a cumulative 

increase of the original amount of this Agreement by more than 20% (CMD Contract Modification Form). 

 

11.6 Dispute Resolution Procedure. 

 

11.6.1 Negotiation; Alternative Dispute Resolution. The Parties will attempt in good 

faith to resolve any dispute or controversy arising out of or relating to the performance of services under 

this Agreement. If the Parties are unable to resolve the dispute, then, under San Francisco Administrative 

Code Section 21.36, Contractor may submit to the Contracting Officer a written request for administrative 

review and documentation of the Contractor's claim(s). Upon such request, the Contracting Officer shall 

promptly issue an administrative decision in writing, stating the reasons for the action taken and 

informing the Contractor of its right to judicial review. If agreed by both Parties in writing, the Parties 

may resolve disputes by a mutually agreed-upon alternative dispute resolution process. If the parties do 

not mutually agree to an alternative dispute resolution process or such efforts do not resolve the dispute, 

then either Party may pursue any remedy available under California law. The status of any dispute or 

controversy notwithstanding, Contractor shall proceed diligently with the performance of its obligations 

consistent with the Agreement and the written directions of the City. Neither Party will be entitled to legal 

fees or costs for matters resolved under this section. 

 

11.6.2 Government Code Claim Requirement. No suit for money or damages may be 

brought against the City until a written claim has first been presented to and rejected by the City in 

conformity with the provisions of San Francisco Administrative Code Chapter 10 and California 

Government Code Section 900, et seq. Nothing set forth in this Agreement shall operate to toll, waive or 

excuse Contractor's compliance with the California Government Code Claim requirements set forth in 

San Francisco Administrative Code Chapter 10 and California Government Code Section 900, et seq. 

 

11.7 Agreement Made in California; Venue. The formation, interpretation and performance 

of this Agreement shall be governed by the laws of the State of California. Venue for all litigation relative 

to the formation, interpretation and performance of this Agreement shall be in San Francisco. 

 

11.8 Construction. All paragraph captions are for reference only and shall not be considered 

in construing this Agreement. 

 

11.9 Entire Agreement. This contract sets forth the entire Agreement between the parties, and 

supersedes all other oral or written provisions. This Agreement may be modified only as provided in 

Section 11.5, “Modification of this Agreement.” 

 

11.10 Compliance with Laws. Contractor shall keep itself fully informed of the City’s Charter, 

codes, ordinances and duly adopted rules and regulations of the City and of all state, and federal laws in 

any manner affecting the performance of this Agreement, and must at all times comply with such local 

codes, ordinances, and regulations and all applicable laws as they may be amended from time to time. 

 

11.11 Severability. Should the application of any provision of this Agreement to any particular 

facts or circumstances be found by a court of competent jurisdiction to be invalid or unenforceable, then 

(a) the validity of other provisions of this Agreement shall not be affected or impaired thereby, and (b) 

such provision shall be enforced to the maximum extent possible so as to effect the intent of the parties 

and shall be reformed without further action by the parties to the extent necessary to make such provision 

valid and enforceable. 

 

11.12 Cooperative Drafting. This Agreement has been drafted through a cooperative effort of 

City and Contractor, and both Parties have had an opportunity to have the Agreement reviewed and 
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revised by legal counsel. No Party shall be considered the drafter of this Agreement, and no presumption 

or rule that an ambiguity shall be construed against the Party drafting the clause shall apply to the 

interpretation or enforcement of this Agreement. 

 

11.13 Order of Precedence.  Contractor agrees to perform the services described below 

consistent with the terms and conditions of this Agreement and implementing future task orders. 

 

11.14 Force Majeure.  Neither Party under this Agreement shall be liable to the other for any 

failure, delay or interruption of the performance of its obligations hereunder due to causes or conditions 

beyond the control of that Party, including, without limitation, acts of God, explosions, fire and other 

accidents, including those resulting from seismic activity. The Contractor shall have the ability to request 

an equitable adjustment for both time and cost as it relates to an event of force majeure and the City’s 

approval of such equitable adjustment shall not be unreasonably withheld. 

 

11.15 Change in Law.  If during the term of this Contract any unforeseeable changes in laws, 

ordinances, rules and regulations, or orders occur which result in actual increased costs to the Contractor, the 

Contractor may submit to the City a written request for a contract modification to account for such actual 

additional costs. The request shall include documentation of the costs claimed by Contractor, identification 

of the change in law, ordinance, rule, regulation or order which caused the increased costs and a statement 

of the reasons why the change was not reasonably foreseeable and the reasons why the change caused the 

increased costs. The City will exercise reasonable discretion to grant or deny a contract modification after 

review of the information submitted by the Contractor. 

 

Article 12 Requirements For Airport Contracts 

 

12.1 Airport Commission Rules and Regulations.  Contractor agrees to comply with the 

Airport Commission’s Rules and Regulations for the San Francisco International Airport as amended 

from time to time. A copy of the current Rules and Regulations can be found at: 

http://www.flysfo.com/about-sfo/the-organization/rules-and-regulations. 

 

12.2 Airport Intellectual Property.  Pursuant to Resolution No. 01-0118, adopted by the 

Airport Commission on April 18, 2001, the Airport Commission affirmed that it will not tolerate the 

unauthorized use of its intellectual property, including the SFO logo, CADD designs, and copyrighted 

publications.  All proposers, bidders, contractors, tenants, permittees, and others doing business with or at 

the Airport (including subcontractors and subtenants) may not use the Airport intellectual property, or any 

intellectual property confusingly similar to the Airport intellectual property, without the Airport 

Director’s prior consent. 

 

12.3 Labor Peace / Card Check Rule.  Without limiting the generality of other provisions in 

this Agreement requiring Contractor to comply with all Airport Rules, Contractor shall comply with the 

Airport’s Labor Peace / Card Check Rule, adopted on February 1, 2000, pursuant to Airport Commission 

Resolution No. 00-0049 (the “Labor Peace / Card Check Rule”).  Capitalized terms not defined in this 

provision are defined in the Labor Peace/Card Check Rule.  To comply with the Labor Peace/Card Check 

Rule, Contractor shall, among other actions: (a) Enter into a Labor Peace/Card Check Rule Agreement 

with any Labor Organization which requests such an agreement and which has registered with the Airport 

Director or his / her designee, within thirty (30) days after Labor Peace/Card Check Rule Agreement has 

been requested; (b) Not less than thirty (30) days prior to the modification of this Agreement, Contractor 

shall provide notice by mail to any Labor Organization or federation of labor organizations which have 

registered with the Airport Director or his / her designee (registered labor organization”), that Contractor 

is seeking to modify or extend this Agreement; (c) Upon issuing any request for proposals, invitations to 

bid, or similar notice, or in any event not less than thirty (30) days prior to entering into any Subcontract, 
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Contractor shall provide notice to all registered Labor Organizations that Contractor is seeking to enter 

into such Subcontract; and (d) Contractor shall include in any subcontract with a Subcontractor 

performing services pursuant to any covered Contract, a provision requiring the Subcontractor performing 

services pursuant to any covered Contract, a provision requiring the Subcontractor to comply with the 

requirements of the Labor Peace/Card Check Rule.  If Airport Director determines that Contractor 

violated the Labor Peace/Card Check Rule, Airport Director shall have the option to terminate this 

Agreement, in addition to exercising all other remedies available to him / her. 

 

12.4 Federal Fair Labor Standards Act.  This Agreement incorporates by reference the 

provisions of 29 USC §201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect 

as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor 

standards for full and part time workers. Contractor has full responsibility to monitor compliance to the 

referenced statute or regulation. Contractor must address any claims or disputes that arise from this 

requirement directly with the U.S. Department of Labor – Wage and Hour Division. 

 

12.5 Occupational Safety and Health Act of 1970.  This Agreement incorporates by 

reference the requirements of 29 CFR §1910 with the same force and effect as if given in full text. 

Contractor must provide a work environment that is free from recognized hazards that may cause death or 

serious physical harm to the employee. Contractor retains full responsibility to monitor its compliance 

and their subcontractor’s compliance with the applicable requirements of the Occupational Safety and 

Health Act of 1970 (29 CFR §1910). Contractor must address any claims or disputes that pertain to a 

referenced requirement directly with the U.S. Department of Labor – Occupational Safety and Health 

Administration. 

 

12.6 Federal Nondiscrimination Requirements.  During the performance of this Agreement, 

Contractor, for itself, its assignees, and successors in interest (hereinafter referred to as “Contractor”) 

agrees as follows: 

 

12.6.1 Compliance with Regulations. Contractor (hereinafter includes consultants) will 

comply with the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be 

amended from time to time, which are herein incorporated by reference and made a part of this 

Agreement. 

 

12.6.2 Nondiscrimination. Contractor, with regard to the work performed by it during 

the Agreement, will not discriminate on the grounds of race, color, or national origin in the selection and 

retention of subcontractors, including procurements of materials and leases of equipment. Contractor will 

not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and 

Authorities, including employment practices when the Agreement covers any activity, project, or program 

set forth in Appendix B of 49 CFR §21. 

 

12.6.3 Solicitations for Subcontracts. Including Procurements of Materials and 

Equipment: In all solicitations, either by competitive bidding, or negotiation made by Contractor for work 

to be performed under a subcontract, including procurements of materials, or leases of equipment, each 

potential subcontractor or supplier will be notified by Contractor of Contractor's obligations under this 

Agreement and the Nondiscrimination Acts And Authorities on the grounds of race, color, or national 

origin. 

 

12.6.4 Information and Reports. Contractor will provide all information and reports 

required by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its 

books, records, accounts, other sources of information, and its facilities as may be determined by the 

Airport or the Federal Aviation Administration to be pertinent to ascertain compliance with such 
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Nondiscrimination Acts and Authorities and instructions. Where any information required of a contractor 

is in the exclusive possession of another who fails or refuses to furnish the information, the contractor 

will so certify to the Airport or the Federal Aviation Administration, as appropriate, and will set forth 

what efforts it has made to obtain the information. 

 

12.6.5 Sanctions for Noncompliance. In the event of a contractor's noncompliance 

with the Non-discrimination provisions of this Agreement, the Airport will impose such contract 

sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not 

limited to: 

 

(a) Withholding payments to the contractor under the contract until the 

contractor complies; and/or 

 

(b) Cancelling, terminating, or suspending a contract, in whole or in part. 

 

12.6.6 Incorporation of Provisions. Contractor will include the provisions of 

paragraphs 12.6.1 through 12.6.6 in every subcontract, including procurements of materials and leases of 

equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. Contractor 

will take action with respect to any subcontract or procurement as the Airport or the Federal Aviation 

Administration may direct as a means of enforcing such provisions including sanctions for 

noncompliance. Provided, that if Contractor becomes involved in, or is threatened with litigation by a 

subcontractor, or supplier because of such direction, Contractor may request the Airport to enter into any 

litigation to protect the interests of the Airport. In addition, Contractor may request the United States to 

enter into the litigation to protect the interests of the United States. 

 

12.6.7 Title VI List of Pertinent Nondiscrimination Acts and Authorities. During 

the performance of this Agreement, Contractor, for itself, its assignees, and successors in interest 

(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination 

statutes and authorities; including but not limited to: 

 

 Title VI of the Civil Rights Act of 1964 (42 USC §2000d et seq., 78 stat. 

252), (prohibits discrimination on the basis of race, color, national origin);  

 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The 

Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);  

 The Uniform Relocation Assistance and Real Property Acquisition Policies 

Act of 1970, (42 USC §4601), (prohibits unfair treatment of persons displaced or whose property has 

been acquired because of Federal or Federal-aid programs and projects);  

 Section 504 of the Rehabilitation Act of 1973, (29 USC. §794 et seq.), as 

amended, (prohibits discrimination on the basis of disability); and 49 CFR §27;  

 The Age Discrimination Act of 1975, as amended, (42 USC §6101 et seq.), 

(prohibits discrimination on the basis of age);  

 Airport and Airway Improvement Act of 1982, (49 USC §471, Section 

47123), as amended, (prohibits discrimination based on race, creed, color, national origin, or sex);  

 The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the 

scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act 

of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms 

“programs or activities” to include all of the programs or activities of the Federal-aid recipients, sub-

recipients and contractors, whether such programs or activities are Federally funded or not);  

 Titles II and III of the Americans with Disabilities Act of 1990, which 

prohibit discrimination on the basis of disability in the operation of public entities, public and private 
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transportation systems, places of public accommodation, and certain testing entities (42 USC §12131 – 

12189) as implemented by Department of Transportation regulations at 49 CFR §37 and 38 and the 

Department of Justice regulations at 28 CFR, parts 35 and 36;  

 The Federal Aviation Administration’s Non-discrimination statute (49 USC 

§47123) (prohibits discrimination on the basis of race, color, national origin, and sex);  

 Executive Order 12898, Federal Actions to Address Environmental Justice in 

Minority Populations and Low-Income Populations, which ensures non-discrimination against minority 

populations by discouraging programs, policies, and activities with disproportionately high and adverse 

human health or environmental effects on minority and low-income populations;  

 Executive Order 13166, Improving Access to Services for Persons with 

Limited English Proficiency, and resulting agency guidance, national origin discrimination includes 

discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you 

must take reasonable steps to ensure that LEP persons have meaningful access to your programs (70 CFR 

at 74087 to 74100);  

 Title IX of the Education Amendments of 1972, as amended, which prohibits 

you from discriminating because of sex in education programs or activities (20 USC §1681 et seq.).  

 

Article 13 Data and Security 

 

13.1 Nondisclosure of Private, Proprietary or Confidential Information. 
 

13.1.1 If this Agreement requires City to disclose "Private Information" to Contractor 

within the meaning of San Francisco Administrative Code Chapter 12M, Contractor and subcontractor 

shall use such information only in accordance with the restrictions stated in Chapter 12M and in this 

Agreement and only as necessary in performing the Services. Contractor is subject to the enforcement and 

penalty provisions in Chapter 12M. 

 

13.1.2 In the performance of Services, Contractor may have access to City's proprietary 

or confidential information, the disclosure of which to third parties may damage City. If City discloses 

proprietary or confidential information to Contractor, such information must be held by Contractor in 

confidence and used only in performing the Agreement. Contractor shall exercise the same standard of 

care to protect such information as a reasonably prudent contractor would use to protect its own 

proprietary or confidential information. 

 

13.2 Payment Card Industry (“PCI”) Requirements – Not applicable. 
 

13.3 Business Associate Agreement – Not applicable. 

 

Article 14 MacBride And Signature 

 

14.1 MacBride Principles -Northern Ireland.  The provisions of San Francisco 

Administrative Code §12F are incorporated by this reference and made part of this Agreement. By 

signing this Agreement, Contractor confirms that Contractor has read and understood that the City urges 

companies doing business in Northern Ireland to resolve employment inequities and to abide by the 

MacBride Principles, and urges San Francisco companies to do business with corporations that abide by 

the MacBride Principles. 

 

  



IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day first mentioned 
above. 

CITY 
AIRPORT COMMISSION 
CITY AND COUNTY OF 
SAN FRANCISCO 

By: 
Ivar C. Satero, Airp01t Director 

Attest: 

By 
C. Carina Monzon, Secretary 
Airport Commission 

Resolution No: _ .._/ _,Of~-_O_D_i-l____,_c_, __ 

Adopted on: Aeri \ 2- \ 20 I 1 

Approved as to Form: 

Dennis J. Herrera 
City Attorney 

By 
Sallie Gibson, Deputy City Attorney 

Approved: 

By 
Alaric Degrafinried, Director of the 
Office of Contract Administration and 
Purchaser 

Appendices 
A: Scope of Services 
B: Calculation of Charges 
C: Incident Grace Period Time 
D: K Factor Table 
E: Tools, Equipment, and Spare Pmts 
F: Base Contract Price Breakdown 

CONTRACTOR 
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City, State, 
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Telephone Number 
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Federal Employer ID Number 
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APPENDIX A 

SERVICES TO BE PROVIDED BY CONTRACTOR 

 

A1.0 GENERAL 

 

A1.1 The Contractor shall provide, train, and supervise all operations and maintenance 

personnel and provide all spare parts, material, equipment, and services required to 

accomplish the tasks specified herein, to assure that the entire AirTrain system provides 

safe and reliable service for passengers. The scope of services shall include the entire 

AirTrain system, which includes the LOS Operating System, Fixed Facilities and all 

Guideway Equipment installed under contracts 5703.A and 8838. The Airport will be 

responsible for any repairs to the following: emergency walkways, hand rails, station 

barrier walls, running beams and guideway superstructure, which is comprised of support 

columns, tub, and deck.  

 

A1.2 During the term of this contract, the Contractor shall be obligated as set forth herein to 

assure the operation and maintenance of the AirTrain system is in conformance with the 

Airport-provided System Operations Plan, Rule Book, System Operations Manuals, 

Maintenance Plan, Maintenance Manuals, System Safety and Security Plans and the 

System Assurance Monitoring Plan. The Contractor shall assign a qualified and 

experienced person as the Operations and Maintenance Director, who shall be directly 

employed by the Contractor, to be responsible for overseeing and directing the operation 

and maintenance services. The Operations and Maintenance Director or an authorized 

representative shall be available on site at all times. 

 

A1.3 The Contractor shall directly operate and maintain the AirTrain system with its own 

personnel. The Contractor will not be required to provide security personnel. The 

Contractor shall perform the operation and maintenance duties set forth herein, including 

but not limited to the following: training all staff as required, certifying/recertifying 

central control operators, certifying/recertifying recovery and maintenance technicians, 

scheduling and operating trains, initiating and supervising train movement, developing 

and implementing emergency procedures, recovery and removal of disabled trains from 

service, data collection, data analysis, reporting, service availability monitoring, 

performing preventive and corrective maintenance on all system components, and 

replacement of system parts and components and/or other duties as set forth by Airport 

Representatives. 

 

A1.4 The Contractor shall not charge and the Airport shall not be required to make any 

payments to the Contractor for any work performed or costs incurred that are not 

provided as a part of this Contract.  

 

A1.5 All policy decisions regarding AirTrain operations shall rest with the Airport’s 

Representatives. Such matters as the hours and/or levels of service to be offered, public 

media information, and interfacing with the public at large shall be the responsibility of 

the Airport or its Representatives. When officially notified by the Airport’s 

Representatives of a decision regarding the above matters, or any other matter that 

classifies as a policy decision, the Contractor shall immediately take all appropriate steps 

to comply with the decision. 
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A2.0 OPERATIONS AND MAINTENANCE ADMINISTRATION AND MANAGEMENT 

 

A2.0.1 The Contractor shall provide the required personnel, supplies and materials necessary to 

perform, and shall perform the administration and management of all operations and 

maintenance requirements of the AirTrain system. Operations and maintenance 

administration and management includes, but is not limited to, operations and 

maintenance of all system related parts and components, management of payroll and 

benefits administration, training of staff, purchasing and inventory control, and record 

keeping. 

 

A2.0.2 The Contractor shall utilize the Microsoft Windows-based Site Information Management 

System (SIMS) provided by the Airport as part of this contract. SIMS can provide 

management and control of the following: Preventative Maintenance Inspections, 

Purchasing, Inventory Control, System Performance, Training, and Shift Status. The 

Contractor shall ensure an adequate supply of materials, parts and equipment are in stock 

at all times to operate and maintain the AirTrain. The Contractor shall maintain up-to-

date inventory records, which shall include quantities of all material, parts and equipment 

in stock and their respective reorder points.  

 

A2.1 OPERATIONS AND MAINTENANCE REQUIREMENTS  

 

The Contractor shall maintain the AirTrain system in accordance with all the requirements and 

specifications set forth in this section. The Airport’s Representative and the Contractor may, from 

time to time and by mutual consent, make non-material changes to any requirements and/or 

specifications herein. Any changes made shall not be considered a change in the scope of 

Services or entitle the Contractor to any additional compensation under this Contract. The Parties 

may make such changes by the execution of a modification to this Contract by the Airport’s 

Representative and the Contractor’s Representative, as defined in Sections 4.1 of the Agreement. 

 

A2.2 AUTHORIZED PERSONNEL FOR CONTRACT 

 

A2.2.1 Personnel Qualifications Warranty – The Contractor has, along with each of the 

Contractor’s subcontractors/sub-consultants at any tier and any employees that will 

perform the Services, the necessary knowledge, skills, experience, qualifications, rights 

and resources to perform the Services in accordance with this Contract, and has 

successfully performed the Services or services that are substantially equivalent to the 

Services for others. 

 

A2.2.2 Staffing Levels - The Contractor shall determine, in accordance with the operating 

requirements and this Contract, the necessary staffing levels and experience and provide 

all the labor necessary to meet the System Availability requirements as well as all other 

parts of this Contract. 

 

A2.2.3 Position Reassignment – If the Contractor fails to meet minimum system availability for 

three (3) consecutive months and the failure is attributed to lack of experience, the 

Airport’s Representative, in consultation with the Contractor, shall have the right to direct 

changes to the allocation of skills/qualifications among the operations and maintenance 

staff as it sees fit to improve system availability.  

 

A2.2.4 Airport’s Right to Reject Contractor Personnel – The Airport or its Representatives 

reserves the right, upon reasonable cause, to determine that any person supplied by the 
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Contractor is not capable or fit to perform his or her assigned responsibilities concerning 

this Contract, and the Services to be provided under it. The Airport or its Representatives 

may immediately request the removal from the Airport any employee of Contractor 

within five (5) business days after the employee first reports to work and will pay the 

documented out-of-pocket cost the Contractor incurs for the Services performed by the 

employee during those five (5) business days. The City reserves the right to request, at 

any time and for any reason, that specific employees of the Contractor be removed from, 

and not be assigned by the Contractor, to work on this contract, and the Contractor 

acknowledges, understands and agrees that the Contractor will comply with any such 

request by the Airport’s Representative in the following manner: as to any security 

violation, or any other violation that requires immediate removal, the Contractor will 

remove employee immediately. For all other matters that are not security-related, the 

Contractor shall investigate the situation and report findings and propose a course of 

action to the Airport’s Representative within five (5) business days. 

 

A2.2.5 System Expansion - In addition to the above, the Airport anticipates implementing a 

program to possibly expand the AirTrain at some future date. The Airport may provide a 

Contract Modification for increased staffing levels to support the expanded system. 

 

A2.2.6 Wage Rates - Wage rates for all personnel/employees employed by the Contractor or its 

subcontractors/sub-consultants at any tier under this Contract shall comply with all 

federal, state, and local laws applicable to wage rates. 

 

A2.3 SAFETY AND SECURITY 

 

A2.3.1 The Contractor is responsible for the health and safety of its employees, agents, 

subcontractors, and other persons who perform work under this Contract and for the 

protection and preservation of the AirTrain and its passengers. The Contractor shall take 

all necessary and reasonable precautions and actions to protect all such persons and 

property. The Contractor shall employ at the site an experienced Safety and System 

Security Supervisor, authorized to represent and act for the Contractor in matters 

pertaining to the Safety and System Security of its employees and AirTrain passengers, 

and shall inform the Airport’s Representative in writing of the identity of such 

Supervisor. The Airport’s Representative shall have the right to consult with the 

Contractor and mutually determine to accept or reject any Safety and System Security 

Supervisor selected by the Contractor, and the Airport’s Representative’s acceptance 

shall be required prior to employment of any such person. The Safety and System 

Security Supervisor’s duties shall include, but not be limited to, the following: 

 

A2.3.1.1 Ensure compliance with all the applicable laws, regulations, ordinances, rules 

or orders of any public authority having jurisdiction relating to safety of 

persons or property. 

 

A2.3.1.2 Implement all safety and system security practices, procedures and programs 

customarily provided by contractors performing work of a similar nature. 

 

A2.3.1.3 Ensure compliance with the requirements specified in the AirTrain System 

Safety Program Plan.  

 

A2.3.1.4 Act as the Contractor’s Representative during audits performed by the 

CPUC. 
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A2.3.1.5 Other such duties as may be deemed prudent by the Airport’s Representative. 

 

A2.3.2 The Contractor shall operate and maintain the AirTrain in accordance with the Airport-

accepted System Safety Program Plan and all safety procedures provided in the Operations and 

Maintenance Manuals and Rule Book provided by the Airport.  

 

A2.3.3 The Contractor shall provide security in accordance with the System Security Plan 

provided by the Airport. The Contractor’s duties shall include but not be limited to: 

 

A2.3.3.1 Providing a secure environment for AirTrain passengers and employees 

 

A2.3.3.2 Monitoring the CCTV system and emergency telephone system 

 

A2.3.3.3 Responding to emergency incidents and providing notification regarding 

criminal incidents and/or suspicious behavior or activity 

 

A2.3.3.4 Securing all “locked and controlled” aspects of the AirTrain from 

unauthorized persons  

 

A2.4 TRAINING OF CONTRACTOR'S PERSONNEL 

 

A2.4.1 The Contractor shall employ and train all operation and maintenance personnel required 

for the performance of this Contract. In addition to the training of the initial personnel 

staff, the Contractor shall train replacement personnel as needed to meet staffing 

requirements. 

 

A2.4.2 The Contractor shall develop and implement a training and testing program in which 

personnel within specific job classifications are trained and tested initially, and 

periodically retested, for proficiency within the applicable job classification.  

 

A2.4.3 The Contractor shall provide all instructors, literature, and equipment necessary to train 

personnel. The City shall provide the Contractor with the facilities to conduct the training 

and testing program. The Contractor shall provide sufficient classroom and on-the-job 

training (confirmed by competency testing) to ensure staff competence in the operation 

and maintenance of the AirTrain. Training activities may take place on actual AirTrain 

equipment as appropriate, without disruption to passenger service. 

 

A2.4.4 The formal training program will be conducted on a regular basis to develop the skills of 

new personnel and to refresh and expand the skills of experienced personnel. The training 

program shall include periodic testing of personnel to confirm competency, and shall 

provide for certification and periodic recertification of designated critical skills. 

 

A2.4.5 The Contractor shall designate a Training Supervisor who will manage and administer the 

training program. A written master list of all classes including but not limited to class 

title, technicians name, and grade will be updated and distributed to Airport’s 

Representative on a semi-annual basis. 

 

A2.4.6 Operational Readiness Testing 
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A2.4.6.1 Duty to Conduct: In addition to the above training, during the term of this 

Contract, including any renewal terms, the Contractor shall conduct 

operational readiness testing with the Contractor’s own testing program and 

in accordance with the terms of the Contract.  

 

A24.6.2 Object of Readiness Testing: The objective of these readiness-testing 

requirements is to assure that a high level of readiness testing is maintained 

throughout the Contract term, including any renewal term. The emergency 

procedures described in National Fire Protection Association (NFPA) 130 

and 70E shall be used as a guide for these requirements. 

 

A2.4.6.3 Frequency of Readiness Testing: Except for the annual system-wide 

readiness drill explained below, the readiness tests described in this clause 

shall be performed every three (3) months, throughout the entire term of the 

Contract including any renewal term. 

 

A2.4.6.4 Central Control Operations Personnel – Based on the Contractor training 

and certifications schedule the Central Control Operators shall be given 

operational readiness tests to verify their knowledge of the proper failure 

management responses. For the Central Control Operators, these readiness 

tests shall be independent of the Central Control Console. As part of these 

tests, the Contractor will create test situations, to which the person being 

tested must respond. The results of each test shall be quantified, and a test 

score recorded. All Central Control Operators’ test results (pass/fail) shall be 

provided to Airport’s Representative for their files, and entered in the 

individual’s permanent employment file. Where tests indicate a lack of 

proficiency on the part of the person tested, that person shall be provided 

with additional training and instruction. If after two consecutive failed tests 

the employee will be placed on a ninety (90) day supervised probation 

period. Employee will be retested after the ninety (90) day period. If the 

employee fails this test he or she shall be removed from that position.    

 

A2.4.6.5 Recovery Operations Personnel - For other Operations Personnel who do 

not operate Central Control, the tests shall take the form of 

interviews/performance tests, in which the employee’s knowledge of proper 

operational procedures, including recovery and troubleshooting activities, is 

determined in a real-time interactive situation. Where tests indicate a lack of 

proficiency on the part of the person tested, that person shall be provided 

with additional training and instruction. If after two consecutive failed tests 

the employee will be placed on a ninety (90) day supervised probation 

period. Employee will be retested after the ninety (90) day period. If the 

employee fails this test he or she shall be removed from that position.    

 

A2.4.6.6 Maintenance Personnel - All Maintenance Personnel whose duties involve 

responding to failure situations affecting passenger service shall be given 

operational readiness tests to verify their knowledge of the proper failure 

management and/or emergency responses. These tests shall take the form of 

interviews/ performance tests, in which the employee’s knowledge of proper 

operational procedures is determined in a real-time interactive situation. 

These tests shall include all aspects of failure and emergency response, 

including communications, physical response to different locations 
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throughout the AirTrain system, proper diagnosis/response procedures, and 

proper deployment of equipment. Where tests indicate a lack of proficiency 

on the part of the person tested, that person shall be provided with additional 

training and instruction. If after two consecutive failed tests the employee 

will be placed on a ninety (90) day supervised probation period. Employee 

will be retested after the ninety (90) day period. If the employee fails this test 

he or she shall be removed from that position.  

 

A2.4.6.7 Test Results - The results of each test shall be quantified, and a test score 

recorded. All maintenance personnel test scores shall be provided to 

Airport’s Representative for review, and entered in the individual’s 

permanent employment file.  

 

A2.4.7 System-wide Readiness Drill 

 

A2.4.7.1 A system-wide readiness drill shall be conducted annually. A drill committee 

composed of Airport’s Representative and at least two (2) Contractor 

Representatives, one of whom shall lead the committee and organize the 

drill, shall jointly plan this drill in advance. The objective of the readiness 

drill shall be to simulate a significant outage of the AirTrain that, if it were to 

occur in the real world, would necessitate response by not only Contractor’s 

personnel, but also Airport’s operations, maintenance, security and life safety 

personnel. Plans for the readiness drill shall include minimizing impacts on 

Airport and AirTrain passengers. The Contractor shall make every effort 

possible to comply with these requirements without adding any additional 

cost. If the Contractor incurs additional cost as a result of these drills, the 

Contractor will provide the Airport’s Representative with advance written 

notice of such cost.  

 

A2.4.7.2 During the drill, all responses by the Contractor and any Airport-personnel 

shall be as realistic as possible, given drill conditions. Insofar as possible, all 

Airport-wide communications and physical response plans for dealing with 

an outage of the AirTrain shall be tested. If provided, backup transportation 

modes shall be activated. 

 

A2.4.7.3 As part of the readiness drill, drill observers provided by the Contractor shall 

be stationed to monitor and evaluate the responses of the various drill 

participants. The observations and conclusions of these observers shall be 

written down and presented for evaluation by the drill committee. The drill 

committee shall be responsible for preparing a drill report, which shall 

present the results of the drill, identify any areas of deficiency, and 

recommend any new/revised training and testing procedures for the ensuing 

year to rectify noted areas of inadequate response. 

 

A2.4.8 Authorizations 

 

A2.4.8.1 The Contractor must authorize, in writing, all technicians working in the 

Central Control Room. Authorization may be withdrawn for failure to follow 

Standard Operating Procedures (SOP), or for a lack of proficiency and 

knowledge.  
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A2.4.8.2 The Contractor will ensure that all operations technicians employed in 

operating the AirTrain have security clearances. 

 

A2.4.9 Appearances  

 

The Contractor shall furnish each employee with appropriate uniforms approved by the Airport, 

which shall be worn by all employees at all times while on duty. The uniforms shall have proper 

identification thereon of the name of the Contractor as well as the SFO Airport logo. Partial 

uniforms (coveralls and smocks) shall be allowed in the AirTrain maintenance facility as long as 

the maintenance technician will not be utilized on any part of the system for recovery purposes. 

The Contractor will ensure that all Operations and Maintenance technicians, including Central 

Control Operators, have clean neatly presentable uniforms at all times and will replace said 

uniforms as required at no cost to the Airport. 

 

A2.4.10 Supervision  

 

The Contractor shall provide a Shift Supervisor or Field Service Engineer that is fully qualified 

for supervisory duty to oversee AirTrain operations on-site twenty-four (24) hours per day, seven 

(7) days per week. The Shift Supervisor will supervise all AirTrain operations and maintenance 

technicians, support personnel, and all subcontractor personnel (employed by the Contractor); 

ensuring properly trained personnel are assigned to all operations and maintenance tasks. The 

Shift Supervisor will ensure that technicians assigned to recovery duties are strategically placed 

around the system to ensure optimum response time to support the AirTrain. Where coverage will 

be compromised by an unforeseen absence, the Contractor will make every reasonable effort to 

provide supervisory replacement. 

 

A2.5 OPTION TO TRAIN AIRPORT PERSONNEL 

 

The Airport shall have an option for the Contractor to train Airport personnel at the prices 

provided in the Contractor’s Bid on Form T, Option to Train Airport Personnel found in 

Appendix F of this Contract, attached hereto and incorporated by reference as though fully set 

forth herein. At such time that the Airport may exercise said option, which shall be at least ninety 

(90) calendar days prior to the end of the contract term, or any notification to terminate contract, 

the Contractor shall provide training for Airport personnel to operate and maintain the AirTrain. 

Staff numbers and positions, hiring procedures, and training procedures will be in accordance 

with the Contractor's Staffing Plan included in the System Operation Plan, as modified by mutual 

agreement during the period of this Contract. The Contractor shall provide all on site- instruction, 

instructors, literature, training aids, equipment, travel, and subsistence necessary to train Airport 

personnel. Travel and subsistence shall be only applicable to Contractor personnel and excludes 

Airport personnel being trained. All literature, training aids and equipment necessary to train 

Airport personnel shall be turned over to the Airport at the termination of this Contract. The 

Contractor shall provide sufficient classroom and on-the-job training for operations and 

maintenance (including inventory control) Airport personnel in the operation and maintenance of 

the AirTrain. Training on the actual system equipment and/or the spare equipment will be 

permitted; however, such use shall not interfere with operations of the AirTrain. The training 

shall provide at least ninety (90) calendar days of on-the-job training for all Airport operations 

and maintenance personnel. Airport personnel will be required to pass the testing program 

appropriate to their positions and other Airport training prior to assuming those positions on a full 

time basis. The Contractor shall administer such tests and retrain Airport personnel as needed. If 

during the ninety (90) calendar days, any Airport personnel fail to obtain the required level of 

expertise, the Contractor shall provide additional training or train an alternate person. The 
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training shall be scheduled and carried out to assure the Airport that within ninety (90) days of the 

start of training there will be a sufficient quantity of Airport personnel trained to operate and 

maintain the AirTrain completely without the Contractor's personnel. 

 

A2.6 INVENTORY CONTROL 

 

The Contractor shall provide all aspects of inventory control, and all activities required to 

maintain an adequate supply of materials, supplies, and equipment to operate and maintain the 

AirTrain, including such functions as purchasing and disbursement, expediting, receiving, 

cataloging, storage, and requisition control. The Contractor shall utilize the Site Information 

Management System (SIMS), provided to the Contractor by the Airport, to maintain a 

computerized inventory of all equipment, parts, consumables, sources, prices, required quantities, 

and reorder points. This system will also provide a means to track orders, returned materials, and 

shipments prior to receipt. This system shall be utilized in the optional training of Section A2.5 

above and turned over to the Airport immediately upon termination of this Contract. The 

Contractor shall also develop and successfully implement programs to minimize waste, theft, 

breakage, and misuse of equipment, parts, and consumables. 

 

A2.7 SYSTEM REPORTS AND RECORDS 

 

A2.7.1 During the term of the contract, Monthly Management Reports recording the 

performance of the AirTrain shall be prepared by the Contractor and submitted to the 

Airport’s Representative. In addition, the Contractor shall keep detailed operations and 

maintenance records and inventory data to permit the Airport’s Representative to 

ascertain the Contractor's compliance with the requirements of the contract and shall 

furnish copies of such documents upon request. All such reports and records shall be in 

accordance with the Airport-reviewed Operations and Maintenance Plans and Manuals 

provided by the Contractor, or as otherwise reasonably required by the Airport. The 

operations and maintenance records shall include a daily summary of all interruptions to 

normal service explaining the duration and cause of such interruptions. A running log of 

revisions that have been made to the AirTrain System shall be developed and maintained. 

The procedures and forms for such recordkeeping shall be reviewed by the Airport’s 

Representative. All records and data, and management information systems used to 

develop and maintain them, shall be the property of the Airport. All such documents shall 

be dated and signed by appropriate Contractor personnel. All Correspondence under this 

Contract shall be serialized in accordance with the Airport’s Representative’s 

instructions. 

 

A2.7.2 The monthly management reports shall be submitted to the Airport’s Representative with 

the end of the month invoice. At a minimum, the monthly reports shall include the 

following: 

 

A2.7.2.1. A summary of incremental incidents greater than three (3), five (5), and 

fifteen (15) minutes. Incidents greater than fifteen (15) minutes in length 

require an explanation that includes the summary and the corrective action 

taken to limit further occurrences. 

 

A2.7.2.2 Preventive Maintenance outline that indicates services performed that month, 

including a list of behind schedule PM inspections, if any.  
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A2.7.2.3 Corrective Action Report that tracks the most common component failures 

and a plan to mitigate such problems 

 

A2.7.2.4 System Enhancements 

 

A2.7.2.5 Injuries or lost days 

 

A2.7.2.6 CPUC reportable accidents and/or incidents  

 

A2.7.2.7 Training (monthly) 

 

A2.7.2.8 Training (year-to-date) 

 

A2.7.2.9 Changes or alterations to bulletins, Rule Book, or standard practices 

 

A2.7.2.10 Returned Materials Report (RMR) 

 

A2.7.2.11 System Availability Report 

 

A2.7.2.12 Monthly Punchlist Summary 

 

A2.7.3 The Contractor shall provide an annual report which identifies system modifications, 

enhancements, redesigns, and/or replacements of any AirTrain components that may be 

desirable due to technological advancements. At a minimum this report shall contain the 

following: 

 

A2.7.3.1 Description of component to be replaced 

 

A2.7.3.2 Reason for replacement 

 

A2.7.3.3 Description of new components 

 

A2.7.3.4 Advantages for replacement 

 

A2.7.3.5 Cost to replace the component  

 

A2.7.3.6 Time required to complete replacement 

 

A2.8 CONTRACTORS PERFORMANCE 

 

A2.8.1 The Contractor shall perform all its obligations and functions under this Contract in 

accordance with the requirements and standards contained in this Contract in a 

professional and businesslike manner. The Contractor shall use its best efforts to 

coordinate its activities with the various users of the Airport and to perform its activities 

so as not to annoy, disturb, endanger, unreasonably interfere with or delay the operations 

or activities of any tenants or occupants of the premises, or be offensive to others at the 

Airport. 

 

A2.8.2 The Contractor shall employ at the site an experienced O&M Director authorized to 

represent and act for the Contractor in matters pertaining to its operations and activities at 

the Airport and shall keep the Airport’s Representative informed in writing of the identity 
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of such Director. The O&M Director shall be in charge of and have overall responsibility 

for the Work to be performed by the Contractor under this Contract and such Director 

shall devote his/her time exclusively to his/her responsibilities in connection with this 

work. The Airport’s Representative shall have the right in its sole discretion to accept or 

reject any Director selected by the Contractor, and the Airport’s Representative’s 

acceptance shall be required prior to employment of any Director for this Contract. The 

Contractor's Director shall be available for periodic tours or inspections of the premises 

to be made with the Airport’s Representative 

 

A2.8.3 The Contractor, in order to comply with the Airport’s and FAA's security requirements, 

shall within thirty (30) days of hiring an employee submit to the Airport’s Representative 

(and maintain a record of) proof that the employee has been fingerprinted and any and all 

background checks presently or hereinafter required by the Airport and FAA. 

 

A2.8.4 The Contractor shall instruct its personnel that no gratuities shall be solicited or accepted 

for any reason whatsoever from passengers, tenants, customers or other persons using the 

AirTrain. The Contractor shall be responsible for insuring that all articles found by its 

employees are turned in to the Airport’s Lost and Found department or its agent in charge 

of such articles. 

 

A2.8.5 The Contractor shall not do or keep anything at the Site which will in any way conflict 

with any law, ordinance, rule or regulation which may now or hereafter be enacted or 

promulgated by any governing public authority or create a safety hazard at the Airport; or 

create a nuisance; or in any way obstruct or interfere with the rights of other users of the 

Airport, except as reasonably required in the performance of its obligations and functions 

hereunder; or commit or allow to be committed any waste upon the site or use or allow 

the Site to be used for any improper, immoral, unlawful or objectionable purposes; or 

place any loads upon the floor, walls or ceiling which endanger the structure; or obstruct 

the sidewalk or passageways or stairways in front of, within, or adjacent to the Site, 

except as reasonably required in the performance of its obligations and functions 

hereunder. Any violation of the provisions in this paragraph will be deemed by the 

Airport to be a default under this Contract and shall entitle the Airport to all remedies 

created herein or provided by law. 

 

A2.8.6 The Contractor shall keep all of the Airport’s tools and equipment utilized in the 

performance of this Contract inventoried, in good and safe condition, and in working 

order and be responsible for loss and/or damage. 

 

A2.8.7 The Contractor shall require all prospective employees to show proof of citizenship or 

proof from the United States Immigration Authority that they have entry permits, work 

permits, and are legal aliens. 

 

A2.9 OBLIGATIONS OF THE AIRPORT 

 

A2.9.1 The Airport will provide job related office space, work shop space and storage space for 

parts, supplies, tools, and equipment at no cost to the Contractor. The space the Airport 

will provide will be the AirTrain Maintenance and Storage Facility. 

 

A2.9.2 The Airport will make a reasonable effort to coordinate the operations and activities of 

the airline carriers and others who utilize the Airport in order to minimize, to the extent 

practical, interferences with performance by the Contractor. 
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A2.9.3 The Airport will furnish each of the Contractor's qualified employees with an 

identification badge, at no cost to Contractor or its qualified employees, which will 

display their picture, name and other critical information desired by the Airport. 

 

A2.9.4 The Airport will provide employee parking permits and job-related vehicle parking 

permits at no cost to the Contractor or its employees. 

 

A2.9.5 The Airport will pay the costs of the following utilities used in the operations and 

maintenance of the AirTrain: electric power, natural gas, potable water, telephone land 

line, and sanitary sewage. 

 

A2.9.6 The Airport will provide for pick-up of solid waste, generated in the operation and 

maintenance of the AirTrain, from a common pick-up point. However, the Airport shall 

not be responsible for the abatement, collection, disposition, or handling of hazardous 

waste materials generated by the Contractor’s operation herein. 

 

A2.9.7 The Airport shall provide sufficient tools and inventory for the operation and 

maintenance. The contractor shall perform an inventory of all tools and parts within the 

first two-month period of operation and will be responsible for maintaining the same 

inventory levels through the remainder of the contract. 

 

A2.10 SYSTEM DESIGN AND CONFIGURATION 

 

A2.10.1 Contractor Responsibility for Configuration Management: The Contractor shall 

maintain the AirTrain in the same design and configuration as it was accepted. Any 

Contractor proposed changes to the system design and configuration shall require 

submission of the requested change, including design review data and drawings, to the 

Airport’s Representative for its review and comment. No changes shall be made by the 

Contractor, except where safety is involved or as required to maintain service, without 

the prior written concurrence of the Airport’s Representative. The Contractor shall be 

responsible for maintaining strict configuration control of all aspects of the design, 

fabrication, installation, and maintenance of the AirTrain. Configuration Management 

shall, as a minimum, cover the following subjects:  

 

A2.10.1.1 Document Organization and Control - The Contractor’s responsibility as 

part of the Configuration Management shall be to establish a system to 

identify, organize, and track all documents developed throughout the 

duration of the Contract. The Contractor shall serialize all correspondence 

and transmittals, and establish a computerized logging system for 

incoming/outgoing correspondence showing action requirements and action 

taken. Drawings, specifications, subcontract documents, reports, estimates, 

studies, reviews, and computer files, etc., shall be tracked by this logging 

system. Tracking Logs for correspondence or document control shall be 

provided on electronic media and/or reproducible hard copies when 

requested by the Airport’s Representative. 

 

A2.10.1.2 Configuration Control - The Contractor shall be responsible for and 

maintain strict control of the configuration of all system components, 

procedures, documents, including the AirTrain Operations Plan, Maintenance 

Plan, O&M Management Plan, Operations Manuals, Maintenance Manuals, 
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SOP’s, Rule Book, and any other plans, manuals, or drawings that pertain 

solely to the equipment related to this Contract. 

 

A2.10.2  Once configuration for an element of the AirTrain is established, the Contractor, without 

proper Configuration Management, shall not change the configuration of all such 

elements. Once configuration changes are accepted, formal Change Configuration 

Documentation shall be circulated in accordance with a distribution list, which includes 

the Airport’s Representative, developed for that purposes. 

 

A2.10.3 The Contractor’s Configuration Control shall ensure that: 

 

A2.10.3.1 Invalid and/or obsolete documents are promptly removed from all points of 

issue or use; 

 

A2.10.3.2 Any obsolete documents retained for legal and/or knowledge preservation 

purposes are suitably identified; and 

 

A2.10.3.3 All equipment is maintained to current configuration. 

 

A2.10.4  Configuration Control Records: The Contractor shall maintain configuration control 

records of all items and the actual incorporation points of any changes (by date, lot, unit, 

or other specific identification). A document titled Configuration Data, which defines the 

current configuration, shall accompany each significant item shipped to the work site. 

The Airport’s Representative shall have access to all configuration control records related 

to the AirTrain.  

 

A2.11 DRAWINGS AND DOCUMENTS 

 

Throughout the contract period the Contractor shall continuously update all As-built Documents, 

Operations Plan and Manuals, Maintenance Plan and Manuals, O&M Management Plan and the 

Rule Book as any changes or improvements are implemented. The Contractor shall provide the 

Airport’s Representative with a copy of all updates no later than thirty (30) days from document 

change.  

 

A3.0 OPERATIONS REQUIREMENTS 

 

The Contractor shall provide all required labor, materials, and services required to operate the 

AirTrain as specified herein. 

 

A3.1 GENERAL 

 

A3.1.1 The Contractor shall furnish all personnel required to operate the AirTrain during the 

term of Contract. The Contractor's personnel shall operate the AirTrain in accordance 

with the Airport-reviewed System Operations Plan and System Operations Manuals 

provided to the Contractor. Updates to these documents shall be made by the Contractor 

in accordance with sections A2.10 and A2.11 above at no additional cost to the Airport 

and, when concurred by the Airport, shall become the basis for AirTrain operations. 

 

A3.1.2 Normal hours of operation and the level of service for the AirTrain will be as provided by 

the Airport’s Representative. On occasion, special events may necessitate extending or 

reducing System operations beyond the normal operating hours or altering the mode of 
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operation. The Contractor shall provide these extensions in service at no additional cost 

to the Airport provided that they do not exceed sixty (60) consecutive days of duration. 

 

A3.1.3 The Contractor shall, in conjunction with the City and County of San Francisco Fire 

Department at SFO, be responsible to conduct and carry out any and all passenger 

evacuations and respond to any emergencies associated with the AirTrain. 

 

A3.1.4 All policy decisions regarding the System's operation and interface with the public shall 

rest with the Airport’s Representative. 

 

A3.2 QUALITY ASSURANCE PROGRAM  

 

The Contractor shall organize and conduct the Operations and Maintenance of the AirTrain in 

accordance with strict attention and adherence to Quality Control. This section defines aspects of 

a Quality Assurance Program Plan that is considered an essential requirement for this Contract. 

Only upon the Airport Representatives favorable approval shall the Contractor deviate from using 

equipment and parts which are not OEM. Any Engineering tests that alter equipment or 

functionality of any part of the system shall require favorable approval from the Airport 

Representatives. 

 

A3.2.1 Quality Assurance Program - The Contractor may utilize a proven in-house Quality 

Assurance Program Plan; so long as it meets the objective outlined in this section, and is 

accepted by the Airport’s Representative. 

 

A3.2.2 Responsibility for Lower Tier Performance - The Contractor shall be responsible for 

all quality control of its services, including services performed by any of its 

subcontractors/sub-consultants. 

 

A3.2.3 Airport’s Right of Audit - The Airport or its Representatives shall have the right to 

audit and inspect the Contractor’s and its subcontractors’ quality systems. Such audits 

may be conducted on a random or routine basis and may include an audit of the 

Contractor’s inspection and test records. Additionally, the Airport, through its designated 

representatives, shall have the right to witness any tests or inspections and shall have 

access to all test data, including test procedures, test specifications, and test results. 

Further, the Airport shall have the right to conduct independent tests or inspection at the 

Airport’s expense on any material or equipment to be used to perform services under this 

Contract. The objective of all audits, inspections, or tests conducted by the Airport is to 

ensure that all Contractor performed services are accomplished in compliance with the 

Contract. 

 

A3.2.4 Airport’s Right of Rejection - The Airport or its Representatives shall have the right to 

reject and the Contractor shall replace at Contractor’s cost, any construction, production 

or installation or portion thereof, which has not been accomplished or documented as 

accomplished in accordance with the accepted Quality Assurance Program Plan. 

 

A3.3 SYSTEM ASSURANCE MONITORING 

 

A3.3.1 During the term of this contract, using the existing Site Information Management System 

(SIMS), the Contractor shall develop a program of operational data collection and 

analysis. This data will be used to prove the actual performance of the AirTrain and to 

verify System Service Availability requirements specified in Appendix B. The Contractor 
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shall submit to the Airport’s Representative monthly System Assurance Monitoring 

Reports that include this data for review, commencing at the end of the first month of the 

contract. 

 

A3.3.2 If, as a result of the System Assurance Monitoring, the Contractor determines that 

modifications, or redesign and/or replacement of any AirTrain components are necessary 

or desirable, the proposed method of accomplishing such modification, redesign and/or 

replacement shall be submitted to the Airport’s Representative for approval prior to 

implementation. The costs for such modifications, redesigns and/or replacements if so 

required to meet the System Service Availability requirements, shall be performed at no 

cost to the Airport. Otherwise, the costs for such modifications, redesigns and/or 

replacements shall be performed at a mutually agreed upon price between the Airport and 

the Contractor. The Contractor, unless safety related, shall not disable any portion of the 

AirTrain for such purposes without prior written approval from Airport’s Representative.  

 

A3.4 SPECIAL SERVICES 

 

A3.4.1 The Contractor shall provide the following special services in the operation of the 

AirTrain upon the request of the Airport at no additional cost to the Airport: 

 

A3.4.1.1 Adjust operating schedules for special events. For such requests the Airport 

will endeavor to give the Contractor at least seven (7) days advance notice. 

 

A3.4.1.2 Accommodate tours of the AirTrain. 

 

A3.4.1.3 Conduct demonstrations of certain features and provide system safety 

training of the AirTrain. 

 

A3.4.1.4 Install Airport-provided Audio and Visual updates to all vehicles and station 

PA equipment as required. The Airport will endeavor to give the Contractor 

at least seven (7) days advance notice. 

 

A4.0 MAINTENANCE REQUIREMENTS 

 

The Contractor shall provide all supervision, labor, materials, supplies, parts, and components 

necessary to maintain the AirTrain as specified herein on a continuous basis throughout the term 

of this contract. 

 

A4.1 GENERAL 

 

A4.1.1 The Contractor shall maintain the AirTrain in accordance with the requirements and 

specifications set forth in this section. The Airport’s Representatives and the Contractor 

may, from time to time, by mutual consent, make changes to any requirements and/or 

specifications. Any changes made shall not be considered a change in the scope of 

services or entitle the Contractor to any additional compensation under this Contract, 

except by a written change order. The Parties may make such changes by the execution of 

an amendment to this Contract by the Airport’s Representative and the Contractor’s 

Representative, without the need for formal legislative approval by the City. 

 

A4.1.2 The maintenance services under this Contract shall include but not be limited to 

furnishing all labor, tools, equipment, parts and materials necessary to accomplish the 
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inspection, cleaning, adjustment, preventative maintenance, lubrication, repair, testing, 

replacement of all parts and equipment including all audio and visual equipment, 

supplying the spare parts and equipment, consumables, and expendables, and repair of 

spare equipment for the AirTrain. 

 

A4.1.3 Maintenance shall be scheduled by the Contractor in such a way that the interference 

with, or effect upon, the operation of the AirTrain is minimized. To minimize operational 

impact, maintenance of certain equipment and fixed facilities may necessarily have to be 

carried out at night or in off-peak periods. Maintenance practices or procedures which 

may compromise or degrade system operations, in the sole opinion of the Airport, shall 

be approved by the Airport’s Representative in advance of their initiation. 

 

A4.1.4 Whenever vehicles stall, restoration of service to the schedule operating mode for that 

time shall be given priority by the Contractor. Restoration of service and/or recovery of 

stalled vehicles shall be accomplished in accordance with the accepted Emergency 

Procedures, Operations Plan, Operations Manuals, and Rule Book. 

 

A4.1.5 Movements of vehicles under manual control shall be accomplished only by qualified 

Contractor personnel, and only under the rules and procedures specified in the manuals 

and the Rule Book. 

 

A4.2 MAINTENANCE DUTIES 

 

A4.2.1 The Contractor shall perform preventive maintenance in accordance with the 

requirements and specifications set forth below. All preventive maintenance tasks shall 

be performed as scheduled by and documented in the Site Information Management 

System (MAXIMO) data base. 

 

A4.2.2 Procedures for performing preventive maintenance tasks shall also be documented and 

any changes to these procedures require prior mutual agreement between the Airport’s 

Representative and the Contractor. 

 

A4.2.3 At the end of each month, the Contractor shall provide the Airport’s Representative with 

a written automated monthly preventive maintenance report listing all the equipment 

receiving preventive maintenance during the previous month. The report shall include 

information regarding the preventive maintenance tasks, the due date for each task, and 

the date the task was actually performed. 

 

A4.2.4 At the termination of the contract, the Contractor shall deliver to the Airport all manuals, 

drawings, computer programs, procedures, records, tools, equipment, and testing devices 

owned by the Airport which the Contractor has used to maintain the AirTrain. 

 

A4.2.5 Subsystem Maintenance 

 

A4.2.5.1 For each of the AirTrain subsystems, the following types of maintenance 

shall be performed. 

 

 A4.2.5.1.1 Routine Maintenance - Activities required to provide a clean and 

aesthetically pleasing system for public use, as well as routine inspections 

and tests designed to identify any unusual or abnormal equipment conditions. 
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Routine maintenance activities shall be performed as necessary to meet 

system requirements or as scheduled by SIMS. 

 

 A4.2.5.1.2 Scheduled Maintenance - Activities required to keep the 

AirTrain operating at prescribed levels of safety and reliability which are 

performed on a recurring basis at specified intervals. Scheduled maintenance 

activities shall be performed and executed as scheduled by SIMS. 

 

 A4.2.5.1.3 Non-Scheduled Maintenance – Includes any corrective measure 

or repair necessitated by an inspection, a failure, or unusual circumstances 

adversely affecting the normal AirTrain operations. Non-scheduled 

maintenance may be required as a result of unsatisfactory conditions 

discovered during an inspection or because of an operational failure. Non-

scheduled maintenance activities shall be performed on a priority basis as 

necessary to meet required System Service Availability. 

 

 A4.2.5.1.4 Ordinary Wear/Tear - Any corrective measure or repair that may 

be required because of ordinary wear and tear, except for, re-painting, re-

upholstering, and re-flooring of AirTrain vehicles. 

 

 A4.2.5.1.5 Other Maintenance - Updating maintenance manuals, 

maintenance testing as required and maintenance of tools, equipment, and 

furniture. 

 

A4.2.5.2 System equipment and subsystems to be maintained shall include, but not be 

limited to: 

 

 A4.2.5.2.1 Vehicles and all on-board equipment - The Contractor shall 

clean, inspect, service, and maintain the entire AirTrain fleet of Forty-one 

(41) vehicles plus one (1) Maintenance Recovery Vehicle. These inspections 

shall be performed as required by the SIMS data base and shall include, but 

not be limited to: wheels, vehicle frame, structural members, vehicle body, 

seats, windows, panels, doors, suspension equipment, propulsion and braking 

equipment, vehicle control equipment, accessory equipment, door 

mechanisms, graphics, and air conditioning equipment. Any variance from 

the preventive maintenance schedule shall require prior written approval by 

Airport’s Representative. At no time will there be a variance permitted from 

performing the scheduled vehicle bi-daily maintenance inspections.  

 

 A4.2.5.2.2 Bi-Daily Maintenance - All vehicles shall be inspected and 

cleaned every forty-eight (48) hours (unless the vehicle is undergoing a more 

extensive maintenance inspection at the time). Cleaning shall consist of 

interior windows, walls, and carpet. Inspection shall include but not be 

limited to; Inspection of all under car equipment; (such as, guide tires, 

bogies; power collection system, cables and connectors, mechanical and 

pneumatic brake systems, etc..), Inspection of on-board equipment; (such as, 

air conditioning systems, vehicle lighting, graphic displays, emergency 

phones, PA system, indicator lamps, etc. . . .). At the end of each Bi-Daily 

inspection and before the vehicle is added back into the system for passenger 

service, a departures check will be performed on the test track to ensure the 

vehicle is safe and ready for passenger service. 
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 A4.2.5.2.3 Additional Mileage Based Vehicle Maintenance - All vehicles 

shall be serviced, inspected and repaired (as required) in accordance with the 

task descriptions as set forth in the Site Information Management System 

(MAXIMO) to include but not be limited to the following: hub and 

differentials, air compressor, traction motors, on-board batteries, mechanical 

and pneumatic brake systems, Automatic couplers, power collection system, 

guide tires, running tires, cables and connectors, pneumatic suspension 

system, air control systems, vehicle doors, communication systems, etc. 

 

A4.2.5.3 Power distribution equipment - The Contractor shall clean, inspect, service 

and maintain all power distribution equipment except the equipment (e.g. 

primary feeders, primary switchgear) associated with the high voltage (i.e., 

12.5 kV) input from the Airport electrical distribution system. The 

Contractor’s activities shall include but not be limited to the following: 

substation facilities, secondary switchgear, ground fault detection, metering 

equipment, circuit breakers, low voltage transformers, power rails, 

grounding, lightning and surge protection equipment, and the alignment and 

adjustment of the power distribution rails on the guideway.  

 

A4.2.5.4 Command, Control, and Communications equipment - The Contractor shall 

clean, and inspect, service and maintain the Central Control equipment and 

facility, all Automatic Train Control (ATC) equipment, communications 

equipment, displays, and data processing equipment. Routine tests shall be 

conducted on any equipment where safety margins used for design of the 

Automatic Train Protection system (ATP) may vary with use and/or time, 

such as brake response and performance, stopping distances, interlocks, 

detection device, and vehicle-door sensitive edges. 

 

A4.2.5.5 Guideway Equipment - The Contractor shall regularly align, adjust and 

otherwise clean, inspect, service, and maintain the following: emergency 

walkways, hand rails, station barrier walls, running beams, guide beams, 

power rail, guideway switches and all other guideway related equipment. The 

Airport will be responsible for any repairs to the following: emergency 

walkways, hand rails, station barrier walls, running beams and guideway 

superstructure, which is comprised of support columns, tub, and deck. 

 

 Also, the Contractor shall remove debris from the guideway, clean oil, and 

dirt from the power rail, and paint the guideway equipment as required to 

prevent corrosion. Concrete surfaces shall not be painted but shall be kept 

clean. Painting of any concrete or masonry surfaces shall require favorable 

review by the Airport’s Representative. 

 

A4.2.5.6 Station Platform Equipment - The Contractor shall clean, inspect, service and 

maintain all Contractor provided station equipment, including station 

interiors, all electrical, electronic, and mechanical, and communications 

equipment. Also, the Contractor shall clean, inspect, service and maintain all 

passenger controls and displays located at the stations. 

 

A4.2.5.7 Maintenance & Storage Facility and Equipment - The Contractor shall clean 

and inspect the Maintenance and Storage Facility and clean, inspect, service 
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and maintain all electrical, electronic, and mechanical equipment used for 

operating and maintaining the AirTrain. 

 

A4.2.6 Overhaul or Replacement of Major Components 

 

A4.2.6.1 In September of each contract year, the Contractor shall submit for Airport’s 

approval a list of all major overhaul tasks to be accomplished in the 

upcoming contract year. The list will include Contractor's justification for the 

work, definition of work-scope, estimate of time required and a fixed cost 

proposal for performing each task. Any major overhaul tasks approved by the 

Airport and performed by the Contractor will be subject to all the covenants, 

terms, and conditions of this contract. Under no circumstances will the 

Contractor perform any major overhaul tasks without formal written approval 

from the Airport. 

 

A4.2.6.2 Major over haul tasks will be limited to the following list: 

 

A4.2.6.2.1 Traction Motors 

 

A4.2.6.2.2 Drive Axle Planetary Gears 

 

A4.2.6.2.3 Bogie Pivot Ring 

 

A4.2.6.2.4 Vehicle Air Compressor 

 

A4.2.6.3 The performance of any overhaul task that necessitates a disruption to normal 

scheduled operations will require written approval from and coordination 

with the Airport before it is performed. 

 

A4.2.6.4 In the event a requested overhaul item is rejected by the Airport and 

subsequently a failure of such an item occurs, downtime resulting from the 

failure will be excluded from the availability calculation and Contractor will 

not be deemed in violation of this contract. 

 

A4.2.7  Obsolescence 

 

The Contractor will advise the Airport in a timely fashion of any component, spare part, 

or subsystem of the AirTrain that has been confirmed to be obsolete and cannot be 

acquired or remanufactured. The Contractor will make every possible effort to replace 

such items with items that are equal in quality and function at no cost to the Airport. In 

cases where such items cannot be replaced with an equivalent item and the only choice is 

to upgrade or enhance the item, the Contractor will provide the Airport with justification 

for such an upgrade or enhancement along with a fixed cost proposal and estimate of time 

required to replace such items. The Airport’s Representative may agree to pay for or 

share the cost of such upgrades or enhancements with the Contractor. In the event that the 

Airport chooses not to pay for or share the cost of such upgrades or enhancements, and 

subsequently a malfunction occurs which would not have occurred if the item had been 

replaced with the Contractor’s specified item, any downtime resulting from such an 

occurrence will not be included as part of the system availability calculations, nor will the 
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Contractor be deemed in violation of this contract. Additionally, the Contractor will not 

be deemed in violation of this contract if Contractor elects to proceed with such upgrades 

or enhancements.  

 

A4.2.8  Upgrades and Enhancements 

 

A4.2.8.1 In September of each contract year, the Contractor shall submit for Airport’s 

approval a proposal which identifies system modifications, enhancements, 

redesigns, and/or replacement of any AirTrain components that are desirable 

due to technological advancements. The proposal will include Contractor's 

justification for the work, the work-scope definition, estimate of time 

required and a fixed cost proposal for performing each task. Any upgrades or 

enhancements performed by the Contractor will be subject to the covenants, 

terms, and conditions of this contract. 

 

A4.2.8.2 Under no circumstances will the Contractor perform any of the proposed 

upgrades or enhancements without formal written approval from the Airport. 

 

A4.2.9 Cleaning and Janitorial Services 

  

A4.2.9.1 The Contractor shall provide janitorial services for the following facilities: 

all parts of the guideway, the station barrier walls including the glass and the 

aluminum cladding, the Maintenance and Storage Facility, Central Control 

Room and Administrative Offices, Power Distribution Substations, and 

Station Equipment rooms. Damage to surfaces of fixed facilities, vehicles, 

and equipment shall be remedied by repair or touch-up to its prior condition. 

If such removal or janitorial services are not performed in a timely manner, 

the Airport may perform such services and deduct the cost thereof from the 

Contractor's monthly payment. Station facilities, other than the barrier wall, 

will be maintained by others. 

 

A4.2.9.2 The Contractor shall be responsible for cleaning of the AirTrain equipment 

as specified in the Maintenance Plan but shall, at a minimum, include the 

following: 

 

A4.2.9.2.1 Graffiti and any vandalism shall be repaired or remedied within 

twenty-four (24) hours from the time of discovery, or on any notice from the 

Airport. 

 

A4.2.9.2.2 All vehicles shall be kept free of litter and cleaned daily, 

including cleaning of floors, trash removal, and interior window cleaning, 

and giving special attention to clean any unsanitary and/or unusual soiled 

conditions. 

 

A4.2.9.2.3 All toilet and washroom facilities for AirTrain personnel shall be 

fully cleaned and sanitized daily, including washing of all fixtures and floors. 

 

A4.2.9.2.4 Vehicle exteriors and interiors shall be washed monthly or more 

frequently as special conditions may require. 
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A4.2.9.2.5 The Central Control Facility, all administrative offices and the 

Maintenance & Storage Facility shall be cleaned daily according to the same 

standards as for professional office buildings. Other AirTrain facilities shall 

be cleaned on an as-required basis. 

 

A4.2.9.2.6 All guideways shall be kept free of litter and cleaned on a routine 

basis to maintain an aesthetically pleasing appearance. Deposits of foreign 

materials from the operations or maintenance of the system onto the 

guideways, vehicles, and/or equipment shall be removed in a timely manner. 

 

A4.2.9.2.7 All station barrier walls including the glass and the aluminum 

cladding, skylights and exterior glass panels at the International Terminal on 

both A and G sides adjacent to platform, and Garages A and G west side 

glass panels. The contractor shall provide training as necessary and all 

escorting duties as needed. 

 

A4.2.10 Spare Parts and Equipment, Expendables, and Consumables 

 

In performing this Contract, the Contractor shall maintain an inventory of spare parts, 

tools, and equipment at the same level as provided in the attached Appendix E; “Spare 

Parts, Tools and Equipment List. The contractor shall perform an inventory of all spare 

parts, tools, and equipment within the first two (2)-month period of operations to confirm 

that everything listed in Appendix E; “Spare Parts, Tools, & Equipment List” is 

accounted for. The Contractor will be responsible for maintaining the same inventory 

levels through the remainder of this contract. Additional items shall be added to this 

inventory based on the Contractor's experience or the item's long lead order time to 

assure that the inventory is maintained as a one-year supply and sufficient to meet the 

System Service Availability requirements. Whenever an item of spare parts, equipment, 

expendables, or consumables is used by the Contractor in the performance of services 

under this Contract, such item of spare parts, equipment, expendables, or consumable 

shall be repaired or replaced by the Contractor as part of this contract, and the repaired or 

replaced item placed into inventory. All spare parts, equipment, expendables, and 

consumables shall normally be kept in the Maintenance and Storage Facility or other 

Airport-accepted on-Airport location. If at any time it is found that the original inventory 

of these materials is insufficient, then sufficient additional inventory shall be provided at 

no cost to the Airport. The same level of inventory shall exist upon the termination of the 

contract. 

 

A4.2.11 Maintenance Tools and Equipment 

 

A4.2.11.1 The Contractor shall be permitted to use the inventory of tools, maintenance 

equipment, test equipment, and facilities provided under this Contract. Such 

items shall be maintained in good order and repaired or replaced by the 

Contractor as necessary to maintain the inventory. Records of this inventory 

shall be kept. Upon the termination or expiration of this contract the 

complete inventory of the tools, maintenance equipment and test equipment 

shall exist or be replenished by the Contractor, including any replacement of 

and/or repair in good condition any tools, maintenance equipment and test 

equipment. 

 



 

AIR-600 (2-17) Appendix A - Page 21 of 26 Ct # 50175, April 2, 2019 

A4.2.11.2 If at any time during the contract the required inventory of tools, 

maintenance equipment, and test equipment is found to be deficient for 

performing the services required by this contract, the Contractor shall 

provide the deficient items at no cost to the Airport. 

 

A5.0 REPAIR AND REPLACEMENT OF PARTS, COMPONENTS, OR MATERIALS 

 

A5.1 REPAIRS AND REPLACEMENT 

 

 The Contractor shall promptly repair or replace all damaged parts, components, or 

materials, regardless of the cause of such damage. The Airport shall reimburse the 

Contractor for the cost of such repairs and replacements where the need for the repairs or 

replacements did not result from or was not caused by, in whole or in part, the careless or 

negligent acts or omissions of the Contractor's officers, agents, employees, suppliers or 

subcontractors but were solely caused by parties other than the Contractor. There shall be 

no separate reimbursement for repairs or replacements for any of the maintenance 

services specified in Section A.4 of Appendix A. 

 

A5.2 REPAIR OR REPLACEMENT OF MATERIALS 

 

 Where it is necessary for the Contractor to repair or replace any materials, parts or 

components during this Contract and the Airport is responsible for the extra costs, the 

Contractor shall immediately notify the Airport of the condition and shortly thereafter 

submit to the Airport, or its Representatives, for review, a description of the damage and 

a detailed price for the work to include: the name(s) of the item(s), the identifying 

number(s) thereof, if any, the quantity needed, the name(s) of the proposed supplier(s) 

and the proposed purchase price(s) if supplied to the Contractor, and the price that the 

Contractor intends to bill the Airport for the Work. Repair of replacement of materials, 

parts, or components shall not commence until the Airport or its representative has been 

notified and has directed the Contractor to proceed. 

  

A5.3 COMPENSATION FOR REPAIR AND REPLACEMENT 

 

 In determining the cost of compensable repair and replacement work covered by Section 

A.5.1 above, the cost of repairs or replacements that arise out of normal wear and tear 

and which would in any event require repair or replacement as part of the Contractor's 

maintenance and operations obligations specified in Appendix A shall be excluded. The 

Contractor's compensation for any extra work covered under Section 7.1 above shall be 

determined on the basis of the following: 

 

A5.3.1 Labor: Labor shall be compensated on the basis of actual net direct cost of 

Contractor's labor plus labor burden, overhead and profit as follows: 

 

A5.3.2.1 Labor Burden shall be the Contractor's actual costs for workers 

compensation and liability insurance, payroll taxes, social 

security and employees fringe benefits (including employer paid 

health insurance) substantiated on the basis of payrolls and 

accounting data. 

 

A5.3.2.2 Overhead and Profit shall be provided as a total of the actual net 

direct labor cost and labor burden.  
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A5.3.2 Direct Material Supplies, Installed Equipment: Materials, supplies, parts and 

components shall be compensated on the basis of the Contractor’s actual net 

direct cost.  

 

A5.3.3 Equipment: Equipment shall be compensated on the basis of the Contractor’s 

actual net cost of owned and/or rented equipment to be determined as 

follows: 

 

A5.3.3.1 Owned equipment operating costs shall be determined using 

accepted local industry standards. 

 

A5.3.3.2 Rental equipment operating costs shall be determined using rates 

and/or invoices for equipment rental, fuel/maintenance, delivery, 

removal, and other direct expenses provided the costs can be 

substantiated as representative of the prevailing rates for the 

metropolitan San Francisco area. 

 

A5.4 Subcontract Costs: Subcontract work shall be compensated on the basis of the 

Contractor’s actual net cost provided that the cost of the subcontractor is determined in a 

manner which limits specific items of cost to those requirements identified in 

subparagraphs above. 

 

 A5.5 Profit:  

 

A5.5.1 Overhead and Profit on self-performed work shall be eighteen percent (18%), 

unless a pre-negotiated price has been reached prior to such work. 

 

A5.5.2 Overhead and profit for the purchase of material and equipment or equipment 

rentals for the Commission by the Contractor shall be eighteen percent 

(18%). 

 

A5.5.3 Overhead and profit for labor and material supplied through a subcontractor 

shall be ten percent (10%). However, the Airport’s representative shall have 

the authority to agree to a lump sum price on behalf of the Airport as 

compensation for compensable repair and replacement Work in lieu of the 

method of determining such payment described above. 

 

A6.0 AIRPORT ACCESS TO RECORDS 

 

The Airport or its Representatives shall have access, at the Contractor's principal local place of 

business and during normal business hours, to all records and documents of the Contractor 

directly relating to labor and materials used in the performance of repair and replacement work 

for which the Contractor has been compensated or is to be compensated on any basis other than 

the lump sum fixed prices specified in Section 5.0 above. Such records and documents shall 

include but not be limited to time tickets, payroll records and related reports provided to unions, 

vendor's invoices, cancelled checks and published price lists of the Contractor relating to any 

amounts for which the Contractor has been compensated, or claims it should be compensated, by 

the Airport. If certain materials manufactured by the Contractor do not appear on a published 

price list, the Contractor may be required to display evidence that the charges to the Airport are 

comparable to those that are being given to other most preferred customers of the Contractor. For 
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the purpose of this paragraph, the Contractor shall not be obligated to retain such records and 

documents for a period longer than three years following the date of the Contractor's invoice to 

the Airport for such repair and replacement work. 

 

A7.0 PAYMENT PROCEDURES 

 

Whenever any extra work is performed by the Contractor under this Section 7.0 and said work is 

to be compensated as specified in Section 5.3 above, except for any agreed upon lump sum 

amount, the Contractor shall, as a condition precedent to payment for such service, furnish to the 

Airport or its Representative at the end of each day, a copy of the daily time slips showing (i) the 

name and number of each person employed thereon; and (ii) a brief description of the nature of 

the work performed and (iii) a list of material used. Item (iii) shall be supplemented by the 

Contractor at a later date with a statement indicating from whom materials were purchased and 

the amount paid. Such daily time slips are for the purpose of enabling the Airport to determine the 

accuracy of the amounts claimed by the Contractor and whether or not the Contractor is entitled 

to additional compensation. 

 

A8.0 EMERGENCY AND ACCIDENT REPORTING 

 

A8.1 Contractor Responsibility for Emergencies: The Contractor shall become familiar with 

emergency planning for all reasonably foreseeable emergency situations. The Contractor 

shall include procedures to deal with personnel injuries, intoxication, fire, smoke, power 

outages, and similar situations. However, the Contractor shall not include any additional 

personnel for emergency procedures without the prior written approval of the Airport or 

its Representatives. Emergency procedures shall include communications to passengers 

and the provision for emergency exits from vehicle and the elevated Guideway. 

 

A8.2 Passenger Safety: Procedures shall be established to ensure passenger safety during 

emergencies. 

 

A8.3 Employee Safety: Procedures shall be established to ensure safety of all employees 

associated with the AirTrain (including the employees of any subcontractors/sub-

consultants utilized by the Contractor). The Contractor shall have primary responsibility 

for employee safety. 

 

A8.4 California Public Utilities Airport: The Contractor shall use California Public Utilities 

Airport (CPUC) General Order (GO) 164 as the guideline for accident and incident 

reporting. Additionally, the Contractor shall establish an accident investigation procedure 

in compliance with CPUC GO 164. 

 

A8.5 Timing of Reporting: The Contractor shall immediately report to the Airport’s 

Representative, by telephone, any death, injury, or damage to property that occurs in 

connection with the Services provided by this contract. Additionally, the Contractor shall 

report in writing to the Airport’s Representatives all accidents and safety incidents within 

four (4) hours of their occurrence whenever such incidents result in injuries or property 

damage. 

 

A8.6 Reporting Requirements. The report shall give full details and statements of witnesses. It 

shall include a complete description of the accident or safety incident, including an 

explanation of what occurred, the probable cause and the actions taken by all parties and 

proposed follow-on action to minimize reoccurrence of the accident or incident. The 
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Contractor shall also make available its employees to be interviewed by investigators of 

the accident or incident and to testify in any legal proceedings. 

 

A9.0 ACCESS 

 

The Contractor shall provide the Airport or its Representatives reasonable and controlled access 

to all parts of the AirTrain at any time, with the exception of the document and server control 

room. The Airport will endeavor to provide the Contractor with as much advance notice as 

possible prior to the beginning of any tour. 

 

A10.0 CAPITOL ASSET REPLACMENT PROJECTS (CARP) 

 

The following Capitol Asset Replacement Projects (CARPs) includes additional services to be 

provided by the contractor as outlined in Article 4, Section 4.1 of the Agreement. The Contractor 

shall provide all required labor, materials, equipment, and commissioning required to implement 

the following CARP projects. The total project cost shall not exceed the cost listed under each 

task below.   

 

A10.1 Task #1 - Vehicle Coupler Replacement - Replacement of existing AirTrain Coupler 

Assemblies manufactured by the Faiveley Corporation with new coupler assemblies 

manufactured and supplied by the Dellner Corporation (two (2) per vehicle). Project cost 

- $5,106,182   

 

A10.2 Task #2 - Vehicle HVAC Replacement - Replacement of existing SFO AirTrain HVAC 

System. New HVAC units will be a split type HVAC system similar to what is already in 

use on the existing vehicles.  The split unit compressor and condenser units are located 

under each end of car and the evaporator units are located inside each end of the car.  The 

refrigerant used on the new units will be environmentally friendly refrigerant R-407C.  

Each evaporator assembly will include quick disconnect fittings on the liquid and suction 

line piping of the evaporator unit.  This will allow the evaporator to be easily removed for 

cleaning. Major assemblies to be replaced include the following: 

 

 Compressor Assembly with PLC Control Panel 

 Condenser Assembly 

 Evaporator Assembly 

 New interconnection piping and mounting hardware 

 

In Addition, the HVAC control panel will be upgraded to a Programmable Logic 

Controller (PLC) which has diagnostic features. The new PLC will have the ability to log 

error events. These events will provide diagnostic information to the HVAC technician 

allowing for quicker repairs. Project cost - $6,268,958  

 

A10.3 Task #3 - Vehicle LCD Dynamic & Advertising Display System (DADS) – This 

project will supply installation and maintenance of a new on-board DAD sign system, 

which will greatly improve the passenger experience by providing larger, brighter LCD 

signs inside each of the SFO AirTrain vehicles. Project Cost - $2,905,575 

 

The scope for this project will include the design, procurement, installation, testing, and 

commissioning of the following: 

 

 6 (per vehicle) onboard vehicle DAD unit assemblies for the 41 vehicle fleet. 
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 A wireless access point in the maintenance area for communicating with the DAD 

units. 

 Central Control Room workstation that will be used for performing remote updates 

to the DAD units. 

 

A10.4 Task #4 - Station Door System Repair Kit – This project will include the design, 

procurement, installation, testing, and commissioning to retrofit all AirTrain station door 

headers. Project Cost - $1,700,000 

 

The scope will include the following: 

 

 Material for Door Kits from Horton for 126 door sets 

 Engineering hours to support the following activities 

o Issue Technical requirements document 

o Review Horton design/ manage interfaces 

o Procurement support 

o Field installation support – no trips, RFIs only 

o Field test procedures – site or vendor to write, engineering to review and 

approve 

o Field test reports – site or vendor to write, engineering to review and approve 

o As-built documentation, update drawing tree 

o Includes CADD support 

 

 PM/QA/CM 

 Manuals Updates 

 Site is responsible for all installation and test support activities on site. 

 No travel is included in this offer. 

 Assumes no changes to ATC or external power wiring interfaces 

 

A10.5 Task #5 - Vehicle Roof Wrap – This project will add vehicle roof weather protection to 

all AirTrain vehicles. This will be done by applying Oracal 970RA vinyl wrap to the roof 

of all AirTrain vehicles. The Roof rehabilitation project will be comprised of two 

portions, a preparation portion and a protection portion. Project Cost - $301,747 

 

 The preparation portion of the Roof rehab will include: 

o Extensive cleaning and oxidation preparation to prepare the roof, gullwing, 

and pillars for the wrap.  

 The protection portion of the Roof Rehab will include: 

o Repair any areas of damage to the roof and pillars prior to wrap application 

o Removal and reapplication of all sealant around the roof antennas and all 

roof seams to facilitate proper wrap adhesion across the roof. 

o Wrapping the entire roof and gullwing in vinyl. Oracal 970RA wrap is the 

selected product for this application. 

o Color to be chosen by Airport prior to start of project.  

 

A10.6 Task #6 – Replacement of Maintenance Radio System (MRS) and Operational 

Radio System (ORS) – This project will replace the outdated MRS and ORS radio 

systems. This project will include the following. Project cost – $1,850,000 
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 Replace obsolete ORS base station with a new redundant base station, including 

automatic switching system. 

 Replace all vehicle ORS radios units.  

 Replace MRS repeaters with new redundant repeaters 

 Replace all handheld radio units. 

 Replace all remote receivers and transmitters located in all ATC equipment 

rooms with new units. 

 

A11.0 OTHER CITY PROVISIONS 

 

 A.11.1 Services Provided by Attorneys. The City Attorney must review in advance and 

approve in writing any request for services to be provided by a law firm or attorney. The City will not pay 

any invoices for services provided by law firms or attorneys, including as subcontractors of Contractor, 

unless the provider receives advance written approval from the City Attorney. 

 

A.11.2 Reports. Contractor shall submit written reports as requested by the Airport 

Commission. Format for the content of such reports shall be determined by the Airport Commission. The 

timely submission of all reports is a necessary and material term and condition of this Agreement. The 

reports, including any copies, shall be submitted on recycled paper and printed on double-sided pages to 

the maximum extent possible. 

 

A.11.3 Department Liaison.  In performing the services provided for in this Agreement, 

Contractor’s liaison with the Airport will be the person identified in Agreement at Section 11.1, Notices 

to the Parties.  Such individual shall be the Contractor’s primary point of contact for all purposes under 

this Agreement. 

 

 

 

END OF DOCUMENT 
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APPENDIX B 

CALCULATION OF CHARGES / DETERMINATION OF MONTHLY PAYMENTS 

 

B1.0 Not Applicable. 

 

B2.0 SYSTEM SERVICE AVAILABILITY PAYMENT FACTORS 

 

B2.1 For any calendar month of this Contract that the AirTrain does not achieve a System 

Service Availability of ninety-nine and one-half percent (99.50%) to ninety-nine and 

seventy-nine one hundredths percent (99.79%), as specified and calculated in accordance 

with Section B3.0 below, a Payment Factor shall be applied to the Contractor's Average 

Monthly Payment for that month. Increases shall be incentives for improved service 

whereas decreases shall be liquidated damages for not providing the required service, 

recognizing that demand for services during such times may have been denied or delayed 

and cannot be made up. Service Availability shall be calculated to two (2) decimal places 

and then multiplied by the appropriate payment factor from the table below. The Payment 

Factors shall be as follows: 

 

   SYSTEM SERVICE AVAILABILITY     PAYMENT FACTOR 

 

 99.90 and above       1.020 

 99.80 to 99.89       1.010 

 99.50 to 99.79       1.000 

 99.40 to 99.49       0.990 

 99.30 to 99.39       0.980 

 99.20 to 99.29       0.970 

 99.10 to 99.19       0.960 

 99.00 to 99.09       0.950 

 98.90 to 98.99       0.940 

 98.80 to 98.89       0.930 

 98.70 to 98.79       0.920 

 98.60 to 98.69       0.910 

 98.50 to 98.59       0.900 

 98.40 to 98.49       0.890 

 98.30 to 98.39       0.880 

 98.20 to 98.29       0.870 

 98.10 to 98.19       0.860 

 98.00 to 98.09       0.850 

 97.90 to 97.99       0.840 

 97.80 to 97.89       0.830 

 97.70 to 97.79       0.820 

 97.60 to 97.69       0.810 

 97.50 to 97.59       0.800 

 95.00 to 97.49       0.750 

 94.99 and below       0.700 

 

B2.2 The contractor will use a computer based management system to gather, analyze, process, 

and calculate the System Service Availability on a daily basis. This automated process may 

also include the collection of other data related to service quality but may not be a factor 

of System Service Availability. 
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B2.3 All amounts in excess of the Contractor’s Average Monthly Payment for any contract 

month, as calculated by applying a payment factor of either a 1.01 or 1.02, are considered 

an “Incentive Payment.” 

 

B2.4 For any calendar month during the contract term in which minimum System Service 

Availability of 99.50% is not met, or performance records indicate it will not be met, or if 

System Downtime Events exceed the limits specified in Section B.4 of Appendix B 

attached hereto and incorporated herein, the Contractor shall provide the Airport’s 

Representative with a Corrective Action Plan to resolve the problem(s) within one (1) 

month of such review. 

 

B2.5 For any three (3) months within a six (6) month period during the contract term in which 

minimum System Service Availability of 99.50% is not met, or performance records 

indicate it will not be met, or if System Downtime Events exceed the limits specified in 

Section B4.0 of Appendix B attached hereto and incorporated herein, the Contractor 

shall, at its own expense, promptly undertake a complete review and analyses and 

provide the Airport’s Representative with a Corrective Action Plan to resolve the 

problem(s) within one (1) month of such review. Should the System Service Availability 

fall below 98.00% for a period of three (3) consecutive months, the Airport shall have the 

right to terminate the Contract for default. 

 

B2.6 Corrective Action Plan - The Corrective Action Plan shall be subject to review by the 

Airport’s Representative. Any corrections required to mitigate the problems shall be 

made by the Contractor at no additional cost to the Airport. Immediately after a favorable 

review of the corrective action(s) plan by the Airport’s Representative, the Contractor 

shall take the necessary action(s) to mitigate the problem. A Preliminary Failure Analysis 

and Correction Report shall be issued by the Contractor to the Airport’s Representative 

when the corrective program is initiated and a Final Failure Analysis and Correction 

Report shall be issued when the success of the corrective action can be substantiated. 

 

B2.7 In the Failure Analysis and Correction Report, equipment failures shall be classified as 

either relevant, non-relevant, or safety critical as follows: 

 

B2.7.1 Relevant failures shall be any failure or degradation of performance of a part 

or component, which causes the equipment characteristics to deviate beyond 

the nominal ranges of the original specifications. 

 

B2.7.2 Non-relevant failures shall be any failure caused by a condition external to 

the equipment. 

 

B2.7.3 Safety Critical failures shall be any failure that has the potential of causing 

physical or bodily damage. 

 

B2.8 The Failure Analysis and Correction Report shall address the detailed diagnosis of each 

failure and shall identify corrective actions, failed components, and failure mode. All 

failure analyses shall address the subjects of dependent, independent, intermittent, 

multiple or pattern failures. 
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B2.8.1 Dependent failure: A failure caused by the failure of an associated item 

(dependent failures are not necessarily present when simultaneous failures 

occur). 

 

B2.8.2 Independent failure: A failure which occurs without being caused by the 

failure of other parts of the equipment under test, test equipment, 

instrumentation, or the facility. 

 

B2.8.3 Intermittent failure: The momentary cessation of equipment operation. 

 

B2.8.4 Multiple failures: The simultaneous occurrence of two or more independent 

failures (when two or more failed parts are found during trouble shooting 

which cannot be shown to be interdependent, multiple failures are presumed 

to have occurred). 

 

B2.8.5 Pattern failures: The occurrence of two or more failures of the same part in 

identical or equivalent application which are caused by the same basic failure 

mechanism. 
 

B2.9 ALTERNATE SYSTEM SERVICE AVAILABILITY REPORT 

 

If the Airport or its Representative believe that the System Service Availability reports do 

not accurately measure what is occurring, the Airport may hire a mutually agreed to third 

party to obtain the operating and failure data and prepare a System Service Availability 

report. The report prepared by the third party shall take precedence over the Contractor 

prepared report for the previous three (3) months and shall be paid for by the Contractor 

if the report finds lower performance in terms of System Service Availability and 

downtime events than the Contractor's report. 

 

B3.0 SYSTEM SERVICE AVAILABILITY CALCULATIONS 

 

B3.1 GENERAL 

 

B3.1.1 This Section provides the requirements for calculating the availability of service 

that must be provided by the Contractor. System Service Availability is a 

measure of the total quantity and quality of transportation service actually 

operated compared with that scheduled to be operated over a given time period. 

System Service Availability (A) is defined as the product of Service Mode 

Availability (Am), Fleet Availability (Af), and Station Platform Availability (As), 

each of which is determined for the same specific service mode and time period 

calculated independently for each line.  

 

B3.1.2 The units of hours used to calculate Service Availabilities shall be taken from 

actual measurements measured in hours, minutes, and seconds. Accuracy of 

ATC-based data for such calculations shall be to the rounded thousandth of an 

hour. Service availability measurements shall be automatically taken and 

recorded by the ATC management system. 

 

B3.2 SERVICE MODE AVAILABILITY 
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B3.2.1 The system service operating modes are defined in the System Operating 

Plan.  Loop service for each line shall normally be provided. Reduced service 

modes for either line shall receive full credit when scheduled; otherwise, they 

and the use of any failure management modes will receive partial system 

service availability credit as determined by the appropriate K factor, 

Appendix D, K Factor Table attached hereto and incorporated by reference 

as though fully set forth herein, for each mode.  

 

B3.2.2 Service Mode Availability for each line and for each time period for a 

specific operating mode is defined as: 

  

B3.2.2.1 Am = Scheduled Mode Operating Hours - Mode Downtime 

Hours for the Specific Line 

 

Scheduled Mode Operating Hours 

 

Where: 

 

B3.2.2.1.1 Scheduled Mode Operating Hours - Is the total time, 

in hours, that the Line is scheduled to provide 

passenger service in the specific operating mode. 

 

B3.2.2.1.2 Mode Downtime Hours - Is the total time, in hours, 

of all Downtime Events occurring while the Line is 

scheduled to provide service in the specific 

operating mode. 

 

B3.2.2.1.3 Mode Downtime Event - Is an event in which one or 

more Line- or System related problems cause an 

interruption of the normal service provided by the 

desired mode. When such an interruption occurs, 

downtime for the event shall include all the time 

from the beginning of the interruption until all trains 

stopped on the guideway are restarted and normal 

operation in the scheduled mode is restored. 

Stoppages resulting from causes listed below as 

exclusions shall not be counted as Downtime 

Events. Downtime events of a duration which is less 

than one Minimum Operational Headway shall not 

be counted in the calculation of Service Mode 

Availability, but shall be counted for Downtime 

Limits (B4.0 System Down Time Event Penalties) 

purposes. 

 

B3.2.2.1.4 Exclusions – All incidents shall be reviewed by the 

Airport Representative and any exclusion to said 

incident will be provided on a case to case basis. The 

following events are not attributable to the Line or 

System itself and are not Downtime Events. Delays 

due to these exclusions are not to be used in 
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determining Service Mode Availability, and shall 

result in the entire period affected by them being 

deleted from consideration in calculating Service 

Mode Availability, but not from data collection and 

storage. All data collection means shall include all 

periods of time; exclusions shall be determined 

subsequently upon review by the Contractor and 

Airport. 

 

B3.2.2.1.4.1 The time period to transition from 

one scheduled operating mode to another scheduled 

operating mode or adjusting scheduled fleet size, 

shall not exceed one scheduled headway in duration. 

 

B3.2.2.1.4.2 Passenger-induced interruptions or 

delays. 

 

B3.2.2.1.4.3 Interruptions caused by intrusions of 

unauthorized persons or of animate or inanimate 

objects into non-public areas of the System. 

 

B3.2.2.1.4.4 Interruptions caused by non-System 

induced loss of service, e.g., loss of utility service, 

electrical power provided outside the nominal range, 

vehicle diversion resulting from intended security 

provisions, force majeure, and acts or omissions of 

the Airport or its agents or contractors. 

 

B3.2.2.1.4.5 Periods when the Fixed Facilities 

are not available, unless their unavailability is 

attributable to the Contractor or its 

vehicles/subsystems. 

 

B3.2.2.1.4.6 Operational delays induced as part 

of ATC system to regulate train operations, maintain 

schedules and for anti-bunching; where such delays 

do not exceed the Operational Headway. 

 

B3.2.2.1.4.7 The Airports Representative shall 

have the final determination on the exclusion. 

 

B3.2.2.1.4.8 The Airport’s Representative will 

review incidents that require lock-out tag-out with 

the Contractor on a case-by-case basis to determine 

potential time exclusions. 

 

B3.3 FLEET AVAILABILITY 

 

B3.3.1 The Fleet Availability for each line for each time period during which a specific 

service mode is provided accounts for fleet reliability and the ability to provide 
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the scheduled line capacity at the scheduled operations headway and is defined 

as: 

 

B3.3.1.1 Af  =   Actual Car Hours for the Specific Line 

 

Scheduled Car Hours 

 

Where: 

 

B3.3.1.1.1 Actual Car Hours - Is the cumulative car hours actually 

operated on the line in trains not exceeding the train 

size scheduled for the specific service mode period. 

This is calculated as the product of the actual number 

of fully functional cars provided in the specific 

operating mode and the time, in hours, during which 

that mode and those cars operate, minus all car 

downtime. 

 

B3.3.1.1.2 Fully Functional Cars – Is the actual number of cars 

shall not exceed the scheduled number for the line, 

either in the aggregate or in any vehicle/train. A car 

with a Priority I or II malfunction, as defined in 

Appendix C, Incident Grace Period Table, attached 

hereto and incorporated by reference as though fully 

set forth herein, shall not be counted as fully 

functional. 

 

B3.3.1.1.3 Scheduled Car Hours - Is the product of the scheduled 

number of cars in the scheduled-size trains required for 

operation for the specific operating mode and the time, 

in hours, scheduled for that mode. 

 

B3.3.1.1.4 Car Downtime Event - Is an event in which the 

scheduled service of a car, or vehicle if no separate 

cars are furnished, is interrupted or the car is not fully 

functional, for duration equal to or greater than twice 

the Minimum Operational Headway.  

 

B3.4 STATION PLATFORM AVAILABILITY 

 

B3.4.1 The Station Platform Availability for each line for each time period during which 

a specific service mode is provided is defined as: 

 

B3.4.1.1 As =   Actual Platform Hours for the Specific Line 

 

Scheduled Platform Hours 

 

Where: 
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B3.4.1.1.1 Actual Platform Hours – Is the cumulative platform 

hours actually operated on the line during the specific 

service mode period not counting any platform 

downtime. This is calculated as the product of the 

actual number of station platforms in service and the 

time, in hours, of that mode, minus all platform 

downtime. The platform shall be prorated for the 

number of platform barrier doors provided and failure 

of a door set shall be counted as partial downtime of 

that platform. 

 

B3.4.1.1.2 Station Platform Downtime - Is whenever any failure 

of station, wayside, or other System equipment or of 

ATC station stopping-related software renders a 

platform not usable for longer than one (1) minute, that 

platform shall be considered out of service. All time 

from the start of that failure to when the platform is 

again fully functional shall be counted in the 

downtime. The actual number of station platforms shall 

not exceed that scheduled, either in the aggregate or at 

any station.  

 

B3.4.1.1.3 Exclusions – The Airport Representative shall have the 

final determination on whether an exclusion will be 

provided for any system event. If a station platform is 

not served because the guideway leading to it is 

blocked, it shall not be included in As, but the event 

shall be counted as a downtime for the calculation of 

Service Mode Availability. The duration of time a 

station platform is closed due to conditions listed in 

section B.3.2.2.1.4 above, or the closing of a station or 

platform for anything other than System problems shall 

also be excluded. At an end station with two platforms, 

if only one is required for service the failure of one 

platform shall be excluded if the switchover occurs 

within one (1) minute and no train is affected by the 

failed platform. 

 

B3.4.1.1.4 Scheduled Platform Hours – Is the product of the 

scheduled number of station platforms required to be 

operable and the time, in hours, for the specific 

operating mode. 

 

B3.5 LINE SERVICE AVAILABILITY DETERMINATION 

 

B3.5.1 As long as the line remains in the operating mode scheduled for a period, Am, Af, 

and As shall be calculated as indicated above. If a Downtime Event occurs and 

service is not restored to that scheduled line, but rather a lesser service mode is 

operated for failure management, then Af and As shall be defined according to the 

requirements for that lesser mode of service over that period. To determine Am, 
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the entire time period for operating such an unscheduled lesser level of service 

shall be counted as partial Mode Downtime by multiplying Am for the lesser 

service mode by the appropriate "K" factor. For example, for the single-tracking 

mode, the K factor shall be the ratio of the average single-tracking headway to 

the average scheduled headway of the normal service mode that was interrupted. 

The K factor for any other lesser service mode provided by the Contractor shall 

be determined as a ratio of the quantity of service delivered by the lesser service 

mode to that of the scheduled normal service mode. These factors shall be 

proposed by the Contractor for the review of the Airport. 

 

B3.5.2 Downtime for an event shall be counted either with regard to the System, or the 

Fleet, or the Station Platform consistent with that portion of the System which is 

disrupted and shall not result in either double- or triple-counting of downtime. 

Where it may be possible to count a downtime event in more than one area (i.e., 

mode, or fleet, or platform), it shall be counted in that area which best measures 

the quantity of service which is not available. 

 

B3.5.3 Each time period is defined by the actual operating mode provided. The Line 

Service Availability for any calendar time period is the sum of the Line Service 

Availabilities multiplied by their respective hours of service of all included 

service periods divided by the sum of all scheduled service hours for the specific 

line for that calendar period. System Service Availability for that calendar period 

shall be the average of the Line Service Availability calculated in accordance 

with section B.3 herein. 

 

B4.0 SYSTEM DOWN TIME EVENT PENALTIES 

 

Additional deductions in the payments shall be made for exceeding the downtime limits defined in the 

table below. A Downtime Event shall be defined as the total time in which a system-related problem 

causes an interruption in the normally scheduled service mode. Time for such events shall be measured 

from the beginning of the interruption until all trains stopped on the guideway are restarted, and normal 

operation in the scheduled mode is restored. These downtime events shall be prorated by the ratio of the 

number of days in the respective month to thirty (30) days. The following deductions shall be applied to 

the Average Monthly Payment for each downtime event in excess of the specified limit. 

 

Downtime Event Limits 
Number of Events 

Allowed Per Month 

Percent Deduction for each 

Event Beyond the Allowed 

Amount (%) 

Greater than ten (10) minutes and less than 

or equal to fifteen (15) minutes 
10 0.050 

Greater than fifteen (15) minutes and less 

than or equal to thirty (30) minutes  
2 0.100 

Greater than thirty (30) minutes and less 

than or equal to forty-five (45) minutes.  
1 0.200 

For incidents greater than forty-five (45) 

minutes, the downtime event will be 

calculated as follows: 
0 

(Incident length in minutes / 

45) * .200 * Average Monthly 

Payment 
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AirTrain bus back-up plan is initiated. 0 0.200 

 

B4.1 Operation Objectives; Evaluation Criteria; Excusable Delays: The Contractor must 

operate the AirTrain system with the object of moving the maximum number of people 

with a minimum number of Delays. The AirTrain Manager will evaluate the Contractor’s 

performance based upon minutes of delays per month. A delay of any part of the AirTrain 

system shall constitute a delay of the entire system for the purposes of evaluating the 

Contractor’s performance. The AirTrain Manager at his or her sole discretion shall have 

the right to excuse the Contractor from being charged with delays that he or she 

determines are beyond the Contractor’s ability to control. 

 

B4.2 Margin of Unacceptable Delays; Corrective Actions: For any monthly operating 

period during which the number of delays exceed the allowable minimums category, the 

Contractor and Airport’s Representative will convene to determine the cause of the 

excessive delays and develop a plan to reduce or eliminate the causes.  

 

B5.0 ADHERENCE TO MAINTENANCE SCHEDULE 

 

B5.1 Objectives; Provide required fleet availability and limit Downtime Events, as well as to 

maximize the useful life of system equipment, the Contractor shall strictly adhere to the 

Preventive Maintenance (PM) schedule as required by this Contract. 

 

B5.1.1 Time and Mileage Components of Maintenance - In accordance with the 

Section entitled “Maintenance Requirements” above, maintenance activities are 

to be completed at the defined time and mileage intervals. 

 

B5.1.2 Adherence to Maintenance Schedules Penalties – If the Contractor is behind 

on any scheduled preventative maintenance inspections, as indicated by the 

computer based management system, on the last day of any contract month, the 

average monthly payment will be reduced by 0.025% for every maintenance 

inspection that is behind schedule until the Contractor is back on schedule. On 

the occasion that preventative maintenance inspections fall behind due to special 

or unforeseen circumstances, the Airport’s Representative may relieve the 

Contractor of any penalties related to overdue PMs.   

 

B5.2 Correction of Unsatisfactory Maintenance Schedule Performance - If for any 

monthly operating period more than three (3) PM activities fall behind, the Contractor 

and Airport’s representative will convene to determine the cause of the missed 

inspections. The Contractor shall immediately undertake corrective actions to remedy the 

failures and correct the preventive maintenance deficiencies. 

 

B6.0 ADHERENCE TO ESTABLISHED EMERGENCY OPERATING PROCEDURES 

 

B6.1 To provide a safe and secure system for our passengers, the Contractor shall strictly 

adhere to the AirTrain Operating System Emergency Procedures and Rule Book. If 

during any contract month the Contractor fails to follow any of these established 

procedures during a system downtime event, the average monthly payment will be 

reduced by 0.025% per each occurrence of the items listed below. On the occasion that a 
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procedure cannot be followed due to unforeseen circumstances, the Airport’s 

Representative may forgive the Contractor for said violation. The Airport’s 

Representative will have the final decision on whether a penalty applies for each 

occurrence. 

 

B6.1.1 The Central Operator shall acknowledge alarm notification within three (3) 

minutes and begin to rectify problem. 

 

B6.1.2 Provide audio announcements to passengers in vehicle and on stations within five 

(5) minutes of any system delay. 

 

B6.1.3 Manage system delay notifications to vehicles/ stations for the following: Short 

delay message for incidents under ten (10) minutes, Long delay message for 

incidents over ten (10) minutes and, when directed by the Airport, proper 

activation of the AirTrain bus back-up messages. 

 

B6.1.4 The Central Operator to begin established “Unscheduled Vehicle Door/Door 

Block Failure” procedure within one (1) minute of notification of such an alarm. 

 

B6.1.5 Any incident where trains are stopped outside of stations shall receive an 

immediate audio message within three (3) minutes notifying passengers to 

“remain on board - recovery tech is on the way.” A recovery tech must respond 

to each train within ten (10) minutes. 

 

B6.1.6 Within one (1) minute of notification of a probable system delay, the Central 

Operator shall initialize “Station Spacing.” 

 

B6.1.7 Ensure all trains are clear of passengers prior to routing train into any storage 

location. 

 

B6.1.8 The Central Operator must answer all calls received from either vehicle or station 

emergency phones. 

 

B6.1.9 Provide incident notification to AirTrain Administration within seven (7) minutes 

of alarm notification. 

 

B6.1.10 Within twenty-four (24) hours of any downtime event exceeding fifteen (15) 

minutes the Contractor shall provide AirTrain Administration with a preliminary 

report outlining basic details of the event, excluding weekends and Holidays. 

 

 

 

END OF DOCUMENT



APPENDIX C 

INCIDENT GRACE PERIOD TABLE 

 

DOWNTIME 

TYPE 

EVENT NAME PERIOD TYPE SERVICE 

LINE 

GRACE 

PERIOD 

LAST 

MODIFIED 
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FLEET 
BATTERY CHARGER 

FAILURE  
BASE  BLUE  3600 01-JUL-19  

FLEET   
BATTERY CHARGER 

FAILURE  
 BASE   RED  3600 

01-JUL-19  

FLEET   
BATTERY CHARGER 

FAILURE  
OFFPEAK   BLUE  3600 

01-JUL-19  

FLEET   
BATTERY CHARGER 

FAILURE  
OFFPEAK  RED  3600 

01-JUL-19  

FLEET  
BATTERY CHARGER 

FAILURE  
PEAK  BLUE  3600 

01-JUL-19  

FLEET  
BATTERY CHARGER 

FAILURE  
PEAK  RED  3600 

01-JUL-19  

FLEET  BOTH HVAC UNITS FAILED  BASE  BLUE  3600 01-JUL-19  

FLEET  BOTH HVAC UNITS FAILED   BASE  RED  3600 01-JUL-19  

FLEET BOTH HVAC UNITS FAILED  OFFPEAK  BLUE  3600 01-JUL-19  

FLEET  BOTH HVAC UNITS FAILED  OFFPEAK  RED  3600 01-JUL-19  

FLEET  BOTH HVAC UNITS FAILED  PEAK  BLUE  3600 01-JUL-19  

FLEET BOTH HVAC UNITS FAILED  PEAK  RED  3600 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  BASE  BLUE  188 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  BASE  RED  146 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  OFFPEAK  BLUE  188 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  OFFPEAK  RED  146 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  PEAK  BLUE  188 01-JUL-19  

FLEET  DOORS FAILED TO CLOSE  PEAK  RED  146 01-JUL-19  

FLEET  DOORS FAILED TO OPEN  BASE  BLUE  188 01-JUL-19  

FLEET  DOORS FAILED TO OPEN  BASE  RED  146 01-JUL-19  

FLEET  DOORS FAILED TO OPEN   OFFPEAK  BLUE  188 01-JUL-19  

FLEET DOORS FAILED TO OPEN  OFFPEAK  RED  146 01-JUL-19  

FLEET DOORS FAILED TO OPEN  PEAK  BLUE  188 01-JUL-19  

FLEET  DOORS FAILED TO OPEN  PEAK  RED  146 01-JUL-19  

FLEET  GRAPHIC SIGN FAILURE  BASE  BLUE  3600 01-JUL-19  

FLEET  GRAPHIC SIGN FAILURE  BASE  RED  3600 01-JUL-19  

FLEET GRAPHIC SIGN FAILURE  OFFPEAK  BLUE  3600 01-JUL-19  

FLEET  GRAPHIC SIGN FAILURE  OFFPEAK  RED  3600 01-JUL-19  

FLEET  GRAPHIC SIGN FAILURE  PEAK  BLUE  3600 01-JUL-19  

FLEET  GRAPHIC SIGN FAILURE  PEAK  RED  3600 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  BASE  BLUE  188 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  BASE  RED  146 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  OFFPEAK  BLUE  188 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  OFFPEAK  RED  146 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  PEAK  BLUE  188 01-JUL-19  

FLEET  LOST TRAIN-COMM FAIL  PEAK  RED  146 01-JUL-19  

FLEET  LOW BATTERY VOLTAGE  BASE  BLUE  3600 01-JUL-19  

FLEET  LOW BATTERY VOLTAGE  BASE  RED  3600 01-JUL-19  
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FLEET  LOW BATTERY VOLTAGE OFFPEAK  BLUE  3600 01-JUL-19  

FLEET  LOW BATTERY VOLTAGE  OFFPEAK  RED  3600 01-JUL-19  

FLEET  LOW BATTERY VOLTAGE  PEAK  BLUE  3600 01-JUL-19  

FLEET  LOW BATTERY VOLTAGE  PEAK  RED  3600 01-JUL-19  

FLEET  
LOW MAIN AIR 

RESERVOIR  
BASE  BLUE  3600 

01-JUL-19  

FLEET  
LOW MAIN AIR 

RESERVOIR  
BASE   RED   3600 

01-JUL-19  

FLEET   
LOW MAIN AIR 

RESERVOIR  
OFFPEAK  BLUE  3600 

01-JUL-19  

FLEET   
LOW MAIN AIR 

RESERVOIR  
OFFPEAK  RED  3600 

01-JUL-19  

FLEET  
LOW MAIN AIR 

RESERVOIR  
PEAK  BLUE  3600 

01-JUL-19  

FLEET  
LOW MAIN AIR 

RESERVOIR  
PEAK  RED 3600 

01-JUL-19  

FLEET  LOW TIRE PRESSURE  BASE BLUE 3600 01-JUL-19  

FLEET  LOW TIRE PRESSURE  BASE RED 3600 01-JUL-19  

FLEET  LOW TIRE PRESSURE  OFFPEAK BLUE 3600 01-JUL-19  

FLEET  LOW TIRE PRESSURE  OFFPEAK RED 3600 01-JUL-19  

FLEET  LOW TIRE PRESSURE  PEAK BLUE 3600 01-JUL-19  

FLEET  LOW TIRE PRESSURE  PEAK RED 3600 01-JUL-19  

FLEET  NO RESPONSE TO POLL  BASE BLUE 188 01-JUL-19  

FLEET  NO RESPONSE TO POLL  BASE RED 146 01-JUL-19  

FLEET  NO RESPONSE TO POLL  OFFPEAK BLUE 188 01-JUL-19  

FLEET  NO RESPONSE TO POLL  OFFPEAK RED 146 01-JUL-19  

FLEET  NO RESPONSE TO POLL  PEAK BLUE 188 01-JUL-19  

FLEET  NO RESPONSE TO POLL  PEAK RED 146 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  BASE BLUE 188 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  BASE RED 146 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  OFFPEAK BLUE 188 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  OFFPEAK RED 146 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  PEAK BLUE 188 01-JUL-19  

FLEET  TRAIN LATE ARRIVAL  PEAK RED 146 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  BASE BLUE 188 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  BASE RED 146 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  OFFPEAK BLUE 188 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  OFFPEAK RED 146 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  PEAK BLUE 188 01-JUL-19  

FLEET  TRAIN NO DEPARTURE  PEAK RED 146 01-JUL-19  

FLEET  UNSCHEDULED STOP  BASE BLUE 80 01-JUL-19  

FLEET  UNSCHEDULED STOP  BASE RED 80 01-JUL-19  

FLEET  UNSCHEDULED STOP  OFFPEAK BLUE 80 01-JUL-19  

FLEET  UNSCHEDULED STOP  OFFPEAK RED 80 01-JUL-19  

FLEET  UNSCHEDULED STOP  PEAK BLUE 80 01-JUL-19  

FLEET  UNSCHEDULED STOP  PEAK RED 80 01-JUL-19  
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MODE  SYSTEM STOP  BASE BLUE 94 01-JUL-19  

MODE  SYSTEM STOP  BASE RED 73 01-JUL-19  

MODE  SYSTEM STOP  OFFPEAK BLUE 94 01-JUL-19  

MODE  SYSTEM STOP  OFFPEAK RED 73 01-JUL-19  

MODE  SYSTEM STOP  PEAK BLUE 94 01-JUL-19  

MODE  SYSTEM STOP  PEAK RED 73 01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
BASE BLUE 180 

01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
BASE RED 95 

01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
OFFPEAK BLUE 180 

01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
OFFPEAK RED 95 

01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
PEAK BLUE 180 

01-JUL-19  

MODE  
VEHICLE IN MANUAL 

MODE  
PEAK RED 95 

01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB1D2  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB2D2  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D1  OFFPEAK BLUE 60 01-JUL-19  
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STATION  DOOR CUTOUT LFTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT LFTB3D2  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB1D2  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D1  OFFPEAK BLUE 60 01-JUL-19  

STATION DOOR CUTOUT RGTB2D1 OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB2D2  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D1  PEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  BASE BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  BASE RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  DOOR CUTOUT RGTB3D2  PEAK RED 60 01-JUL-19  
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STATION  
DOOR FAIL TO OPN 

LFTB1D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB1D2  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D2  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D2  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB2D2  
PEAK BLUE 5 

01-JUL-19  
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STATION  
DOOR FAIL TO OPN 

LFTB2D2  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

LFTB3D2  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D2  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D2  
OFFPEAK RED 5 

01-JUL-19  
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STATION  
DOOR FAIL TO OPN 

RGTB1D2  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB1D2  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB2D2  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D1  
PEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D2  
BASE BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D2  
BASE RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D2  
OFFPEAK BLUE 5 

01-JUL-19  
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STATION  
DOOR FAIL TO OPN 

RGTB3D2  
OFFPEAK RED 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D2  
PEAK BLUE 5 

01-JUL-19  

STATION  
DOOR FAIL TO OPN 

RGTB3D2  
PEAK RED 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
BASE BLUE 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
BASE RED 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
OFFPEAK BLUE 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
OFFPEAK RED 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
PEAK BLUE 5 

01-JUL-19  

STATION  
INACCURATE STATION 

STOP  
PEAK RED 5 

01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB1D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  OFFPEAK BLUE 60 01-JUL-19  
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STATION  PLC NOT HLTHY LFTB2D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB2D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY LFTB3D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  BASE BLUE 60 01-JUL-19  
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STATION  PLC NOT HLTHY RGTB1D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB1D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB2D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  BASE BLUE 60 01-JUL-19  
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STATION  PLC NOT HLTHY RGTB3D1  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D1  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  BASE BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  BASE RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  OFFPEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  OFFPEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  PEAK BLUE 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  PEAK RED 60 01-JUL-19  

STATION  PLC NOT HLTHY RGTB3D2  PEAK RED 60 01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
BASE BLUE 60 

01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
BASE RED 60 

01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
OFFPEAK BLUE 60 

01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
OFFPEAK RED 60 

01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
PEAK BLUE 60 

01-JUL-19  

STATION  
STATION RUN THRU 

REQUEST  
PEAK RED 60 

01-JUL-19  
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BLUE  1 Normal Operation  3 Blue Line Only  PEAK .71 

BLUE  1 Normal Operation  4 Blue Line Using RCC Platform No. 3  PEAK .98 

BLUE  1 Normal Operation 5 Extension Outbound (Right) Guideway 

Bypass 

BASE .4 

BLUE  1 Normal Operation  5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  1 Normal Operation  5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .28 

BLUE  1 Normal Operation  6 Extension Inbound (Left) Guideway Short 

Bypass  

PEAK .71 

 BLUE  1 Normal Operation  7 Extension Inbound (Left) Guideway Long 

Bypass  

BASE .4 

BLUE  1 Normal Operation  7 Extension Inbound (Left) Guideway Long 

Bypass  

OFFPEAK .8 

BLUE  1 Normal Operation  Extension Inbound (Left) Guideway Long 

Bypass  

PEAK .28 

BLUE  1 Normal Operation  8 Green Line with Blue Extension   BASE .57 

BLUE  1 Normal Operation  8 Green Line with Blue Extension  PEAK .4 

BLUE  1 Normal Operation  10 Blue Line Pinched Loop at South Garage  PEAK .7 

BLUE  1 Normal Operation  11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  1 Normal Operation  11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  1 Normal Operation  11 Outbound (Right) Guideway Shuttle  PEAK .27 

BLUE  1 Normal Operation  12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  1 Normal Operation  12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  1 Normal Operation  12 Inbound (Left) Guideway Shuttle  PEAK .24 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

5 Extension Outbound (Right) Guideway 

Bypass 

BASE .4 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE   10 Blue Line Pinched 

Loop at South Garage  

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .58 

BLUE   10 Blue Line Pinched 

Loop at South Garage  

7 Extension Inbound (Left) Guideway Long 

Bypass  

BASE .4 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

Garage 7 Extension Inbound (Left) 

Guideway Long Bypass  

OFFPEAK .8 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

Garage 7 Extension Inbound (Left) 

Guideway Long Bypass  

PEAK .58 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

8 Green Line with Blue Extension  BASE .57 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

8 Green Line with Blue Extension   PEAK .7 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

11 Outbound (Right) Guideway Shuttle  PEAK .57 
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BLUE  10 Blue Line Pinched 

Loop at South Garage  

12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  10 Blue Line Pinched 

Loop at South Garage  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  10 Blue Line Pinched 

Loop at South Garage   

12 Inbound (Left) Guideway Shuttle   PEAK .54 

BLUE 11 Outbound 

(Right)Guideway 

Shuttle  

12 Inbound (Left) Guideway Shuttle  BASE .95 

BLUE  11 Outbound 

(Right)Guideway 

Shuttle  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .9 

BLUE  11 Outbound 

(Right)Guideway 

Shuttle  

12 Inbound (Left) Guideway Shuttle  PEAK .97 

BLUE  13 Long 

Turnback  

3 Blue Line Only  PEAK .71 

BLUE  13 Long Turnback  4 Blue Line Using RCC Platform No. 3  PEAK .98 

BLUE  13 Long Turnback   5 Extension Outbound (Right) Guideway 

Bypass  

BASE .4 

BLUE  13 Long Turnback  5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  13 Long Turnback  5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .28 

BLUE  13 Long Turnback  6 Extension Inbound (Left) Guideway 

Short Bypass  

PEAK .71 

BLUE  13 Long Turnback  7 Extension Inbound (Left) Guideway 

Long Bypass 

BASE .4 

BLUE  13 Long Turnback  7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  13 Long Turnback  7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .28 

BLUE  13 Long Turnback  8 Green Line with Blue Extension  BASE .57 

BLUE  13 Long Turnback  8 Green Line with Blue Extension  PEAK .4 

BLUE  13 Long 

Turnback  

10 Blue Line Pinched Loop at South 

Garage  

PEAK .7 

BLUE  13 Long Turnback  11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  13 Long Turnback  11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  13 Long Turnback  11 Outbound (Right) Guideway Shuttle  PEAK .27 

BLUE  13 Long Turnback  12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  13 Long Turnback  12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  13 Long Turnback  12 Inbound (Left) Guideway Shuttle  PEAK .24 

BLUE  2 Normal with 

Service Alternate  

3 Blue Line Only PEAK .71 

BLUE  2 Normal with 

Service Alternate  

4 Blue Line Using RCC Platform No. 3  PEAK .98 

BLUE  2 Normal with 5 Extension Outbound (Right) Guideway BASE .4 
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Service Alternate  Bypass  

BLUE  2 Normal with 

Service  Alternate 

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  2 Normal with 

Service Alternate  

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .28 

BLUE  2 Normal with 

Service Alternate  

6 Extension Inbound (Left) Guideway 

Short Bypass  

PEAK .71 

BLUE  2 Normal with 

Service Alternate  

7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .4 

BLUE  2 Normal with 

Service  Alternate  

7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  2 Normal with 

Service  Alternate  

7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .28 

BLUE  2 Normal with 

Service Alternate  

8 Green Line with Blue Extension  BASE .57 

 BLUE  2 Normal with 

Service Alternate  

8 Green Line with Blue Extension  PEAK .4 

BLUE  2 Normal with 

Service Alternate  

9 Blue Line Pinched Loop at North Garage  PEAK .7 

BLUE  2 Normal with 

Service Alternate  

10 Blue Line Pinched Loop at South 

Garage  

PEAK .7 

BLUE  2 Normal with 

Service Alternate  

11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  2 Normal with 

Service Alternate  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  2 Normal with 

Service Alternate  

11 Outbound (Right) Guideway Shuttle  PEAK .27 

BLUE  2 Normal with 

Service Alternate  

12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  2 Normal with 

Service Alternate  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  2 Normal with 

Service Alternate  

12 Inbound (Left) Guideway Shuttle  PEAK .24 

BLUE  3 Blue Line Only  5 Extension Outbound (Right) Guideway 

Bypass  

BASE .4 

BLUE  3 Blue Line Only  5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  3 Blue Line Only  5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .57 

BLUE  3 Blue Line Only  7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .4 

BLUE  3 Blue Line Only  7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  3 Blue Line Only  7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .57 

BLUE  3 Blue Line Only  8 Green Line with Blue Extension  BASE .57 

BLUE  3 Blue Line Only  8 Green Line with Blue Extension  PEAK .69 
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BLUE  3 Blue Line Only  10 Blue Line Pinched Loop at South 

Garage  

PEAK .99 

BLUE  3 Blue Line Only  11 Outbound (Right) Guideway Shuttle  BASE .39 

 BLUE  3 Blue Line Only  11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  3 Blue Line Only  11 Outbound (Right) Guideway Shuttle  PEAK .56 

BLUE  3 Blue Line Only  12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  3 Blue Line Only  12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  3 Blue Line Only  12 Inbound (Left) Guideway Shuttle  PEAK .53 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

3 Blue Line Only  PEAK .73 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

5 Extension Outbound (Right) Guideway 

Bypass  

BASE .4 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .3 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

6 Extension Inbound (Left) Guideway 

Short Bypass  

PEAK .73 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .4 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .3 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

8 Green Line with Blue Extension  BASE .57 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

8 Green Line with Blue Extension  PEAK .42 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

9 Blue Line Pinched Loop at North Garage  PEAK .7 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

10 Blue Line Pinched Loop at South 

Garage  

PEAK .72 

BLUE    4 Blue Line Using 

RCC Platform No. 3  

11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

11 Outbound (Right) Guideway Shuttle  PEAK .29 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  4 Blue Line Using 

RCC Platform No. 3  

12 Inbound (Left) Guideway Shuttle  PEAK .26 

BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass 

11 Outbound (Right) Guideway Shuttle  BASE .99 
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BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .98 

BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass  

11 Outbound (Right) Guideway Shuttle  PEAK .99 

BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass   

12 Inbound (Left) Guideway Shuttle  BASE .94 

BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .88 

BLUE  5 Extension Outbound 

(Right)Guideway 

Bypass  

12 Inbound (Left) Guideway Shuttle  PEAK .96 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

5 Extension Outbound (Right) Guideway 

Bypass  

BASE .4 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass   

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .57 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .4 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .57 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

8 Green Line with Blue Extension  BASE .57 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

8 Green Line with Blue Extension  PEAK .69 

 BLUE   6 Extension Inbound 

(Left)Guideway Short 

Bypass  

10 Blue Line Pinched Loop at South 

Garage  

PEAK .99 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

11 Outbound (Right) Guideway Shuttle  BASE .39 

BLUE  6 Extension Inbound 

(Left) Guideway 

Short Bypass  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 
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BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

11 Outbound (Right) Guideway Shuttle  PEAK .56 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

12 Inbound (Left) Guideway Shuttle  BASE .34 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  6 Extension Inbound 

(Left)Guideway Short 

Bypass  

12 Inbound (Left) Guideway Shuttle  PEAK .53 

BLUE  7 Extension Inbound 

(Left)Guideway Long 

Bypass  

11 Outbound (Right) Guideway Shuttle  BASE .99 

BLUE 7 Extension Inbound 

(Left)Guideway Long 

Bypass  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .98 

BLUE  7 Extension Inbound 

(Left)Guideway Long 

Bypass  

11 Outbound (Right) Guideway Shuttle  PEAK .99 

BLUE  7 Extension Inbound 

(Left)Guideway Long 

Bypass  

12 Inbound (Left) Guideway Shuttle  BASE .94 

BLUE  7 Extension Inbound 

(Left)Guideway Long 

Bypass  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .88 

BLUE  7 Extension Inbound 

(Left)Guideway Long 

Bypass  

12 Inbound (Left) Guideway Shuttle  PEAK .96 

BLUE  8 Green Line with 

Blue Extension  

5 Extension Outbound (Right) Guideway 

Bypass  

BASE .83 

BLUE  8 Green Line with 

Blue Extension  

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  BLUE 8 Green Line 

with Blue Extension  

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .88 

BLUE  8 Green Line with 

Blue Extension  

7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .83 

BLUE  8 Green Line with 

Blue Extension  

7 Extension Inbound (Left) Guideway 

Long Bypass  

OFFPEAK .8 

BLUE  8 Green Line with 

Blue Extension  

7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .88 

BLUE  8 Green Line with 

Blue Extension  

11 Outbound (Right) Guideway Shuttle  BASE .82 

BLUE  8 Green Line with 

Blue Extension  

11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE  8 Green Line with 11 Outbound (Right) Guideway Shuttle  PEAK .87 
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Blue Extension  

BLUE  8 Green Line with 

Blue Extension  

12 Inbound (Left) Guideway Shuttle  BASE .77 

BLUE  8 Green Line with 

Blue Extension  

12 Inbound (Left) Guideway Shuttle  OFFPEAK .68 

BLUE  8 Green Line with 

Blue Extension  

12 Inbound (Left) Guideway Shuttle  PEAK .84 

BLUE  9 Blue Line Pinched 

Loop at North Garage  

5 Extension Outbound (Right) Guideway 

Bypass  

BASE .4 

BLUE  9 Blue Line Pinched 

Loop at North Garage  

5 Extension Outbound (Right) Guideway 

Bypass  

OFFPEAK .8 

BLUE  9 Blue Line Pinched 

Loop at North Garage  

5 Extension Outbound (Right) Guideway 

Bypass  

PEAK .58 

BLUE  9 Blue Line Pinched 

Loop at North Garage  

7 Extension Inbound (Left) Guideway 

Long Bypass  

BASE .4 

BLUE    9 Blue Line Pinched 

Loop at North Garage   

 7 Extension Inbound (Left) Guideway 

Long Bypass   

OFFPEAK .8 

BLUE     9 Blue Line Pinched 

Loop at North Garage    

 7 Extension Inbound (Left) Guideway 

Long Bypass  

PEAK .58 

BLUE     9 Blue Line Pinched 

Loop at North Garage    

  8 Green Line with Blue Extension    BASE .57 

BLUE     9 Blue Line Pinched 

Loop at North Garage    

  8 Green Line with Blue Extension    PEAK .7 

BLUE    9 Blue Line Pinched 

Loop at North Garage   

11 Outbound (Right) Guideway Shuttle   BASE .39 

BLUE     9 Blue Line Pinched 

Loop at North Garage   

 11 Outbound (Right) Guideway Shuttle  OFFPEAK .78 

BLUE    9 Blue Line Pinched 

Loop at North Garage   

  11 Outbound (Right) Guideway Shuttle   PEAK .57 

BLUE     9 Blue Line Pinched 

Loop at North Garage   

  12 Inbound (Left) Guideway Shuttle   BASE .34 

BLUE     9 Blue Line Pinched 

Loop at North Garage   

  12 Inbound (Left) Guideway Shuttle   OFFPEAK .68 

BLUE     9 Blue Line Pinched 

Loop at North Garage   

  12 Inbound (Left) Guideway Shuttle   PEAK .54 

RED      1 Normal Operation      3 Blue Line Only    PEAK .67 

RED     1 Normal Operation     8 Green Line with Blue Extension   PEAK .75 

RED    10 Blue Line Pinched 

Loop at South Garage   

  3 Blue Line Only   PEAK .67 

RED     10 Blue Line 

Pinched Loop at 

South Garage   

  8 Green Line with Blue Extension   PEAK .75 

RED     11 Outbound (Right) 

Guideway Shuttle   

  3 Blue Line Only   PEAK .67 

RED     11 Outbound 

(Right)Guideway 

Shuttle   

  8 Green Line with Blue Extension   PEAK .75 
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RED     12 Inbound (Left) 

Guideway Shuttle    

  3 Blue Line Only   PEAK .67 

RED     12 Inbound (Left) 

Guideway Shuttle   

  8 Green Line with Blue Extension   PEAK .75 

RED     13 Long Turnback     3 Blue Line Only   PEAK .67 

RED     13 Long Turnback     8 Green Line with Blue Extension   PEAK .75 

RED    2 Normal with 

Service Alternate  

  3 Blue Line Only   PEAK .67 

RED     2 Normal with 

Service Alternate   

  8 Green Line with Blue Extension   PEAK .75 

RED     4 Blue Line Using 

RCC Platform No. 3   

  3 Blue Line Only   PEAK .67 

RED     4 Blue Line Using 

RCC Platform No. 3   

  8 Green Line with Blue Extension   PEAK .75 

RED     5 Extension 

Outbound 

(Right)Guideway 

Bypass   

  3 Blue Line Only   PEAK .67 

RED     5 Extension 

Outbound 

(Right)Guideway 

Bypass   

  8 Green Line with Blue Extension   PEAK .75 

RED     6 Extension Inbound 

(Left)Guideway Short 

Bypass   

  3 Blue Line Only   PEAK .67 

RED     6 Extension Inbound 

(Left)Guideway Short 

Bypass   

  8 Green Line with Blue Extension   PEAK .75 

RED     7 Extension Inbound 

(Left)Guideway Long 

Bypass   

  3 Blue Line Only   PEAK .67 

RED     7 Extension 

Inbound 

(Left)Guideway 

Long Bypass   

  8 Green Line with Blue Extension   PEAK .75 

RED  8 Green Line with 

Blue Extension  

3 Blue Line Only  PEAK .92 

RED   9 Blue Line Pinched 

Loop at North Garage 

3 Blue Line Only   PEAK .67 

RED  9 Blue Line Pinched 

Loop at North Garage 

8 Green Line with Blue Extension  PEAK .75 
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Laser printer 2   2ND FLOOR 

Laser color printer 1   2ND FLOOR 

IBM compatible PCs (servers) 2   2ND FLOOR 

Spectrum analyzer w/noise marker 1   ALFREDO 

Tic tracer 12   ALL TECHS 

Frequency/Time domain reflectometer 1   AVMET V102 

Traction Motor Support Cradle 1 5D79169G01 BAY 5 WALL 

Dot matrix printers 2   CENTRAL  

System simulator 1   CENTRAL  

Soldering/desoldering stations 2   ELEC ROOM 

Soldering iron 2   ELEC ROOM 

Bench VAST 1   ELEC ROOM 

Portable VAST 1   Supply room 

Prom programmer 1   ENG OFF 

Tool, Actuation, Flat Tire System 1 401P401H14 LEAD DESK 

Battery soldering iron 2   LIB 

End Play Measuring Tool 2 6D55567G01 Mech Room 

Guidewheel Assembly Fixture 1 6D55460G01 Mech Room 

Bearing Cup Driver (Upper) 1 1C44422G01 Mech Room 

Bearing Cup Driver ( Lower) 1 1C44423H01 Mech Room 

Grease Seal Driver 1 1C44424H01 Mech Room 

Grease Seal Driver (Lower) 1 1C44425H01 Mech Room 

Dust Shield Driver 1 1C44418G01 Mech Room 

Coupling Hub Hydraulic Removal Assy 1 3D51371G01 Toolcrib 

Plate 11.00 X 23.63 X .25 Thk Alum (H01) 3 1C43246H01 Mech Room 

Planetary Hub Bearing Cup Puller 1 5D56121G01 I108 

Plannetary Hub/brake Drum Cradle 1 1C43244G01 BAY 5 WALL 

Planetary Ring Gear Lifting Tool 1 1C43137G01 V104 

Dust Seal Driver 1 1B39122H01 Mech Room 

Brake Adjustment Tool 1 1C43136H01 Mech Room 

Cable W/Custom Deutsch Connector 1 404P723H32 LEAD DESK 

6 channel chart recorder 1   mechrm cab 

8 channel chart recorder 1   mechrm cab 

Power supply, 40 V - (BK Model 6020, 0-60v) 1   mechrm cab 

Digital thermometer 1   MRA3,  

Track mapper 0   NA 

IBM compatible PCs (work stations) 21   OFFICES 

Portable IBM compatible PC 2   SUPS 

Analog multimeter, portable, Simpson 260-p 1   ENG OFF 

Ty wrap tool 3   TOOL WALL 

Frequency counter 1   U127 

Function generator 1   U127 

Signal generator, Lizard portable Transmitter 1   LIB 

Power meter w/power head 1   U127 

Sound level meter 1   U127 

Bench model DMM 1   U132 
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Hi-pot 1   U132 

Power supply, 0-30 V, ELECTO IND. MODEL 3012A 1   U132 

Fluke, 123 Scopemeter 1   V131 

FLuke, 43B Power Analyser 1   V133 

Meggar, 1000 V, AVO Model 210600 1   V102 

Commutator Resurfacing Tool Assy 1 2255F39G01 V103 

Hub Seal Driver 1 1B39123H01 V103 

Grease Cap Driver 1 1C44419H01 V104 

Bearing Nut Removal Tool 1 3D51373G01 V104 

Bearing Cup Driver 1 1B39120H01 V104 

Bearing Cup Driver 1 1B39121G01 V104 

Pinion Yoke Remival/Installation Tool Set 1 5D74845G01 V104 

Socket 1.75 Hex Special 1 4077B16G02 V104 

Special Socket 1) 1 4724A87H02 V104 

Phase sequence indicator 1   V107  

Clamp-on current meter (AC/DC) FLUKE 31 1   V107   

Heat gun 2   V111 

Hand-held DVM 8   V112, MRA3 

Force gauge 1   V117, MRA1 

Clamp-on current probe 1   V131 

Power supply, 20 V, Tenma 72-6628 1   V132 

Resistor decade box 1   V133 

10' X 20' Flat Bed Trailer 0   NR 

FLUKE 863, Graphic multimeter 1   V102 

O-scope probe (provided w/ scope) 2   V102 

O-scope probe (provided w/ scope) 1   V117  

Capacitance decade box 1   LIB 

Extender boards, propulsion 3 225P748G01 A129 

Extender boards, ATO 2 409P248H90   

Extender boards, wayside 3 226P338G01 ELEC ROOM 

Power Supply, B&K Precision model 1715 0-60v 1   mechrm cab 

Notch Filter 1   NA 

Fluke Thermal Imager, Model TI-30, s/n 89720099 1   LIB 

Fluke Power Quality Analyser, Model 434, dm8910101 1   LIB 

Special Coupler Tool Set 1   mechroomcab 

Adhesive Back Sandpaper for Orbital Sander 1 2D709 BACK WALL 

7" Grinder disc 10 3VP30 back wall 

41/2" Grinder disc 20 3VX05 back wall 

14" Cut-off blades 6 4A896 back wall 

6' X 8' Welding Screen 1 3T970 Bay 1 bot 

Drum dollies 3 3KR53 bay 5 

25' Extension Cord 4 2W566 bay flooor 

High Pressure Steam Cleaner 1 5GH72 BOT FLOOR 

Micrometer Set 0-6" 1 5C675 Library 

Wheel Chauks 2 4W941 Load dock 

5" Bench vise 2 1ATH0 mech room 

14" Cut-off saw,   Milwaukee 1 2AC06 MECH ROOM 
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Rechargable Latern 3 2V837 MECH ROOM 

Rechargable Flashlight 3 2V888 mech room 

8" Bench Grinder 1 4Z909 Mech room 

8" Bench vise 2 5C804 Mech room 

9-Speed 20" Floor drill press 1 6W281 Mech room 

15" Floor Standing Band Saw 1 6Y002 Mech room 

Wheel bearing packer 1 6Y907 Mech room 

Heavy duty industrial workbench 6 7W087 MECH ROOM 

12 ton Hydraulic press and H frame 1 7Z820 MECH ROOM 

Shop Stools 6 2W175 mech room flr 

12" Dial Caliper 1 5C665 MRA1 

5/16" - 6" Internal Micrometer 1 5C717 MRA1 

6" Dial Caliper 1 5C667 MRA1,U122 

6" Digital Caliper 2 5C672 MRA1,U122 

Degreaser transfer pump 1 2P683 sh floor 

9" long Hex 3/8" drive ratchet 1 1AF34 shift toolbox 

Metal Tool Bax 2 2W019 Shop floor 

Oil Waste Can 1 2W560 Shop floor 

Hydraulic Lift Table 2 3KR47 Shop floor 

3 Ton Gantry 1 3KR62 Shop floor 

Crane Trolley 1 3TP86 shop floor 

Platform Truck 2 3W077 shop floor 

8' Stepladder 2 3W142 shop floor 

3" Fiberglass Step Stool 6 3W332 shop floor 

12'Stepladder 1 3W422 shop floor 

Grease pail doily 1 4F987 shop floor 

Drum Containment Platform Ramp 1 4RF65 shop floor 

Drum Containment Platform 2 4YF76 shop floor 

Heavy Dity Rool Around Tool Box 2 6A575 shop floor 

Oil dispenser, air operated 1 6Y820 shop floor 

Grease Gun Handle Style 2 6Y826 shop floor 

Grease Gun Pistol Style 2 6Y829 shop floor 

12" Felxible Hose 6 6Y835 shop floor 

Oil dispenser, Hand operated 1 6Y881 shop floor 

Air operated grease gun 2 6Y885 shop floor 

Oil drain pan 1 6Y902 shop floor 

Oil drain pan 1 6Y903 shop floor 

Drain pan funnel 1 6Y910 shop floor 

50' Water Hose 3 1P649 SHOP FLR 

9" long Hex 1/2" drive ratchet 1 3R747 shop tool box 

Bins for storage cabinets 32 2W779 storeroom 

Bins for storage cabinets 96 2W780 storeroom 

2 3/4 Ton Pallet Jack 1 3KR84 storeroom 

Plate Dolley 2 3W218 storeroom 

10001b Floor Scale 1 3W494 storeroom 

Fire safety cabinet,   safety yellow 2 4T196 storeroom 

Sliding drawer units 2 5W885 storeroom 
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1 3/4" Cup Brush 5 3A203 supply shelf 

1/2" Spiral Wire Brush 2 4F727 Supply shelf 

1" Spiral Wire Brush 2 4F731 supply shelf 

Maintenance Free Respirators 2 4JG05 Supply shelf 

Band saw blades 6 4L226 Supply shelf 

Band Saw Blades 6 4L236 Supply shelf 

Disposible Ear Plugs 1 4T147 Supply shelf 

Dust / Mist Respirator 2 4T823 Supply shelf 

8" Bench grinding wheels 4 6A091 Supply shelf 

Funnel 4 6Y806 Supply shelf 

Utility Knife 6 5R685 tool bxs 

Tot Bag for Tools 6 4A670 Toolcrib 

12" Hacksaw 2 4K799 Toolcrib wall 

Carpenter Square 1 5W189 Toolcrib wall 

50foot Extension Cord 2 5W576 Toolcrib wall 

100' Extension Cord 2 5W577 Toolcrib wall 

48" Straight Edge 2 6C233 Toolcrib wall 

Combination Square 12" 2 6X996 Toolcrib wall 

24" Straight Edge 2 2H406 Toolcrib wall 1 

Freon Recovery System 1 1Z861 TOP SHELF 

A/C Pressure Vacum Gauge Set 1 3T078 U115 

Freon Leak Detector 1 3T449 U115 

Hole Saw Kit 1 4L638 U118 

Pneumatic Rivet Gun 1 4Z913 U118 

Manual Rivet Gun Kit 2 6A644 U118 

Chain Hoist 3 Ton 1 3KR22 U119 

4 ton Hydraulic ram system 1 3ZC68 U119 

Chain Hoist 1 4Z312 U119 

3/8" 18V battery powered drill with keyless chuck,   Milwaukee 2 4PD94 U121 

Circular saw, 71/2" blade,     Milwaukee 1 4Z372 U121 

Circular saw blades 2 5G890 U121 

Depth Gauge 0"-6" 1 5C723 U122 

 1/2" Electric impact wrench,   Dewalt DW291  1 4JB74 U123 

1/2" Hammer drill,   Milwaukee 1 6Z040 U123 

8' Nylon Sling 4 1A598 U124 

Shackle 6 2G796 U124 

Chain Hooks 12 3X692 U124 

3/8" Chain (Bucket) 1 3Z940 U124 

Chain Slings 2 4X461 U124 

Portable band saw stand 1 1Y335 U126 

Portable variable speed band saw, Deep cut,   Milwaukee 1 6Z345 U126 

1/4" Die Grinder Milwauke 1 1Y068 U128 

1/2" Electric drill with keyless chuck,   Milwaukee 2 4A937 U128 

6 ft. Nylon sling 2 1A597 U129 

10'Nylon Sling 2 6A259 U129 

Electric angle grinder 41/2",    Milwaukee 1 4A942 U133 

Electric 2" die grinder,   Milwaukee 1 4Z818 U133 
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Welding Helmet 1 1N782 V105 

Welding Vest 2 2AG83 V105 

Welding Gloves 2 4JF98 V105 

Deluxe Drum Wrench 1 6A240 V108 

Cable Cutter 24" Long 1 2G996 V113 

8" Bench grinder stand 1 4Z154 V114 

9" Suction Cups 4 6A987 V115 

Air operated blow gun, regulated to 30psi 4 5X786 V116 

6" Cross vise 1 6Z848 V119 

Oil transfer pumps 2 1P893 V120,sh floor 

Hand Stamps, Letter & Numbers 1 1F113 V121 

Stencil set 1 6A231 V121 

HVLP Spray Gun 1 4TH37 V125 

Motor for Band Saw 1 6K639 V125 

Drill Bit Set 8 Piece (9/16" -1") 1 1A050 V126 

Drill Bit Set 118 Piece (1/16" -1/2") 2 1A522 V126 

3/4" Dewalt Impact Gun 1 3MJ17 V128 

Orbital Sander Milwaukee 1 3W786 V128 

Electric angle grinder 7°, sander  Milwaukee 1 4Z819 V128 

3/8" Electric right angle drill,    Milwaukee 1 6Z037 V128 

Battery charger 1 2Z556 V131 

Portable Lite Stands 3 83998 back wall 

18 Piece Hex Key T Handle Set 1 46288 box 4 floor 

13 Piece Ball Hex Key Set 2 46754 bx 4 floor 

110V Mig Welder 1 20418 I103 

16 Gallon Shop Vacum 1 17703 mech room 

Ignition Wrench Sets 2 43109 mech room an 

3 Piece Channel Lock Set 2 45439 mra2,mrd1, 2nd 

3lb Sledge Hammer 2 38311 mra4  

16oz Rubber Mallet 2 45787 mra4,mrd3 

16oz Claw Hammer 2 38127 mra4,tocribwa 

5 Piece Pry Bar Set 2 43067 mra4,tocribwa 

10" Pipe Wrench 1 30841 MRB2 

Ratchet Wrench Sets (1/4"-7/8") 2 42160 mrb2 

5 Piece Adjustable Wrench Set 1 44036 mrb2,mrd1,2nd 

7 Piece PlierSet 2 45225 mrc2 

13 Piece Vise Grip Set 1 45634 U109 

3 Piece Extra Large Adjustable Wrench Set 1 44916 mrd3, tc wall 

3/8" X25' Air Hose 3 16203 shop floor 

3/8" X 50'Air Hose 6 16204 shop floor 

3/8" X 50' Hose Reels 6 18644 shop floor 

Halogen Drop Lights 6 83895 shop floor 

Flourescent Drop Lights on Reels 12 83912 shop floor 

15" Hand Saw 1 36071 tool crib 

18" Pipe Wrench 1 30843 tool crib wall 

14 Piece Clamp Set 1 31470 tool crib wall 

Oxy / Accet Cutting Torch 1 20170 tool crib,   
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Hand Held Vacum 3 Gallon 2 17768 tool crib, shop  

Poprtable Air Compressor 1 16735 tool shed 

25 Piece File Set 2 31233 U103, various 

20 Piece Screwdriver Sets 2 47452 u105, bx 4 

Stuby Wrench Set 2 44138 u106, mrb1 

Extra Large Wrench Set (1 1/16"-11/2") 2 45965 u106,mrb1 

Ratcheting (5/6"-1/2") Tap Holder 1 4064 U108 

Ratcheting (0"-1/4") Tap Holder 1 4065 U108 

58 Piece Tap and Die Set 1 52311 u108 

8 Piece File Set w/Hand]es 2 31326 bx 4 floor 

259 Piece Standard Mechanic Tool Set 4 33758 shop floor 

5 Piece Hammer Set 2 38074 toolcrib wall 

Offset Ratchet Wrench Sets 2 43375 mrb2 

9 Piece PlierSet 2 45311  2nd shift 2a 

10 Piece Vise Grip Set 1 45635 MRD2 

3 Piece Folding Hex Key Set 2 46287 bx 4 floor 

Offset Ratcheting Driver Set 1 YA487 BX 4 FLR 

Mag Base Dial Indicator 1 GA3645 GUIDE CAB 

Tire Infaltor w/Gauge 4 YA258 Mech floor 

3/8" 6 pt. Impact Standard Socket Set 1 212IMFY mechroom wa 

3/8" 6 pt. Impact Deep Socket Set 1 212SIMFY mechroom wa 

1/2" 6pt Impact Standard Socket Set 1 320IMY mechroom wa 

1/2" 6 pt Impact Deep Socket Set 1 320SIMY mechroom wa 

3/4" 6 pt Drive deep well impact socket set 2 420SIMY mechroom wa 

3/4" 6 pt Shallow Thin Wall Socket Set 2 422IMFSY mechroom wa 

3/4" 6 pt. Drive impact socket set 2 427IMY mechroom wa 

3/8" Drive Torque Wrench 40-200inch Ib 1 QC2R200 MRA3 

1/2" Drive Crows Foot Set 1 314SCO MRB2 

1/2" Spline Socket Torque Adapter 1 SRES306 MRB2 

Spline Wrench Set (7/32"-1") 1 XDES608A MRB2 

Valve Stem Core Removcal Tool 2 TR1170 MRC2 

3" Cut Off Saw 1 AT155 MRC3 

1/4" Drive Impact ratchet 2 AT200D MRC3 

1/2" Drive impact gun 2 AT500E MRC3 

3/8" Drive impact ratchet 2 AT700E MRC3 

3/8" Right Angle Air Drill 1 AT810 MRC3 

3/8" Drive impact gun 2 IM31 MRC3 

3/8" Air Drill 1 PDR3A MRC3 

Screw Starter Flat Tip 2 SSM5A MY CAB 

Torque Multiplyer 1 GA184A PIN TOOL BX 

General Purpose Puller Set 1 CJ2000SB STORE WALL 

3/4" 12 pt Standard Socket Set 2 414AHD U100 

Ratcheting Bit Set 1 CRA180PV U101 

6" Divider 1 PMF129 U102 

1/4" Drive Torque Wrench 40-200inch Ib 1 QC1R200 U102 

Punch and Chiesel Holder 2 PPC5A U102, MRA3 

1/4" Drive Torque Wrench 10-50inch Ib 2 QC1R50 U102,U107 
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6 Piece Long Roll Pin Set 2 PPCL60AK U103 

12 Piece Rool Pin Set 2 PPR712K U103 

Retaining Ring Plier Set 1 PRQ625 U108 

Hole Punch Set 1 PGH8A U108 

3/8" Drive Torque Wrench 20-1 OOft Ib 2 QC2R100 U108,MRA3 

1/2" Drive Torque Wrench 50-250ft Ib 2 QC3R250 U117 

3/4" Drive Torque Wrench 120-600ft Ib 2 QC4R600A U117,MRA3 

Rivet insert kit, Threadsetter Set 1 HP650 U118 

Cotter Pin Pullers 4 CP3B V103 

Safety Wire Pliers 2 WTRW6 V106 

Safety Wire PLiers 2 WTRW9 V106 

Thermometer 4 ACT83 V116 

Bent Feeler Gauge Set 2 FB300A V116,BX4FLR 

Pneumatic Orbital Sander 1 PSF100 V118 

Air Nibbler 1 AT180 V118 

3/4" Drive impact gun 2 AT770 V123,MRC3 

Carbon Scrapper Set 2 CSA300   

Feeler Gauge Set 2 FBL325A BX 4 FLR 

Stick Style Tire Pressure Gauges 2 GA246 V113 

Screw Starter Phillips Tip 2 GA260A BX 4 FLR 

Tread Depth Gauge 2 GA599   

3/4" Drive Breaker Bar 1 L872RM   

Scrapper Set 2 PK500   

1/8"-1/2" Reamer 2 R120 PEG DRAW 

1/2"-1" Reamer 2 R121 PEG DRAW 

Refrigeration Wrench 2 R404   

1/2" Drive Long Handle Ratchet 2 SL832 MRA3 

QC2FR75 TORQUE WRENCHES Qty 3  1   2 on U112, 1 MRA3 

Sandyjet Abrasive Sand Blaster 1   3RD FLOOR 

Genie Lift Truck, QTY 2 1   3RD FLOOR Bay 2  

Alcatel Vacuum Pump qty2 1   back wall 

12 FT extension Ladders Qty 2 1   Bay 2 bot level 

Louisville Ladder /ramp  1   Bay 2 bot level 

6' Fiberglass Ladder, 6JJ82 1   Bay 2 bot level 

28 ' Ladder 3W140, Qty 2 1   Bay 2 bot level 

MRV Fuel Tank 1   Bay 5 

12' Cotterman Ladder 1   bay 5 

4 ' Cotterman Ladder 1   bay 5 

Microair Vacuum System 1   bay 5 

Tractmax hepa Vacuum 1   bay 5 

Wesco Lift Dolly, DPL-54-2222 1   Bay 5 

Rolling Bin Carts 1   Bay 5 

Lincoln electronic meter assy, quarts, 6WB36 1   Bay 5  

Ridgid KJ-99 Jack Stands qty 2 1   bay 5  

3/4 ton Wheel Dolly ATD-7227 1   Bottom Floor 

Wire Spool Spindle Rack 1   bottom floor 

Pipe Rack 1   bottom Floor 
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Yellow containment Drums 55 gallon 1   bottom Floor 

Black 4 way special pallets 100ea 1   bottom floor 

Yellow Battery Containment pallet 1   bottom floor 

Orange Pallet Grabber 1   Bottom Floor 

Carpet Loader Attachment for Forklift  1   Bottom Floor 

Lift Table 2500 # capacity, qty 3  1700 ea 1   bottom floor 

Yellow lift table, needs cord replacement 1   bottom floor 

8 FT Loading Ramp walkway 1   bottom floor 

Speed Scrub 2601 Power Floor Cleaner 1   bottom floor 

Saber WINDSOR Floor Cleaner 1   bottom floor 

Large Capacity Plastic Liquid storage Tank 1   bottom floor 

Yellow Lift cage for Forklift 1   bottom floor 

Ridgid Tristand 1/8 to 6 n460 1   Bottom Floor 2nd  Isle   

Yamaha 4D4600 Gas Generator 1   
Bottom floor 2nd  Isle 
Back   

36" floor Fans Qty 3 used fair 400 ea 1   Bottom floor 2nd isle back 

Uline Hand Stretch wrapper Model h-88 Qty3 1   Bottom Floor Ist Isle Back 

Programmable Logic Controller, plc guide switch 1   elecroom 

Ridgid Battery operated Sawsall 1   elecroom 

Portable Scunsi Steam machine 1   elecroom 

SPECTOLINE EPROM Eraser  1   LB 

Streppel Glasfaser 110 vac 1   LIB 

Dewalt Cordless rt angle drill kit, DW960 1   LIB 

Ridgid cordless rt angle drill, R82233 1   LIB 

Amp Crimper, 59824-1 1   LIB 

AF8 VEAM CRIMPER 1   LIB 

Pyle National crimping tool kit 1   LIB 

Litton Veam Connector assy kit dmc2 qty 2 1   LIB 

RYCOM 3111A Selective Voltmeter, QTY 2 1   LIB,T129 

Tektronix P5200 HIGH VOLTAGE Probe 1   LIB 

Mitoyo Caliper 505-705 1   LIB 

MITOYO CALIPER 2904F 1   LIB 

Dial Indicator, chicago dial 1   LIB 

AMP Crimper f0026 1   LIB 

AWS PSI- 8031 Indicator 1   LIB 

Burndy HYTOOL M8ND Crimper 1   LIB 

Fluke Current Transformer 801600a 1   LIB 

Textronics probe, P6113B 1   LIB 

FLUKE 850/1300 FIBER OPTIC SOURCE 1   LIB 

Fluke 52 Thermometer 1   LIB 

FLUKE 85 MULTIMETER(replaced with 87) 1   LIB 

FLUKE 23 MULTIMETERS QTY 3(replaced with 177) 1   LIB 

Sencore Capacitor inductor Analyzer lc76 1   LIB 

Simpson Sound Meter System 886-2, type 2 1   LIB 

NOYES MLP MULTIMODE LIGHT PACK 1   LIB 

Anritzu Spectrum Analyzer mp 1550a 1   LIB 

General Radio capacitor decade Box 1   LIB 
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Yokogawa 2786 Decade Resistance Box 1   LIB 

Proto Torque Wrench, 6006a 10-80 ft 1   LIB 

proto Torque Wrench, 6003 PB 10-100 ft 1   LIB 

Snap-on flex head torque Wrench TQFR250 1   LIB 

MONARCH RPM GUN 1   LIB 

SNAP-ON TORQUE QC1R50 1   LIB 

SNAP-ON TORQUE QT1R50 QTY 2 1   LIB 

SNAP-ON TORQUE WRENCH, QD1R50 1   LIB 

SNAP-ON TORQUE WRENCH, QC1200 1   LIB 

PROTO TORQUE WRENCH 6062A 1   LIB 

GRAPHTEC Thermal array Chart Recorder, WR 8000 1   LIB 

Snap-on QC5R1000 Torque Wrench 1   LIB 

Electro Physik Thickness Gauge, Minitest 600 1   LIB 

Tire Cage 1   Loading Dock 

Skidmore Wilham Calibration Tool 1   Mechroom 

Kar Products Hardware storage Cabinets 1   mechroom 

Bird, Digital Power Meter, model  5000ex 1   MECHROOM CAB 

Battery tester 6/12/ volt  1   MECHROOM CAB 

Guidewheel Assy Fixture, 6D55460G01 1   MECHROOM FLOOR 

QC3R250 TORQUE WRENCH 1   MRA3 

Long QCR250 TORQUE WRENCH 1   MRA3 

QCR600A Torque Wrench 1   MRA3 

pneumatic Calking Gun 1   MRC4 

Dayton Wet/dry Vacuum model # 1D456D 1   PDS Room 

black Rolling Cart, 3 shelf Bretford 1   PDS Room 

10 ft Ladder fiberglass Model # FS1510 1   PDS Room 

8 FT fiberglass ladder 1   Pds Room  

Green flat Hand Cart 2 x 4, qty 2 1   PDS Room, by spools 

System Drawings, 1 Pallet,  1   SF1307 

Extra Metal shelving units, 1 Pallet 1   SF1415  

AQUAWORKS Parts Cleaning Machines 1   shop floor 

2 shop fans 24"  1   shop floor 

10' Ladder M7110-1 type 1A 1   STOREROOM 

Uline Banding Cart and tools 1   Storeroom  

Forklift Extensions, 8 FT, 6XX16 1   Storeroom back wall 

Fire Safety Cabinets Qty 4  1   
storeroom, Janitorial, BAY 
5 

Air Operated Calking gun 3M BP 480-85 MIX PAC 1   Storreroom back shelf 

Spectroline DC-3300A Eprom/waiver Eraser 1   T126 

Tektronix 314 storage Oscilloscope 1   T126 

Astromed MT9500 Chart Recorder 1   T128 

HP 6274B DC Power Supply 1   T128 

Lambda LRA-17 Rack Power Supply 1   T128 

Milwaukee Mag Drill, 1   Tool crib cage floor 

Craftsman 150 psi 3 hp 4 gal air compressor 1   Tool crib cage floor 

Portatorch, Lincoln 1   toolcrib floor 

Dayton Battery Charge 40/2 amp 1   toolcrib floor 
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battery powered grease gun, Lincoln 1   toolcrib floor 

48 " Straight Edge Qty 2 1   toolcrib wall 

MEASURING DISTANCE WHEEL, Lufkin  1   top shelf toolcrib 

BEX bluepoint BEX13 Bolt Extractor Set 1   U113 

LCD Vacuum Gauges model 69070, qty 2  1   U115 

Freon Leak Detector 1   U115 

Hydraulic Rivet Gun 1   U118 

Hole saw Kit, Westward 4wx60 1   U118 

Electric Winch3VJ64 1   U119 

4 TON HYDRAULIC RAM SET 1   U119 

Chain Hoist 3 ton 1   U119 

Vari speed Jigsaw 1   U120 

6" DIAL Calipers, nsk 1   U122 

Starett Micrometer model 230p, QTY 2 1   U122,,MRA1 

Hilti Hammer DrillsTE6A, QTY 2 1   U125 

HILti Hammer DrillsTE15, QTY1 1   U125 

Portable Variable band saw Milwaukee 1   U126 

1/4" Die Grinder Milwaukee 1   U128 

Greenlee Hydraulic Knockout Set 7506, 1/2 - 2" 1   U130 

Hilti Hammer Drill TE 55 1   U130 

David White auto level 1   U131 

Tripod, David White mod 9045 1   U131 

Measuring stick, David White 1   U131 

PLS-5 Lazar Level 1   U131 

Audio Visual VOLTAGE Detector, Salisbury 1   U132 

Mag Drill, Hougen rotor broach 1   U133 

ULTRA -LOK self Ratcheting Lifeline & Harness, QTY 3 1   U134    

Tie Downs 3kn70, qty 6 1   U134 

Cross Needle SWR and power meter cn-103l 1   V101 

Diode removal tool, 577B060H33 1   V103 

Radius Rod end removal tools qty 2 1   V103 

Submersible pump 5RV54 1   V119 

Extech Lazer photo/contact Tachometer 1   V122 

Transfer pump, 6Y881 1   V125 

Dewalt Grinder 4 1/2 " 1   V128 

Special Seismic tool Measuring Kits, qty 2 1   V129 

Complete Mechanics tool Sets with  tool box QTY 46 1   shop floor 

Toyota Sitdown Forklift, Propane op. 1   1st Floor 

Fluke 179 multimeter 1   JROW 

OUTDOOR STORAGE SHED 1   BY CARWASH 

OIL HEATER 1   CONFERENCE ROOM 

Honda E2000 Portable Generator  1   shed 

Carpet Loader Attachment for Forklift  1   bottom floor 

Station Platform Doors, Qty 3 1   bottom floor 

EMERGENCY Platform Door, Qty 1 1   bottom floor 

Interior vehicle side panels, qty 4 1   bottom floor 

Vehicle gutter panels, qty 3 1   bottom floor 
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vehicle doors, qty 5 1   bottom floor 

vehicle wheel covers, qty 3 1   bottom floor 

vehicle door lever arms, qty 3 1   bottom floor 

ALL Thread rods, 1 pallet 1   bottom floor 

Aluminum Scrarf plates, qty about 10 1   bottom floor 

temporary trip stops , qty 2 1   bottom floor 

6 boxes of u strut channel, beeline BFP22-120 1   bottom floor 

5 CABLE TRAYS 1   bottom floor 

UTICA, ts-100  Torque limit Screwdriver, mc 8554a25 1   victor 

MCARR Digital torque wrench,CD2250A 5274a11 1   VICTOR 

mcarr Digital torque wrench,CD280fr 5274a12 1   victor 

mcarr proto Hex Bit Ball Set 7 pc 1   Victor 

AMP PRO CRIMPER, 90869-1  QTY 2 1   VICTOR 

AMP EXTRACTION TOOLS, 318831-1 QTY 2  1   VICTOR 

Daniels SAFE T Cable tool, SCT323 1   ERIC 

UNION SWITCH RELAY TEST STAND, PN150,PN250 1   ALFREDO 

UNION SWITCH RELAY TEST STAND, GRS B1 1   ALFREDO 

Xantrex Power Supply, model # XDL56-4P 1   JEFF 

RAD Torque Machine, model RAD 550SL 1   shop floor 

Micro-Ohmmeter, model# LOM-510A 1   JEFF 

Vericom Brake rate Tester 1   Eric 

Tyco Electronics Die Crimp# 2 for large Crimper 1   shop floor 
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01D9867H01 SPACER SF60 2 F1D 

0899363G01 CONTACT ASSEMBLY SF60 58 F1A 

09D1466H02 BOLT SF60 14 C107 

1018J06G03 REVERSER, TYPE XR-148 SF60 2 B119 

1074F75G07 AIR COMP SF60 1 SF1309 

1074F75H44 MOTOR SF60 4 I104 

1074F75H46 STL PIPE   8.00) OF .493  ID .675  OD SF60 1 B3C 

1074F75H74 SHEVE-BUSHING SF60 2 D128 

1074F75H75 FLYWHEEL ASSEMBLY SF60 3 B129 

1074F75H76 KEY (HVAC) SF60 5 E128 

1075F75H74 SHEAVE-BUSHING SF60 2 D128 

1120F19G01 PIVOT  BEARING  POST SF60 1 H103 

1120F34G02 LINK  SUPPORT POST ASSEMBLY SF60 2 H103 

1120F34H01 WASHER   4.38  X  4.38)  .375   .375  STL SF60 1 H106 

1120F34H02 LINK      13.25)    1.50  HEX  STL  BAR SF60 2 H103 

1120F58G05 DOOR STOP ASSEMBLY SF60 11 D113 

1120F58G06 DOOR STOP ASSEMBLY SF60 11 D113 

1214J17H49 KEY,  L1315 SF60 1 B102 

1252A46H04 RESISTOR   392   OHMS  .250W  1%   NA60 SF60 1 C127 

1252A46H15 RESISTOR   511   OHMS  .250W  1%   NA60 SF60 2 C127 

1252A55H29 RESISTOR   301K  OHMS  .250W  1%   NA60 SF60 1 B2D 

1252A80H21 RESISTOR   1.62K OHMS  .750W  1%   NA70 SF60 98 E118 

1253A04H01 RESISTOR     1 OHM 50W 1% SF60 3 B3B 

1253A35H06 FUSE, RADIAL PICO  1.0  AMP  .1 SF60 1 C126 

1253A44H05 TRANSISTOR   2N3715 SF60 3 E103 

1253A44H15 TRANSISTOR   2N6306 SF60 1 B3B 

1253A50H03 DIODE MR831 SF60 2 B2D 

1502F63G05 GUIDE WHEEL ASSEMBLY SF60 1 SF1305 

1502F80G05 ANTENNA ASSEMBLY SF60 6 E126 

1502F80G06 ANTENNA ASSEMBLY SF60 2 E126 

1502F97G10 WHEEL ASSEMBLY SF60 1 SF3FLR 

1503F22H08 DOOR DETAIL .094 THK SST SF60 3 B115 

177A365H01 STD SPECIAL BOLT .688) .438 HEX STL BAR SF60 6 F1D 

177A371H01 STANDARD CONNECTOR STRAP SF60 271 B1D 

177C524G33 FAST TRIP HEATER ASSY SF60 9 E103 

18D9633H01 LS/BS CONTACT  .62 LG COPPER EXTRUSION SF60 211 F1C 

1911F98G02 FILTER RETAINER SF60 1 D105 

1911F98H01 FILTER RTNR 66.00 X 1.38) .063 THK SF60 1 D105 

1912F04G05 SHIM PACK SF60 5 B105 

1912F75H33 TUBING 150.00) OF .402 ID X .500 OD SF60 21 SF1400 
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1913F14G02 MODIFIED MOUNTING BRACKET SF60 1 F103 

1913F14G03 MODIFIED MOUNTING BRACKET SF60 27 F106 

1913F14G05 MODIFIED MOUNTING BRACKET SF60 19 F106 

1913F14H01 MTG BRACKET  1) SIGNAL RAIL SF60 11 F118 

1913F14H03 ROD 2.00) OF 1.000 DIA SST SF60 8 I121 

1913F14H05 SHIM SF60 12 C122 

1913F14H06 MTG BRACKET  1) LOCK PIN SF60 2 F118 

1913F14H12 SHIM .06 THK SF60 112 F1B 

1999E56G01 FLEXIBLOK ATC CRADLE SF60 1 T117 

1999E63G02 DRAFTGEAR SF60 1 SF1401 

1999E63H01 ELECTRICAL COUPLER HEAD ASSEMBLY SF60 1 H114 

1999E63H02 MECHANICAL COUPLER HEAD ASSEMBLY SF60 1 SF1401 

1999E63H03 CLAMP ASSEMBLY SF60 2 G1F 

1999E67G01 RELAY LOGIC CRADLE SF60 2 T115 

1A96918G01 STD. UMC CONTRACTOR SHUNT AT ASSEMBLY SF60 11 B2F 

1A96920G01 STD. UMC CONTACTOR INTERLOCK FINGER SF60 133 B1D 

1A96924H01 STD FIBRE BUSHING,  L AND B SWITCH CONTACTOR SF60 22 F1C 

1A96932H01 STD. CARRIAGE BOLT .375-16 X 2.00 SF60 5 F1C 

1A96932H02 STD. CARRIAGE BOLT .375-16 X 6.75 SF60 3 B2C 

1A96975H01 STD. CRIMP WASHER .562 X .32) SF60 223 B1D 

1A96977H01 STD. SPACER  4.75)  .39  ID X .50  OD SF60 3 C112 

1A97347G01 cabinet power supply wire harness SF60 1 T123 

1A97462792 FUSE 5A SF60 12 G1B 

1A97462793 THERMAL PAD SCR SF60 1 G106 

1A97462794 THERMAL PAD SCR SF60 1 G1B 

1A97462799 FUSE  100 AMP SF60 2 G1B 

1A97462801 FUSE 600V SF60 8 G1B 

1A97462802 CAP MET FOIL SF60 1 G106 

1A97462804 SCR MODULE SF60 2 G1B 

1A97599H04 STATIC RAM CARD 24MB SF60 1 A111 

1A97601H01 SECOND SERIAL PORT CABLE AND KIT SF60 1 A101 

1B37249H01 SUPPORT   (POWER FEED ASSY) SF60 31 F104 

1B37424H09 DIODE ASSEMBLY 25A 200 PRV  DA-180 SF60 1 C111 

1B38387H04 : CLOSE MONITOR SWITCH MOUNTING BRACKET SF60 11 G107 

1B38616H06 CAPL TAG .020 THK SF60 35 t100 

1B38648H03 STD  LAMINATED  COVER   1.87  X  1.25 SF60 243 H1B 

1B38681G03 DIODE ASSEMBLY SF60 3 B3A 

1B38681G04 DIODE ASSEMBLY SF60 6 B2D 

1B38766G02 AUDIO MATCHING TRANSFORMER (24 WATT) SF60 2 C128 

1B38895H01 SPEED SENSOR SF60 11 C106 



Appendix E - Spare Parts 

Item Description Storeroom 
Current 
Balance 

Default 
Bin 

 

AIR-600 (2-17) Appendix E - Page 14 of 75 Ct # 50175, April 2, 2019 

1B38940H02 DOOR CONTACT MOUNTING ANGLE SF60 34 G1A 

1B38940H03 DOOR CONTACT SF60 2 G1B 

1B38971G01 28 PIN PROGRAMMED EPROM ASSEMBLY SF60 11 A123 

1B38971G02 28 PIN PROGRAMMED EPROM ASSEMBLY SF60 11 A123 

1B38995G01 SHOE ASSEMBLY (COPPER) SF60 612 H109 

1B38997G01 SHOE HOLDER ATO SUB-ASSEMBLY SF60 1 H101 

1B39122H01 DUST SEAL DRIVER SF60 1 D125 

1B39166G01 2 SLOT VME J2 BACKPLANE ASSEMBLY SF60 1 D112 

1B39300H01 LABEL VEH ATP CPU BOARD G01 SF60 14 H101 

1B39300H03 LABEL VEH ATP CPU BOARD GO2 SF60 6 H101 

1B39313H01 ROD .313 DIA AL SF60 1 B3B 

1B39315H01 GUIDE NYLON-GP TYPE 6/6 SF60 8 B3B 

1B39415G01 MOUNTNG BLOCKS SF60 5 C107 

1B39673H01 SENTRONIC VALVE (PAV) SF60 3 B1F 

1B39824G02 RESISTOR ASSEMBLY SF60 3 C122 

1B39825G02 CAPACITOR ASSEMBLY SF60 2 F1C 

1B39832G01 LINE  FILTER  CABLE  ASSEMBLY SF60 1 E112 

1B39835G01 DC  POWER  CABLE  ASSEMBLY SF60 1 E112 

1B39836G01 ATO SHOE HOLDER SUPPORT ASSEMBLY SF60 13 H101 

1B39837G01 POWER SHOE HOLDER SUPPORT ASSEMBLY SF60 1 C101 

1B40132H02 KEEP HANDS AND BAGGAGE CLEAR DECAL SF60 4 B3D 

1B40158H01 POWER  RAIL ELONGATED  COVER  12'' SF60 224 G122 

1B40160H01 POWER RAIL ELONGATED COVER 6" SF60 141 G127 

1B40161H01 GROUND RAIL ELONGATED COVER 6" SF60 223 G126 

1B40194G03 RESISTOR ASSEMBLY SF60 2 C122 

1B40194G04 RESISTOR ASSEMBLY SF60 2 F1C 

1B40194G05 RESISTOR ASSEMBLY SF60 3 F1C 

1B40194G06 DIODE ASSEMBLY SF60 2 D121 

1B40194G07 VOLTAGE REGULATOR ASSEMBLY SF60 2 B2D 

1B40194G10 RESISTOR ASSEMBLY SF60 2 C128 

1B40194G11 RESISTOR ASSEMBLY SF60 2 C122 

1B40194G13 DIODE ASSEMBLY SF60 4 F1C 

1B40194G18 RESISTOR ASSEMBLY SF60 14 B1F 

1B40418G01 PROHIBIT ZONE KEY SWITCH ASSEMBLY SF60 3 F1A 

1B40555H02 WINDSHIELD WASHER EXTENSION SF60 31 E106 

1B40556H01 DECAL  .002  THK MYLAR SF60 29 B3D 

1B40765H02 GAS SPRING, MOUNTING BRACKET SF60 31 B3A 

1B40780H01 TUBING BRACKET SF60 7 D123 

1B40811G06 CURRENT COLLECTOR CABLE SF60 312 H107 

1B40820G01 SFAA VEHICLE DYNAMIC GRAPHICS ASSEMBLY SF60 1 SF3WAL 
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1B40820G02 SFAA VEHICLE DYNAMIC GRAPHICS ASSEMBLY SF60 1 T115 

1B40820G03 SFAA VEHICLE DYNAMIC GRAPHICS ASSEMBLY SF60 5 B129 

1B40820G04 SFAA VEHICLE DYNAMIC GRAPHICS ASSEMBLY SF60 1 SF3WAL 

1B40888G01 RELAY ASSEMBLY SF60 3 D121 

1B41046H01 MDR RADIO 18-32  VDC  MODIFIED SF60 1 A118 

1B41300H01 TRIP SHAFT KIT SF60 2 B3C 

1B41300H02 UPPER STUD ASSEMBLY SF60 3 F1G 

1B41300H03 LOWER STUD ASSEMBLY SF60 3 F1G 

1B41300H04 ELECTRICAL OPERATED MECHANISM SF60 3 F1H 

1B41300H05 SHUNT TRIP ASSEMBLY SF60 3 F1G 

1B41300H06 SHUNT RELEASE ASSEMBLY SF60 2 F1G 

1B41300H07 ANTI- PUMP RELAY SF60 3 F1F 

1B41300H08 SPRING CHARGE MOTOR KIT SF60 3 F1G 

1B41300H09 BUSSMAN TYPE FNQ-R FUSE, 2A,  6 SF60 6 F1B 

1B41300H10 RATING PLUG, DIGITRIP T-10 SER SF60 3 F1B 

1B41300H11 RATING PLUG, DIGITRIP T_10  SERIES SF60 1 F1B 

1B41300H12 RATING PLUG, DIGITRIP T_10 SERIES SF60 1 F1B 

1B41300H13 RATING PLUG, DIGITRIP T_ 10 SERIES SF60 2 F1B 

1B41300H14 FUSE, CLASS J, FAST ACTING, 3A, 600V SF60 6 F1B 

1B41300H15 BUSSMAN TYPE FRS FUSE, 20A,  60 SF60 6 F1B 

1B41300H16 DIGITRIP,  510  LSI SF60 2 F1G 

1B41300H17 DIGITRIP,  510  LS SF60 3 F1G 

1B41300H18 BUSMAN TYPE FNQ FUSE, 10A,  50 SF60 2 F1B 

1B41300H19 BUSSMAN TYPE FNQ-FUSE, 6A.500 SF60 5 F1B 

1B41300H20 FUSE, 1A  CLAS  J SF60 7 F1B 

1B41301H02 THERMOSTAT SF60 2 F1F 

1B41301H03 HEATER SF60 5 F1F 

1B41302H01 CUTLER HAMMER CONTROL RELAY, 1 SF60 4 F1E 

1B41302H02 TIME MARK VOLTAGE  SENSING RELAY SF60 8 F121 

1B41302H03 CUTLER  HAMMER  MOLDED CASE CIRCUIT BREAKER SF60 1 F119 

1B41302H04 CUTLER HAMMER  MOTOR OPERATION SF60 2 F1H 

1B41302H05 CUTLER HAMMER MOLDED CASE CIRC SF60 2 F1A 

1B41302H06 GOULD TIME DELAY FUSE.600V.1 SF60 14 F1B 

1B41303H01 C-H 240VAC  RELAY SF60 1 F1C 

1B41303H02 C-H 240VAC  REVERSING CONTACTOR SF60 1 F1E 

1B41303H03 ITI VOLTAGE  TRANSFORMER  600V/120V SF60 2 F118 

1B41303H04 BUSSMAN TYPE FQN-R FUSE, 2A,  6 SF60 6 F1B 

1B41303H05 ITI  VT,  5O  VA,  600/120 SF60 3 F1F 

1B41303H06 OHMITE  RESISTOR,  1000  OHM,  175 SF60 2 F121 

1B41303H07 HONEYWELL THERMOSTAT,40-80 DEGREE  F SF60 1 F121 
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1B41303H08 SPACE  HEATER,  250-375W/125V-95 SF60 1 F121 

1B41303H09 CSM  CUSTOMER  SUPPLIED  MATL (VITAL RELAYS) SF60 1 F118 

1B41303H10 15A/ 1P CIRCUIT BREAKER SF60 3 F1B 

1B41303H11 10A/2P CIRCUIT BREAKER SF60 1 F1B 

1B41303H12 25A/ 1P CIRCUIT BREAKER SF60 1 F1B 

1B41303H13 15A/ 2P  CIRCUIT- BREAKER SF60 1 F1B 

1B41303H14 TIMEMARK 3 HP  MONITOR,  50VAC PH-N SF60 4 F121 

1B41303H15 C-H  E22  2 POS  SWITCH, ROTATE  90 DEGREES SF60 2 F121 

1B41303H16 BREAKER  CONTROL  SW SF60 2 F121 

1B41303H17 C-H  D15  RELAY,  120VAC SF60 11 F1E 

1B41303H18 AGASTST ON -DELAY TIMER 120V SF60 2 F1G 

1B41303H19 GE  VOLTAGE  RELAY SF60 2 F115 

1B41303H20 TIMEMARK 3 PHASE POWER MONITOR SF60 2 F1E 

1B41303H21 TIMEMARK CURRENT UNBALANCE REL SF60 2 F1E 

1B41303H22 BASLER REVERSE POWER RELAY SF60 2 F1F 

1B41303H23 IND  LT,  22MM  RESISTOR  TYPE,  12 SF60 3 F1A 

1B41303H24 BUSSMAN TYPE FNQ FUSE , 6A  500 SF60 6 F1B 

1B41303H25 CLAS J  FUSE, 3A, 600V SF60 6 F1B 

1B41303H26 LIGHTNING SECONDARY ARRESTERS SF60 4 F1F 

1B41303H27 BUSSMAN  TYPE  LPJ  FUSE ,1A,  600 SF60 12 F1B 

1B41303H28 SQUARE D CIRCUIT MONITOR SF60 1 F119 

1B41303H29 DSII  BREAKER CELL SW  3-NO,  3-N SF60 3 F1G 

1B41303H30 BUSSMAN  TYPE  FRS-R  FUSE , 20A SF60 4 F1B 

1B41303H31 CPT,56KV,600/120-240V WITH FUSE PULLER SF60 1 F118 

1B41303H32 BUSSMAN TYPE FNQ FUSE,  10A,  50 SF60 3 F1B 

1B41303H33 C-H BREAKER  150A/3P  100KAIC SF60 1 F1E 

1B41303H34 C-H BREAKER  100A/ 3P  100KAIC SF60 1 F1E 

1B41303H35 C-H BREAKER  30A/3P 100KAIC SF60 1 F1E 

1B41303H36 c-h breaker 200A/P  100KAIC SF60 2 F1H 

1B41303H37 CROMPTON VOLTAGE  RELAY, 120VAC SF60 3 F1F 

1B41303H38 3HP  CURRENT  TRANSFORMER,   1000/ SF60 2 F115 

1B41303H39 CONTACK  BLOCK  FOR  D15  RELAY,  4 SF60 3 F1A 

1B41303H40 C-H  D15  RELAY,  4  N-0, 120VAC SF60 3 F1E 

1B41303H41 GRF RELAY,  1-12A, ELECTRIC  RESET SF60 1 F121 

1B41303H42 GFR SENSOR, 1-12A, 5.5 DIA SF60 1 F1G 

1B41303H43 AGASTAT TIMER (64GFS) SF60 6 F1E 

1B41303H44 CONTACT  BLOCK  FOR  D15  RELAY SF60 1 F117 

1B41303H45 D15  RELAY  ON/OFF  DELAY  TIMER  M SF60 1 F1B 

1B41303H46 DSII - 516 SF60 1 SF1104 

1B41303H47 DS11-508 SF60 1 SF1104 
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1B41304H01 AGASTAT TIME DELAY RELAY SF60 3 F120 

1B41304H02 BREAKER GHC 1 POLE 15A SF60 4 F1E 

1B41304H03 1B41304H03 SF60 2 F1F 

1B41304H04 CAP  TRIP  DEVICE  120VAC SF60 4 F1A 

1B41304H05 DIODE  400V  PRV  40A SF60 4 F1D 

1B41304H06 RELAY MG-6  125V  DC,  OPEN  EL  RS SF60 2 F1F 

1B41304H07 THERMOSTAT, FIXED 110  F/ 43.3 SF60 1 F1D 

1B41304H08 S-D  RELAY 2120V/ 60HZ, DPDT,  12 SF60 3 F1F 

1B41304H09 CT  600:5  C100 SF60 3 F118 

1B41304H10 FUSE 15.5KV  0.5  E SF60 6 F110 

1B41304H11 PULL FUSE  3  POLE  30A SF60 1 F1D 

1B41304H12 FUSE   6A  CONTROL SF60 1 F1B 

1B41304H13 MOC, 9-P, 5A-4B CONN  ONLY SF60 3 F120 

1B41304H14 ARRESTER, 9KV STATION CLASS SF60 6 F120 

1B41304H15 VOLTAGE XFRM,VIZ-11,  7200-120V SF60 3 G128 

1B41304H16 36W   BREAKER  RAMP  ASSEMBLY SF60 1 F129 

1B41304H17 RAIL CLAMP, VCP-W SF60 2 F110 

1B41304H18 TEST JUMPER,  TEN CONDUCTOR  VCP SF60 1 F110 

1B41304H19 E22 BULB REMOVAL TOOL SF60 3 B3C 

1B41304H20 BREAKER 150 VCP  W  500  1200A SF60 3 SF1113 

1B41304H21 SNUBBER-  5  OR  15 KV 1200A MAIN SF60 2 F1F 

1B41305H01 125VDC / 120VDC SPRING CHAEGING MOTOR SF60 1 F110 

1B41305H02 125VDC / 12VDC SPRIING RELEASE COIL SF60 1 F1D 

1B41305H03 120VAC ANTI-PUMP  Y  RELAY SF60 1 F110 

1B41305H04 MOTOR CUT -OFF SWITCH SF60 1 F1D 

1B41305H05 POSITION SWITCH SF60 1 F1D 

1B41305H06 AUXILIARY  SWITCH SF60 1 F1D 

1B41305H07 FASTENER KIT SF60 1 F1D 

1B41305H08 RECTIFIER  ASSEMBLY SF60 5 F1D 

1B41305H09 1200A  PUSH  ROD  ASSEMBLY SF60 1 F110 

1B41305H10 1200A PRIMARY  CONTACT  ASSEMBLY SF60 6 F110 

1B41306H01 BRK CONT SW 14 1C, 1T N0N-PULL SF60 2 F1G 

1B41306H02 F22  CONTACT  BLOCK  1NC SF60 4 F1A 

1B41306H03 IND  LT  D22  GREEN  48V SF60 2 F1A 

1B41306H04 IND LT  F22  RED  48V SF60 8 C111 

1B41306H05 REL  LOR-24, 125VDC,  4A/4B, 2-S SF60 2 F1H 

1B41306H06 RESISTOR  40200HM  5W SF60 2 F1D 

1B41306H07 SWITCH W2,  2 POSITIONS,  8 POLE SF60 3 F1H 

1B41306H08 SWITCH W2,  2 POSITIONS, 8 POLE SF60 1 F1H 

1B41306H09 BE1-27/59,  1HP,55-160VAC,  125V SF60 1 F120 
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1B41320H02 FUSE  50 AMP SF60 2 G1B 

1B41320H04 SCR 3 PHASE BRIDGE SF60 2 G105 

1B41320H05 THERMAL PAD SF60 1 G106 

1B41320H06 FUSE SUBMIN SF60 5 G1B 

1B41320H12 CAP SF60 2 G106 

1B41320H13 IGBT DUAL SF60 2 G1B 

1B41320H15 FUSE 2-12A SF60 8 G1B 

1B41320H18 PWB TRANSIENT SF60 2 G105 

1B41320H19 PWB RECTIFIER DRIVE SF60 1 G105 

1B41320H20 PWB POWER SUPPLY SF60 2 G105 

1B41320H21 PWB UPS SF60 2 G105 

1B41320H22 PWB SBS DRIVE SF60 3 G105 

1B41320H23 PWB POWER BOARD SF60 1 G105 

1B41320H24 PWB PWR BOOSTER SF60 1 G105 

1B41320H25 PWB DISPLAY BOARD SF60 2 G105 

1B41320H26 FUSE 500V SF60 2 G1B 

1B41320H31 IGBT DUAL SF60 1 G1B 

1B41320H32 PWB INV. DRIVE SF60 1 G105 

1B41320H33 PWB ASSY SF60 1 G105 

1B41320H34 FUSE 70A  600V SF60 3 G1B 

1B41320H35 PWB ASS'Y  RECTIFIER DRIVE SF60 1 G105 

1B41343H01 LOCK CAM SF60 51 B3A 

1B41546H01 RAIN GUTTER  .12  THK  SST SF60 1 F121 

1B41752H01 WASHER, TEARDROP,KEYED SF60 159 H1B 

1B41784H01 PILOT OPERATED CARTRIDGE CHECK, (VALVE CHECK) SF60 2 C123 

1C40468H04 CAM .63) 7.00 DIA SF60 4 C107 

1C40480H01 STD. CONTACT  ARM  .625)  BRONZE SF60 22 B1D 

1C40483G15 RESISTOR TUBE RIBFLEX   7.5 OHMS SF60 11 C122 

1C40540G01 AIR COMPRESSOR - GENL ASSEMBLY SF60 1 SF1400 

1C40540H24 TUBING  .250  OD  COP SF60 73.5 B115 

1C40570G04 SWITCH AND REPLACEMENT PARTS SF60 1 C117 

1C40570H02 REPLACEMENT BLOCK SF60 2 B2B 

1C40570H04 REPLACEMENT HEAD SF60 2 C118 

1C40591G01 STD. BLOWOUT COIL AND ARC HORN SF60 4 F1C 

1C40601H03 PLYMETAL PNL .750 THK SF60 1 BOTFLR 

1C40624G02 6U  SIDEPLATE  ASS'Y. SF60 1 I121 

1C40634H01 STD. ACR HORN 2.218)  .063  THK SF60 58 F1B 

1C40676H01 Bracket Bearing SF60 15 B2F 

1C40743H03 STRIKE PL  5.25 X 1.25) .25 THK DELRIN SF60 51 B2C 

1C40743H04 STRIKE   PL   5.25 X 1.25).25 SF60 31 B2C 
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1C40807H01 ADAPTER BRKT 4.00 X 3.00 X .25 THK WALL SF60 5 D127 

1C40811113 BRACKET ASS'Y BUMPER SF60 21 G1D 

1C40811117 TUBING SF60 9 C112 

1C40811120 BRACKET ASS'Y MTG  (R. H.) SF60 2 C112 

1C40811121 BRACKET ASS'Y MTG (L.H.) SF60 3 D116 

1C40811122 SLIDE ASS'Y - DOOR (L.H.) SF60 4 D106 

1C40811124 WAHSER - THRUST SF60 21 D106 

1C40811125 NUT - LOCKING 1/ 2-13 SF60 21 D106 

1C40811126 BRACKET PIN ASS'Y SF60 4 D106 

1C40811127 SPRING - DOOR SLIDE SF60 9 B116 

1C40811128 LOCK WASHER CTSK  EXT.  3/8 SF60 18 B3A 

1C40811129 SCR  FLT  HD HX  SOC.  3/8 - 16X1.50 SF60 21 B3A 

1C40811130 WSHR PL 5/16-.875 O.D.X.065 THK. SF60 21 D106 

1C40811131 NUT HEX LK. 5/ 16-18 SF60 21 D106 

1C40811151 box and cover assy SF60 4 D111 

1C40811152 CABLE AND HANDLE ASSY SF60 8 B2C 

1C40811153 GROMMET SF60 16 C110 

1C40811154 THIMBLE SF60 23 B2A 

1C40811155 CLAMP SF60 21 C110 

1C40811161 MAGNET SF60 5 B3A 

1C40811162 MAGNET CASING SF60 11 C110 

1C40811174 CLIP SF60 27 B115 

1C40811175 RIVET SF60 111 B2A 

1C40811177 RELAY SF60 11 E118 

1C40811H02 MOTOR AND GEAR HOUSING ASS'Y SF60 4 G104 

1C40811H07 SWITCHLEVER (LS switch) SF60 89 B2E 

1C40811H19 SWITCH SNAP ACTION SF60 9 B2C 

1C40811H20 BUMPER SF60 21 G1D 

1C40811H21 WASHER, INSULATED SF60 1 G101 

1C40811H22 WASHER, CUP SF60 1 G101 

1C40811H23 RES ADJ 100W 10% 5 OHMS SF60 6 B2B 

1C40811H27 RING RET EXT SF60 47 D121 

1C40811H28 RES ADJ 100W 10% 10 OHMS SF60 12 B2C 

1C40811H29 RES ADJ 100W 10% 20 OHMS SF60 6 B2C 

1C40811H30 WASHER PL 1/4-.562 OD X .049 THK SF60 111 B3C 

1C40811H39 SCR HX HD CAP 1/ 4-20X.75 SF60 111 B3A 

1C40811H50 PIN ROLL .125X1.25 SF60 41 G1C 

1C40811H54 SCREW, SLOTTED. .190-32 X 4.38 SF60 1 G101 

1C40811H55 LOCKWASHER, EXTERNAL, .190 SF60 1 G101 

1C40811H61 SPACER SF60 1 G101 
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1C40811H62 SEAL ASS'Y OUTPUT SHAFT SF60 11 H101 

1C40811H63 VARISTOR ASS'Y SF60 5 B2D 

1C40811H64 RECTIFIER ASS'Y SF60 6 D102 

1C40811H70 NUT HEX LK CROWN 1 /4-20 SF60 111 B3C 

1C40811H71 BRACKET ASS'Y BUMPER SF60 7 B3C 

1C40811H75 TERM RING TNG #8  16-14AWG SF60 111 H1C 

1C40811H76 CLIP SPEED SF60 145 B2A 

1C40811H89 SLEEVE  - RETAINING SF60 77 B2A 

1C40811H90 COLLAR - SHART SF60 95 B2A 

1C40811H91 SCR  SLT SET CUPPT  8-32X.188 SF60 751 B1E 

1C40811H98 MOTOR AND GEAR HOUSING ASS'Y SF60 1 G121 

1C40821H01 YOKE LOCK   21.00)  4.00 X .50 SF60 2 I108 

1C40822H01 PULLER INSERT 1.25) 4.00 x.75 THK STL SF60 54 I108 

1C40824G01 PINION SEAL DRIVER SF60 1 I107 

1C40848H04 TUBING SHRINK  .375  ID  BLK/YEL STRIP SF60 1 H100 

1C40861H49 INTERLOCK SEAL SF60 99 G109 

1C40936H03 BRACKET 6.88 x 7.00) .50 THK, TRIP STOP SF60 11 C127 

1C40937G03 CONNECTOR ASSEMBLY SF60 7 C128 

1C41211G01 SWITCH BRACKET SF60 11 B2A 

1C41211G02 switch bracket SF60 4 B2A 

1C41212H03 CONTACT BRACKET 2.25 X 1.71) SF60 25 B2A 

1C41212H04 CONTACT BRACKET  2.25 X 1.71 SF60 27 B2A 

1C41229H01 CONTACT SWITCH 1) SF60 11 B2B 

1C41229H02 CONTACT SWITCH 1) SF60 1 B111 

1C41229H03 CONTACT BLOCK  1) SF60 13 B2A 

1C41264H02 BOTTOM PLATE 3.250 SF60 267 SF3WALL 

1C41332G02 EMERGENCY TELEPHONE SIGN WITH BRAILLE SF60 6 B3D 

1C41333G02 FIRE EXTINGUISHER PANEL SF60 11 D105 

1C41362H02 AUTOLOCK SOLENOID SF60 14 G112 

1C41448H01 SWITCH - PRESSURE WAVE SF60 2 B2B 

1C41537H01 Current Transformer SF60 2 D101 

1C41547H01 EXTRUSION - SENSITIVE  EDGE SF60 4 D115 

1C41547H02 FITTING, MINITURE NYLON CONNECTOR SF60 9 H100 

1C41548H01 TUBING, PRESSURE  SWITCH SF60 287 H100 

1C41710H01 EL BREAKER  2 POLE SF60 2 B3C 

1C41712G01 EVAPORATOR COVER  LATCH  STRIKER SF60 8 B1E 

1C41773G07 ANTENNA INSTALLATION SF60 3 D119 

1C41821H01 PRESSURE REGULATOR SF60 19 C121 

1C41821H04 REPAIR KIT FOR REGULATOR SF60 8 C121 

1C41830H01 AD-9 AIR DRYER SF60 2 E110 
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1C41830H03 DESICCANT CARTIDGE SF60 45 C120 

1C41830H05 PURGE VALVE MAINTENANCE KIT SF60 29 B121 

1C41830H06 24 VOLT HEATER AND THERMOSTAT ASS'Y SF60 3 C121 

1C41830H16 PURGE VALVE ASSEMBLY SF60 11 E110 

1C42587H10 terminator shield, with lead SF60 555 I102 

1C42599G01 air compressor electrical assy SF60 5 E128 

1C42600H01 SPRT  PLATE  4.70 X 3.50)  .18 SF60 1 I102 

1C42604G01 AIR COMPRESSOR CONNECTOR ASSEMBLY SF60 4 B2F 

1C42642G01 DIODE ASSEMBLY SF60 1 E103 

1C42642G02 DIODE ASSEMBLY SF60 11 E128 

1C42654159 Connector Bayonet RCPT 54 SF60 1 I101 

1C42654H01 CONTACT, PIN,  TYPE  16, AWG  18-16 SF60 169 H1C 

1C42654H04 CONTACT, PIN,  TYPE  16, AWG 24-20 SF60 151 H1C 

1C42654H05 contact pin, type 16 awg 20 SF60 181 H1C 

1C42654H08 CONTACT, SOCKET, TYPE 16, AWG 18 - 16 SF60 111 H1C 

1C42654H13 CONTACT,SOCKET,TYPE, 16 AWG SF60 95 H1C 

1C42654H14 CONTACT , SOCKET,TYPE  16, AWG  14-12 SF60 95 H1C 

1C42654H23 CONTACT,SOCKET,TYP E 12,AWG 18-16 SF60 41 A121 

1C42813225 CONNECTOR, BAYONET, RCPT, 17 POS. SF60 8 G1A 

1C42813226 CONNECTOR, BAYONET, PLUG, 17 POS, SOCKETS SF60 3 G1A 

1C42813460 30 UIN. CONTACT,SOCKET,TYPE 16S,AWG 18-16 SF60 31 I102 

1C42813H78 BACKSHELL,EXTENSION, SF60 8 G102 

1C42875H02 MOUNTING RAIL    1) SF60 2 C127 

1C43243H01 BUSHING   RECEIVER SF60 1 C106 

1C43243H02 BUSHING INSTALLER SF60 1 C106 

1C43243H03 BUSHING  REMOVER SF60 1 C106 

1C43246H01 PLATE 11.00 X 23.63 X .25 THK SF60 1 I108 

1C43432H01 VIDEO DRIVER BOARD  1) SF60 1 T112 

1C43508G01 RAIL, STRAIGHT (POWER) SF60 1 TTRACK 

1C43547H03 SCREW  #10-24 X 3/4" FHSCS SF60 123 G1B 

1C43547H06 SCREW 4-40 X 1/4 BHMS SF60 116 G1C 

1C43547H08 CABLE 5/C 22 AWG SF60 1 G107 

1C43547H10 CONNECTOR 5/C AUTOLOCK ASSY SF60 1 G107 

1C43547H12 SPACER - 5/8" O.D. X 0.201" I.D. X 1/4" SF60 21 G1C 

1C43547H14 LOCK SPRING-
1" O.D.X2.5" LEN X 7.5 COILS, AUTOLOCK ASSY 

SF60 12 G112 

1C43547H16 LOCK DRIVER BOARD ASSEMBLY SF60 65 G107 

1C43548G06 KEYSWITCH / LED ASSEMBLY SF60 11 G1G 

1C43548H04 INTERFACE CONNECTOR BOARD SF60 1 G107 

1C43805G01 RAIL  (STRAIGHT-30') SF60 41   



Appendix E - Spare Parts 

Item Description Storeroom 
Current 
Balance 

Default 
Bin 

 

AIR-600 (2-17) Appendix E - Page 22 of 75 Ct # 50175, April 2, 2019 

1C44204G01 UMC CONTACTOR SMALL ARMATURE ASSY SF60 1 B117 

1C44204G02 UMC CONTACTOR SMALL ARMATURE ASSY SF60 5 B2F 

1C44216G01 AUTOLOCK ASSEMBLY SF60 3 G114 

1C44216H08 AUTOLOCK CHASSIS SF60 2 G1B 

1C44216H21 SWITCH TAB INSULATOR, small close and lock contact pad SF60 1 G105 

1C44216H22 AUTOLOCK AUXILARY SWITCH TAB SF60 16 G1A 

1C44216H23 AUXILIARY SWITCH MOUNTING PLATE SF60 1 G108 

1C44216H24 AUTOLOCK LOCK BOLT SF60 13 G1B 

1C44274G01 IDLER AND CARRIAGE WHEEL ASSEMBLY SF60 3 G115 

1C44274H02 SHAFT - ANTIRISE ROLLER SF60 43 G1C 

1C44274H05 SCREW 5/16-18 X 1 3/4 SSS SST SF60 51 G1C 

1C44274H06 NUT 5/16-18 SST SF60 111 G1C 

1C44274H08 BUSHING BRZ 5/16 ID X 3/8 OD X 3/8 L SF60 27 G1C 

1C44274H10 LOCKWASHER 5/16 EXTERNAL TOOTH SST SF60 111 G1C 

1C44275G01 DRIVE  WHEEL AND  CARRIAGE  ASSEMBLY SF60 3 G115 

1C44275H03 SCREW 5/16" - 18 X 1 " FHSCS SF60 211 G1A 

1C44275H04 NUT 5/16" HEX SF60 211 G1A 

1C44303H08 CABLE 4 AWG 105/.0201 STRD 2KV SF60 211 0108 

1C44303H11 CABLE I/O AWG 275/ .0201 STRD SKV FLEXANE SF60 511 H114 

1C44303H13 CABLE 3/0  AWG  450 / .0201  STRD 2KV  FLEXANE SF60 956 I108 

1C44303H15 2 MCM 650/ .0201 STRD 2 SF60 99 G124 

1C44327H01 TRANSFORMER ENCAPSULATED SF60 2 D109 

1C44418G01 DUST SHIELD DRIVER SF60 1   

1C44419H01 GREASE  CAP  DRIVER SF60 1 E128 

1C44422H01 UPPER BEARING CUP DRIVER SF60 1   

1C44423H01 LOWER BEARING CUP DRIVER SF60 1   

1C44424H01 OUTER GREASE SEAL DRIVER SF60 1   

1C44425H01 INNER GREASE SEAL DRIVER SF60 1   

1C44610G01 PC BOARD FLEXIBLOK VEHICLE DIG IN ASSY SF60 2 A1D 

1C44610G02 PC BOARD FLEXIBLOK VEHICLE DIG IN ASSY SF60 4 A1C 

1C44610G03 PC BOARD FLEXIBLOK VEHICLE DIG IN ASSY SF60 3 A1D 

1C44612G01 PC BOARD FLEXIBLOK REGION ATP CPU ASSY SF60 1 A1A 

1C44612G02 PC BOARD FLEXIBLOK REGION ATP CPU ASSY SF60 1 A122 

1C44613G01 PC BOARD FLEXIBLOK REG SER COMM ASSY SF60 1 A1B 

1C44615G01 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 6 A1A 

1C44615G02 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 2 A1A 

1C44615G03 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 1 A1A 

1C44615G08 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 3 A1A 

1C44615G09 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 2 A1A 

1C44615G10 PC BOARD FLEXIBLOK REGION DIG INPUT ASSY SF60 1 A1A 
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1C44633G01 FLEXIBLOK WAYSIDE COMM PROCESSOR ASSY SF60 1 A1B 

1C44646G01 CURRENT COLL TERMN BD - SILKSCREEN ASS'Y. SF60 1 C107 

1C44665H01 HEADLIGHT BUCKET SF60 14 E115 

1C44666H01 HEADLIGHT/ TAIL LIGHT BEZEL SF60 1 E126 

1C44676G01 Manual Enable Switch Plate Assembly SF60 3 E121 

1C44701G01 PC BOARD FLEXIBLOK VEHICLE ATP CPU ASSY SF60 2 A1D 

1C44701G02 PC BOARD FLEXIBLOK VEHICLE ATP CPU ASSY SF60 1 A1D 

1C44702G01 PC BOARD FLEXIBLK VEH SER COM PRCSR ASSY SF60 1 A1D 

1C44702G02 XA2 PC BOARD SF60 1 A1D 

1C44769H02 CLEAT HOSE SF60 41 B117 

1C44810G01 WIPER MOTOR ASSEMBLY SF60 7 E106 

1C44816H01 TOP TRIM RING 1.25 THK AL SF60 18 D107 

1C44816H02 WASHER (STANCHION) SF60 14 D107 

1C44954H02 LIGHT PANEL  .125 SF60 2 F102 

1C44955G01 Light Panel Assembly SF60 5 D118 

1C45009G01 Meter Panel Assembly SF60 2 T112 

1C45283G02 FAN SPEED RELAY PANEL ASSEMBLY SF60 3 T112 

1C45405H06 TEMPERATURE SENSOR SF60 3 B2B 

1C45407H02 TRANSFER SWITCH MATRIX PANEL SF60 1 H112 

1C45709G01 EMERGENCY TELEPHONE INTERIOR  W SF60 4 B2C 

1C45722G01 PLC ASSEMBLY SF60 2 A121 

1C45722G02 PLC ASSEMBLY (W/CONVERTER) SF60 2 A127 

1C45740H01 MTG .1196 THK STL SF60 11 G1A 

1C45770G01 FLEXIBLOK REGION SOURCE DIG OUT PC BOARD SF60 3 A1A 

1C45770G02 FLEXIBLOK REGION SOURCE DIG OUT PC BOARD SF60 2 A1B 

1C45770G03 FLEXIBLOK REGION SOURCE DIG OUT PC BOARD SF60 3 A1B 

1C45770G04 FLEXIBLOK REGION SOURCE DIG OUT PC BOARD SF60 1 A1B 

1C45771G01 FLEXIBLOK REGION SINK DIG OUT PC BOARD SF60 3 A1B 

1C45771G02 FLEXIBLOK REGION SINK DIG OUT PC BOARD SF60 2 A1A 

1C45771G03 FLEXIBLOK REGION SINK DIG OUT PC BOARD SF60 2 A1B 

1C45771G04 FLEXIBLOK REGION SINK DIG OUT PC BOARD SF60 2 A1D 

1C45795G01 BRACKET ASSEMBLY SF60 41 G124 

1C45821G01 4-WAY SWITCH ASSEMBLY SF60 8 B117 

1C45843H01 FILLER  STRIP  .032 THK AL SF60 3 E112 

1C45910G01 COUPLER STOP BRACKET AND GUSSET SF60 5 H112 

1C45928G02 ROUTER MODULE ASSEMBLY SF60 1 A101 

1C46014H01 DECALS   .002  THK  MYLAR SF60 58 B3D 

1C46017H49 MTG RAIL     19.00 SF60 5 A111 

1C46071G01 ALARM SWITCH ASSEMBLY SF60 11 D121 

1C46122G01 NORMING POINT READER ASSEMBLY SF60 1 A125 
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1C46122G02 NORMING POINT READER ASSEMBLY SF60 1 T103 

1C46191H01 SHOCK  ABSORBER SF60 55 G108 

1C46279G01 MAN ENABLE SWITCH/LIGHT PNL - GENL SF60 2 B1E 

1C46281G01 MOBILE DATA RADIO TO LCP CABLE SF60 1 T112 

1C46292G01 RS232 TO RS485 CONVERTER SF60 6 A1C 

1C46368G01 SFAA DVAU ASSEMBLY WITH MESSAGES SF60 1 A2A 

1C46718G01 Train Reg. 68040 CPU SF60 1 A2A 

1C46718G02 Train Reg. 68040 CPU SF60 1 A2A 

1C46719G01 Train Reg. 68040 CPU SF60 1 A2A 

1C46720G01 Train Reg. 68040 CPU SF60 1 A113 

1C46923G01 MOUNTING PLATE SF60 39 I127 

1C46924H01 SLIDE  BAR     .38   THK  STL SF60 41 B3A 

1C47018G01 FAIL SAFE VALVE BOX ASSEMBLY SF60 8 B1H 

1C47632G03 TPMS CANISTER 433 MHZ W/FITTING SF60 1 G103 

1C47632H07 TIRE PRESSURE MONITOR RECEIVER SF60 5 G103 

1C47632H08 TPMS CANISTER 433 MHZ W/FITTING SF60 1 G103 

1D48155H02 40MM  BALL BRG. SHIELDED. SINGLE  ROW SF60 3 D128 

1D62598G03 FLEXIBLE AIR DUCT SF60 3 C115 

1D62645H01 MTG BRACKET FIBERGLASS MOLD SF60 63 F122 

1D62645H02 MTG BRACKET FIBERGLASS MOLD - HIGH STR SF60 13 F123 

1D62740H01 HOUSING    7.50) OF 1.75 X 3 SF60 5 I115 

1D62745H02 ROLLER PLATE 58.75 X 8.75) .25 STL SF60 4 SF1100 

1D62751H02 PIN 1.420 OF .50 DIA SST  (SWITCH) SF60 9 I117 

1D62751H03 COVER 2.88) OF .125 X 3 SF60 15 I112 

1D62751H04 KNUCKLE SF60 6 I121 

1D62753G01 LOCK PIN SEAT ASSEMBLY SF60 2 I115 

1D62758H03 PIN 4.58) 1.000 HEX STL BAR SF60 5 H106 

1D63008H01 STD.  MOLDED  ARC  BOX SF60 2 F113 

1D63190G09 VARISTOR SUPPRESSION DEVICE SF60 7 B2D 

2000E82H04 NUMBER (4" HIGH) SF60 1 C101 

203P516G01 PC BOARD    BATTERY CHARGER AND PULSE SF60 2 A2B 

203P521G02 P C BOARD    BATTERY CHARGER AND PHASE SF60 2 A2B 

2124F99H03 DC   BALLAST  (26V) SF60 6 D108 

2125F98G02 RESISTOR ASSEMBLY SF60 7 C103 

2127F15G03 P-sig Generator SF60 2 F109 

21D3154H01 STD  CORE  1.109)  .625  DIA STL SF60 1 C107 

21D7111G01 CONTACT ASSEMBLY SF60 6 F1C 

2255F27H02 END  CASTING SF60 4 I110 

2256F54G03 HIGH SPEED RAMP ASS'Y LEFT HANF (LEXAN) SF60 1 I112 

2256F54G04 HIGH SPEED RAMP ASS'Y RIGHT HAND (LEXAN) SF60 1 G122 
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2257F71G03 CENTER ASSEMBLY, PIVOT BEAM SF60 1 AWALL 

225P735G01 P C BOARD   PROP. MONITOR PANEL LED ASSY SF60 2 A2B 

225P748G01 PC BOARD, EXTENDER BOARD ASS,Y SF60 3 A1E 

2263D94G01 BRUSH HOLDER ASSEMBLY SF60 21 C107 

2263D94H01 BRUSH HOLDER  1) MACHINED FROM CASTING SF60 2 D128 

2263D94H02 BACK-UP PLATE ASSEMBLY SF60 21 C107 

2263D99G01 CAPACITOR MOUNTING ANGLE AND ASSEMBLY SF60 2 B2F 

2263D99G02 CAPACITOR ASSEMBLY SF60 4 D107 

2267D80G01 LEAF SPRING ASSEMBLY SF60 2 SF1100 

2269D55H03 GUIDE  STRIP  25. 88 X 1.12)  .06  DELRIN SF60 16 B116 

226P152G02 P C BOARD    DYNAMIC BRAKE GATE ASSEMBLY SF60 1 A2B 

226P174G02 PC BOARD 1 PHASE 60 HZ BATTERY CHGR ASSY SF60 1 A2B 

226P256G01 P C BOARD  P SIG AND BRK SIG GEN PWR ASSY SF60 2 A108 

226P336G01 P C BOARD BATTERY CHARGER MONITOR ASSY SF60 1 A2B 

226P338G01 PC BOARD TERMINATION ASSY SF60 1 A101 

226P344G01 P C BOARD    MANUAL CONTROLLER 15V SF60 3 A101 

226P388G01 EXTENDER  BOARD  (SHUTTLE  CABINET) SF60 3 A129 

226P400G01 PC BOARD DOOR RECEIVER/DRIVER ASSEMBLY SF60 3 A108 

2271D28G01 PINION SHROUD ASSEMBLY SF60 2 D111 

2271D28H02 SHROUD       16.87 X 5.30) .062 THK STL SF60 1 D112 

227D847H01 TRANSFORMER SF60 2 F1A 

227D928H11 RESISTOR 15 +/-5% OHMS 800-V 5 WATT SF60 92 H101 

24D3488H01 STD ARC HORN     1.375) .063 X 1.75 CU SF60 13 F1B 

2528F96G03 MOTOR DC 1460-P3 (Traction Motor) SF60 7 SF1103 

2531B84G02 LIGHTNING ARRESTOR ASSEMBLY SF60 13 B2D 

2531B84G07 LIGHTNING ARRESTOR ASSY SF60 9 C126 

2532B34G01 RIGHT HAND BALL SOCKET ASSEMBLY SF60 4 D119 

2532B34G02 LEFT HAND BALL SOCKET ASSEMBLY SF60 11 E113 

2532B34H03 JAM  NUT  RIGHT  HAND SF60 11 C108 

2532B34H04 JAM  NUT  LEFT HAND SF60 11 C108 

2533F95G02 INTERRUPTER ASSEMBLY SF60 1 SF1412 

2534B39H01 ADJUSTABLE PRESSURE SWITCH #604G1 SF60 3 D119 

2534B39H02 ADJUSTABLE PRESSURE SWITCH #604G11 SF60 1 D119 

2534B78H02 MANUAL VALVE       FULL PORT SF60 5 B1A 

2534B78H03 MANUAL VALVE       FULL PORT SF60 2 F108 

2535F93H03 EXTRUSION ALUMINUM 43.94)LT HAND DOOR ASSY SF60 11 I101 

2535F93H04 : EXTRUSION ALUMINUM 43.94) RT HAND DOOR ASSY SF60 11 I101 

2535F94H29 TUBING 6FT SF60 12 H106 

2536B52H03 HUBODOMETER SIZE 10 X 22.5 MICHELIN SF60 1 D103 

2537B93G01 RESISTOR ASSEMBLY SF60 2 SF1100 
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2538B14H01 WINDOW GLAZING RBR EXTRN 160.00+/-2.00) SF60 32 H124 

2538B23G01 RESISTOR ASSEMBLY SF60 1 B126 

2538B23G02 RESISTOR ASSEMBLY SF60 2 C121 

2538B90H04 SPACER  1.00 DIA  STL SF60 33 G1A 

2539B60H02 FILTER SF60 31 E100 

2539B87H01 DUST SHIELD  FR .06 THK HALF HARD AL SHT SF60 246 H1G 

2539B88H01 KEY  .75   THK SF60 3 B1E 

2539B88H02 KEY    .625  THK SF60 21 B1E 

2557A11H13 TERMINAL LUG, SF60 111 I115 

2557A11H60 CONTACT PIN SF60 391 H1C 

2559A61H06 GROMMET    .50 ID .06 PNL SF60 15 E103 

2559A61H09 GROMMET   .31  ID  .09 PNL SF60 45 B2A 

2559A61H20 GROMMET  .38  ID  .25  PNL SF60 3 D112 

2559B24G01 TEMPERATURE SENSOR SF60 1 D111 

2559B84H05 CLAMP SF60 821 C104 

2560B11G01 DRIVE SHAFT ASSEMBLY SF60 2 C129 

2560B11H11 DUST SEAL SF60 5 E117 

2560B11H16 Grease Cup SF60 1 E117 

2560B16H02 EXTINGUISHER (FIRE) SF60 1 D118 

2560B39G02 SWITCH SHUT-OFF VALVE, (SWITCHES) SF60 3 I115 

2562B22H01 GUIDE   5.00)  OF  .62   SQ. SF60 75 B2C 

2562B55H01 RIM VALVE EXTENSION SF60 1 B1E 

267P636G01 PC BOARD DUAL P. SIGNAL GENERATOR ASSY SF60 2 A108 

267P680G01 PC BOARD TRANSMITTER ASSEMBLY SF60 5 A1E 

267P858G02 PC BOARDPOWER SUPPLY ASSEMBLY SF60 4 A2E 

267P926G01 PC BOARD     OVERVOLTAGE CIRCUIT ASSEMBL SF60 3 A101 

2682F59H03 CAP RETAINER   .125 THK STL SF60 51 G1C 

2688F16G03 I.D. RECEIVE ANTENNA ASSEMBLY SF60 1 F114 

2688F16G04 I.D. TRANSMIT ANTENNA ASSEMBLY SF60 2 F109 

2688F17G01 Manual Controller Assembly SF60 5 F113 

268P052G01 PC BOARD    BRUSH DETECTOR SF60 2 A2A 

268P060G01 PC BOARD ATC CRADLE MOTHERBOARD ASSEMBLY SF60 1 A112 

2698A54H05 MAGNETIC HALL EFFECT SENSOR SF60 12 B3D 

2701A89H03 LOCKNUT  .750  CONDUIT SF60 3 B2C 

280B522H07 SEAL 1.75 X 1.62) .125 THK SF60 5 G1A 

2973A52G03 DIODE ASSEMBLY SF60 8 E128 

2973A52G04 DIODE ASSY SF60 11 C127 

3000705G01 PASSIVE DEVICE ENCLOSURE (HYDRID) SF60 1 SF3FLR 

3000705G02 PASSIVE DEVICE ENCLOSURE  (6-DB COUPLER) SF60 1 SF3FLR 

3000705G03 PASSIVE  DEVICE  ENCLOSURE  (10 - DB COUPLER) SF60 1 SF3FLR 
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3000705G04 PASSIVE  DEVCE  ENCLOSURE  2 -WAY POWER DIVIDER SF60 1 SF3FLR 

3000705G06 PASSIVE DEVICE ENCL 4 OUTPUT SF60 1 G100 

3000705G07   SF60 1 SF3FLR 

3000899H01 SLIDING GAP ASSY SF60 36 I111 

3001008G01 TORQUE WRENCH CALIBRATION FIXTURE SF60 1 D100 

3001654H01 TERMINAL SUPPORT SF60 159 I106 

3001654H02 TERMINAL SUPPORT SF60 211 H115 

3005754G03 LOW TIRE PRESSURE SYSTEM ASSY SF60 1 G103 

3007679G01 4-WAY POWER DIVIDER SF60 1 A110 

3007711G01 ATO SHOE HOLDER ASSY SF60 211 H1E 

3007712G01 POWER SHOE HOLDER ASSEMBLY SF60 1 H102 

3007712G02 POWER SHOE HOLDER ASSEMBLY SF60 344 H1E 

3009233H01 BOLT .750-10 X 2.50 LONG SF60 34 G1E 

301`4979H14 SHRINK TUBING ZERO-HAL 10.0 MM SF60 111 H100 

3010979H14 Station Door Large CONTACT PAD, RA0181 SF60 49 G105 

3011695H01 SPACER SF60 363 H126 

3011729H01 COVER STRAP 1.50 X 8.00 LG SF60 44 B2C 

3013190H01 TPMS BRACKET SF60 687 H109 

3013240H07 LEVER SF60 3 D101 

3013240H21 BUSHING, DRAFTGEAR, (D220340-100) SF60 2 D102 

3014777H02 TPMS RECEIVER WO/ FLANGE SF60 1 G103 

3014777H09 TPMS DIVERSITY RECEIVER W/ SF60 8 H112 

3015509H03 UNCOUPLING CYLINDER, CPL SF60 2 D103 

3015509H10 PIPE SF60 11 B3C 

3015509H17 DISC SPRING SF60 211 C113 

3015509H23 SPRING PIN SF60 99 B1D 

3015509H24 SPRING PIN SF60 99 B1D 

3015509H25 SPRING PIN SF60 99 B1D 

3015509H26 ROLL PIN 6 X 58 SF60 99 B1D 

3015509H29 WASHER SF60 72 D103 

3015509H48 ROLL PIN, ELECTRICAL COUPLER HEAD SF60 88 D108 

3015542H10 BOLT (GUIDE ROD, COUPLER) SF60 4 F100 

3015542H13 BAR   (COUPLER) SF60 1 F100 

3015542H33 BPD MEGI BUSH   (D220449-100) SF60 18 G1G 

3015542H36 SPRING PIN SF60 11 B3C 

3015542H37 DISC SPRING SF60 25 B3C 

3015542H45 SPRING RING SF60 1 B3C 

3015542H46 SERETED WASHER SF60 1 G100 

3015542H47 CONNECTION CLAMP SF60 1 F100 

3015542H48 HEXAGON HEAD  NUT SF60 1 B3C 
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3015542H50 HEXAGON HEAD NUT SF60 1 B3C 

3015542H51 WASHER SF60 1 F100 

3015542H52 CONTACT FLAG SF60 7 G100 

3015542H54 FLAT CONNECTION SF60 13 B3C 

3016721H02 STANCHION TRIM RING SF60 15 D107 

3017217G01 DISPLAY TERMINAL RS232 CABLE SF60 1 M101 

3018626G01 WIRE ASSEMBLY INTERRUPTER BRACKET SF60 181 I102 

3018680H02 GASKET SF60 25 H101 

3019854H01 COLLECTOR SHOE, (MORGANITE) SF60 513 AROW 

3022036G01 TOUCHSCREEN UPGRADE KIT - FOR SFO SF60 1 M101 

3023600H06 WIRE,SINGLE,WH,LSZ H, 1.5 MM2 (TAIL LIGHT CABLE) SF60 51 AROW 

3024293G01 TPMS ASSEMBLYEA SF60 126 G103 

3025658H01 APM 100 PLANETARY HUB PILOT TOOL SF60 1 I108 

3029339H01 VITAL SWITCH CONTACT PADS (3/4" X 1/2") SF60 47 G105 

3036400G01 BREAKER MOTOR OPERATOR LEVER ASSEMBLY SF60 11 D117 

3049856H01 Graphic Sign w/ hole SF60 43 sf3wall 

3049856H02 Graphic Sign w/o hole SF60 43 SF3WALL 

3051410H01 TAIL LIGHT MOUNTING BRACKET SF60 38 AROW 

3051415G01 TAIL LIGHT CABLE CABLE ASSEMBLY SF60 1 AROW 

3437C83G02 RADIUS ROD ASSEMBLY SF60 1 D112 

3437C83H04 STEEL TUBE 18.25) 1.00 ID X 1.50 OD STL SF60 5 H101 

3437C85H03 TIRE 10R-22.5 TRANSTEEL RADIAL SF60 1 SF1FLR 

3437C85H08 Michelin Metro Tire SF60 77 SF1FL 

373B331G04 STARTER SF60 9 F1C 

3911C41H03 PRESSURE RELIEF SF60 15 B1A 

3925A65H01 RELIEF VALVE SF60 5 B1A 

3925A66H04 AIR CHECK VALVE SF60 3 B1A 

3925A67H03 VALVE        QUICK RELEASE SF60 4 B3D 

3925A67H04 REBUILD KIT  QUICK RELEASE VALVE SF60 11 B3E 

3925A67H05 SEALING RING   QUICK RELEASE VALVE SF60 285 B3E 

3925A67H06 DIAPHRAGM    QUICK RELEASE VALVE SF60 259 B3E 

3925A67H07 INSERT       QUICK RELEASE VALV SF60 299 B3E 

3925A86H02 WILLIAMS RELAY VALVE SF60 2 B1 

3925A87H01 VALVE        PRESSURE HOLDING SF60 11 B1B 

3926A37H01 TRANSFORMER   SIGNAL OR PULSE SF60 3 E103 

3926A72H01 RESISTOR     10 OHMS 11W 5% TYPE 99 SF60 2 B2D 

3926A89H01 TRANSFORMER  SIGNAL OR PULSE SF60 2 F1A 

3927A03H21 CAPACITOR    1.0 UF 100 V +-5% SF60 1 B2D 

3927A06H41 RESISTOR     120 1/4W 5% RC07 SF60 4 B2D 

3927A06H67 RESISTOR     1.5K 1/4W 5% RC07 SF60 1 F101 
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3927A08H56 RESISTOR     510 OHMS 1W 5% TYPE RC 32 SF60 1 B2D 

3927A22H01 TRANSFORMER SF60 2 B2D 

3930A47H04 TRANSFORMER POWER SF60 4 F1A 

3930A55H01 BOLT   1) SF60 91 B2A 

3968C17H04 PUSHBUTTON   (S.P.D.T.)  CAT#OT1C1A SF60 6 B1F 

3972C53G01 GATE LEAD PANEL SF60 11 B2F 

3972C86H01 RIM, PAINTED SF60 6 SF1403 

3973C13H01 CHOKE SF60 2 B2H 

3973C14H01 TRANSFORMER  575/36/36 SF60 1 F119 

3973C86H12 KEYSWITCH SF60 3 C112 

3973C86H13 PUSHBUTTON SF60 1 G1D 

3A62819H01 DISK DRIVE SF60 1 T106 

3A63286H14 CHISEL PT COTTER PIN, 1/16/ X 1- 1/2 SF60 131 C107 

3A63290H10 COTTER PIN, .062 X .38 LG ZI SF60 257 B1D 

3A63290H20 PIN, COTTER  .094 X 1.00 LG ZINC YEL CRMT SF60 146 D112 

3A63290H29 PIN COTTER  .125 X 1.00 LG ZINC YEL CRMT SF60 176 H1A 

3A63290H30 PIN, COTTER  .125  X  1.25 LG  ZINC YEL CRMT SF60 448 G1E 

3A63290H31 PIN COTTER  .125 X 1.50 LG ZINC YEL CRMT SF60 338 H1B 

3A63290H39 PIN,  COTTER  .156 X  1.00 LG ZI SF60 112 E104 

3A63290H41 PIN, COTTER 1.56 X 1.50 LG ZINC SF60 265 E103 

3A63290H44 PIN, COTTER  .156 X 2.25 LG ZI SF60 78 C107 

3A63290H68 PIN,  COTTER  .250  X  3.00  LG   ZINC  YEL CRMT SF60 4 H106 

3A63407G01 CAPACITOR W/MTG BRACKETS (660 VOLT) SF60 12 D107 

3A63407H01 CAPACITORR (660 VOLT) SF60 6 B1E 

3A63565H03 CAPACITOR SF60 2 G106 

3A63565H04 FUSE 1/2A SF60 4 G1B 

3A63565H05 FUSE 2A SF60 6 G1B 

3A63565H06 FAN MAJOR SF60 2 G107 

3A63565H11 THERMAL PAD MOD SF60 4 G1B 

3A63565H13 IGBT DUAL SF60 1 G1B 

3A63627H14 Motor cut off switch SF60 1 F1G 

3A63921H67 RESISTOR    1.5K OHM  2W +/-5% TOL SF60 3 E128 

3A64068G01 FLEXIBLOCK VEHICLE ATC CRADLE, WIRE LIST SF60 4 A114 

3A64638G01 WAYSIDE INTELLIGENT READER SF60 1 T102 

3A64769H26 KEYSWITCH HARNESS ASSEMBLY SF60 18 F121 

3A64769H27 ENCODER HARNESS ASSEMBLY SF60 25 G107 

3A64769H28 MOTOR EXTENSION HARNESS ASSEMBLY SF60 5 G1C 

3A64769H38 LED  24VDC -  RED SF60 9 G1C 

3A64769H39 LED   24VDC  -  YELLOW SF60 15 G1C 

3A64769H42 5/C POWER HARNESS ASSMBLY-10 INCH SF60 18 G1E 
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3A64769H48 TOP RELEASE ROD ( door) SF60 1 G112 

3A65080H01 DOOR RELAESE DECAL SF60 14 B3D 

3A67215H12 POWER SUPPLY ASSEMBLY- 120 VAC SF60 6 G1G 

3A67215H24 KEYSWITCH ASSY SF60 1 C115 

3A67215H26 NOSING (NEOPRENE) 79.8125 SF60 7 I126 

3D15179G01 LEVELING VALVE ASSEMBLY SF60 13 D125 

3D15179H16 TUBING   .25  O.D.  X  .035 SF60 144 I106 

3D15179H17 RUBBER  GASKET SF60 23 B3A 

3D15257G01 GATE CONTROL TRANSFORMER SF60 2 D107 

3D15323H01 LEVELING VALVE SF60 7 D125 

3D15373H01 COVER        22.796 X 9.290).062 THK SST SF60 1 I121 

3D15403G01 HARD GROUND ASSY SF60 1 C124 

3D15403G04 RAIL CONNECTIONS (SIGNAL ISOLATION) SF60 131 A114 

3D15597H01 WHEEL SPACER 1)  MACINED FROM CASTING SF60 2 SF1409 

3D15698G02 SWAY BAR ASSEMBLY SF60 1 G129 

3D15968H01 CONTROLLER MODEL 7K SF60 1 I113 

3D15985H03 INSULATOR  .19  THK  LEXAN SF60 21 I105 

3D15985H04 INSULATOR   .19 THK  LEXAN SF60 29 I106 

3D51640G03 PANEL ASSEMBLY SF60 1 D111 

3D51808G01 D/G TX AND INFO RX TERMINAL BOX SF60 1 D110 

3D52075H02 MOTOR OPERATOR     120 VAC SF60 2 D117 

3D99131G01 TRACK DETAIL ASSEMBLY SF60 3 I106 

3D99133H03 BRH   MTG  BLOCK  .75  THK  AL BAR SF60 12 B2B 

3D99133H04 BRH  MTG  BLOCK  .75  THK  AL  BAR SF60 12 B2B 

3D99510H10 SPRING, COMPRESSION, 21.23) .0 SF60 9 B3B 

3D99727G01 HYDRAULIC POWER UNIT SF60 2 I121 

3D99727H02 GEAR PUMP SF60 4 C119 

3D99727H03 RESERVOIR    2.5 GAL SF60 1 C109 

3D99727H05 SUBPLATE KIT SF60 2 C119 

3D99727H09 SUCTION STRAINER SF60 21 C122 

3D99727H12 LEVEL GAGE (LHA) SF60 8 C118 

3D99727H13 TANK GASKET  44.00 SF60 4 C118 

3D99727H20 MOTOR    2HP 230/460 3PH. W/MTO SF60 2 D109 

3D99914G01 LOW SPEED RAMP ASSEMBLY SF60 1 F121 

3D99919H01 MOTOR D.C. SF60 14 D106 

404P102H74 TRANSFORMER SF60 1 C101 

404P103H08 CONNECTOR, 25 PIN MALE SF60 745 H101 

404P103H12 HOOD, CABLE SUPPORT CLAMSHELL, 25 POS SF60 41 H101 

404P103H20 CONTACT, RCPT,  SNAP-IN  AMP-BLADE  CONN SF60 213 H1C 

404P103H36 CONNECTOR, 37 PIN SF60 19 B2B 
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404P103H37 CONTACT  SOCKET  24-20 AWG SF60 28 H1C 

404P103H41 SCREW LOCK FEMALE, (2 PER KIT) SF60 38 H101 

404P103H43 CONNECTOR RETAINER SCREWS - M SF60 6 A110 

404P104H31 RESISTOR     .20 OHM 10 WATT SF60 2 C122 

404P107108 CABLE, HELIAX, 1/2 , N-MALE X 2, 45 FT SF60 6 E109 

404P107H63 CABLE COAX FIRE -RTD N-M/F 10 FT SF60 12 A123 

404P107H77 CABLE, COAX, FIRE-RETRD, N- MALE  18 IN SF60 4 A122 

404P111H54 CAPACITOR    52000 MFD-30 WVDC SF60 12 C121 

404P112H92 POWER SUPPLY 85-264VAC QUAD OUT 350W SF60 3 A120 

404P112H93 POWER SUPPLY 24VDC IA 120VAC IN SF60 2 A2A 

404P115H06 L.E.D. (RED), FOR NPR SF60 56 D122 

404P115H19 DIODE SPECIAL 100A 300V RECTIFIER SF60 2 B3D 

404P115H38 LED   RED SF60 97 B2D 

404P117H95 RELAY 1300 OHM 16-24VDC 6FB STD. SF60 3 C121 

404P117H96 RELAY GEN PURP 24DC 2A 6PDT 430 OHM SF60 2 A111 

404P122H02 DIODE  1A4148JANTX SF60 9 C128 

404P122H36 DIODE  IN4935 SF60 5 C128 

404P127103 FIBER OPTIC MODEM SF60 3 A2D 

404P127H96 MODEM  L/HAUL 1300 NM WFT-12 STAND ALONE SF60 5 A2E 

404P131H81 STANDOFF .250 HEX X .625 LG .138-32 BRS SF60 23 H101 

404P135H26 RESISTOR ADJUSTABLE 12 WATT WIRE WOUND SF60 11 F1F 

404P135H27 RESISTOR ADJUSTABLE 12 WATT WIRE WOUND SF60 2 C127 

404P141H19 CONNECTOR. BNC SF60 211 C108 

404P141H91 CONTACT  EDGE  CARD 20-24 AWG SF60 191 H1C 

404P155H10 CAPACITOR SF60 33 D123 

404P156115 KIT, SLIDE LATCH, 50 PIN,SIZE SF60 14 B3A 

404P156H37 RECEPTACLE, CONNECTOR, SIZE 1 SF60 847 G103 

404P156H42 LATCH SLIDE SF60 1 B102 

404P156H82 CONNECTOR, CABLE  (TAG READER) SF60 2 I117 

404P157H63 RESISTOR   50 WATT 33.2 OHM 1% SF60 25 C127 

404P157H72 RESISTOR   1K    OHMS  10.0W  1%   RH10 SF60 2 B2D 

404P157H90 RESISTOR 2W 1.5K OHM CARBON FILM SF60 11 F1C 

404P167H15 I.C. 27H010-70 MEMORIES EPROM DIP-32 SF60 175 A102 

404P170H64 CONTACT SF60 98 H1C 

404P170H76 RECEPTACLE SF60 2 F1A 

404P175H09 CABLE CLAMP 9 PIN SF60 1 G103 

404P175H26 CONNECTOR   16 POS. 5.0 MM SPG POLYAMIDE, FOR NPR SF60 21 A122 

404P175H44 CLAMP KIT W/RETAINER 50 PIN SF60 11 G1F 

404P175H45 CLAMP KIT W/RETAINER 9 PIN SF60 4 B3C 

404P184H39 CONNECTOR SOLENOID VALVE 1 POS SF60 9 B3E 
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404P198H19 LED (RED) DOME  21MA  /  125  VAC SF60 5 C111 

404P198H20 LED  (GREEN) DOME  24 MA /  125 VAC 1" DIA. SF60 36 C112 

404P198H25 C/L INDICATOR WAYSIDE SF60 11 G112 

404P202H14 CONTACT SOCKET 20-16 AWG GOLD CRIMP SF60 187 H1C 

404P202H30 CONTACT,  PIN  24-18  AWG  MATE -N- LOK II SF60 1311 H1C 

404P202H33 PIN, GOLD PLATED SF60 216 G107 

404P202H34 SOCKET, GOLD PLATED SF60 88 G107 

404P223H28 KEYING PLUG SIZE 20 SOCKET CONTACT SF60 111 H101 

404P228H06 RESISTOR 2.2K OHMS 1W 5% RG1/2 SF60 12 B2D 

404P290H13 LENS  12VD6-13 SF60 3 G117 

404P290H15 Keyboard controller 9760-kb SF60 1 G118 

404P290H18 20" monitor SF60 1 G114 

404P290H39 9832VI/O QUAD VIDEO I/O   FIBER OPTIONS SF60 1 G118 

404P290H40 9832VDA QUAD VIDEO DECODER    FIBER OPTIONS SF60 1 G118 

404P290H41 9832VEA QUAD VIDEO ENCODER    FIBER OPTIONS SF60 3 G118 

404P290H42 9832RF FIBER REPEATER    FIBER OPTIONS SF60 1 G118 

404P290H43 9832FT FIBER TRANSCEIVER   FIBER OPTIONS SF60 1 G118 

404P290H44 9832PS3 POWER SUPPLY  FIBER OPTIONS SF60 1 G118 

404P290H45 9832PS7 POWER SUPPLY  FIBER OPTIONS SF60 2 G118 

404P291H09 CONVERTER RS232 TO RS485 SF60 3 B2C 

404P301H03 ELBOW, 90 DEGREE SHORT SF60 9 B1A 

404P301H04 ELBOW SF60 6 B3B 

404P301H23 UNION  TEE    .25'' SF60 3 B3C 

404P301H31 CONNECTOR  .125 MNPT X.25 SF60 1 B1C 

404P301H32 ELBOW  .125  NPT X .25 SF60 1 B1C 

404P301H62 FITTING,  BRASS,  .625 SF60 66 C106 

404P301H63 FITTING, BRASS 1.125 SF60 11 G102 

404P304H03 HOSE FITTINF SF60 9 B1B 

404P304H04 MALE PIPE HOSE FITTING SF60 17 B1C 

404P304H06 HOSE FITTING SF60 19 B1C 

404P305H02 HOSE FITTING SF60 26 B1C 

404P305H03 HOSE FITTING SF60 11 B1C 

404P305H05 STRAIGHT SWIVEL SF60 18 B1A 

404P305H06 STRAIGHT SWIVEL SF60 5 B1A 

404P306H02 PIPE    37  DEG  EXT  FLARE SF60 25 B1B 

404P306H05 flare adapter SF60 13 B1A 

404P306H06 PIPE FITTNG SF60 3 B1C 

404P306H07 STRAIGHT ADAPTER SF60 31 B1C 

404P306H11 ADAPTER SF60 3 B1A 

404P306H12 PIPE FITTING SF60 11 B1C 
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404P306H18 ADAPTOR  STRAIGHT SF60 7 B3B 

404P306H20 ADAPTER  STRAIGHT SF60 5 B1B 

404P306H25 FITTING,  HOSE  .250  OD  TUBE SF60 16 B1C 

404P307H05 PIPE FITTING SF60 11 B3B 

404P307H06 REDUCER SF60 18 B1C 

404P308H03 PIPE FITTING, 37 DEG FLARE SF60 11 B1C 

404P309H20 FITTING SLEEVE SF60 11 C117 

404P309H21 NUT, 7/16-20  .25 TUBE SF60 11 B1C 

404P310H05 SWIVEL  5/8 OD  7/8-14 SF60 2 B1B 

404P310H06 SWIVEL SF60 11 B1C 

404P310H07 SWIVEL  1  OD  1-5/16-12 SF60 2 B1B 

404P310H08 SWIVEL   1-1/4 OD 1- 5/8-12 SF60 2 B1B 

404P311H04 ADAPTER  BULKHEAD SF60 2 B1A 

404P311H07 BULKHEAD FITTING SF60 11 B1C 

404P311H11 BULKHEAD FITTING SF60 6 B1C 

404P312H03 CLAMPS SF60 12 B1C 

404P312H08 WIRE CLAMP (.75) SF60 2 B1C 

404P312H13 CABLE CLAMP SF60 18 B2F 

404P313H01 HOSE -04 SF60 779 C116 

404P313H02 HOSE  .31 ID X .61 OD SF60 1 C116 

404P313H03 HOSE -08 SF60 611 C116 

404P313H05 HOSE -12 SF60 1168 C116 

404P313H12 TEFLON HOSE SF60 111 D123 

404P313H13 HOSE SF60 35 T106 

404P313H14 TEFLON HOSE SF60 1 T101 

404P313H15 TEFLON HOSE SF60 1 T101 

404P316H05 TEE SF60 19 B1C 

404P317H06 TEE SF60 8 B1C 

404P317H11 TEE SF60 3 B1C 

404P318H05 TEE, MALE  PIPE SF60 34 B1A 

404P318H06 TEE SF60 7 B1A 

404P319H03 ADAPTER SF60 23 B1C 

404P319H11 FITTING - ADAPTER SF60 14 B1B 

404P319H22 ADAPTOR, .75 PIPETO 1.06 37 D SF60 31 B1A 

404P321H05 ELBOW  45 DEGREE SF60 26 B1C 

404P322H02 PIPE  FITTING SF60 1 B1C 

404P322H06 ELBOW  90  DEG SF60 34 B1A 

404P322H30 FITTING  90 DEGREE ELBOW SF60 14 B1A 

404P323H03 ELBOW    45  DEG. SF60 5 B1A 

404P323H04 ELBOW   45  DEGREE SF60 15 B1C 
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404P326H04 PIPE ELBOW SF60 8 B1A 

404P327H03 PIPE  REDUCER   INT/ EXT  STL SF60 25 B1A 

404P327H07 PIPE  REDUCER  .50  X  .25 SF60 17 B1A 

404P328H26 GREASE CAP YELLOW SF60 47 G128 

404P332H03 SWITCH MOMENTARY ACTION SF60 1 G1D 

404P335H48 SWITCH SF60 1 E125 

404P335H49 SWITCH SF60 5 E125 

404P336H05 ROTARY SWITCH SF60 2 C117 

404P341H04 TERMINAL BLOCK UKK 5-DIO SF60 3 C117 

404P341H27 TERMINAL BLOCK ISOLATOR BRIDGE SF60 11 B3A 

404P348H09 BLOCK  CONTACT-N.O. SF60 2 C118 

404P348H10 STD CONTACT BLOCK SF60 1 D121 

404P352H32 TEMPERATURE SENSTIVE LABEL SF60 471 H1B 

404P356H17 RELAY  RP 1-1/2 PCB SF60 2 C127 

404P356H19 RELAY EJECTOR SF60 1 C127 

404P357H02 LIGHT  INDICATOR SF60 14 F1B 

404P357H04 RED LED LAMP, PROP SUM PANEL SF60 17 B2D 

404P357H55 LED 12VDC RED SF60 3 C111 

404P357H56 LED 12VDC GREEN SF60 2 C111 

404P357H57 LED 12VDC AMBER SF60 3 C111 

404P360H21 LED GREEN 24/28V SF60 4 B3C 

404P360H22 LED YELLOW 24/28V SF60 2 F1C 

404P360H38 LAMP INDICATOR  LED MF YELLOW 24V SF60 7 F1B 

404P360H40 LAMP INDICATOR  LED MF GREEN 24V SF60 4 D121 

404P360H58 LED HI/LO PAR 36 + PAR 46 MOUNTING RING SF60 25 AROW 

404P360H59 LED RED PAR 36 + PAR 46 MOUNTING RING SF60 19 AROW 

404P363H05 MOUNT / PLATE 155  LB. LOAD / HEAVY DUTY SF60 54 D127 

404P363H06 MOUNT /  PLATE 120 LB. LOAD / HEAVY  LOAD SF60 1 D102 

404P367H01 TERMINAL, FLAG, RELAY CONTACT SF60 25 A110 

404P367H83 CONNECTOR MULTIMATE  MALE PIN 22-18 AWG SF60 194 H1C 

404P367H94 CONNECTOR CONTACT CRIMP 18-14 AWG. SF60 94 H1C 

404P367H95 CONNECTOR  MALE PIN  18-14  AWG SF60 111 H1C 

404P367H97 CONNECTOR CONTACT CRIMP 20-1 SF60 192 H1D 

404P367H98 CONNECTOR  MALE  PIN  20-14  AWG SF60 197 H1C 

404P367H99 CONNECTOR  CONTACT CRIMP  24-18  AWG SF60 1 H1C 

404P373119 CONNECTOR, RADIAX CABLE SF60 21 D110 

404P373120 RCT6, RADIAX COAXIAL RADIATING CABLE SF60 3111 SFL100 

404P374H01 RECEPTACLE   4 CONTACT, ANNTENNA WIRE ASSY SF60 7 E126 

404P374H30 SOCKET, SIZE 16S SF60 28 H1D 

404P374H31 RECEPTACLE,( FOR FSE REBUILD) SF60 11 D113 
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404P375H14 GROMMET STRIP SF60 1211 G100 

404P376H09 STANDOFF SF60 61 D103 

404P394H01 MOUSE INTELLIPOINT VERSION 2.0 COMBO SF60 1 A111 

404P394H29 COMPUTER COMPONENT - KEYBOARD SF60 2 E127 

404P394H45 LAPTOP TERMINAL 133 MHZ PENTIUM SF60 1 A112 

404P394H71 MONITOR, 22" DIAMOND PRD 2060 D SF60 1 AWALL 

404P394H72 LASERJET PRINTER SF60 1 G114 

404P396H04 RIVET .188 DIA (.50-.78) BLIND LG SF60 111 E111 

404P396H06 RIVET COUNTERSUNK HEAD SF60 115 H1D 

404P396H66 RIVET, .250 DIA PROTRUDING HEAd, roof and door panels SF60 325 I102 

404P396H79 RIVET,  SS DOME HD 3/16 DIA .138- .236 GRIP SF60 99 I102 

404P400H02 OVAL  HD  STUD SF60 612 B1D2 

404P401H02 GROMMET   FULL SF60 611 B2B 

404P402H03 SPRING SF60 213 G1C 

404P404H35 GROMMET  17 POS  STD  CIR20 - 29 SF60 13 G1A 

404P405H07 SPEAKER SF60 4 D120 

404P405H09 SPEAKER SF60 1 A129 

404P405H14 SPEAKER SF60 2 E127 

404P405H22 SPEAKER 2.5 SF60 2 G1F 

404P405H28 4" waterproof speakers 70v/4w SF60 11 G119 

404P415H52 CLAMP,  SPLIT BOLT SF60 24 B2B 

404P416H07 SPACER .50 OD - .257 ID).50 LG AL,  touchscreen SF60 77 A100 

404P416H23 SPACER SF60 41 C106 

404P416H70 SPACER, .312 OD X .194 ID SF60 21 I106 

404P418H01 CABLE CLAMP   (.38) SF60 16 B3A 

404P419H03 LAMP FLUORESCENT SF60 49 AROW 

404P419H11 LAMP FLUORESCENT     32 WATT 48 LG SF60 7 FDRSHELF 

404P419H14 LAMP FLUORESCENT  25 WATT 36.00 IN LG SF60 43 FDRSHELF 

404P422H05 CABLE MARKER SF60 1441 H101 

404P426224 KNURLED THREADED INSERT (LOS) SF60 186 B100 

404P427H05 FUSE         25 AMP SF60 9 F1B 

404P430H20 SWITCH  3  POS WIPER SF60 1 D103 

404P436199 SCREW .250-20X.75 LG SST LARGE DIA HD SF60 61 B120 

404P436H36 SCREW (DOOR) SF60 19 B2C 

404P437100 washer dielectric 4mm thk SF60 112 B2D 

404P437109 LUKU CASE  (D221946-220) SF60 14 G1H 

404P437H26 RELAY BASE SF60 11 A2D 

404P437H34 SPRING       CONTACT  (14-16 AWG) SF60 111 B3C 

404P437H51 RELAY   9-30 VDC ADJ. TIMER 125 OHM SF60 1 A2A 

404P437H56 RELAY        O.A. BIASED 400 OHM 6FB SF60 23 E102 
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404P437H64 RELAY        O.A. BIASED 1000/250 OHM SF60 3 A117 

404P437H65 CONTACT (COUPLER) SPRING LOAD SF60 1 F100 

404P437H68 CONTACT (COUPLER) LOOP / SPRI SF60 1 F100 

404P437H72 PIN TRACKING SUPP. ROLLER, D220348-100 SF60 25 G1F 

404P437H81 CONTACT PINS FIXED SF60 9 B3C 

404P437H85 AIR COUPLER SELF SEALING SF60 1 D101 

404P437H86 LOCKING PIN, 220102-100 SF60 21 G1H 

404P437H87 OUTER SPRING SF60 9 G1G 

404P437H88 INNER SPRING SF60 17 G1G 

404P437H89 BUSHING LOCKING PIN, 220023-100 SF60 12 G1H 

404P437H92 GAUGE FOR COUPLER BOLT (1,0 MM), 222902W42 SF60 1 TOOLCRIB 

404P437H93 GUAGE CX-100 COUPLER VERT GUIDING SURF, 223545W11 SF60 1 TOOLCRIB 

404P437H94 GAUGE FOR COUPLER (223546W11) SF60 1 TOOLCRIB 

404P437H96 VITAL RELAY   12-14 VDC  800 OHM SF60 18 E101 

404P437H97 RELAY TIME DELAY 24 VDC 11 PIN INTERVALO SF60 3 G1F 

404P437H98 COUPLER PARTS CENTER PLATE, D209244-100 SF60 4 C102 

404P438H09 DIODE SF60 11 B3D 

404P438H36 RECTIFIER BRIDGE 12A SF60 2 F1D 

404P439H74 RESISTOR  2 WATTS  50 OHM  N-MALE SF60 2 C118 

404P443H02 RELAY SOCKET   8 PIN SF60 2 E118 

404P443H07 RELAY SOCKET SF60 22 E118 

404P443H12 RELAY SF60 1 C106 

404P443H16 FRM RELAY SF60 2 E118 

404P443H57 SPRING  HOLD DOWN SF60 41 E103 

404P443H63 SPRING  HOLD  DOWN SF60 11 D113 

404P443H67 RELAY SOCKET SF60 3 D122 

404P443H92 RELAY  48 VDC 10 AMP 2 POLE SF60 2 B3B 

404P449H06 SPRING, CONTRACT SST SF60 15 B2A 

404P452H89 LUG FASTON 16-14 AWG SF60 82 H101 

404P453105 MARKER STRIP 12 TERM (13-24) SF60 4 B3B 

404P453H86 MARKER STRIP 12 TERM (1-12) SF60 4 B3B 

404P455H03 CONNECTOR CLAMP SF60 8 H101 

404P455H22 CONNECTOR RECEPT. 37 PIN SF60 11 H101 

404P456H08 CONNECTOR SF60 5 B3C 

404P456H48 PLUG 16 POS SF60 3 H101 

404P458H02 LOCKNUT  .375-24 STL 12 P0 SF60 681 H1B 

404P463H02 LONG ELBOW SF60 4 B1A 

404P470H03 PIPE  PLUG  .250-18 SF60 18 B1B 

404P470H06 PLUG  .500  PIPE  HEX SF60 16 B1A 

404P470H10 PLUG LUBE SIGHT 1.00 PTF SF60 2 E128 
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404P471H01 PIPE NIPPLE SF60 5 B1C 

404P471H05 NIPPLE SF60 6 B1A 

404P472H02 ELBOW FITTING SF60 27 B1B 

404P472H03 PIPE ELBOW, AERO CORP. 2089-6-6S SF60 18 B1A 

404P478H03 PRESS CONTROL 0/100 PSI W/0-10V OUTPUT(Transducer) SF60 13 C100 

404P480128 Starter 24 VDC (Supercedes 404P480H31) SF60 1 D106 

404P480H03 CONTACTOR SF60 2 D117 

404P480H31 STARTER,  24VDC  COIL SF60 3 D106 

404P480H33 CONTACTOR SF60 9 B2H 

404P480H35 CONTACTOR INTERLOCK SF60 2 B1B 

404P480H65 CONTACT KIT, MAIN  WAYSIDE SF60 47 I121 

404P480H81 INTERLOCK  N.C.  10A@120VAC  EXT CONTACT SF60 31 B3F 

404P480H82 INTERLOCK N.O. 10A@120VAC EXT CONTACT SF60 24 B3F 

404P484H02 CABLE TIE MOUNT SF60 1 H101 

404P484H15 MOUNT  CABLE TIE SF60 299 B3E 

404P488H22 BREAKER  2 POLE 4 AMP  240 VAC SF60 4 F1A 

404P488H32 CIRCUIT BREAKER GFI DIN MOUNTED SF60 4 C121 

404P488H37 CIRCUIT BREAKER SF60 3 F121 

404P491H27 AUDIO MATCHING TRANSFORMER SF60 2 D107 

404P493H01 BHD FITTING SF60 1 B1B 

404P498H10 SWITCH       PRESSURE SF60 1 D125 

404P500H07 AMPLIFIER  6 WATT AUDIO POWER SF60 1 B3A 

404P500H09 MICROPHONE PREAMPLIFIER MODULE SF60 2 A113 

404P500H10 1/8 DIN LCD GREEN BACKLIT DISPLAY SF60 5 E103 

404P501H07 LINE AMPLIFIER ASSY W/LONWORKS CONNECTOR SF60 1 T107 

404P501H08 LINE AMPLIFIER ASSY W/LONWORKS CONNECTOR SF60 9 T107 

404P501H12 power amplifier cx302v SF60 1 G119 

404P501H18 AUDIO AMPLIFIER 150W, 70V SF60 3 T106 

404P502H34 FUSE   2.0 AMP 250 VOLTS 5X20 MM SF60 134 F1B 

404P502H35 FUSE   4 AMP 250V 5X20 MM SF60 42 F1B 

404P502H36 FUSE   6.3 AMP 250 V 5X20 MM SF60 133 C127 

404P506H02 SWITCH  TOGGLE SF60 1 B3A 

404P506H05 SWITCH (Equipment cover) SF60 9 G1C 

404P506H11 TOGGLE SWITCH SPST 6A/250V SF60 1 F1C 

404P506H38 SWITCH TURN POSITION KEY SF60 2 F1A 

404P508H13 BEARING THRUST NEEDLE ROLLER (1.25 X1.93 X .078 VAP 5
6010127 

SF60 14 I121 

404P513H03 POTENTIOMETER SF60 2 E127 

404P513H11 POTENTIOMETER SF60 7 D107 

404P513H16 POTENTIOMETER 8 OHM SF60 9 F1A 
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404P513H34 POTENTIOMETER 5K 2W PLASTIC W/LKG BSHG SF60 1 C111 

404P528H25 CLIP -ON RECEPTACLE  TYPE  U,  SST  MEDUIM SF60 111 B2A 

404P530H02 HOSE CLAMP SF60 21 G1E 

404P531H54 cover, safety SF60 7 A101 

404P532H02 SWITCH 2 PORT KVM SF60 1 T112 

404P532H58 SWITCH       KEY OPERATED 6 POLES SF60 3 D122 

404P532H76 SWITCH ROTARY 45 DEG DETENT W/KNOB SF60 1 F1A 

404P532H82 SWITCH  ROTATIONAL  3 POS  LEAD-TRAIL SF60 2 D122 

404P533H11 GROOVE PIN   .125 DIA .875 LG STL SF60 76 B3A 

404P534H33 SHRINK  TUBING  2/0 AWG SF60 21 I107 

404P534H47 SHRINK TUBING  .500 ID (BLUE) SF60 611 H102 

404P536H44 SCREW .500  DIA  1.50  LG  .375 -16  SHOULDER SF60 25 C108 

404P538H47 SPRING SF60 11 C112 

404P538H57 SPRING   .480 OD 1.50 FREE .045 WIRE SF60 414 H1A 

404P538H59 gas spring SF60 6 B113 

404P538H60 SPRING / BALL STUD /  10MM   .3125 X 18 SF60 26 B3A 

404P538H74 CONTACT SPRING   AWG 18-20 SF60 8 C117 

404P538H78 SPRING PIN .156 DIA X 1.50 LG SST SF60 211 H101 

404P540H27 SLEEVE  BRG   .380  ID  X  .502  OD  X  .750  LG SF60 51 H1A 

404P540H28 SLEEVE  BRG   .380   ID  X  .502  OD  X  .875  LG SF60 111 H1A 

404P541H03 CONNECTOR, TACH CABLE SF60 9 B3C 

404P541H94 CONNECTOR 3 POS SOCKET CIRC N SF60 5 A121 

404P544H01 MALE ELBOW  .250 OD TUBE  .250 SF60 13 B1A 

404P544H19 BULKHEAD FITTING SF60 15 H112 

404P546H01 BEARING CUP SF60 116 H1H 

404P546H02 BEARING CONE SF60 38 H1H 

404P546H03 BEARING CUP SF60 138 H1H 

404P546H04 BEARING CONE SF60 218 H1H 

404P546H05 BEARING CUP SF60 4 H106 

404P546H06 BEARING CONE SF60 128 D128 

404P547H04 SEAL SF60 162 H1G 

404P547H06 SHAFT SEAL SF60 7 D124 

404P547H07 SEAL SF60 168 H1G 

404P547H17 HUB SEAL DOUBLE LIP SF60 1 D124 

404P547H22 PINION SEAL REPAIR, SPEEDY SLEEVE CHICAGO  RAWHID, SF60 7 D124 

404P547H46 TORQUE SEAL ORANGE SF60 9 B1E 

404P547H68 TORQUE SEAL, PINK SF60 5 B1E 

404P549H01 GREASE CAP SF60 159 H1G 

404P551H01 CASTLE NUT SF60 113 H1B 

404P551H06 WHEEL STUD   .500-20 1.31 LG SF60 23 B2C 
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404P551H07 WHEEL NUT    .500-20 NYLON RINGLOCK SF60 117 E122 

404P551H08 CLEVIS PIN  .375  OD  X  1.25  LG SF60 19 D112 

404P554H22 FUSE SF60 5 D112 

404P554H51 FUSE 50A  (battery charger) SF60 27 F1B 

404P554H52 FUSE BASE SF60 3 F1A 

404P556H04 CABLE CLAMP SF60 24 B2A 

404P556H51 CABLE CLAMP  .25 WIDE  .19 ID SF60 72 G1C 

404P560H02 FITTING  .250 - 18,  MALE  PIPE SF60 3 B1B 

404P561H01 HOSE         .250 ACALA SELF COUPLING SF60 111 I103 

404P564H03 THRUST BEARING 3.00 DIA BORE SF60 2 H116 

404P564H04 BEARING SF60 4 H103 

404P564H05 BEARING SF60 14 I115 

404P567H14 SENSOR  TIRE MONITOR KIT SF60 1 C100 

404P585H14 FUSE   1.0 AMP 600 V 4 C 500 V DC SF60 9 F1B 

404P589H01 BUTT SPLICE   16-14 AWG INSULATED SF60 129 H1D 

404P589H02 PARRALLEL SPLICE 16-22 AWG SF60 92 H101 

404P593H03 DVAU UPGRADE MEMORY MODULE SF60 3 A101 

404P593H04 DVAU EPROM FOR 40 MIN UPGRADE SF60 2 A101 

404P594H01 VARISTOR SF60 8 B2D 

404P594H24 VARISTOR    127 VDC SF60 4 B2D 

404P595H08 AB BREAKER   15 AMP SF60 4 F1A 

404P595H09 AB BREAKER   20 AMP SF60 3 B1F 

404P595H78 CONTACT  CARRIER KIT 3 POLE SF60 2 D117 

404P595H80 BREAKER      MAGNETIC HYDRAULIC 5.0 AMPS SF60 2 D121 

404P595H84 BREAKER   1 POLE 277 VAC 15A SF60 3 F1E 

404P595H87 BREAKER   1 POLE 277 VAC 30A SF60 1 D122 

404P595H90 BREAKER   1 POLE 277 VAC 70A SF60 2 D122 

404P598H04 POTENTIOMETER  10K OHM  3 WATTS SF60 9 B3B 

404P598H05 POTENTIOMETER  1K OHM  3 WATTS SF60 1 F1B 

404P599H17 ADAPTER, BRASS, .625 SF60 49 C106 

404P599H18 ADPTER, BRASS, 1.125 SF60 9 C106 

404P600H12 FLATWASHER   .375 "D" SHAPED SF60 299 H127 

404P600H35 WASHER       .382 ID .750 OD .032 T SST SF60 111 D113 

404P600H38 WASHER  .255   I.D  .50  O.D. SF60 49 H1C 

404P600H42 WASHER  FLAT  .375   STL   BLACK SF60 231 G1C 

404P600H43 lockwasher  .375 stl black SF60 5 G1C 

404P600H57 WASHER 2.88 OD X .51 ID X .125 THK   (HVAC MOUNT) SF60 19 C109 

404P607H08 CONTACT TIP, MOVEABLE, 4MM, L SF60 24 B3C 

404P611H50 CAPACITOR   20    UF 370VAC SF60 2 C101 

404P617H48 BREAKER  40A  227 VAC  1 POLE SF60 2 D122 
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404P625H12 SCREW RETAINER SF60 229 B2B 

404P630H15 RELAY      24VDC SF60 2 E120 

404P630H22 RELAY 24VDC 2 DPDT 10 AMP SF60 7 F1A 

404P630H25 RELAY MODULE UMK22-REL12/21-21 SF60 12 F101 

404P631H01 SHOULDER SCREW SF60 19 D112 

404P631H02 BOLT .375-24 x 1.00 ST SF60 564 H1B 

404P632H04 SPRING WASHER SF60 8 H106 

404P632H11 WASHER 33.0MM OD 1.4MM THK INT SF60 88 H101 

404P645H14 JAM NUT RECT. SF60 2 E126 

404P645H16 CABLE CONNECTOR-PLUG SF60 5 E126 

404P645H18 ADAPTOR ASSY SF60 3 E126 

404P649H02 FILTER SF60 4 C111 

404P649H28 FAN   24 VDC  BALLBEARING  35CFM SF60 2 C123 

404P649H40 FAN TRAY ASSEMBLY 115VAC 192CMH X3 FANS SF60 2 A120 

404P650H16 BUMPER   1.00 DIA .69 LONG RUBBER SF60 11 D113 

404P659H01 RELAY  LIGHTING SF60 6 D117 

404P660H01 BALLAST  SINGLE LAMP SF60 7 C104 

404P660H02 BALLAST  DOUBLE LAMP SF60 6 C103 

404P661H01 LAMP SOCKET FLOURESCENT SIDE INSERT SF60 8 D117 

404P661H02 LAMP HOLDER SF60 12 G1D 

404P663H06 Switch, 4 position RF SF60 1 A2D 

404P667H01 CLAMP SF60 119 C113 

404P670H22 FERRULE 22/20 AWG SF60 51 G110 

404P671H64 ADHESIVE, MAGNOBOND 58-2A SF60 1 YELCAB 

404P676H01 LOCK W/KEY SF60 1 B3B 

404P680H01 ROLLER  BEARING SF60 16 E116 

404P681H30 FLANGE BEARING .502 I.D. .691 O.D. .75 L SF60 1 C127 

404P682H01 CONTROL RELAY SF60 26 D105 

404P682H02 CONTROL RELAY SF60 69 C123 

404P682H21 RELAY GERMAN SIGNAL (6NO/2NC) SF60 26 A111 

404P682H22 RELAY GERMAN SIGNAL (4NO/4NC) SF60 33 B121 

404P682H23 HEAVY DUTY DC CONTROL RELAY SF60 4 D122 

404P683H08 THYRISTOR   200V  70A SF60 3 B3D 

404P687H05 GASKET, MOTOR GEARHOUSING UNIT SF60 1 D106 

404P687H19 CABINET GASKET SF60 1 I104 

404P687H26 O-RING, NEOPRENE,  (-16) SF60 99 C106 

404P688H01 SCREWS W/ SHOUDER SF60 1 T116 

404P690H01 END, RIGHT HAND ROD SF60 1 C127 

404P690H02 END, LEFT HAND ROD SF60 21 B3E 

404P690H03 END, RIGHT HAND ROD SF60 2 C121 
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404P690H04 END, LEFT HAND ROD SF60 2 B121 

404P690H14 # ROD END   .75   BORE,  750  -16  MALE  R/H SF60 88 G107 

404P690H16 ROD  END  .75  BORE  .750 - 16  FEMALE  R/H SF60 67 G107 

404P690H17 ROD END  .375-24 MALE THD SF60 29 H111 

404P691H35 DECAL, WHEELCHAIR 4X4 SF60 43 B3D 

404P694H06 INDICATING LIGHT SF60 113 C122 

404P694H07 LENS - GREEN SF60 3 B3A 

404P694H12 PUSHBUTTON  FLUSH 2-NO 2-NC WHITE SF60 2 F1C 

404P694H13 PUSHBUTTON  FLUSH 2-NO 2-NC BLUE SF60 2 C128 

404P697H18 GREASE   NO-OXIDE SF60 5 F1F 

404P697H31 BATTERY  GEL CELL 86 AMP HRS 12V SF60 1 G104 

404P697H36 BATTERY GEL CELL 97 AMP HR 12V SF60 8 I109 

404P697H57 TESTER BATTERY CONDUCTANCE DEL SF60 1 G115 

404P697H62 BATTERY ASSEMBLY 3.5V, 750MAH, LITHIUM SF60 51 A2C 

404P698H01 UNIVERSAL JOINT SF60 6 E100 

404P699H01 SOLENOID VALVE SF60 1 B3B 

404P699H23 SOLENOID VALVE SF60 2 D113 

404P699H24 SOLENOID VALVE, HYDRAULIC, 14 SF60 1 C119 

404P700H01 DOUBLE CHECK VALVE SF60 1 B3B 

404P701H09 LOW POWER LINE FILTER 3A SF60 2 C101 

404P703H07 TOGGLE SWITCH. SF60 2 F1C 

404P703H55 SWITCH      TOGGLE SF60 2 E118 

404P703H67 SWITCH      TOGGLE SF60 1 F101 

404P703H72 SWITCH      SUB MINIATURE PUSHBUTTON SF60 2 D107 

404P708H54 POWER SUPPLY SF60 1 G117 

404P708H65 Power Supply SF60 1 A2D 

404P7094174 MDR SF60 1 A121 

404P709H11 TRANSMITTER CARTRIDGE SF60 2 E122 

404P709H60 VASSA  (DVAU) SF60 1 A1C 

404P709H73 RADIO EQUIPMENT MDR  21-56  VDC SF60 1 T105 

404P709H74 MOBILE DATA RADIO SF60 1 T106 

404P709H75 RADIO EQUIPMENT  BDR  RACK MOUNT SF60 5 A116 

404P709H78 N-CONNECTOR, EPOXY SEAL SF60 6 A121 

404P709H79 2-4 GHZ, EPOXY SEAL SF60 4 A121 

404P709H80 2-4 GHZ, EPOXY SEAL SF60 2 G1D 

404P709H81 2-4 GHZ, EPOXY SEAL SF60 1 A121 

404P709H82 1-4 GHZ  EPOXY SEAL SF60 2 A121 

404P709H83 POWER  DIVIDER,  1-4  GHZ SF60 2 A121 

404P709H85 DIRECTIONAL COUPLER SF60 2 A121 

404P709H90 DOUBLE RF HYBRID SF60 1 A121 



Appendix E - Spare Parts 

Item Description Storeroom 
Current 
Balance 

Default 
Bin 

 

AIR-600 (2-17) Appendix E - Page 42 of 75 Ct # 50175, April 2, 2019 

404P712H01 COUPLING MALE HALF SF60 4 B121 

404P712H04 QUICK PLUG SF60 4 B1C 

404P716H66 CABLE, RF CABLE ASSY, NPR SF60 14 A121 

404P719H01 PIPE CROSS SF60 12 B1A 

404P724H08 MOUNTING BUSHING SF60 12 B1B 

404P724H10 BUSHING 2.00 O.D. RUBBER SF60 3 G1A 

404P727H03 RETRACTABLE SPRING PLUNGER SF60 1 D105 

404P731H02 SPRING, NEGATOR SF60 6 C112 

404P732H08 Antenna  488/512  MHZ SF60 2 G116 

404P732H09 Antenna  488/512 mhz SF60 7 A115 

404P732H10 Norming point reader antenna SF60 3 A126 

404P732H16 MDR Antenna SF60 31 G120 

404P740H09 POWER CORD  3C SF60 94 E125 

404P740H95 CABLE 3 COND, 24 AWG, SHIELDED SF60 116 C100 

404P740H99 CABLE  (WELDING)   6  AWG  600V  STRANDED SF60 748.5 H114 

404P741H31 HOLE  PLUG    .25  DIA  PLATED SF60 56 B2A 

404P745H10 TUBING  .250 OD NYLON TUBING SF60 131 C100 

404P747H18 SWITCH ASSY W/CONNECTOR MS3112E-12-8P SF60 2 F1C 

404P747H23 FDDI BYPASS SWITCH SC-SC-DB9 RACK-2M SF60 2 H112 

404P747H25 SWITCH FDDI BYPASS SC-SC-MDIN RACK-2M SF60 1 C111 

404P749H37 ADAPTER,   3/8  OD  TUBE SF60 15 B1A 

404P749H39 MALE CONNECTOR SF60 5 B1B 

404P749H52 ELBOW (90  DEGREE)   .625   FITTING SF60 4 B1B 

404P749H55 ELBOW (90 DEGREE) 1.125 SOLDER SF60 4 B1B 

404P749H66 ELBOW (90 DEGREE)  1.125 FITTIN SF60 4 B1B 

404P749H69 PIPE  TEE SF60 9 B1B 

404P749H79 MALE ELBOW SF60 11 I115 

404P749H80 CONNECTOR    MALE SF60 9 I115 

404P749H81 MALE ELBOW   45 DEG SF60 5 I115 

404P749H82 3.50 LONG NIPPLE SF60 3 C118 

404P749H94 CONNECTOR SF60 3 C118 

404P749H95 PLUG   .375 PLUG S STL SF60 11 I115 

404P749H98 STREET TEE  .125 NPT SF60 5 B1C 

404P750H10 CRIMP SPLICE, 14-16 AWG. SF60 25 I106 

404P754H28 LOCKNUT, CONDUIT  2.00  ALUM SF60 21 B2C 

404P755H03 STRAP  .030  X .75  SST SF60 51 E112 

404P755H04 BUCKLE SF60 25 G1C 

404P761H26 CABLE EXANE COAXIAL 21 AWG W SF60 1 H103 

404P761H38 WIRE  18 AWG  3/C +  SHIELD EXANE 600V SF60 9 B115 

404P761H41 CABLE 2 COND 16AWG 600V TW / S SF60 561 E125 
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404P765H10 RESISTOR MTG HDW 210-1000 SF60 2 C128 

404P765H11 RESISTOR MTG HDW 210-12 WATT SF60 2 F1F 

404P769H02 SHRINK  TUBING  1. 10  - 0375 SF60 112 I103 

404P769H03 TUBING   1.50 - .50  SHRINK  12"  LG SF60 114 H121 

404P769H10 SHRINK TUBING, .75'' DIA. BLACK 3: 1 SHRINK SF60 2717 H110 

404P786H03 REDUCER  INTERNAL SF60 13 B1C 

404P798H10 COAXIAL ARRESTER SF60 1 G100 

404P799H01 HOSE .406 ID X .77 OD SF60 28 C119 

404P800H02 FITTING, SWIVEL SF60 12 C116 

404P803H05 VALVE, 1/2 BALL PANEL MOUNTING SF60 1 I115 

404P810H03 VALVE PRESSURE RELIEF SF60 2 C119 

404P810H04 SOLENOID VALVE SF60 1 B1F 

404P810H05 SOLENOID VALVE SF60 2 C119 

404P810H06 SOLENOID VALVE SF60 2 C119 

404P810H07 MANUAL OVERRIDE HANDLE ASSEMBLY SF60 2 I121 

404P810H08 MANUAL OVERRIDE HANDLE ASSEMBLY SF60 1 T109 

404P810H09 BOLT KIT  .250-20  X 2.25 LG SF60 11 C123 

404P810H11 BOLT KIT .250-20 X 4.25 LG SF60 5 C123 

404P810H22 VALVE  1/4 3 WAY DIRECT ACTING SF60 1 B128 

404P810H24 VALVE REPAIR KIT FOR 404P810H22 SF60 51 B3G 

404P813H18 FILTER SF60 11 B2B 

404P813H19 CHECK VALVE     .38-14 NPTF DRY SEAL SF60 2 C128 

404P820H22 FILTER ELEMENT (10B) SF60 4 C127 

404P829118 OPTICAL TRANSCEIVER SF60 1 G117 

404P829119 ELECTRICAL TRANSCEIVER SF60 1 G117 

404P829126 10 GBYTE HARD DISK DRIVE SF60 2 A2C 

404P829128 250 W COMUTER POWER SUPPLY SF60 1 A113 

404P835100 TERMINATION MODULE KIT, FSE SF60 33 B3F 

404P835H29 ANTENNA; 45FT. COAX FLAT TIRE SENSOR SF60 1 A111 

404P835H30 SEISMIC SENSOR SF60 1 T108 

404P835H33 WIND SENSOR SF60 1 EROW 

404P835H86 SENSOR, TPMS 433 SF60 81 B1 

404P835H91 TPMS Reader SF60 1   

404P837H01 SONALERT  10-48 VDC  4500 HZ SF60 1 C111 

404P837H02 SONALERT  10-48 VDC  1900 HZ SF60 1 C107 

404P837H03 SONALERT SF60 1 C111 

404P840H01 PRESSURE GAUGE SF60 5 C118 

404P840H11 PRESSURE GAGE   0-160PSI BK MOUNT SF60 2 D113 

404P840H12 PRESSURE GAGE   0-300PSI BK MOUNT SF60 4 D113 

404P840H13 PRESSURE GAGE    0-60PSI BACK CONN. SF60 7 D126 
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404P845H02 NUT SF60 419 C114 

404P846H22 NUT (DOOR) SF60 12 B2C 

404P847H13 CONTACT 22-18 AWG GOLD PLATE SF60 211 H1D 

404P847H19 CONTACT PIN 22-26 AWG GOLD CRIMP SF60 1 H1C 

404P848H02 EXTRUDED GROMMET SF60 1211 A101 

404P851H01 FITTING  37 DEG FLARE  BULK. SF60 6 B1A 

404P855H03 SWIVEL SF60 8 B1C 

404P855H07 SWIVEL  FLATE TO FLARE SF60 6 B1C 

404P856H04 MUFFLER AIR .25 BSP FLAT HD 34MM SF60 1 D111 

404P856H06 MUFFLER,  SINTERED,   1/8"  NPT SF60 9 B2A 

404P863H26 0-RING  1.00 I.D. 1.25 O.D. .125 WD SF60 194 E103 

404P863H33 O-RING,  NEOPRENE  (-25) SF60 56 C106 

404P863H46 O-RING, TEFLON SF60 51 C106 

404P863H54 O-RING, 10.125 ID X 10.312 OD SF60 19 E112 

404P870H01 security fastener .164-32 SF60 216 B3A 

404P879H06 COUNTER- REMOTE RESET SF60 2 E116 

404P883H02 RIVET SF60 83 B2A 

404P903H06 CONTACT SOCKET 20-14 AWG SF60 1119 H101 

404P903H07 CONTACT  PIN  20-14  AWG SF60 682 H1C 

404P903H12 CONTACT    SOCKET  TYP 16  AWG  18-16 SF60 1 E126 

404P903H44 CONTACT BLOCK SPST N.O. SF60 2 F1A 

404P930H02 BELT SF60 11 D126 

404P931H03 #FILTER 6.5 X 33.0 X .50 THK SF60 148 C105 

404P931H07 FLTR MEDIA 12.88 X 13.88 X .75 THK FOAM SF60 39 E103 

404P931H13 KICK  PNL  FILTER (22 X 9.87 X .50  THK ) SF60 61 E105 

404P948H05 WING NUT 10-32 SST SF60 1 H101 

404P948H14 NUT, ORS,  C. STL,  .625 SF60 14 C106 

404P948H15 NUT, ORS,  C.  STL, 1.125 SF60 11 C106 

404P949H07 BOOT SF60 21 G108 

404P949H08 SHOCK ABSORBER   1.38 BORE .63 ROD SF60 46 G108 

404P951H07 EYE BOLT   .280-20  X  2.00  ST SF60 28 D112 

404P951H08 STAINLESS  STEEL  EYEBOLT  .250-2 SF60 21 D112 

404P957H37 CONNECTOR   RG58C/U GOLD CTR SF60 1 H103 

404P957H44 CONNECTOR TYPE  AS-MBKT-185  (Light gray SF60 11 G100 

404P957H46 CONNECTOR  TYPE AS-MBKT-085 (DARK GREY) PLCS SF60 41 G100 

404P957H47 CONNECTOR, COAXIAL SF60 1 D110 

404P963H30 POWER SUPPLY  12 VDC SF60 1 C111 

404P963H32 POWER SUPPLY 115 VAC PLUG-IN SF60 1 C117 

404P963H36 POWER SUPPLY  115VAC - 9VDC PLUG-IN SF60 5 A2C 

404P963H38 POWER SUPPLY RACK MOUNTABLE SF60 4 T123 
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404P968H10 HAND PUMP    SINGLE PISTON SF60 1 B109 

404P970H39 TOUCH LATCH- MAGNATIC, WHITE, HOOK SWITCH PANEL SF60 21 B2C 

404P985H06 CAPTIVE SCREW PHH, MEDIUM ZINC SF60 221 B2A 

404P985H07 CAPTIVE  SCREW  PPH, MEDIUM  ZINC SF60 248 B2A 

404P985H23 SCREW  .375-16 X 2.25 SOC HD B SF60 31 G1C 

404P988H38 MTG RAIL SF60 4 A111 

404P988H85 SWITCH  TYPE UK5-MTK-P/P SF60 2 C101 

404P988H89 TERMINAL BLOCK   FUSED W/LED 15-30V SF60 4 C117 

404P988H97 FUSE PLUG  5-15V  AC/DC W/LIGHT SF60 46 F1A 

404P988H98 FUSE PLUG  15-30V  AC/DC W/LIGHT SF60 26 F1A 

404P996H02 VALVE  IN-LINE CHECK SF60 2 C118 

404P996H03 CHECK VALVE SF60 2 F1C 

404P996H06 TOGGLE VALVE  .25 M/.25 M .125 ORIFICE SF60 5 D113 

404P996H08 VALVE, BLEEDER SF60 11 I115 

404P996H10 BLEEDER VALVE SF60 1 B3A 

4077B45H02 D C AMMETER  1) SF60 4 D121 

4077B76G02 SWITCH ASS'Y SF60 1 E120 

4077B90G02 SUSPENSION FRAME DETAIL ASSY SF60 6 E128 

4078B16H01 VOLTMETER SF60 1 E121 

4078B40H02 STD. COIL  24  VOLT SF60 4 E113 

4078B51H01 THYRISTOR SF60 6 B3E 

4078B67G01 STD RH STATIONARY PART ASSEMBLY SF60 1 C101 

4078B67G04 STD LH STATIONARY PART ASSEMBLY SF60 1 C101 

4078B72H01 COIL SF60 5 C107 

4078B74G01 STD. INTERLOCK MOVING PART ASSEMBLY SF60 1 B1D 

4078B89H01 SWITCH  TEMPERATURE LEVEL SF60 7 I121 

409P021H13 MICROPHONE (HANDHELD) SF60 12 A112 

409P024H05 CONTACT SF60 31 D106 

409P033H98 Norming point reader SF60 1 A114 

409P034H04 REDUNDANT MODBUS PLUS OPTION ADAPTER SF60 3 A2C 

409P034H06 COMMUNICATION  ADAPTER SF60 22 G100 

409P034H07 MODULE I/O BASE SF60 25 G100 

409P034H37 MODICON PLC COMPACT CONTROLLER 984-120 SF60 7 A2A 

409P034H43 DEP 218 INPUT MODULE  115 VAC SF60 35 A100 

409P034H45 SERIAL ADAPTER LONTALK SLTA-10 SF60 1 A2A 

409P034H46 LPR  ROUTER  MODULE SF60 5 A100 

409P040H09 COIL SF60 5 B2B 

409P040H16 CONTACT KIT, PRC SF60 9 B3F 

409P042H02 BRUSH AND SPRING ASS'Y SF60 17 B2A 

409P052H45 CONTACT CHAMBER FOR PZ73 SF60 11 G1A 
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409P058H86 REDUCING CONNECTOR, 1/2" FG-SS SF60 2 I115 

409P059H22 CONNECTOR  RECEPTACLE SERIES 1-
A PLASTIC, FEMALE 4 PIN 

SF60 152 E127 

409P059H37 CONNECTOR, 50 PIN SF60 31 B2B 

409P059H45 PLUG 4 POS. PLASTIC FEMALE, (TAIL LIGHT) SF60 1 AROW 

409P059H46 CABLE CLAMP  PLASTIC SIZE 11 , SF60 194 E127 

409P059H56 CONNECTOR 2 POS RECEPT SF60 131 H101 

409P059H59 CONNECTOR 2 POS PLUG SF60 241 H101 

409P059H92 CONNECTOR, 3 POS CIRCULAR PLUG SF60 12 A113 

409P060H17 NYLON WEBBING 1" WIDE SF60 1 H100 

409P060H29 BRAIDED HOSE EXTENSION, 22" LONG SF60 23 G102 

409P060H30 BRAIDED HOSE EXTENSION 180 DEG, 16" LONG SF60 6 G102 

409P062H13 SOLDERSLEEVE TERMINATOR W/ SF60 21 I102 

409P067H01 REPAIR KIT SF60 72 B1 

409P071H02 MULTI-FUNCTION SYSTEM PROCESSOR SF60 1 A115 

409P084H04 INTERNAL/EMERGENCY COMM. SERVER SF60 1 G111 

409P084H05 TELEPHONE SF60 2 G111 

409P084H06 wall mount phone SF60 3 G111 

409P084H07 Passenger station emergency phone SF60 2 G111 

409P084H08 Blue light Phone with AE700 mount enclosure SF60 3 G111 

409P086H18 DIAPHRAGM TYPE 9 SERVICE SF60 81 G101 

409P086H19 BRAKE  KIT SF60 12 E118 

409P086H23 BRAKE LINING/SHOE ASSEMBLY SF60 11 M103 

409P101155 BALLAST ASSY 120 VAC SF60 4 E111 

409P101156 BALLAST 26.7 VDC, (S-8000-5)  (TRANSLITE 203 878-
8567 EX105) 

SF60 18 AROW 

409P101H03 AC  BALLAST SF60 4 C103 

409P101H13 RECEPTACLE SF60 177 G1A 

409P113H07   SF60 3 D103 

409P114H24 NUT, SPEED # 10B SF60 49 G110 

409P114H27 SCREW W/WASHER .190-32 X .63 LONG SF60 51 G110 

409P117H01 STRAINER SUCTION SCREEN SF60 22 C122 

409P119H52 POWER SUPPLY RACK MOUNTABLE SF60 1 T123 

409P119H91 POWER SUPPLY ASSEMBLY (#S10833) SF60 1 A123 

409P121H08 FITTING 37 DEGREE MALE CO SF60 31 E104 

409P121H19 UNION ELBOW SF60 5 I116 

409P121H69 ADAPTER   37 DEG  FLARE  .875 SF60 5 B1B 

409P121H70 ADAPTER  37 DEG  FLARE .625 SF60 5 B1B 

409P121H72 ELBOW  90DEG BRS MALE 1/4 X 1/8 SF60 5 B1C 

409P121H78 FITTING  NIPPLE 2.00 LG. .75 SF60 31 B1A 

409P121H90 FITTING, 3/8  TEE SF60 1 I116 
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409P121H92 MALE CONNECTOR, .500 TUBE OD SST SF60 6 B1B 

409P126H25 BULB, TRAFFIC LIGHT SF60 1 I127 

409P129H22 AIR CONDITIONER SIGHT GLASS SF60 3 C106 

409P129H23 AIR CONDITIONER  MOISTURE INDICATOR SF60 27 E122 

409P129H63 A.C.PLUNGER, DIAPHRAM AND O-RING,  76750 RB9 SF60 21 D106 

409P131H16 breaker lug SF60 11 F123 

409P137100 CONNECTOR 2 POS MALE PLUG BAYONET, trip stop SF60 161 I102 

409P137H65 CONNECTOR RECPT, TRACK SW RES SF60 1 C128 

409P147H11 PRESSURE SCREW  .62 - 18 X 7. SF60 3 I108 

409P157H01 CONNECTOR  MALE  PIN  24 - 18 AWG SF60 111 H1C 

409P157H09 CONTACT  MALE  PIN  24-20  AWG. SF60 211 H1D 

409P157H57 TERMINAL LUG, M8 STUD, 6 AWG, SF60 1341 H105 

409P157H82 CONNECTOR CONTACT CRIMP  18-20 AWG SF60 1 H1C 

409P157H93 HOOD CONNECTOR SF60 8 B3A 

409P160H01 SPLIT BUSHING  / SWAY BAR SF60 49 G1E 

409P165H08 CONNECTOR 3 PIN PLUG 14-16 AWG SF60 2 C128 

409P165H09 CONNECTOR 3 PIN PLUG 14-16 A SF60 11 B1E 

409P165H10 CONN RCPT, SUPPLIED WITH  3.16 SF60 4 E112 

409P165H11 CONNECTOR 3 SOCKET RECEPTACLE SF60 5 B3C 

409P165H83 N FEMALE ONE PIECE CONNECTOR SF60 33 H107 

409P174H14 CONNECTOR  96 PIN  (FOR ATC CRADLE) SF60 11 A122 

409P174H17 CONNECTOR H15 FEMALE SF60 69 A122 

409P174H18 TERMINAL   H15 SF60 211 H1C 

409P176H05 SMOKE ALARM RELAY BASE SF60 3 D116 

409P177H28 AUDIO AMP SF60 3 A1D 

409P177H34 Intelligence Tags (2 per car) SF60 1 A117 

409P177H35 TRANSPONDER INTERROGATOR - WAYSIDE SF60 1 T105 

409P177H78 RELAY EXTRACTION TOOL SF60 1 G103 

409P180100 RS232 TO RS485 OPTICAL ISOLATED MODEM SF60 1 A2D 

409P180102 3 PCI 2 CPU 8 ISA SLOT BACKPLANE SF60 1 A101 

409P180104 250 WATT COMPUTER POWER SUPPLY SF60 1 A116 

409P180H98 TOUCHSCREEN SF60 1 A100 

409P187H58 HUCK BOLT .325 DIA .750-
1.375 GRIP RANGE( FLOOR PANEL) 

SF60 293 G103 

409P188103 8.4 GBYTE HARD DISK DRIVE SF60 1 A113 

409P188110 120MBYTE REMOVABLE DISK DRIVE SF60 1 A2B 

409P188111 120 MBYTE FLOPPY DISK CONTROLLER SF60 1 A2C 

409P188115 2490 NC LINE PRINTER W/SERIAL SF60 1 G114 

409P188H26 RESISTOR TERMINATOR CAPS BNC 50 OHM SF60 1 F105 

409P188H27 TRANSCEIVE CONNEX MINI BNC SF60 1 C117 
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409P189H01 CONTROLLER   1.5 K SF60 1 A121 

409P189H02 POWER SUPPLY   120 VAC 24 VDC SF60 3 A2C 

409P189H03 EEPROM CARD  8 K BYTE SF60 3 A110 

409P189H04 SUBRACK   PRIMARY SF60 1 A2C 

409P189H05 SUBRACK   SECONDARY SF60 4 A2D 

409P189H06 CABLE   BUS EXTENSION SF60 1 A101 

409P189H08 OUTPUT MODULE   8 PT  RELAY SF60 5 B1E 

409P189H10 TOOL; TERMINAL BLOCK REMOVAL SF60 1 B3A 

409P189H11 INPUT MODULE  16 POINT  24 VDC SF60 2 A2C 

409P189H20 CONTROLLER MOMENTUM PROCESSOR SF60 2 B3E 

409P191105 RECEIVER  62.5 MULTIMODE 10 DB BUDGET SF60 1 F1F 

409P191106 TRANSMITTER  62.5 MULTIMODE 10 DB BUDGET SF60 2 C118 

409P191111 FIBER OPTIC/RF CONVERTER BASE UNIT SF60 1 T108 

409P191112 FIBER OPTIC/RF CONVERTER REMOTE SF60 1 T108 

409P191125 Fiber Optic System SF60 3 A2B 

409P196129 ANNUNCICOM 200 NETWORK INTERCOM SF60 2 G117 

409P196H43 MODEL 857 10 SLOT CARDFILE W BACK PLANE SF60 1 T106 

409P196H44 1  IN-OUT LINE LEVEL DISTR  AMP SF60 1 C110 

409P196H46 1  IN  T0  2  OUT  LV  OUT  X  2  DISTR  AMP  PCB SF60 1 A100 

409P196H47 10W AUDIO AMPLIFIER PCB W/VOLUME CONTROL SF60 1 A100 

409P196H49 BDL. SIDED, 15 PINS P/SIDE EXTENDER CARD SF60 1 C110 

409P196H54 COLOR CAMERA SF60 1 G118 

409P196H65 PROTECH 699M AMPLIFIER SF60 1 A116 

409P196H69 4-OUTPUT POWER SPLITTER, 2.4-2.5 GHZ, SMA SF60 2 T106 

409P196H70 COLOR CAMERA SF60 2 G116 

409P197H24 PCI GRAPHICS CARD SF60 2 A2B 

409P197H25 DIGI 8 PORT SERIAL BOARD SF60 1 A2C 

409P197H71 COAXIAL CABLE ASSEMBLY SF60 3 I103 

409P197H75 144 MBYTE STATIC RAM DISK DRIVE SF60 4 A2C 

409P197H80 40X CD ROM DRIVE SF60 1 A2D 

409P197H81 RF  COAXIAL  CABLE  ASSEMBLY  (12" SF60 2 G1F 

409P198H24 COMPUTER COMPONENTS SF60 1 A2D 

409P198H70 ETHER EXPRESS PRO 10 ADAPTOR (PCLA8210) SF60 1 A100 

409P199107 MONITOR 22" SF60 1 AWALL 

409P199143 Digital/analog convertor, da24 SF60 1 G119 

409P199167 RS-422/RS-
485 CONVERTOR WITH ENCLOSURE AND 9VDC POWER SUP

PLY 

SF60 1 G119 

409P199296 DIGITAL I/O BOARD, 8 ISO IN, 8 RELAY OUT SF60 1 A2A 

409P199H39 ETHERNET LAN 12 PORT HUB SF60 1 A129 

409P199H43 COLOR MONITOR SF60 1 SF1105 
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409P199H52 SEC SERIAL PORT/PS2 MOUSE CABLE AND KIT SF60 1 A121 

409P199H62 CONTROL MODULE - CPM 6400 SF60 1 A2D 

409P199H63 POWER SUPPLY FOR MATRIX SWITCH RACK SF60 1 B107 

409P199H65 8-PORT I/O MODULE (RS-232) - CPM 6400 SF60 2 A113 

409P199H93 SUPERSTACK II SWITCH 2200 SF60 1 A124 

409P199H99 56 KBPS INTERNAL FAXMODEM SF60 1 A113 

409P210H17 HIGH RESOLUTION VIDEO CONVERTER SF60 1 A2D 

409P210H18 VIDEO MONITOR - 20 SF60 1 AWALL 

409P210H19 KEYBOARD VIDEO CONTROLLER SF60 1 A104 

409P210H20 TIME LAPSE VIDEO RECORDER SF60 1 CONFRM 

409P210H35 CABLE,  1/2" HELIAX SF60 11 T101 

409P219H12 RING SEAL SF60 4 C118 

409P221H50 TRUCK COMPONENTS BOOTS, HEAT SF60 11 B3B 

409P223H30 INDIVIDUAL CONTACT (PIN SF60 846 A122 

409P223H41 WEATHERPROOFING KIT SF60 49 D100 

409P223H42 BPD WEATHERPROOFING KIT, PANEL TO 1/2 - 1.5    245174 SF60 5 D110 

409P223H45 VXL5   COAXIAL  CONNECTOR,  FEMALE SF60 5 A121 

409P223H65 CONNECTOR, 4 POS, SIZE 11, FREE-HANG SF60 132 E127 

409P226H18 TERMINAL RING 5.5MM TIN PLTD 4 SF60 351 H1D 

409P236123 ATTENUATOR, RF 5 W 1DB SMA CONNECTOR SF60 1 CKYLE 

409P236124 ATTENUATOR, RF 5W 2 DB SMA CONNECTOR SF60 1 CKYLE 

409P236125 ATTENUATOR, RF 5W 3 DB SMA CONNECTOR SF60 1 CKYLE 

409P236127 ATTENUATOR, RF 5W 5 DB SMA CONNECTORS SF60 2 A122 

409P236128 ATTENUATOR, RF 5W 6 DB SMA CONNECTORS SF60 8   

409P236132 ATTENUATOR, RF 5W 10DB SMA CONNECTORS SF60 2 A122 

409P236133 ATTENUATOR, RF 5W 20DB SMA CONNECTORS SF60 5 A122 

409P236H10 RELAY SF60 2 F1A 

409P236H13 TERMINAL BLOCK TYPE UKK5 SF60 11 C117 

409P236H91 TERMINAL BLOCK ASSY, 5 POS, W/ SF60 9 J125 

409P237H05 LOWER PLATE-DRAFT GEAR,  D209143-100 SF60 2 F116 

409P237H06 UPPER PLATE SF60 1 E119 

409P237H11 COUPLER PARTS RUBBER BUFFER, D229684-100 SF60 13 D108 

409P237H16 PROTECTION CAP-DRAFT GEAR, D220352-100 SF60 4 G1F 

409P237H17 ROLL PIN-DRAFT GEAR    8 X 45,  D000505-101 SF60 72 G1F 

409P237H19 BUMPER-DRAFT GEAR, D220327-100 SF60 4 G1G 

409P237H20 CONTACT  REMOVAL TOOL,  225757F13 SF60 6 B3C 

409P237H21 9 MMSPRING LOADED CONTACT  , 221938-200 SF60 5 B1D 

409P237H22 9 MM CONTACT  PIECE, 220711-100 SF60 5 B1D 

409P237H23 9 MM FIXED CONTACT (CX-100), 220635-100 SF60 11 B1D 

409P237H24 9  MM  MOVEABLE  TIP CONTACTS  (CX-100), 220201-100 SF60 94 B1D 
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409P237H28 SUPPORT ROLLER-COUPLER TRACK, D220358-100 SF60 1 G1F 

409P237H29 CENTER PIN,  D220349-100 SF60 1 B1B 

409P237H30 SCREW - COUPLER L/ARM PIN / AM6 X 20, D220353-100 SF60 4 C105 

409P237H31 LEVER ARM  - COUPLER SUPPORT, D209487-200 SF60 5 G1F 

409P237H32 COUPLER RING SF60 2 D101 

409P237H33 AIR COUPLER KIT, D221446K320 SF60 7 D107 

409P237H38 BUMPER SF60 23 H101 

409P241H01 GASKET COUPLER SF60 82 G1G 

409P241H02 GASKET COUPLER SF60 11 G1G 

409P241H03 UPPER PLATE-DRAFT GEAR SF60 4 H114 

409P241H05 PIN CENTER SF60 1 G1H 

409P241H06 NUT CENTER PIN SF60 5 G1H 

409P241H07 RING RUBBER SF60 31 I129 

409P241H08 GASKET,  COVER SF60 1 G1F 

409P241H09 BUSHING UPPER CENTER SF60 11 G1G 

409P241H10 BUSHING LOWER CENTER SF60 35 G1H 

409P245H49 CONNECTOR KEYING STRIP - PC BOARD SF60 97 H101 

409P245H61 RECEPTACLE  NARROW  FLAGE  MED S SF60 41 B2A 

409P248H72 PC BOARD, VME 40 CHANNEL DIGITAL SF60 3 A2A 

409P248H73 PC BOARD, VME  POWER  PC  CPU SF60 3 A1D 

409P248H75 PC BOARD 10 SLOT VME J1 BACKPLANE SF60 1 A2B 

409P248H76 PC BOARD 7 SLOT VME J1 BACKPLANE SF60 2 A2C 

409P248H77 PC BOARD 5 SLOT VME J1 BACKPLANE SF60 2 A2D 

409P248H78 PC BOARD, 2250  DAS  FIBER  PMC  FDDI  ADAPTER SF60 1 A2B 

409P248H79 PC BOARD 2200 DAS PCI FIBER FDDI ADAPTER SF60 1 A2B 

409P248H86 MEMORY EXPANSION PC BOARD SF60 1 A100 

409P248H88 48V/25HZ RING GEN CARD SF60 3 G117 

409P248H90 PC BOARD, VME EXTENDER CARD SF60 2 A112 

409P249101 12-PORT ANALOG VOICE INTERFACE CARD SF60 1 G117 

409P249102 HIGH QUALITY AUDIO MASTER SF60 13 B113 

409P249103 UNKNOWN SF60 1 G117 

409P249104 LOGIC MODULE SF60 1 G117 

409P249105 RS422 INTERFACE CARD SF60 1 G117 

409P249106 RS-485 INTERFACE CARD SF60 1 G117 

409P249107 RS232 INTERFACE CARD SF60 11 G117 

409P249110 12-PORT ANALOG VOICE INTERFACE CARD,  FB-52449-
A SIEMEN'S 

SF60 3 G117 

409P250H94 FILTER ASSEMBLY SF60 34 D114 

409P260141 LAMP, LED 24V AC/DC WHITE T5.5 SF60 8 G1D 

409P260142 LAMP, LED 12V AC/DC/ WHITE T5.5 SF60 61 G1D 
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409P262H24 DSP PROCESSOR  MSP22 SF60 2 G119 

409P266H69 nipple .500 pipe to 37 d SF60 1 I115 

409P266H73 MALE RUN TEE, .500 X .500 SST SF60 1 I115 

409P266H74 MALE RUN TEE .375 X .375 SST SF60 5 I115 

409P266H75 STREET ELBOW .375 SST SF60 5 I115 

409P266H76 PIPE NIPPLE  .375 SST SF60 3 I115 

409P276H01 WINDSHIELD WIPER MTG PLATE SF60 5 E106 

409P276H03 NUT, BLACK ACCORN, WIPER ASSY SF60 21 E106 

409P276H06 WIPER  MTG  HEX  NUT SF60 31 E106 

409P276H07 WIPER  WEATHER SEAL CAP SF60 35 E106 

409P276H08 WIPER DRIVER GEAR SF60 11 E106 

409P276H09 WIPER,  LOCKWASHER SF60 21 E106 

409P276H10 WIPER, ACORN NUT SF60 16 E106 

409P276H13 WIPER BLADE ASSEMBLY (31.5) SF60 15 E105 

409P276H19 WIPER PANTOGRAPH ARM ASSEMBLY SF60 9 E106 

409P278H67 CONNECTOR HOOD D-SUB 9- PIN, W SF60 36 H101 

409P287H42 9 LG N-MALE TO SMA-M W/SMA-F TO N-F BH SF60 25 D110 

409P287H43 6 LG N-MALE TO SMA0M W/SMA-F TO N-F BH SF60 4 A123 

409P301H01 Dynamic message sign spare kit SF60 1 G110 

409P301H03 DISPLAY, TOUCHSCREEN 10.4IN SF60 1 T115 

409P302107 O-RING, AUTOLOCK ASSY BOARD SF60 11 G1B 

409P302108 FERRULE, 22GS TOURQUOISE SF60 611 G107 

409P302113 MOTOR GEAR  / DRIVE 1/4 HORSE W / HARNESS SF60 8 F125 

409P302H60 MANUAL OVERRIDE HANDLE ASSY SF60 2 C119 

409P302H61 MOTOR, 2HP, 480V, 1800RPM, 56C SF60 1 G123 

409P302H62 BEARING CARBON GRAPHITE, 1.5" SF60 1 G123 

409P302H63 BEARING-4 BOLT FLANGE 1" SF60 6 G123 

409P302H64 1" BORE, #1610 TAPER LOCK BUSHING SF60 2 G123 

409P302H65 FUSE AJT30 SF60 2 G123 

409P302H66 FUSE GGM-4 SF60 22 G123 

409P302H67 FUSE FRN-R-5 SF60 1 G123 

409P302H68 RECEIVER EYE IR-M12-15M SF60 1 G123 

409P302H69 MANUAL AMO/TIMER ISG-N34-115V SF60 1 G123 

409P302H70 TRANSMITTER EYE IT M12 35M SF60 1 G123 

409P981115 SPLICE, LEVER NUT, 28-12 FOR 5 WIRES SF60 66 I102 

409P981H81 CONNECTOR, PLUG, 3 POSITION, (TAIL LIGHT) SF60 1 AROW 

409P981H82 CONTACT, SOCKET, 16-14AWG , (TAIL LIGHT) SF60 1 AROW 

409P985H67 T FITTING, TPMS W/ LOCKNUT, 3 SF60 47 B100 

409P987208 COMPUTER ASSEMBLY SF60 1 T108 

4166A87H01 RELAY (Vehicle) SF60 26 D108 
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4227B27G01 CONTACT STUD ASSEMBLY SF60 44 B3C 

4227B59G01 CAM SHUNT SF60 6 F1C 

4228B37H01 CONNECTOR   11.00+.00/-
.03).25 X 1.00 STL, dyn brk bracket 

SF60 21 C110 

4233B26H02 DECAL, TO UNLOCK DOOR IN EMERGENCY SITUATION SF60 24 B3D 

45301AS3D2 NEOPHRENE SF60 1 B116 

45301CT2F5 NEOPRENE SPONGE STRIP .375  X.5 SF60 26411 H109 

45301CTA4K TAPE   .25 X 1.25 NEOPRENE SF60 611 H100 

4567B03H07 CAPACITOR   1 UF 660 VAC SF60 9 C121 

4567B34134 22-16 AWG  BUTT  SPLICE SF60 149 H1D 

4567B34135 16-14 AWG  BUTT  SPLICE SF60 759 H1D 

4567B34157 TERMINAL  .164 STUD SF60 813 D103 

4567B34H05 TERMINAL RING .138 STUD 16-14 AWG SF60 186 H101 

4567B34H51 TERMINAL RING, .138 STUD 22-16 AWG SF60 59 H101 

4567B34H57 TERMINAL RING .164  STUD 12 -10 AWG PIDG SF60 111 H1D 

4567B34H66 TERMINAL RING .190 STUD 22-16 AWG SF60 96 H101 

4569B80H01 CLAMP  3.50  X  1.50)  2.00 SF60 33 B2G 

4677C31H02 SHAFT SF60 36 H129 

4677C95G09 VARISTOR ASSEMBLY SF60 9 B2D 

4677C95G28 VARISTOR SUPPRESSION DEVICE SF60 3 B2D 

4678C16H01 AIR STUD 1.88) OF 1.25 DIA STL BAR SF60 15 C113 

4678C16H02 STUD 3.09) OF .750 HEX STL BAR SF60 32 C113 

4678C17H01 SAFETY HOOK 10.00 X 8.25) .75 H.R. STL SF60 5 F116 

4678C64G01 TRANSFORMER AND POTENTIOMETER PANEL ASSY SF60 1 B2F 

4678C76H02 CRANK ARM SF60 1 B101 

4679C24H01 MDR Antenna Bracket SF60 21 B1E 

4680C29G04 AAR RACK SF60 1 T112 

4680C65H01 AIRSIDE SPRING SF60 3 C113 

4682C17G02 BRUSH HOLDER PIN SF60 32 C107 

4722A42H06 BOLT  1) .750 - 10 X 2.75 HEX HD STL SF60 85 F106 

4722A42H07 BOLT  1)  .750-10  X  3.75  HEX  HD  STL SF60 34 F106 

4722A43H02 .500-13 X 1.25 HEX HD STL SF60 211 H1B 

4722A43H04 BOLT, .500-13 X 1.75 HEX HD STL SF60 81 H1A 

4722A46H04 BOLT 1) .375-16 X 1.25 HEX HD STL SF60 16 C113 

4724A60H01 PROT MTG PAD 2.25  .125 X 1.00 SF60 14 I110 

4724A60H02 PROTO MTG PAD 2.25   .125 X 1.00 SF60 14 I110 

4724A61H01 SEAT  SPACER1.00)  .625  OD X .120  WALL SF60 6 G1C 

4724A90H03 BOLT .750-10 X 4.50 HEX HD STEEL SF60 113 C123 

4727A37H02 BOLT 1) .625-11 X 1.75 HEX STL SF60 8 G1E 

4766A18G02 VARISTOR ASSEMBLY SF60 5 B2D 
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4766A18G05 VARISTOR ASSEMBLY SF60 11 B3B 

4766A18G08 VARISTOR ASSEMBLY SF60 5 C123 

4766A40G03 DIODE ASSEMBLY SF60 9 C128 

4766A40G06 DIODE ASSEMBLY SF60 8 C123 

4766A40G11 DIODE ASSEMBLY SF60 26 B2D 

4766A40G12 DIODE ASSEMBLY SF60 2 B2D 

4766A40G13 DIODE ASSEMBLY SF60 33 B2D 

4766A40G16 DIODE ASSEMBLY SF60 13 B2D 

4766A40G18 DIODE ASSEMBLY SF60 1 B2D 

4767A26H05 CABLE GRIP  .312 - .375 SF60 2 E112 

4767A67G01 LIGHTNING ARRESTER SF60 21 B3A 

4767A86H12 BALL VALVE SF60 1 I121 

4767A86H15 VALVE, CHECK SF60 1 C123 

4767A90G01 STD. CONTACT INTERLOCK FINGER SF60 133 B1D 

4768A05H11 CRITICAL RELAY  4 FORM C 24V SF60 6 E120 

4768A27H02 U- PIECE   4.04) .125  X  .750  STL  STP SF60 39 D112 

4768A27H03 U - PIECE    7.42)  .125 X .750  STL  STP SF60 16 D112 

4768A30H01 TRANSFORMER SF60 3 C127 

4771A36H01 clip SF60 25 B3A 

4776A87H01 FUSE BLOCK   #3519 0-60 AMPS  600V SF60 4 B3B 

4777A95H01 BOLT .562X12X3.38 HEX HD STL SF60 43 G103 

4778A45H01 BOLT 1).375-16 HEX SI BRZ 3.0 LG SF60 1 H112 

4778A55H01 12 PT FLANGE BOLT, FOR U JOINT SF60 19 G1C 

4778A79G01 STD. FINGER INTERLOCK SF60 133 B1D 

4778A96H02 STD.  SPRING  PIN  .188 DIA X  1.25  LG  STL SF60 99 B1D 

4779A66H01 STD. HINGE PIN .375 STL BAR SF60 41 B3B 

4779A96H01 STD.  INSULATION  .922) 625 ID SF60 3 F1C 

4780A06H01 STD. BRACKET 1.69) .063 X .500 BRS STP SF60 21 G1A 

4780A07H01 STD. POLE PIECE 4.84) .125 X 1.00 STL B SF60 6 G1A 

4780A08G01 STD. SPRING SUPPORT SF60 28 G1A 

4782A68H61 GASKET 10.00 )  1.50  X 1.50  SPONGE NEOPRENE SF60 6 D100 

4782A68H62 GASKET  39.50)  .75 X 1.50  SPONGE NEOPRENE SF60 5 D100 

4785A37H01 STD. WASHER 1.250 DIA X .125 THK SF60 1 G101 

4785A94H01 STD. WASHER 1.25 X 1.25) .190 THK SF60 4 F1D 

4893B39H01 BULKHEAD FITTING, LEVELING VALVE ASSY SF60 6 I121 

4893B47H02 SCREW  M12 - 1.75  X  44  MM  LG SF60 1 C108 

4893B70H02 GAUGE SF60 8 B1B 

4893B74H01 STD  .SPACER  1.31 X  .38) . 045  THK STL SF60 167 B1D 

4894B030H01 1/4-NPT X 3.06/2.94 PIPE NIPPLE SF60 1 F112 

4894B03H01 1/4-NPT X 3.06/2.94 PIPE NIPPLE SF60 9 F1D 
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4894B90H01 SPRING         .0747 THK SST SF60 6 B2A 

4896B16H01 STD. WASHER 1.00 OD X .531 ID).012 PHBRZ SF60 1 G101 

4896B32H02 SPACER  OUTER  75 ID X 1.00  OD  LEXAN SF60 91 I103 

4896B33H01 SPACER  INNER 6.13) . 438 ID X .688 OD TEFLON SF60 313 I126 

4896B59H01 SWIVEL STEM  3.50) .375 DIA STL SF60 5 B1D 

4896B60H01 SPACER       .505) .375 DIA 1/2 HARD BRS SF60 7 C127 

4896B85H01 STD. HINGE PIN 2.78) .500 SF60 9 B3B 

4897B15H01 KEY LOCK SF60 19 B1E 

4898B19G06 LIGHTNING ARRESTER ASSEMBLY SF60 4 C117 

4898B19G07 LIGHTNING ARRESTER ASSEMBLY SF60 2 C128 

4899B59H01 PIN          3.50) .375 DIA SF60 288 H1A 

4899B64H01 EXTENSION SPRING SF60 858 H113 

4899B65H03 ALIGNMENT PLATE  1.75 X .75) .125 THK SF60 339 H1A 

4D02279G02 TRANZORB ASSEMBLY SF60 2 B2D 

4D02514G02 FRESH AIR DUCT SF60 11 SF1312 

4D03069G01 COLLECTOR MOUNTING BRACKET SF60 27 I112 

53320FQ00A ADHESIVE EPOXY (HARDMAN EPOWELD 8173 SF60 11 REDCAB 

53535BY00A ELECTRIC JOINT COMPOUND (ALCOA-2) SF60 1 G100 

5573C13G01 BREATHER  ASSEMBLY SF60 11 D108 

5574C12H06 CYLINDER HYDRAULIC SF60 1 C121 

5574C31H03 TIRE SF60 135 SF1312 

5574C31H06 UNBUFFED ITL EL (GUIDE) TIRE SF60 152 SF1412 

5574C40G01 DOOR SLIDE ASSEMBLY L.H. SF60 2 B113 

5574C41G01 DOOR SLIDE ASSEMBLY R.H. SF60 1 G101 

5574C60H01 CONTACTOR (PRC) WITH 1 N.O. N.C. 3 INTERLOCKS SF60 4 B118 

5574C77H01 LOCK PIN 7.937) 1.500 DIA CF SST SF60 9 I121 

5574C90H03 PLATE 1.50 X 1.50) .250 HR STL SF60 5 H106 

5574C95H04 RAMP SF60 24 I122 

5574C95H05 RAMP SF60 19 I122 

5575C64H02 SWITCH SNAP ACTION ROLLER SF60 2 E126 

5578B61H02 BUMPER STOP BRKT 1.79 X 1.44) .63 AL SF60 14 B2C 

5578B62G01 BRUSH HOLDER ASSEMBLY SF60 11 C101 

5578B62H01 HEADLESS  TYPE  MOLDED  BRUSH  HOLDER SF60 44 B2A 

5578B62H02 BRUSH  HOLDER CAP SF60 82 B2A 

5578B62H03 BRUSH  HOLDER TERMINAL BLADE SF60 126 B2A 

5579B38H01 TERM MTG BLOCK .0598 THK STL SF60 4 B3B 

5579B40H01 FAN DC BRUSHLESS (Fresh air fan) SF60 18 B1G 

5580B05G01 RESISTOR ASSY   11 K 1 W SF60 1 E112 

5580B05G02 DIODE ASSY   IN5399 SF60 4 G1C 

5580B12H01 CLIP 2.90 X 1.50) .125 THK AL SF60 7 D113 
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5580B14G01 STD. CONNECTOR SF60 2 F102 

5580B17H01 PLAIN SIDE ROLLER SF60 179 C115 

5582B88H01 BEARING SF60 889 B2E 

5582B90H01 SLEVE   .756  OD  X  .634  ID SF60 81 G1E 

5583B32H02 FITTING,  GREASE   .125  INCH SF60 56 C107 

5585B41H05 ADJUSTING PLUNGER ASSY 16 DEGREE ANGLE SF60 63 E123 

5585B78H01 CHANNEL   5.00 X 1.92) .062 THK SST SF60 111 H1E 

5585B79H01 ARM    11.00) .375 DIA STL SF60 652 H114 

5585B85H01 KEEPER    9.50) .188 X 1.00 CF STL SF60 168 H113 

5585B93H01 BRUSH HOLDER PLUG  2.00) .625 X 1.50 BR SF60 8 B2B 

5586B24H02 SWIVEL STEM   4.25) .375 DIA STL SF60 26 T115 

5586B56H01 SPACER  .750 DIA STL SF60 312 H1A 

5586B62100 PISTON, LOW PRESSURE SF60 7 D123 

5586B62101 PIN,  LOW PRESSURE ASSY SF60 3 E129 

5586B62H02 CYLINDER HIGH PRESSURE SF60 2 C112 

5586B62H03 GASKET SF60 12 D128 

5586B62H04 CYLINDER   LOW PRESSURE SF60 2 C119 

5586B62H05 GASKET SF60 16 D128 

5586B62H06 CAP   SUCTION VALVE SF60 1 E129 

5586B62H07 sleeve hold down SF60 8 E129 

5586B62H08 SEAL   O-RING CAP SF60 54 D129 

5586B62H09 SEAL   FELT PLUNGER TO SLEEVE SF60 64 D129 

5586B62H10 SEAL   O-RING PLUNGER TO SLEEVE SF60 44 D129 

5586B62H11 PLUNGER SF60 11 D126 

5586B62H12 CAP DISCHARGE  VALVE SF60 3 D129 

5586B62H13 GASKET CAP SF60 117 D129 

5586B62H14 PLUG  DISCHARGE  PLUG SF60 11 D129 

5586B62H16 HEAD   LOW PRESSURE CYCLINDER SF60 2 D129 

5586B62H17 GASKET   LOW PRESSURE CYLINDER SF60 41 D129 

5586B62H18 VALVE ASSEMBLY   DISCHARGE SF60 48 D129 

5586B62H20 VALVE ASSEMBLY   SUCTION SF60 62 D129 

5586B62H24 CAP SUCTION SF60 11 E129 

5586B62H25 SLEEVE  HOLDDOWN SF60 1 E129 

5586B62H26 SEAL   O-RING CAP SF60 92 E129 

5586B62H27 SEAL   FELT PLUNGER TO SLEEVE SF60 71 E129 

5586B62H28 SEAL   O-RING PLUNGER TO SLEEVE SF60 98 E129 

5586B62H29 plunger SF60 11 D126 

5586B62H30 CAP DISCHARGE VALVE SF60 4 E129 

5586B62H31 GASKET CAP SF60 26 E129 

5586B62H32 PLUG  DISCHARGE  VALVE SF60 17 E129 
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5586B62H33 HEAD   HIGH PRESSURE CYLINDER SF60 1 E129 

5586B62H34 GASKET   HIGH PRESSURE CYLINDER SF60 1 E129 

5586B62H35 VALVE ASSEMBLY   DISCHARGE SF60 28 E129 

5586B62H37 VALVE ASSEMBLY   SUCTION SF60 36 E129 

5586B62H41 AIR COMPRESSOR FILTER COVER SF60 7 F117 

5586B62H42 ELEMENT   AIR CLEANER SF60 31 D118 

5586B62H44 cone bearing SF60 5 E128 

5586B62H47 VALVE ASSEMBLY AIR  CONTROL SF60 2 D127 

5586B62H49 SCREW  MACHINE SF60 44 E111 

5586B62H50 WASHER    LOCK SF60 38 E111 

5586B62H51 COVER  VALVE SF60 8 D127 

5586B62H52 SEAL COVER SF60 38 D127 

5586B62H53 SPRING SF60 65 D127 

5586B62H54 VALVE  CHECK SF60 79 D127 

5586B62H55 PIN SF60 62 D127 

5586B62H56 SEAL   PIN SF60 111 D127 

5586B62H57 RETAINER   OIL RELIEF SPRING SF60 4 D127 

5586B62H58 SPRING   OIL RELIEF SF60 1 D127 

5586B62H59 BODY SF60 1 D127 

5586B62H60 PISTON SF60 14 D127 

5586B62H61 DIAPHRAGM SF60 1 D127 

5586B62H62 COVER OIL PUMP SF60 3 D127 

5586B62H63 PLUG ORIFICE (START-STO CONTROL ONLY) SF60 11 C122 

5586B62H66 PISTON ASSEMBLY   HIGH PRESSURE SF60 4 D123 

5586B62H68 RETAINER   PISTON PIN SF60 11 C122 

5586B62H70 BALL   NYLON OIL RELIEF VALVE SF60 2 D127 

5586B62H71 RING KIT PISTON, HIGH PRESSURE SF60 5 D123 

5586B62H72 FITTING OIL INTAKE TUBE SF60 2 E120 

5586B62H73 SLEEVE   RUBBER SF60 2 D126 

5586B62H74 TUBE OIL INTAKE SF60 2 E120 

5586B62H75 SEAL   OIL FRONT SF60 5 E111 

5586B62H76 RING KIT, PISTON, LOW PRESSURE SF60 11 D123 

5586B62H79 CONNECTING ROD ASSEMBLY SF60 4 F1C 

5586B62H80 BEARING KIT CONNECTING ROD SF60 11 B3C 

5586B62H81 CUP   BEARING SF60 5 D126 

5586B62H83 GASKET   INTERCOOLER TUBE SF60 11 D126 

5586B62H85 VALVE ASSEMBLY   SAFETY SF60 5 D126 

5586B62H86 O-RING   OIL PUMP COVER SF60 6 D126 

5586B62H87 ROTOR   OIL PUMP SF60 1 E112 

5586B62H88 VANE   OIL PUMP ROTOR SF60 52 D127 
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5586B62H89 SPRING   VANE SF60 51 D127 

5586B62H91 PIN   ROLL SF60 3 D126 

5586B62H94 PIN   ROLL SF60 3 D126 

5586B62H95 SHIM .005 IN. THK SF60 5 E120 

5586B62H96 SHIM .0075 IN. THK SF60 5 E120 

5586B62H97 SHIM .020 IN. THK SF60 5 E120 

5586B62H98 TUBE  CRANKCASE BREATHER SF60 1 D127 

5586B62H99 #O-RING BREATHER TUBE SF60 116 D127 

5586B66H01 CARBON BRUSH GRADE W187 MAINTENANC
E 

94 C107 

5586B66H01 CARBON BRUSH GRADE W187 SF60 284 C107 

5587B02G01 CYLINDER AIR COMPRESSOR - HIGH PRESSURE SF60 2 D124 

5587B02G02 CYLINDER AIR COMPRESSOR - LOW PRESSURE SF60 2 D118 

5587B07G01 CRANKSHAFT ASSY   AIR COMPRESSOR SF60 2 D126 

5587B09G01 PISTON AND CONNECTING RODS - HIGH PRESSURE SF60 2 D127 

5587B09G02 PISTON AND CONNECTING RODS - LOW PRESSURE SF60 3 D121 

5587B11G01 INTERCOOLER   AIR COMPRESSOR SF60 1 D126 

5587B12G01 REAR RETAINER AND OIL PUMP SF60 3 B121 

55B3909G40 MAG VALVE ASSEMBLY SF60 3 D111 

5621B16G01 BRAKE PARTS SF60 1 I129 

5621B17H06 BOOT SEAL KIT SF60 21 E121 

5621B17H07 WEDGE GUIDE SF60 24 C112 

5621B18G01 DIFFERENTIAL CARRIER ASSEMBLY SF60 1 SF1301 

5621B19G01 GENERAL ASSEMBLY DRIVE AXLE SF60 2 SF1FLR 

5621B78H01 STD PROTECTIVE SLEEVING 1/4 OD SF60 13 H101 

5622B45H02 STD SHIELD CABLE 20 AWG B/W 2- COND SF60 51 C100 

5623B24H01 HUB  2.75 DIA X 1.47 LG  SST SF60 2 C117 

5623B66H01 SPACER  2.00)  .50 X .09 THK  SST SF60 3 C117 

5623B68H01 MAGNET, trip stop SF60 5 B2A 

5623B85H02 AIR FITTING 1 - 7/8" HEX BRASS COUPLER ASSY SF60 5 D101 

5623B89H01 WINDOW GLAZING RBR EXTRN 160.00+/-
2.00)FRONT WINDOW GASKET 

SF60 5 I126 

5623B91H01 STD. WASHER  1.25  X  1.25) .032 SF60 12 B3B 

5623B98H03 STD. RIVET .406) .188 DIA SST, ARMATURE ASSY SF60 111 B3B 

5624B12H01 LEVER   1) SF60 1 C118 

5624B19H01 MODIFIED SOCKET SF60 4 A110 

5624B25H01 KEY LOCK SF60 14 B1E 

5624B40H01 WASHER-CROME PLATED 1 SF60 52 B3B 

5625B54H02 CAP EXTRUSION    90.50) SF60 11 SF3WALL 

5625B82H01 BUMPER   E.A.R.  ISODAMP #C.1002.25 SF60 9 C118 

5627B14H04 BRACKET DETAIL  .188  THK AL SF60 15 C112 
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5627B15G04 COVER OUTLET ASSY SF60 45 B2H 

5627B44H02 BUMPER  MTG  PL 5.00  X  3.58) .250 SF60 3 C118 

5627B49H01 WASHER SF60 32 C108 

5627B67H01 CUSHION INSERT 2.00) 1.00 X 3.50 SF60 21 I104 

5627B82H03 TERMINAL .138 STUD 22-16 AWG NON INS SF60 41 H101 

5629B88H01 TERMINAL BLOCK 2 POS 20A SLG ROW SF60 7 B2A 

5629B88H35 TERMINAL BLOCK 6 POS 30A DBL ROW SF60 3 B3B 

5629B88H38 TERMINAL BLOCK 12 POS 30A DBL ROW SF60 3 B3B 

5630B48G01 MICROPHONE ASS'Y SF60 1 A116 

5630B48G05 MICROPHONE ASSY SF60 1 A117 

570A055H03 "O" RING STD SIZE 339 SF60 13 C107 

570A055H31 O RING     STD SIZE 210 SF60 99 C113 

570A168H02 SEAL 2.12 X 1.50) .750 THK FELT SF60 2 G1A 

570A169H03 RETAINER 7.50 X .50) .250 THK POLY SF60 4 G1A 

570A169H04 RETAINER 1.62 X .50) .250 THK POLY SF60 2 G1A 

570A170H02 SEAL 7.50 X .750) .125 THK SF60 8 G1A 

577B060H33 DIODE SF60 2 B3D 

577B061H14 SILICON CONTROL RECTIFIER SF60 1 B3D 

5819C58G03 FINGER ASSEMBLY SF60 14 C121 

5819C81H01 DECAL, CLEAR MYLAR, END SF60 32 B3D 

5824C49G01 SOLENOID VALVE SF60 2 D111 

5827C89H04 CYLINDER HYDRAULIC SF60 1 C124 

59D0647H01 STD. HINGE 1)  .500 LG OF EXTRUDER SECT SF60 8 B1D 

5D56060H21 CAM SF60 5 D103 

5D72149G06 PROPULSION MONITOR ASS'Y SF60 1 A118 

5D72500G04 SMOKE DETECTOR ASSEMBLY (GRAPHICS) SF60 17 D116 

5D72501G02 SMOKE DETECTOR MOUNTING BRACKET SF60 1 D116 

5D72504H27 SCREEN, CLEAN-UP SF60 2 C106 

5D72504H96 RUN SCREEN (HVAC) SF60 6 C106 

5D73028G01 PC BOARD  R110 CONVERTER MOTHERBD ASS'Y SF60 3 A108 

5D73062G01 PC BOARD GEALOC POWER SUPPLY ASSEMBLY SF60 5 A2E 

5D73065G01 PC BOARD    MANUAL CONTROL II ASSEMBLY SF60 4 A2B 

5D73067G02 PC BOARD    MANUAL CONTROL I ASSEMBLY SF60 1 A2B 

5D73091G01 PC BOARD FRANKFURT 16 SLOT P2 BACKPLANE SF60 1 A108 

5D73122G01 PC BOARDFRANKFURT RELAY STAT IND ASS'Y SF60 2 A1B 

5D73200G01 PC BOARD GEALOC POWER SUPPLY ASSEMBLY SF60 1 A101 

5D73201G01 PC BOARD DIGITAL INPUT PCB ASSEMBLY SF60 1 A1A 

5D73205G02 PC BOARD GROUND LOSS DETECTION ASSY SF60 11 A1B 

5D73206G01 PC BOARD AUDIO MATRIX ASSEMBLY SF60 1 A2A 

5D73220G01 PC BOARD ATCS SYNC/VITAL DRVR INTFC ASSY SF60 4 A1A 
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5D73220G02 PC BOARD ATCS SYNCHRONIZER/VITAL DRIVER SF60 4 A1D 

5D73220G03 PC  BOARD-ATCS SYNC VITAL DRIVE (XA0) SF60 1 A1D 

5D73221G01 PC BOARD MULTI PURPOSE I/O ASSEMBLY, XA3 SF60 5 A1B 

5D73221G02 PC BOARD MULTI PURPOSE I/O ASSEMBLY SF60 2 A1C 

5D73222G02 PWR SUPPLY ASSY (24V IN 5V +/-12V OUT) SF60 2 A1C 

5D73299G01 PC BOARD LAS VEGAS RADIO RELAY I/O ASSY SF60 5 A1D 

5D73338G01 PC BOARD DIGITAL OUTPUT ASSEMBLY SF60 1 A2A 

5D73338G02 PC BOARD DIGITAL OUTPUT ASSEMBLY SF60 1 A1C 

5D73412G01 PC BOARD RF INTERFACE ASSEMBLY, FOR CENTRAL CRADLE
S 

SF60 1 A1A 

5D73412G02 PC BOARD RF INTERFACE ASSEMBLY, VEHICLE SF60 7 A1D 

5D73413G01 PC BOARD 386 CPU ASSEMBLY SF60 1 A103 

5D73449G01 # 1 End Term Card (TC1, TC2, AND TC3) SF60 3 A108 

5D73449G02 # 1 End Term Card (TC4) SF60 1 A108 

5D73452G01 PC BOARD BRAKE PROP CONTROLLER ASSY SF60 4 A1E 

5D73458G01 Door TX Term Card (TXRXL AND TXRXR) SF60 3 A2A 

5D73463G01 PV BOARD SAN FRANCISCO NON-CPU M/B ASSY SF60 1 A110 

5D73473G01 PC BOARD, DOOR TX/RX ASSEMBLY SF60 7 A1E 

5D73479G01 PC BOARD MANUAL SPEED LIMITER ASSEMBLY SF60 2 A2B 

5D73491G01 PC BOARD, WAYSIDE DOOR CONTROL SF60 1 A101 

5D74294H01 MOTOR   115 VAC 60 HZ SF60 2 C129 

5D74330G03 FLAG ASSEMBLY TRIP STOP SF60 1 E107 

5D74649G01 PHASE VOLTAGE RELAY GEN ASS'Y SF60 1 A2C 

5D74671G01 GUIDE WHEEL HUB ASSEMBLY SF60 11 H119 

5D74672H01 HUB   1) MACHINED FROM CASTING SF60 1 H119 

5D74673H01 SAFETY DICS 14.50 OD X 4.75 1D) .50 SF60 6 H119 

5D74715H01 COMPRESSOR SF60 2 SF1401 

5D74715H03 COIL, COMPRESSOR UNLOADER SF60 5 B2B 

5D74715H07 VALVE-CHECK SF60 4 D117 

5D74716H02 COIL - CONDENSER SF60 2 SF1301 

5D74716H03 FRAME-CONDENSER SF60 1 SF1112 

5D74716H05 VALVE - RELIEF SF60 3 E112 

5D74716H06 ISOLATOR - SHOCK MOUNT SF60 5 G1F 

5D74716H08 VALVE - SERVICE SF60 2 E117 

5D74716H09 RECEIVER - LIQUID SF60 3 E114 

5D74716H10 MOTOR - CONDENSER SF60 2 E113 

5D74716H14 VALVE - PURGE SF60 4 E112 

5D74716H20 VALVE - RECEIVER (INLET AND OUTLET) SF60 6 E113 

5D74717H02 SHAFT- BLOWER SF60 8 C109 

5D74717H03 COUPLING-BLOWER SF60 3 C109 
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5D74717H04 BLOWER (RH) SF60 4 D104 

5D74717H08 MOUNT-SHOCK SF60 16 E103 

5D74717H10 DUCT-FLEXIBLE  (HVAC) SF60 1 C115 

5D74717H11 COIL-EVAPORATOR SF60 2 T119 

5D74717H16 STRAINER-SERVICEAB LE (hvac) SF60 5 B1 

5D74717H17 VALVE-LIQUID AND MODULATING SF60 4 D106 

5D74717H18 COIL- VALVE (SPADE) SF60 5 D121 

5D74717H19 VALVE-EXPANSION SF60 4 D107 

5D74717H23 THERMOSTAT-OVERHEAT SF60 2 F1C 

5D74717H24 BLOWER (LH) SF60 3 E104 

5D74717H25 WASHER-SNUBBING SF60 48 I117 

5D74996H56 SELECTOR  SWITCH,  KEY OPERATED SF60 1 G1F 

5D74996H57 SELECTOR  SWITCH,  KEY  OPERATED SF60 1 G1F 

5D74996H58 SELECTOR  SWITCH,  KEY  OPERATED SF60 1 G1F 

5D74996H59 SELECTOR  SWITCH,  KEY  OPERATED SF60 1 G1F 

5D75063G01 INTERRUPTER BRACKET SUPPORT BA SF60 2 F129 

5D75074G03 INTERRUPER BRACKET ASSEMBLY SF60 3 E126 

5D75221G01 POWER SUPPLY ASSEMBLY RACK MOUNTABLE SF60 1 A129 

5D75221G02 RACK MOUNTABLE POWER SUPPLY AS SF60 1 A127 

5D75225G04 FUSE AND RELAY TERMINAL BLOCK ASSEMBLY SF60 1 A108 

5D75298G01 BUMPER STRIP SF60 8 SF1400 

5D75298G02 BUMPER STRIP SF60 4 SF1400 

5D75300G03 FLAG  ASSY  WELDMENT,  TRIP  STOP SF60 2 B110 

5D75691H28 SANTOPRENE INTERLOCK SEAL SF60 1 G107 

5D75691H29 INTERLOCK RETAINER EXTRUSION SF60 1 I122 

5D75691H30 RETAINER CLIP SF60 11 I122 

5D75691H31 SCREW #10-24 X 5/8 " PHSMS SF60 49 I122 

5D75693H05 MICROSWITCH - SPDT (V3L-2106-D SF60 43 G1B 

5D75695H24 THRESHOLD TRACK CAP ( NYLATRON) SF60 139 G109 

5D76069G03 SAFETY  EDGE  RETAINER SF60 9 D110 

5D76069G04 SAFETY  EDGE  RETAINER SF60 11 D105 

5D76262H03 EQUALIZER VALVE   110 PSI SF60 11 D107 

5D76263H22 Radio SF60 1 A113 

5D77034H09 SPRING SF60 3 G1B 

5D77584G01 POWER CONVERTER ASSEMBLY - TEV NO.2 END SF60 2 A120 

5D77695H02 SERIAL INTERFACE CONNECTOR SF60 1 A108 

5D77763G01 DIGITAL I/O INTERFACE MODULE   PDISO-8 SF60 1 A2C 

5D77773H05 ETHERNET EXPRESS PRO 10+ SF60 1 A111 

5D77773H06 ETHERNET EXPRESS PRO 10+ SF60 2 A2C 

5D77998H27 FILTER DRIER CARTRIDGE SF60 13 E122 
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5D79410H01 DTE/TERM'D LINE DRIVER CARD SF60 3 C111 

5D79410H02 DTE/UNTERM'D LINE DRIVER CARD SF60 14 G1G 

5D79916G02 DOOR INTERLOCK RELAY ASSY (SAN FRANCISCO SF60 3 A2E 

5D79979H01 FILTER HOUSING .06 THK AL SF60 1 D105 

5D80189H01 CPU BOARD PENTIUM P5000HX SERIES SF60 1 A111 

5D80233H02 INTERFACE EXPANSION MODULE SF60 11 G107 

5D80233H03 IDLER PULLEY ASSEMBLY SF60 3 G115 

5D80233H05 BUMPER ASSEMBLY-LH SF60 1 G1B 

5D80233H06 BUMPER ASSEMBLY-RH SF60 1 G1B 

5D80233H07 MOTOR/GEAR DRIVE ASSY SF60 1 G125 

5D80233H14 CLOSE MONITOR SWITCH ASSEMBLY SF60 2 G107 

5D80233H15 CLOSE MONITOR SWITCH HARNESS A SF60 5 B2C 

5D80233H16 CONTROL/ EXPANSION HARNESS ASSEMBLY SF60 1 G107 

5D80233H17 CONTROL/ LOCK HARNESS ASSEMBLY SF60 1 G107 

5D80233H18 J1 JUMPER HARNESS ASSEMBLY SF60 23 G1B 

5D80233H25 drive belt-246.25" SF60 1 G122 

5D80233H31 drilled rubber SF60 6 G1B 

5D80233H32 wheel assembly SF60 33 G1E 

5D80233H33 FUSE - 3.15A  250,  5X 20MM  TY SF60 66 G1B 

5D80233H42 REMOTE  INTERFACE  BOARD SF60 11 G1A 

5D80233H56 MICROPROCESSOR ASSY 9.27 SF60 16 G122 

5D80903H01 WEATHER  COVER  RIGHT HAND .06 THK SF60 5 I107 

5D80903H02 WEATHER  COVER  LEFT HAND  .06  THK SF60 11 I107 

5D81178H01 ETHERNET PC LINK2 BD SF60 1 A129 

5D81259G02 Aux Control Pnl SF60 1 T112 

5D81607G04 STANCHION POST SF60 211 SF3WALL 

5D81611H12 NUT, #10-24 HEX THIN FLEXLOCK SF60 111 G1A 

5D81613H04 LOCKWASHER .312" SPLIT RING SF60 211 G1A 

5D81799G01 CENTRAL RADIO SYSTEM COMPUTER ASSEMBLY SF60 1 T117 

60A2872G37 CAM SWITCH  TYPE XCA-398 SF60 2 B2C 

6157A58H04 THERMAL RELAY SF60 2 D107 

6158A81H01 bushing, traction motoor SF60 67 C124 

62111KK37V CABLE     EXANE 10AWG 600V SF60 25 G116 

6246D67H12 WASHER .812 ID X 4.25 OD X .12 THK SF60 125 C124 

6246D67H13 WASHER, .812 ID X 2.75 OD X .12 THK SF60 12 C123 

6246D67H15 STUD 8.44) 1.625 DIA SF60 3 G120 

6246D69H09 SHACKLE      7.25 X 2.75) .38 HR STL SF60 16 D118 

6247D67H15 STUD 8.44) 1.625 DIA SF60 1 G120 

652A073H25 CABLE GRIP .375-.437    .750 SF60 2 B3A 

652A103H02 DRAIN VALVE SF60 5 B1B 
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652A126H08 RUBBER NEOPRRENE GROMMET SF60 51 C108 

652A292H06 BOLT .500-13 X 1.75 HEX HD STL  (HVAC MOUT) SF60 115 H116 

652A292H07 BOLT, 1/2-13 X 2 HHC GR 5    (HVAC MOUNT) SF60 91 C109 

652A292H16 BOLT .500-13 X 3.50 HEX HD STL  (HVAC MOUNT) SF60 41 H118 

652A292H17 BOLT .500-13 X 3.75 HEX HD STL  (HVAC MOUNT) SF60 25 H118 

652A292H22 BOLT .625-11 X 3.00 HE SF60 139 G1E 

652A292H23 BOLT .500-13 X 3.00 HEX HD STL SF60 87 D127 

652A293H06 WASHER .505  ID  X  2.00  OD)  .250  CF STL SF60 24 C108 

652A589H03 WASHER         .202) 2.375 DIA STL SF60 111 H1B 

6957C02G01 SLIDE ASS'Y DOOR SF60 1 D106 

6957C30G01 STD. COIL BASE ASSEMBLY SF60 25 D113 

6957C53G01 ARC BOX ASSY SF60 5 F113 

6958C50H01 TOP RING 25.13 X 2.00) .078 THK STL SF60 19 G104 

6958C55H14 PIN    16-18 AWG, FOR TRIP STOP CONNECTOR SF60 258 H1D 

6959C56H19 cable 4 cond. 20 awg shield, transducer wire SF60 154 C127 

6960C42H01 CLAMP  3.50 x 3.00) 2.00 THK POLYGL SF60 26 B2G 

6961C69G01 ASSEMBLY DUAL QUICK RELEASE VALVE KIT SF60 1 D112 

6965C16H02 BRK XMFR SF60 2 E119 

6965C34G01 COMMUTATOR COVER ASSEMBLY R.H. SF60 1 I116 

6965C34G02 COMMUTATOR COVER ASSEMBLY L.H. SF60 1 I116 

6965C96H01 TERMINAL  .375  STUD, 2  HOLE SF60 141 B120 

6966C88H01 BRACKET, RAIL SF60 8 I108 

6967C72G02 KNUCKLE CASTING SF60 151 H101 

6967C72G03 KNUCKLE CASTING SF60 575 H112 

6967C72H08 KNUCKLE  1'  MACHINES  FROM CAS SF60 219 H111 

6968C50H01 BUSHING  URETHANE SF60 21 G1E 

6968C56H01 SWAY BAR  1.25 DIA SF60 11 G129 

6969C55G01 PANEL ASSEMBLY SF60 5 B2F 

6971C67H02 BREAKER     3 POLE 600 VAC 15 AMP SF60 2 D117 

6971C67H07 BREAKER   3 POLE 600 VAC 15 AMP SF60 2 B1G 

6971C68H01 BREAKER     3 POLE  600 VAC  70 AMP SF60 4 B2H 

6971C68H04 BREAKER     3 POLE  600 VAC  125 AMP SF60 5 D117 

6972C93G01 POWER RAIL JOINT ASSEMBLY SF60 14 I123 

6972C93G02 SIGNAL RAIL JOINT ASSEMBLY SF60 1 F123 

6972C93G04 HALF ALIGN PLATE ASSEMBLY SF60 1 F123 

6972C93H01 PLATE, JOINT SF60 6 C101 

6972C93H02 PLATE, ALIGNMENT SF60 5 C127 

6972C93H06 PLATE, JOINT SF60 1 F103 

6972C94H05 POWER COVER  5 FEET BEIGE SF60 51 F129 

6972C94H21 POWER COVER 2.50 FEET BEIGE SF60 6 C129 
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6972C95G02 ANCHOR  PLATE  ASS'Y SF60 58 I112 

6972C95G03 ISOLATION GAP SF60 1 F118 

6972C95H01 ISOLATION  JOINT 8.00)  1.25  X  1.50 SF60 11 I114 

6972C95H02 ISOLATION JOINT CENTER BEVELED AND COATED SF60 1 I114 

6972C95H11 ISOLATION  JOINT  CENTER  BEVELED SF60 4 I118 

6972C97G02 POWER TERMINAL SF60 9 G126 

6972C98G02 EXPANSION JOINT POWER SF60 13 F117 

6973C01H16 TERMINAL COVER (WHITE) SF60 36 F1F 

6973C02H04 ISOLATION JOINT COVER- COVER 8.00 BEIGE SF60 82 G124 

6973C02H06 POWER TERMINAL COVER-COVER SF60 174 G127 

6973C66G02 VARISTOR ASSEMBLY SF60 11 B2D 

6973C66G07 VARISTOR ASSEMBLY SF60 8 B2D 

6973C66G10 VARISTOR ASSEMBLY SF60 7 B2D 

6973C66G14 VARISTOR ASSEMBLY SF60 9 B2D 

6974C38H01 CARBON BRUSH GRADE 933 SF60 114 B2A 

6975C03H02 FAN MTG PLATE .0747 THK SF60 2 B116 

6976C08G05 ROLLER BEARING ASSEMBLY SF60 491 B2E 

6D55182H08 HANGER SHIM SF60 29 G1A 

6D55182H11 LOCKWASHER 5/16 SPLIT RING SST SF60 111 G1C 

6D55460G01 GUIDEWHEEL  ASSEMBLY  FIXTURE SF60 1 SF3WALL 

6D55699H02 END CAP  WINDOW- SOLAR GRAY SF60 11 SF1FLR 

6D56059G01 DOOR OPERATOR R/H SF60 3 I127 

6D56059H21 CAM SF60 4 E118 

6D56060G01 DOOR OPERATOR L/H SF60 1 H122 

6D56114G01 MANUAL CONTROLLER ACCESS DOOR SF60 1 B115 

6D56130G01 POWER FEED ASSEMBLY SF60 5 E116 

6D56434H02 RETAINING RING SCREW SF60 31 E126 

6D56434H03 RETAINING RING SF60 9 E126 

6D56434H07 LAMP - HALOGEN HI/LO SF60 2 E127 

6D56434H08 LAMP - INCANDESCENT RED SF60 1 E125 

6D56436H02 DOOR PANEL TRIM SF60 15 B120 

6D56523G01 KICK  PANEL SF60 4 H126 

6D56524H01 FILTER  HOUSING  06. THK  AL SF60 3 E100 

6D56529G01 PROG SWTCH PNL SF60 1 A120 

6D56575G01 A/C COMPRESSOR ASSEMBLY UNIT SF60 1 SF1104 

6D56575H04 SWITCH-HIGH PRESSURE SF60 6 D122 

6D56575H05 SWITCH-LOW PRESSURE SF60 4 D123 

6D56575H06 SWITCH-MODULATION PRESSURE SF60 2 D122 

6D56575H15 ISOLATOR SHOCK MOUNT SF60 12 D123 

6D56575H18 TRANSFORMER SF60 2 D117 
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6D56575H19 CIRCUIT BREAKER - COMPRESSOR SF60 1 C109 

6D56575H20 CIRCUIT BREAKER - CONDENSER FAN SF60 2 C124 

6D56575H21 CIRCUIT BREAKER - OVERHEAD HEATER SF60 1 C124 

6D56575H22 CIRCUIT BREAKER - BLOWER FAN SF60 1 C109 

6D56575H23 CONTACTOR SF60 14 B2B 

6D56575H24 RELAY BASE OVERLOAD SF60 4 B1F 

6D56575H25 OVERLOAD SF60 13 B1F 

6D56575H26 OVERLOAD SF60 11 B1F 

6D56575H27 PC BOARD CONTROL SF60 2 A1C 

6D56576G01 HVAC EVAPORATOR ASSEMBLY SF60 1 SF1412 

6D56576H02 MOTOR-BLOWER 2-SPEED SF60 11 FROW 

6D56576H06 KEY-COUPLING 3/16" X 1 1/2 " SF60 117 C109 

6D56576H07 WHEEL-BLOWER (CW) SF60 6 D103 

6D56576H08 WHEEL-BLOWER (CCW) SF60 5 D103 

6D56576H11 CLIP, FLEXIBLE DUCT  (HVAC EVAP) SF60 25 C109 

6D56576H15 BOLT-DRILLED HEX HD, .375-16 X 2.00 SF60 57 I117 

6D56576H28 HEATER ASSEMBLY SF60 4 T116 

6D56576H34 SWITCH-AIRFLOW SF60 8 C103 

6D56576H35 TUBE - NEOPRENE SF60 185 H100 

6D56576H36 SENSOR-RETURN AIR (NOT SHOWN) SF60 12 C103 

6D56576H37 VARISTOR-SURGE SUPPRESSOR SF60 6 C103 

6D56576H39 MATING CONNECTOR, R.A.S. SF60 6 F1D 

6D56576H40 SWITCH FREEZE PROTECTION SF60 2 E112 

6D56576H42 HEATING ELEMENT SF60 8 A122 

6D56576H43 O-RING (REPLACEMENT ) STRAINER, HVAC SF60 34 C106 

6D56576H45 MOTOR, BLOWER 2 SPEED SF60 9 C109 

6D56864G01 CENTRAL CONTROL COMPUTER ASSEMBLY SF60 1 T120 

6D56865G01 FRONT END COMPUTER ASSEMBLY SF60 1 T124 

6D56867G01 OPERATOR STATION COMPUTER ASSEMBLY SF60 1 T117 

6D56868G01 GENERAL SYSTEM DISPLAY COMPUTER ASSEMBLY SF60 1 T117 

6D56869G01 OFFICE NETWORK BRIDGE COMPUTER ASSEMBLY SF60 1 T104 

6D56999H12 J - CHANNEL  54.63) SF60 9 B115 

6D56999H13 J - CHANNEL  102.50) SF60 12 B115 

6D57064G01 ATC2 CRADLE - ASSEMBLY SF60 1 A124 

6D57120G01 Audio Panel Assembly SF60 6 D111 

6D57224G01 TRANSFER SWITCH ASSEMBLY SF60 1 T106 

6D57224G02 Switch Assembly, BDR Transfer SF60 1 T115 

6D57226G01 ATO COMPUTER ASSEMBLY SF60 1 T118 

6D57226G02 ATO COMPUTER ASSEMBLY SF60 1 T118 

6D57228G01 INDUSTRY PACK BOARD ASSEMBLY SF60 1 A2B 
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6D57252G01 POWER SUPPLY ASSEMBLY SF60 1 A111 

6D57255G01 GRAPHICS FRONT END COMPUTER SF60 1 T118 

6D57299G01 FIBER OPTIC TERMINAL BOX ASSEMBLY SF60 1 T106 

6D57521G01 GROUND LOSS DETECTION ASSEMBLY SF60 1 A104 

6D57590G02 BASE DATA RADIO LOCAL CONTROL SF60 1 T112 

6D57607H01 GEALOC FIELD POWER SUPPLY SF60 2 A128 

6D57761G01 SPEAKER/MICROPHONE PANEL ASSEMBLY SF60 2 G117 

6D57772G01 WASHER  BOTTLE ASSEMBLY SF60 1 E115 

6D57793G01 CONDENSER UNIT ASSEMBLY SF60 1 SF1408 

6D57793H02 FAN-CONDENSER SF60 2 E121 

6D57793H12 SEAL, TEFLON PIBER 24592 SF60 32 B3A 

6D57793H19 BRACKET - FILTER DRYER SF60 4 E112 

6D57803H01 CPU BOARD SF60 1 A108 

6D57803H02 CPU BOARD SF60 2 A108 

6D57827H01 DTE/TERM'D OPTO-ISOL'D LINE DRIVER BD SF60 2 B1F 

6D57827H02 DTE/UNTERM'D OPTO-ISOL'D LINE DRIVER BD SF60 2 C117 

6D57841G01 ORS CRADLE ASSY SF60 2 A126 

6D57842G01 RACKMOUNT DISPLAY COMPUTER ASSEMBLY SF60 1 T118 

6D58053H01 CENTRAL CONTROL - PWR SUPPLY ASSY SF60 1 A109 

6D58550G01 IONIZATION SMOKE DETECTOR (CTR LOCATION) SF60 1 D116 

6D58590H01 VEHICLE  AIRPORT LOGO SF60 2 C101 

6D59219G01 CLOSED AND LOCKED INDICATOR ASSEMBLY SF60 1 G115 

6D59308H01 GUTTER DETAIL 190.50) AL EXTR SF60 1 SF3WALL 

6D59308H02 GUTTER DETAIL 190.50) AL EXTR, RH SF60 1 SF3WALL 

6D59367H16 DYNAMETRIC TELEPHONE LOGGER PATCH SF60 3 G116 

6D59446H01 GUIDE SPACER .188 THK ALUM SF60 11 B113 

6D59447G01 LOWER DOOR GUIDE - C-100ANDCX-100 VEHICLE SF60 44 E107 

6D59447G02 LOWER DOOR GUIDE - C-100ANDCX-100 VEHICLE SF60 87 E108 

6D59477H03 WIRE   20 AWG  600V   TRIP STOP SF60 147 I102 

6D59478H12 SHLD CABLE 20 AWG 2/C-9/0 600V SF60 111 H112 

6D59563G01 DYNAMIC GRAPHICS ASSEMBLY SF60 8 B129 

6D59563H01 CPU WITH DAUGHTER CPU SF60 4 A108 

6D59563H09 POWER SUPPLY 115/230 AC SF60 26 A105 

6D59669H01 SERIAL INTERFACE BOARD SF60 1 A112 

6D59669H02 SERIAL INTERFACE BOARD SF60 1 A112 

6D59958G01 DC/DC  CONVERTER  PANEL  ASSEMBLY SF60 1 A111 

6D60478G01 MOUNTING PLATE BRACKET SF60 68 F113 

6D60577H16 OIL SEPERATOR KIT SF60 1 I125 

6D60577H20 ELECT. CONTROL MODULE SF60 1 C117 

6D60577H44 DESSICANT KIT SF60 1 AROW 
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6D61645H11 BOTTOM PIVOT PIN SF60 6 G112 

6D61646H18 RELEASE LABEL-SLIDER SF60 51 G112 

6D61646H20 BOTTOM GUIDE SF60 1 G112 

6D61646H24 CAM LOCK SF60 5 G1C 

6D61646H25 SANTOPRENE  NOSING  (1420-AWTS   X  81.75") SF60 1 T110 

6D61646H26 SPRING SF60 1 E103 

6D61646H30 PADDLE  HANDLE  ASSEMBLY -  L / HAND SF60 1 G115 

6D61646H31 PADDLE  HANDLE   ASSEMBLY- R / HAND SF60 3 G115 

6D61646H33 CLOSER TRACK/ BUMPER SF60 2 G108 

6D61646H34 BOTTOM PIVOT BLOCK ASSEMBLY SF60 6 G112 

6D61646H35 LH CLOSER ASSEMBLY SF60 1 G112 

6D61646H36 RH CLOSER ASSEMBLY SF60 1 G112 

6D61646H37 LH ARM FOR CLOSER SF60 1 G112 

6D61646H38 RH ARM FOR CLOSER SF60 1 G112 

6D61646H39 TPO PIVOT BLOCK ASSEMBLY SF60 6 G112 

6D61646H42 "SO" CLOSE MONITOR SWITCH ASSEMBLY SF60 4 G112 

6D61646H43 "SO" BUZZER SWITCH ASSEMBLY SF60 9 G112 

6D61647H02 MICROPROCESSOR CONTRO ASSEMBLY-V9.28 SF60 1 G112 

6D61647H18 TERMINAL STRIP/ BUZZER ASSEMBLY SF60 1 G108 

6D61647H19 24VDC HARNESS SF60 1 G112 

6D61647H20 C2658-1" TIMING BELT SF60 5 G107 

6D61647H33 ELECTRIC ENCODER OPTIC SF60 6 G112 

6D61647H36 EPROM SF60 1 G112 

70001AJ291 SCREW .190-32 X 1.88 BRASS FIL SF60 24 G1A 

70001BU241 SCREW .138-32 X .50 LG FIL HD STL SF60 1 H100 

70001BU28V SCREW .190-32 X 1.12 LG FIL HD STL SF60 6 H101 

70001BU45N SCREW .164-32 X .88 FLAT HEAD SF60 312 G107 

70001BU48N .190-32 X .62 LG FLAT HD STL SF60 83 G1A 

70001BU98J SCREW .190-32 X .38 HEX SF60 174 B3C 

70001BUJ4D 6-32 X 1 1/2 SLTD PAN M/S STEEL ZY DICH PLTD SF60 111 C107 

70001BUJ5C SCREW .164-32 X .25 PAN HD SF60 1 B107 

70001BUJ78 SCREW .190-24 X .500 LG PAN HD SF60 11 I115 

70001BUJBZ SCREW .250-20 X 1.50 PAN HD STL SF60 22 H101 

70001DBB8W SCREW .190-32 X 1.25 HEX HD SST SF60 12 H101 

70001DQFBR .250 - 20 X .75  LG  PHH  REC  OVH   SST SF60 73 C108 

70001NS445 screw, .138-32 x .75 l SF60 146 B3A 

70005AC3CY PAN HEAD SCREW, 7X8 M/S STEEL ZY DIC PLTD SF60 141 B3B 

70010EY18H SCREW  .190-32 X .62 STL TYPE-D PHILLIPS SF60 111 B120 

70010HC15V SCREW .164-32 X .50 LG PHH REC SF60 111 H102 

70010HC19M SCREW #12 X .75 LG FL HD TAP TYPE AB PNT SF60 76 H101 
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70020BDA0V SET SCREW   .112-40 X .25 HEX SOC OVAL PT SF60 211 B3A 

70020BG74K SCREW HEX SOCKET POINT SET.250-28X.75 SF60 6 B3B 

70020BP772 SET SCREW .375-16 X .38 SST SF60 262 I106 

70020BP788 SET SCREW.438-14 X .38 HEX SOC CUP PT SST SF60 195 I106 

70020BP789 SET SCREW.438-14 X .50 HEX SOC CUP PT SST SF60 182 I106 

70020BP79M SET SCREW  .500-13 X 1.50 SST SF60 173 F104 

70030DRAEB SCREW  SEMS    .312-18  X  .625   SLOT  HEX  STL SF60 21 B3A 

70041AN070 SCREW       .312-18 X 1.12 HEX SOC HD CAP SF60 325 C101 

70041AN253 SCREW  .250-20 X 1.25  HEX SOC SF60 23 B3A 

70041AR246 SCREW  .190 - 32 X .75  LG FLAT HD SOC SF60 311 C108 

70041AR297 SCREW .375-16 X .88 FL CSK HEX HD SF60 1 I117 

70041AV0L3 SCREW .750-10 X 1.5 CAP HD HEX SOC SF60 311 F9901 

70041AW09B SCREW HEX SOC CAP   .375-16 X 1.25 SST SF60 351 I112 

70041AW357 SCREW  .250- 20 X 1.75 BUTTON SF60 1 E107 

70041AX23Z SCREW .190-
32 X .31 HEX SOC FL HD SST,  FOR COL. SHOE HOLDER 

SF60 782 H126 

70045AC0GM BOLT M20 X 2.5 X 30MM LG HEX HD STL SF60 31 D104 

70045AC0GP BOLT M20 X 2.5 X 40MM LG HEX HD STL SF60 31 D104 

70100EG04N BOLT  .312-18 X 1.00 LG HEX HD STL SF60 311 H1A 

70100EG07L BOLT, .375-16 X 1.50 LG HEX HD STL SF60 111 K113 

70100EG07U BOLT     .375-16 X 2.50 LG HEX HD STL SF60 144 H1A 

70100EG0JZ BOLT  .750 - 10 X 2.50 LG HEX HD STL SF60 11 F1D 

70100GA01Q BOLT SF60 78 H101 

70100GA04Q BOLT         .312-18 X 1.25 HEX HD SST SF60 38 I106 

70100GA07G BOLT, HEX .375-16 X 1.00 SST SF60 181 D112 

70200BNB0X NUT  .138-32 HEX STL SF60 581 D102 

70200CAB0X NUT .138-32 HEX SST SF60 1 E116 

70200CAB1A NUT          .375-16 HEX SST SF60 35 I106 

70210AW61A NUT   .375-16 HEX SI BRONZE SF60 89 H1A 

70210BC725 CASTLE  NUT  1.50-12  HEX.  STL SF60 1 H103 

70210BK616 NUT .250-20 HEX STL SF60 648 D127 

70210BK618 NUT          .312-18 HEX STL SF60 136 H1A 

70210BK61A NUT      .375-16 HEX STL SF60 122 H1A 

70210BK61E NUT .500-13 HEX STL SF60 1 H118 

70210BK61L NUT .750-10 HEX STL SF60 11 C123 

70210CTA1B NUT, .375-24 HEX JAM SF60 265 H1A 

70210CTA1M LOCKNUT   .750 - 16  HEX  STL SF60 171 G107 

70210CTA1Y LOCKNUT      1.250-12 HEX STL SF60 63 I122 

70210EWA1M LOCKNUT       .750-16 HEX STL  (L.H.) SF60 14 I122 

70210EWA1Y LOCKNUT      1.250-12 HEX STL  (L.H.) SF60 16 I122 
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70210GA616 NUT     .250-20  HEX  SST SF60 213 D112 

70210GA618 NUT .312-18 SST HEX SF60 21 D112 

70210GAA1E 1/2 - 13 HX JAM NUT 18-8 SF60 83 F104 

70220DUN1B .375-24 STOP NUT SF60 66 H111 

70220DUN1J NUT WITH ELASTIC, .625 X 11, HORIZONAL SHOCK MOUNT SF60 29 E105 

70220DUN1L NUT  .750 -10 ELASTIC  STOP STL SF60 12 F1D 

70220DVN1L NUT, .750-10 ELASTIC STOPNUT. STL SF60 27 G107 

70220ETN25 STOP NUT 1.500-12 ELASTIC SF60 25 I124 

70220ODVN1L nut, .750-10 elastic stop stl SF60 1 B126 

70240ADN18 WING NUT .312-18 CAD PLTD STL SF60 1 UNKNOW
N 

70310CB07C SPRING PIN   .125 DIA X .750 LG SST SF60 1111 H1A 

70310CB07F SPRING PIN   .125 DIA X 1.00 LG SST SF60 315 H1A 

70310CB0BA SPRING PIN   .188 DIA X 1.00 LG SST SF60 146 F1D 

70310CB0DT SPRING PIN   .250 DIA X 1.625 LG SST SF60 113 F1D 

70400AD41Z RIVET  .125  DIA  .250  LG  BUTTON  HD  ALUMINUM SF60 496 H1D 

70401BC46E RIVET .188 DIA X .75 OVAL TUBULAR,BRASS SF60 121 G1A 

70500BD30D WASHER       .164 STD STL SF60 447 D102 

70500BD30K WASHER .625 STD STL SF60 698 G1E 

70500BQ30H WASHER  .375 STD  SILICON BRONZE SF60 127 H1A 

70500CT00P WASHER .250 STD STL SF60 575 F9901 

70500CT00Y WASHER       .375 STD STL SF60 21 C107 

70500CT01A WASHER .375 WIDE STL    C113 SF60 1   

70500CT01J WASHER .500 WIDE STL SF60 189 D104 

70500CT01X WASHER     .750  STD  STL SF60 174 F1D 

70500CT02H WASHER 1.06 ID X 2.25 OD X .165 STL SF60 31 G1E 

70510BB10Q LOCKWASHER, .375 REG SILICOE BRONZE SF60 228 H1A 

70510CV10G LOCKWASHER   .138 REG STL SF60 839 D102 

70510CV10K LOCKWASHER  .190 REG STL. SF60 295 B3C 

70510CV10P LOCKWASHER   .312 REG STL SF60 278 H1A 

70510CV10Q LOCKWASHER   .375 REG STL SF60 186 H1A 

70510CV10W Lockwasher .750 reg stl SF60 311 F9901 

70510DL10K LOCKWASHER  190 X-DUTY STL SF60 216 F100 

70510DL10Q LOCKWASHER .375 X-DUTY STL SF60 1 C113 

70510DL10S LOCK WASHER    .500 X-DUTY STL SF60 936 H1B 

70510DL10U LOCK WASHER .625 X-DUTY STL SF60 15 G128 

70510DL10W LOCK WASHER  .750 X-DUTY STL SF60 64 F1D 

70510DQ10G LOCK WASHER SF60 1 E116 

70510DQ10Q   SF60 1 I107 

70510DS10Q LOCK WASHER SF60 99 D112 
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70510DW10R LOCKWASHER  .438  HIGH COLLAR SF60 125 G1C 

70520AP10M 1/4 EXT TOOTH LOCKWASHER  ZY,  (TRACTION MOTOR) SF60 211 C107 

70530AQ13N X-WASHER   .25   I.D. SF60 98 B2A 

70610CJ21G RETAINING RING  .500 NOM  SHAFT DIA SF60 81 I117 

70610DC32G RETAINING RING SF60 19 B3B 

7080D07H18 RECEPTACLE SF60 1 I114 

7080D07H20 PLUG, stinger SF60 1 I114 

7081D11H04 MTG. BRACKET 9.00 X 1.50)  OF SF60 11 H111 

71310DM307 PIPE  PLUG  .375 SF60 29 D128 

71310DM801 ELBOW    .125  X 45 DEG  M.I. SF60 5 E129 

71310DNB0U ELBOW 90 DEGREE STREET .75 IPS GALVANIZ SF60 5 B3D 

71310EBELH PIPE    .250 X 2.00  STD  STL PIPE SF60 4 E129 

71310EBG01 PIPE  PLUG  .125-27 NPT HEX SOC HD STL SF60 7 B3A 

73477BA90A DUPLEX RECEPTACLE SF60 13 B106 

73482AP00S FUSE         60A 250V SB SF60 7 C112 

760C174G03 STANDARD  UMC  CONTACTOR  LEVER  A SF60 1 B1D 

760C174H01 STD  MOLDED  BODY SF60 2 B1D 

760C174H02 STD.  MOLDED  END PIECE SF60 8 B1D 

760C217G07 SHUNT SF60 7 B2D 

795C168G01 CONTACTOR ARC CHUTE - MOLDED SF60 1 B2G 

8367D80G04 COVER SF60 1 I110 

8367D80H06 NEOPRENE    23.75)   .75 X .88  RUBBER SF60 111 B117 

8367D83H05 STOP SHIM  6.00 X 5.50) .06  THK SST SF60 25 D108 

8367D83H06 STOP PLATE  6.00 X 5.50)  .25 THK  SST SF60 25 D108 

8368D39H05 CABLE CLAMP 2.50 X 1.00) 1.00  THK  MIC SF60 91 B2G 

8368D80H13 DETAIL, 30.75 X .50 SF60 6 B116 

8368D80H14 DETAIL 51.38 X .50  .125 SF60 6 B116 

8368D80H15 SEAL  82.12 LG OF RUBBE SF60 1 B115 

8368D84H26 VEHICLE GLASS SF60 3 SF1302 

8368D84H27 VEHICLE GLASS, CENTER SF60 2 SF1FLR 

8368D84H28 VEHICLE GLASS, SIDE SF60 1 SF1303 

8368D93G06 TYPE TE-359 BTRY CHGR AND DOOR SPLY G/ASSY SF60 1 SF1106 

8369D29H01 INTR DETAIL .125 THK, (Mounting Bracket, Threshold) SF60 4 B3A 

8369D36H17 SPACER  5.00  X  .438)  .125 SF60 17 C112 

8584C27G01 HYDRAULIC HOSE ASSEMBLY SF60 1 C119 

8584C27G02 HYDRAULIC HOSE ASSEMBLY SF60 1 C119 

8584C27G03 HYDRAULIC HOSE ASSEMBLY SF60 1 D128 

8584C27G05 HYDRAULIC HOSE ASSEMBLY SF60 1 C119 

8585C12G02 BRKT DETAILS - COUPLER TRAVEL LIMITER SF60 1 H121 

8585C20H01 BRACKET 3.00 X 4.389) .188 STL SF60 1 G101 
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8585C91G01 LEVELING BRACKET SF60 2 D112 

8586C26G02 BOLT/ SLEEVE SF60 59 G107 

8586C26H04 SLEEVE 2.25  .782 ID X 1.00 OD SF60 77 G1E 

8586C93H01 BUSHING  STRAP SF60 24 G128 

8587C22H07 BOLT .750-10 X 3.50 HEAVY HEX STL SF60 11 G1E 

8587C65H08 CABLE  275/  .0201, STRD  2KV  1/ O AWG SF60 1 I103 

8587C72H04 RESISTOR 75 WATTS, 25.0 OHMS SF60 11 C103 

8587C96H06 RUBBER SEALANT,  MARINE #101 SF60 1 G100 

8588C01H01 WIRE  19/ .0063 STRD 600V 22 AWG WHT. SF60 26 C127 

8588C01H02 WIRE  19/ .0080 STRD  600V  20 AWG WHITE SF60 1 K110 

8588C01H03 WIRE  19/ .0100 STRD 600V AWG WHITE SF60 1 K110 

8588C01H04 WIRE 19/.0113 STRD 600V 16 AWG WHT SF60 1151 K110 

8588C02H13 STD  WIRE  TAG  WHITE  .750  ID X 1.50  LGH SF60 24 H1D 

8588C13G01 Panel Detail Assembly SF60 1 T112 

8588C18H01 SWITCH   2 POS - 12 CONTACT SF60 2 E125 

8588C47H17 TERMINAL, .312 STUD 4 AWG SF60 1 H1D 

8588C47H18 TERMINAL .312 STUD 2 AWG SF60 1 H1D 

8588C47H19 TERMINAL  .312  STUD  1/ 0 AWG SF60 14 H1D 

8588C47H25 TERMINAL    .375   STUD  6  AWG SF60 672 H105 

8588C47H35 TERMINAL  .375  STUD  1/ 0  AWG  2 SF60 199 H1D 

8588C47H43 TERMINAL 500 STUD1/0 AWG SF60 11 H1D 

8588C48H04 TERMINAL   .138 STUD 22-16 AWG SF60 1 H1D 

8588C48H05 TERMINAL  .138  STUD  16-14 AWG BLUE RING SF60 1174 H1D 

8588C48H07 TERMINAL   .164 STUD 22-16 AWG SF60 223 H1D 

8588C48H08 TERMINAL  .164 STUD 16-14  AWG BLUE RING. SF60 29 H1D 

8588C48H09 TERMINAL  .164 STUD 12-10 AWG YEL RING SF60 116 H1D 

8588C48H10 TERMINAL   .190 STUD 22-16 AWG SF60 562 H1D 

8588C48H11 TERMINAL  .190 STUD 16-14 AWG BLUE RING SF60 211 H1D 

8588C48H12 TERMINAL .190 STUD 12-10 AWG YELLOW RING SF60 46 H1C 

8588C48H14 TERMINAL  .250 STUD 16-14  AWG BLUE RING SF60 1 H1D 

8588C48H25 .250 TAB 22-18 AWG RED  FASTON SF60 126 H1D 

8588C48H26 TERMINAL   .250 TAB 16-14 AWG SF60 93 H1D 

8588C48H27 TERMINAL .250 TAB 12-10 AWG YEL. SF60 118 H1D 

8588C48H31 TERMINAL, 16-14 AWG FASTON SF60 99 H1C 

8588C48H32 Teminal  .112 stud 22-16 awg red spade SF60 121 H1C 

8588C48H43 TERMINAL SPLICE  22-14 AWG CLOSED END TRAN SF60 111 H1D 

8588C48H44 SPLICE, WIRE ,22-10  AWG,  CLOSE SF60 351 H1D 

8588C48H45 TERMINAL .138 STUD 22-16 AWG SF60 32 H1C 

8588C48H46 TERMINAL  .164  STUD  22-16 AWG  RED  SPADE SF60 195 B3C 

8588C48H47 TERMINAL  .190  STUD  22-16  AWG SF60 1836 H1C 
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8588C48H48 TERMINAL .138 STUD16-14 AWG BLUE SPARE SF60 86 H1C 

8588C48H49 TERMINAL, .164 STUD 16-14 AWG BLUE SF60 641 H1C 

8589C64100 SPRING BRAKE CHAMBER ASS'Y SF60 12 F107 

8589C64136 PLUG  PLANET OIL LEVEL SF60 111 E112 

8589C64142 STUD PLANET SPIDER TO HUB SF60 4 I112 

8589C64155 PLUG  PLANE.  OIL DRAIN (Magnetic) SF60 49 C108 

8589C64173 DIAPHRAM -BRAKE CHAMBER SF60 1 G101 

8589C64176 CLAMP  ASS'Y   HSG. SF60 26 F102 

8589C64179 PLATE ASS'Y DIAPHRAGM SF60 6 E116 

8589C64180 HSG ASS'Y  BRAKE CHAMBER LOWER SF60 5 F106 

8589C64181 HSG. ASS'Y  BRAKE  CHAMBER UPPER SF60 1 F108 

8589C64185 SEAL ADJUSTING BOLT SF60 51 E117 

8589C64191 pinion oil seal double lip SF60 29 D124 

8589C64H01 NUT  BEVEL  PINION SF60 21 G1C 

8589C64H02 WASHER, BEVEL PINION NUT SF60 21 G1C 

8589C64H03 CAPSCREW PINION BRG. CAGE SF60 61 G1C 

8589C64H04 WASHER PINION BRG. CAGE SF60 88 G1C 

8589C64H05 OIL SEAL PINTON BRG. CAGE SF60 1 D124 

8589C64H06 CONE BEVEL PINION BRG. OUTER SF60 19 E122 

8589C64H07 CUP BEVEL PINION BRG. OUTER SF60 5 E122 

8589C64H10 CUP BEVEL PINION BRG. IINNER SF60 6 E122 

8589C64H11 CONE  BEVEL  PINION BRG. INNER SF60 6 E122 

8589C64H13 SPINDLE WHEEL BEARING SF60 4 B124 

8589C64H14 O RING SF60 58 F1C 

8589C64H15 BEARING  BEVEL  PINION  REAR SF60 6 E122 

8589C64H18 PLUG  DIFF. CARRIER SF60 59 C108 

8589C64H21 SHAFT  AXLE   (SHORT) SF60 3 B124 

8589C64H27 CUP DIFF.  BRG. SF60 6 E122 

8589C64H28 CONE DIFF.BRG. SF60 6 E122 

8589C64H33 YOKE /FLANGE  INPUT SF60 15 D124 

8589C64H40 WASHER SF60 33 E117 

8589C64H42 LOCK RING PINION RING BRG. SF60 1 E122 

8589C64H43 SHAFT PLANET, PINION SF60 9 B121 

8589C64H44 CAPSCREW PLANET SPIDER TO H SF60 51 G103 

8589C64H45 WASHER PLANET SPIDER TO HUB SF60 72 G103 

8589C64H48 SET SCREW SF60 21 E111 

8589C64H50 SNAP RING SUN GEAR RET. SF60 5 B121 

8589C64H51 SUN GEAR SF60 5 D125 

8589C64H52 washer planet sun SF60 18 E117 

8589C64H53 CAP SCREW  WHL. BRG. NUT LOCK SF60 46 E117 
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8589C64H54 LOCK - WHEEL  BRG.  NUT SF60 11 E117 

8589C64H55 NUT WHEEL BRG SF60 11 B121 

8589C64H56 GEAR PLANET RING (52T SF60 1 E123 

8589C64H57 HUB PLANET RING SF60 12 E119 

8589C64H58 PLUG PLANET OIL LEVEL (Magnetic) SF60 25 C108 

8589C64H59 THRUST WASHER PLANET PINION OUTER SF60 17 D120 

8589C64H60 GEAR, PINION SF60 6 B121 

8589C64H61 THRUST WASHER PLANET PINION INNER SF60 8 D120 

8589C64H62 CONE   HUB BRG. OUTER SF60 9 E122 

8589C64H63 CUP   HUB BRG. OUTER SF60 22 E116 

8589C64H64 NUT   WHEEL STUD SF60 1 E117 

8589C64H65 STUD SF60 447 C113 

8589C64H66 HUB SF60 1 SF1404 

8589C64H67 CUP   HUB BRG. INNER SF60 12 E122 

8589C64H68 CONE   HUB BRG. INNER SF60 25 E116 

8589C64H69 OIL SEAL   HUB BRG. SF60 34 D120 

8589C64H70 OIL SLINGER SF60 16 D120 

8589C64H71 BRAKE DRUM SF60 18 SF1404 

8589C64H72 CAP SCREW SF60 51 E117 

8589C64H73 CAP SCREW SPINDLE TO HSG SF60 21 E117 

8589C64H74 BRAKE LINING KIT SF60 8 E123 

8589C64H77 COLLET NUT - BRAKE CHAMBER SF60 11 F1C 

8589C64H78 RIVETS SF60 418 B2A 

8589C64H79 LININGS SF60 2 B124 

8589C64H80 BOLT   ADJUSTING SF60 67 E118 

8589C64H86 CAP SCREW   HOLD DOWN CLIP SF60 115 E117 

8589C64H87 SPRING - BRAKE SHOE RETURN SF60 82 E117 

8589C64H88 BRAKE SHOE AND LINING ASS'Y SF60 1 D104 

8589C64H90 NUT   HOLD DOWN CLIP SF60 19 E117 

8589C64H91 CLIP HOLD DOWN SF60 9 E117 

8589C64H93 WEDGE ASSEMBLY SF60 31 E117 

8589C64H94 SPIDER BRAKE SF60 8 E123 

8589C64H99 BREATHER  ASSEMBLY SF60 16 D113 

8589C95H09 GREASE SF60 1 G100 

8591C07H01 SIGNAL COVER  5 FEET BEIGE SF60 64 F129 

8591C07H13 SIGNAL COVER 2.50 FEET BEIGE SF60 1 F129 

8591C09G01 SIGNAL EXPANSION JOINT ASS'Y SF60 8 F123 

8591C09H06 PLATE  3.00  X  1.25)  .187  THK STL SF60 37 I112 

8591C12G01 SIGNAL ISOLATION JOINT SF60 8 A101 

8591C47G01 COLLECTOR FRONK CROSS LINK SF60 95 H1E 
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8592C16G03 STD. CONTACTOR 200 AMPS TYPE UMC-109A SF60 1 B117 

8592C18G06 STD CONTACTOR AND INTERLOCKTYPE UMC-109G SF60 1 B3C 

8593C08H03 TRANSFORMER    600V/60HZ AND 600V/50HZ 10V SF60 3 D117 

8593C21G01 CYLINDER HEAD ASSY - LOW PRESSURE SF60 12 D120 

8593C22G01 CYLINDER HEAD ASSY - HIGH PRESSURE SF60 1 E129 

8593C23G01 OIL PUMP COVER   (WITH UNLOADERS) SF60 6 E128 

8593C23G02 BP1 OIL PUMP COVER REPAIR KIT SF60 33 D127 

8594C63H02 STD. FAN    24 VDC  94 CFM SF60 5 B1G 

8594C63H04 STD. FAN    12 VDC 106 CFM SF60 2 C101 

8596C95H02 GREASE SF60 1 C110 

8596C95H07 Rockwell grease # A-1779-W-283 SF60 1 C101 

8596C95H09 GREASE SF60 1 G100 

8596C95H10 GREASE, NS-4238-FG SF60 1 H109 

8596C95H11 GREASE , NS-3844-TG SF60 1 H100 

8597C30G02 SLIDING  GAP  ASSEMBLY SF60 1 I112 

8597C30G03 SLIDING GAP ASSY, MODIFIED SF60 1 I111 

8597C32H06 GREASE SF60 1 G100 

8597C36G01 STD BASE SF60 2 B2F 

8617A19H01 GASKET  .969  X  .969)  .16 SF60 11 E111 

8617A79G01 CONTACT WITH INSERT SF60 14 C121 

8618A09G07 RESISTOR ASSEMBLY SF60 1 B2D 

8620A99H08 THIN  WALL SHRINK TUBING, BLK, SF60 476 H102 

8620A99H13 THIN WALL SHRINK TUBING, BLK, SF60 2299 H106 

8621A44H01 aqua seal roll, blk, 3.75x.1  10 ft roll SF60 41 F105 

8621A46H01 CABLE  TIE  BLACK  3.9L X .10W SF60 1 G100 

8621A46H04 CABLE TIE BLACK 14.5L X .30 W) SF60 1 G100 

8623A03H01 STD  PIN  26-24  AWG  TYPE III SF60 1 H1D 

8623A03H02 STD  PIN  24-20  AWG  TYPE  111+ SF60 1 H1D 

8623A03H03 STD  PIN  18-16  AWG  TYPE  III SF60 8 I100 

8623A03H04 STD SOCKET 26-24  AWG  TYPE 111+ SF60 1 H1C 

8623A03H05 STD  SOCKET  24-20  AWG TYPE  III SF60 111 H1C 

8623A03H06 STD SOCKET  18-16 AWG TYPE III SF60 7 H1D 

8623A04H04 PIN  24-20  AWG  TYPE  III+ SF60 1 H1C 

8623A04H11 SOCKET  24-20  AWG  III+ SF60 171 H1C 

8838D98H01 WHEEL HUB SF60 1 B114 

8839D57H02 BAR  3.62)  .50  X .50  H. R. SST SF60 7 C112 

8839D57H03 DETAIL 6.75 X 2.25) .125 THK STL, GUTTER SF60 2 C110 

8839D57H04 DETAIL 6.19 X 4.25) .125 THK STL SF60 2 C110 

8839D59H01 TOP  SEAL  95.00  X  1.25)  .080  THK  AL SF60 1 SF1100 

8839D59H02 DETAIL  40.550  X  .437)  .12 SF60 11 B116 
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8839D59H06 DETAIL 39.00).375 THK X.750 STL SF60 5 B116 

8840D17G04 GUIDE TIRE RIM ASSEMBLY SF60 1 H115 

8840D17H01 SOLID RIM HALF SF60 24 H127 

8840D42G06 GENERAL ASSEMBLY TYPE UT-323 OVERLOAD SF60 2 B2G 

8840D61G01 RESISTOR PANEL R.H. SF60 1 B2F 

8840D61G02 RESISTOR PANEL L.H. SF60 2 B2F 

8840D61G03 RESISTOR PANEL R.H. SF60 1 B2F 

8840D61G04 RESISTOR PANEL L.H. SF60 1 B2F 

8840D66H03 LINK HEX STL BAR SF60 4 C102 

8840D97G02 INDICATOR ASSEMBLY SF60 1 G1D 

8840D97G03 PUSHBUTTON ASSEMBLY SF60 2 G1D 

8840D97G04 PUSHBUTTON ASSEMBLY SF60 2 G1D 

8840D97G05 PUSHBUTTON SWITCH ASSEMBLY SF60 3 G1D 

8840D97G07 PUSHBUTTON ASSEMBLY SF60 1 G1D 

8840D97G08 PUSHBUTTON ASSEMBLY SF60 5 G1D 

8840D97G09 PUSHBUTTON ASSEMBLY SF60 2 G1D 

8840D97G11 PUSHBUTTON ASSEMBLY SF60 6 G1D 

8840D97G12 PUSHBUTTON ASSEMBLY SF60 5 G1D 

8840D97G13 PUSHBUTTON ASSEMBLY SF60 2 G1D 

8840D97G14 PUSHBUTTON ASSEMBLY SF60 11 E101 

8840D97G32 PUSHBUTTON ASSEMBLY SF60 2 G1D 

8840D97G38 PUSHBUTTON SWITCHES AND INDICATORS SF60 5 G1D 

8840D97G44 INDICATOR ASSEMBLY SF60 3 G1D 

8840D97G83 ALARM TEST PUSBUTTON ASSEMBLY SF60 3 G1D 

8840D97G84 FLUID LEVEL INDICATOR ASSEMBLY SF60 2 G1D 

8840D97G85 PUSHBUTTON ASSEMBLY SF60 3 G1D 

8840D97H02 LAMP SF60 1 E101 

8840D97H04 LENS CAP, DOORS 1-2-3-4 SF60 5 G1D 

8840D97H05 LENS CAP, DOORS 5-6-7-8 SF60 5 G1D 

8840D97H06 LENS CAP, SPRING BRAKE RELEASE SF60 16 G1D 

8840D97H08 LENS  CAP, DOORS CLOSED SF60 3 G1D 

8840D97H13 LENS CAP LEGEND AS SHOWN, ATO RED SF60 5 E121 

8840D97H16 PUSHBUTTON SF60 7 G1D 

8840D97H17 LENS CAP, DOORS 1-2 SF60 4 G1D 

8840D97H18 LENS CAP, DOORS 3-4 SF60 3 G1D 

8840D97H19 LENS  CAP, DOORS 5-6 SF60 4 G1D 

8840D97H20 LENS CAP, DOORS 7-8 SF60 3 G1D 

8840D97H48 LENS CAP, OVERSPEED SF60 5 G1D 

8840D97H55 lens cap, DOORS LOCKED SF60 11 G1D 

8840D97H84 LENS CAP, WASHER FLUID SF60 2 G1D 
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8842D96G02 PC BOARD; CARD CAGE SF60 1 A114 

8844D32G01 AIR CONTROL PKG SOLENOID VALVE SF60 1 B1B 

8844D32H02 COIL,     24 VDC SF60 4 B3F 

8844D32H03 REPAIR KIT SF60 19 B3G 

8844D32H16 COIL SF60 14 B3G 

96D0111H10 SPRING, COMPRESSION 8.50) .0 SF60 326 B1D 

D000007-102 HEX  HD  SCREW SF60 6 B1D 

D000205-103 HEX NUT SF60 6 B1D 

D000253-103 CASTLE  NUT SF60 331 G1F 

D000402-102 SECURING RING SF60 311 G1F 

D220202-200 COMPRESSION SPRING SF60 1 B1D 

D220204-400 CONTACT  BRIDGE SF60 11 B1D 

D220238-100 HEX  HD  SCREW SF60 7 G1F 

D220349-100 CENTERING PIN SF60 1 C105 

D220353-100 HEX  HD SCREW SF60 4 B1B 

D220358-101 TRACK SUPPORT ROLLER SF60 1 D102 

D221416-100 RING SF60 17 D103 

D223968-100 CONTACT BRIDGE SF60 4 B1B 

D223969-200 CONNECTION  CLAMP SF60 1 B1B 

D224055-100 GUIDE SF60 2 D103 

D224057-100 SCREW BOLT SF60 3 D103 
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APPENDIX F 

BASE CONTRACT PRICE BREAKDOWN 
 
F1.0 INSTRUCTIONS –Not applicable 
 
F2.0 PRICE BREAKDOWN FORMS 

 

F2.1 The Price Breakdown Forms includes the following: 

 

F2.1.1 Form A, Summary of Fixed Prices for Base Contract 

 

F2.1.1 Form B, Summary of Fixed Prices for Option Period, if exercised 

 

F2.1.2 Form T, Option to Train Airport Personnel 

 

FORM A  

SUMMARY OF FIXED PRICES FOR THE BASE CONTRACT 
 

 

BASE CONTRACT YEARS 1 - 10 TOTAL PRICE 

CONTRACT YEAR 1 BASE  $17,550,278.00  

CONTRACT YEAR 2 BASE  $17,969,130.00  

CONTRACT YEAR 3 BASE  $18,466,770.00  

CONTRACT YEAR 4 BASE  $18,978,514.00  

CONTRACT YEAR 5 BASE  $19,504,767.00  

CONTRACT YEAR 6 BASE  $20,045,950.00  

CONTRACT YEAR 7 BASE  $20,602,493.00  

CONTRACT YEAR 8 BASE  $21,174,841.00  

CONTRACT YEAR 9 BASE  $21,763,451.00  

CONTRACT YEAR 10 BASE  $22,368,792.00  

CARP PROJECTS (TASK #1 - TASK #6) $18,132,462.00 

POTENTIAL BONUSES (INITIAL TERM) $1,984,250.00 

CONTINGENCY FOR PARTS/MATERIAL REPLACEMENT $1,000,000.00 

TOTAL NOT-TO-EXCEED COST $219,541,698.00  
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As provided in Article 2.2, the City has one option to renew the Agreement for a period of five years at 

the negotiated rates in Form B Summary of Fixed Prices for the Option Period below. The City may 

extend this Agreement beyond the expiration date by exercising the option at the City’s sole and absolute 

discretion.   
 

FORM B  

SUMMARY OF FIXED PRICES FOR THE OPTION PERIOD 
 

BASE CONTRACT YEARS 11 - 15 TOTAL PRICE 

CONTRACT YEAR 11 BASE  $22,991,351.00  

CONTRACT YEAR 12 BASE  $23,631,624.00  

CONTRACT YEAR 13 BASE  $24,290,125.00  

CONTRACT YEAR 14 BASE  $24,967,383.00  

CONTRACT YEAR 15 BASE  $25,755,004.00  

POTENTIAL BONUSES (SECOND TERM) $1,216,354.87 

TOTAL NOT-TO-EXCEED COST $122,851,841.87 
 

 

FORM T 

OPTION TO TRAIN AIRPORT PERSONNEL 

 
Contractor shall provide on this form the total cost for training Airport personnel as outlined in 

Appendix A, Section A2.5 - Option to Train Airport Personnel. 

 

DESCRIPTION TOTAL PRICE 

ON-SITE TRAINING AND MATERIALS NOT-TO-EXCEED AMOUNT $500,000 
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