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FILE NO. 220656 RESOLUTION NO.

[Airport Professional Services Agreement - Professional Business Providers, Inc. - Operate,
Maintain and Repair Airport-Owned Passenger Boarding Bridges and Baggage Handling
Systems - Not to Exceed $13,114,615]

Resolution approving Award of Professional Services Agreement for Airport Contract
No. 50240 to operate, maintain, and repair Airport-owned passenger boarding bridges
and baggage handling systems in the domestic terminals, between Professional
Business Providers, Inc., and the City and County of San Francisco, acting by and
through its Airport Commission, in an amount not to exceed $13,114,615 pursuant to

Charter, Section 9.118(b), for the period of August 1, 2022, through July 31, 2025.

WHEREAS, On May 17, 2022, pursuant to Resolution No. 22-0080, the Airport
Commission awarded the Professional Services Agreement — to operate, maintain, and
repair Airport-owned passenger boarding bridges and baggage handling systems in the
domestic terminals, for a three (3) year term, beginning August 1, 2022, through July 31,
2025, in a not to exceed amount of $13,114,615 with one (1) two-year option, exercisable
at the sole discretion of the Airport Commission; and

WHEREAS, San Francisco Charter, Section 9.118(b) provides that the agreements
entered into by a department, board or commission requiring anticipated expenditures by the
City and County of ten million dollars, shall be subject to approval by the Board of Supervisors
by Resolution; and

WHEREAS, The original contract is on file with the Clerk of the Board of Supervisors in
File No. 220656, which is hereby declared to be a part of this Resolution as if set forth fully
herein; now, therefore, be it

RESOLVED, That the Board of Supervisors hereby approves the Award of
Professional Services Agreement for Airport Contract 50240 to operate, maintain, and repair

Airport Commission
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Airport-owned passenger boarding bridges and baggage handling systems in the domestic
terminals between Professional Business Providers, Inc. and the City and County of San
Francisco, acting by and through its Airport Commission, for a three (3) year term, at a not to
exceed amount of $13,114,615, with one (1) two-year option, exercisable at the sole
discretion of the Airport Commission, copies of which are contained in Board of Supervisors’
File No. 220656; and, be it

FURTHER RESOLVED, That within thirty (30) days of the contract being fully executed
by all parties, the Airport Commission shall provide the final contract to the Clerk of the Board

for inclusion into the official file.

Airport Commission
BOARD OF SUPERVISORS Page 2
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Item 4 Department:
File 22-0656 San Francisco International Airport (Airport)

Legislative Objectives

e The proposed resolution would approve a contract between San Francisco International
Airport (Airport) and Professional Business Providers, Inc. (PBP) to operate, maintain, and
repair Airport-owned passenger boarding bridges and baggage handling systems in the
domestic terminals, for a term of three years from August 2022 through July 2025, with one
two-year option to extend through July 2027, and an amount not to exceed $13,114,615.

Key Points

e In October 2021, the Airport issued a Request for Proposals (RFP) to select a contractor to
operate, maintain, and repair the Airport-owned baggage handling systems and passenger
boarding bridges in the domestic terminals. Vanderlande, which has been the Airport’s
contractor for these services since 2016, was the highest-ranking proposer, but was
disqualified due to Administrative Code Chapter 12X. Consequently, the Airport awarded a
contract to the second highest scoring proposer, Professional Business Providers (PBP),
which was determined to be eligible and compliant.

e Under the proposed contract, PBP would be responsible for providing complete
maintenance on the Terminal 2 baggage handling system and 40 passenger boarding
bridges in Terminals 1 and 2. PBP would also perform on-call maintenance on Baggage
Carousel 10 in Terminal 3, which is not frequently used. There is no change in the scope of
work from the current Vanderlande contract.

Fiscal Impact

e The proposed contract would have a total amount not to exceed $13,114,615 over three
years. PBP estimates that approximately 21 full-time equivalent (FTE) employees would
perform services under the contract.

e The Airport’s current contract with Vanderlande funds 17.13 FTE staff at an annual cost of
$3.7 million, or an average cost of $218,711 per FTE. The proposed contract with PBP funds
21 FTE starting at an annual cost of $3.2 million, or an average cost of $152,391 per FTE.
The decrease in per-FTE cost is primarily attributed to changes in the calculation of labor
costs and job assignments for certain job classifications.

e Contract costs are billed to airlines.

Recommendation

e Approve the proposed resolution.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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MANDATE STATEMENT

City Charter Section 9.118(b) states that any contract entered into by a department, board or
commission that (1) has a term of more than ten years, (2) requires expenditures of $10 million
or more, or (3) requires a modification of more than $500,000 is subject to Board of Supervisors
approval.

BACKGROUND

San Francisco International Airport (Airport) owns three baggage handling systems and 40
common use passenger boarding bridges in the domestic terminals.? In October 2021, the Airport
issued a Request for Proposals (RFP) to select a contractor to operate, maintain, and repair the
Airport-owned baggage handling systems and passenger boarding bridges in the domestic
terminals. The Airport received three proposals and a three-member panel scored them, as
shown in Exhibit 1 below.?

Exhibit 1: Proposers and Scores from RFP

Proposers Score (out of 925)
Vanderlande Industries, Inc. 867.33
Professional Business Providers, Inc. 673.93
Symbrant Aviation Services 554.52

Source: Airport

Vanderlande, which has been the Airport’s contractor for these services since 2016, was the
highest-ranking proposer. However, Vanderlande is headquartered in the State of Georgia, which
is a Covered State under Administrative Code Chapter 12X and is therefore prohibited from doing
business with the City.3 Consequently, the Airport awarded a contract to the second highest
scoring proposer, Professional Business Providers (PBP), which was determined to be eligible and
compliant. In May 2022, the Airport Commission approved a contract with PBP.

DETAILS OF PROPOSED LEGISLATION

The proposed resolution would approve a contract between the Airport and PBP to operate,
maintain, and repair Airport-owned passenger boarding bridges and baggage handling systems

! One baggage handling system is located in Harvey Milk Terminal 1 (Terminal 1), one is located in Terminal 2, and
one is located in Terminal 3. The Terminal 1 baggage handling system is a new system operated under a separate
contract with Beumer Lifecycle Management LLC (File 20-0698). 26 passenger boarding bridges are located in
Terminal 1, and 14 are in Terminal 2. The Terminal 3 boarding bridges and baggage handling system are maintained
by United Airlines, which exclusively operates out of Terminal 3.

2 The panel consisted of one member from San Jose International Airport, Facilities and Engineering; one member
from Oakland International Airport, Airport Equipment Systems; and one member from SFO Terminal Systems.

3 Chapter 12X of the Administrative Code prohibits City contracting with businesses headquartered in states that
allow discrimination against LGBT individuals or have restrictive abortion or voter suppression laws. Georgia is a
Covered State under Chapter 12X due to restrictive abortion and voter suppression laws.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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in the domestic terminals, for a term of three years from August 2022 through July 2025, with
one two-year option to extend through July 2027, and an amount not to exceed $13,114,615.

Scope of Work

Under the proposed contract, PBP would be responsible for providing complete maintenance on
the Terminal 2 baggage handling system and 40 passenger boarding bridges in Terminals 1 and
2. PBP would also perform on-call maintenance on Baggage Carousel 10 in Terminal 3, which is
not frequently used. There is no change in the scope of work from the current Vanderlande
contract.

Performance Management

The Airport uses three performance measures for the contract: the Availability Standard, which
tracks the amount of time that equipment is available for use, the Preventive Maintenance
Standard, which tracks the percentage of preventive maintenance inspections that are
completed on time, and the Tracking Accuracy Standard, which tracks the accuracy of baggage
sorted by the baggage handling system. The benchmarks are 98 percent for the Preventive
Maintenance Standard and 97 percent for the Availability and Tracking Accuracy Standards.

FISCAL IMPACT

The proposed contract would have a total amount not to exceed $13,114,615 over three years.
PBP estimates that approximately 21 full-time equivalent (FTE) employees would perform
services under the contract. The staffing plan and estimated labor costs for Year 1 of the
proposed contract are shown in Exhibit 2 below.

Exhibit 2: Estimated Staffing Plan and Labor Costs, Year 1 (August 2022 - July 2023)

Position FTE Hourly Cost Annual Total Hours  Estimated Annual
Employees  (with Benefits)* (Excluding PTO) Labor Costs

Manager 1.0 $93.26 1,944 $181,297
Office Site Administrator 1.0 40.93 1,944 79,568
Head Maintenance Technician 3.0 103.73 5,640 584,981
Maintenance Technician 9.0 97.08 16,920 1,642,594
Laborer/Jammer/Encoder 3.5 65.85 6,580 433,293
Control Room Operator 3.5 40.93 6,804 278,488
Total 21.0 $3,200,220

Source: Airport. Totals may not add due to rounding.
Labor Costs

The Airport’s current contract with Vanderlande funds 17.13 FTE staff at an annual cost of $3.7
million, or an average cost of $218,711 per FTE. The proposed contract with PBP funds 21 FTE
starting at an annual cost of $3.2 million, or an average cost of $152,391 per FTE. The decrease
in per-FTE cost is primarily attributed to changes in the calculation of labor costs. The current
contract was structured using fully burdened billing rates, including overhead, and job

4 Hourly labor costs include health insurance, dental insurance, vision insurance, life insurance, disability insurance,
retirement, workers’ compensation, payroll taxes, and training.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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assignments for laborers and jammers differ between the current and proposed contract. The
new contract is structured to pay hourly wages and benefits for actual hours worked. Regarding
the increase in FTE positions, PBP’s proposal included three Head Maintenance Technician and
one Office Site Administrator positions to provide additional support.

PBP estimates that prevailing wage costs will increase approximately 2.6 percent annually, and
that other costs will remain constant each year. There is a one-time mobilization charge of up to
$50,000 for the first thirty days of the contract to complete training, obtain licenses, permits, and
tools, and develop a maintenance plan.

The total cost breakdown over the three-year contract term is shown in Exhibit 3 below.

Exhibit 3: Estimated Contract Budget

Item Year 1 Year 2 Year 3 Total
Labor $3,200,220 $3,284,773  $3,372,013 $9,857,007
Mobilization 50,000 - - 50,000
Management Fee® 472,320 472,320 472,320 1,416,961
Other Direct Costs® 176,500 176,500 176,500 529,500
Tools, Equipment, & Radio 115,000 115,000 115,000 345,000
Parts & Materials 200,000 200,000 200,000 600,000
As-Needed Services’ 105,382 105,382 105,382 316,146
Total Not to Exceed $4,319,423 $4,353,975 $4,441,215 $13,114,613

Source: Airport. Totals may not add due to rounding.

As shown above, total contract costs start at $4.3 million in year one, which is approximately
$150,000 increase or 3.4 percent increase from the Vanderlande annual contract cost $4.2
million.

Funding Source

According to Director Guadiamos, the contract costs are billed back to the Airlines based on
prorated share of passengers and each Airline’s portion of those passengers. For those gates
assigned as common use, the contract costs are built into the Airport’s Common Use Fees and
charged to Airlines on a “per use” basis. Under the Airport’s FY 2022-23 Rates and Charges,
airlines using boarding bridges maintained by the Airport are charged an additional $25-27 per
arriving or departing flight compared to airlines that maintain their own bridges.

RECOMMENDATION

Approve the proposed resolution.

5 The management fee includes profit, overhead, and all other costs not specified in another category.

6 Other direct costs include security badges, employee parking, uniforms, phones, fuel and consumables, service
vehicle maintenance, office supplies, training, licenses and permits, travel, shipping and handling of spare parts, and
corporate insurance.

7 As-needed services are services that are not part of the regular scope of the contract.

SAN FRANCISCO BOARD OF SUPERVISORS BUDGET AND LEGISLATIVE ANALYST
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San Francisco, California 94128

Agreement between the City and County of San Francisco and
Professional Business Providers, Inc.
Contract No. 50240

This Agreement is made this 1* day of August, 2022, in the City and County of San Francisco, State of
California, by and between: Professional Business Providers, Inc. 25759 N. Hillview Ct., Mundelein, IL
60060 (the “Contractor”) and the City and County of San Francisco, a municipal corporation (the “City”),
acting by and through its Airport Commission (the “Commission”).

Recitals

A. The Commission wishes to operate, maintain and repair Airport-owned Baggage Handling
Systems (“BHS”) and Passenger Boarding Bridges (“PBBs”) in the Domestic Terminals for the San
Francisco International Airport (the “Airport™); and

B. The Commission is authorized to enter into all contracts which relate to matters under its
jurisdiction; and

C. On October 22, 2021, the Commission issued a Request for Proposals (“RFP”) as required by San
Francisco Administrative Code (“Administrative Code”) Section 21.1 entitled “Airport-owned Baggage
Handling System and Passenger Boarding Bridge — Operations, Maintenance, Repairs and On-Call
Services—Contract No. 50240,” and as a result of the selection process prescribed in the RFP and upon
the recommendation of the Airport Director, the Commission determined that the Contractor was the
qualified proposer receiving the highest evaluation score; and

D. On May 17, 2022, by Resolution No. 22-0080, the Commission awarded this Agreement to the
Contractor for term of three (3) years with an option at the Commission’s sole discretion to extend for two
(2) years and an amount not to exceed Thirteen Million, One Hundred and Fourteen Thousand Six
Hundred and Fifteen Dollars ($13,114,615); and

E. On , by Resolution No. , the San Francisco
Board of Supervisors (“BOS”) approved the Agreement under San Francisco Charter Section 9.118; and

G. There is no Local Business Enterprise (“LBE”) subcontracting participation requirement for this
Agreement; and

H. The Contractor represents and warrants that it is qualified to perform the Services required by
City under this Agreement; and

L Approval for this Agreement was obtained when the Civil Service Commission approved PSC
No. 48746-20/21 on July 19, 2021.

Now, THEREFORE, the Parties agree as follows:

AIR-600 (11-20) 1 0f 29 Ct # 50240, August 1, 2022
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Article 1 Definitions
The following definitions apply to this Agreement:

1.1 “Agreement” means this contract document, including all attached appendices, and all
applicable City Ordinances and Mandatory City Requirements which are specifically incorporated by
reference into this Agreement.

1.2 “City” or “the City” means the City and County of San Francisco, a municipal
corporation, acting by and through both its Director of the Office of Contract Administration, referred to
as “Purchasing,” or the Director’s designated agent, the Commission.

1.3 “City Data” means that data as described in Article 13 of this Agreement which includes,
without limitation, all data collected, used, maintained, processed, stored, or generated by or on behalf of
the City in connection with this Agreement. This includes data that is provided by a third-party for use
under this Agreemen. City Data includes, without limitation, Confidential Information.

1.4 “CMD” means the Contract Monitoring Division of the City.

1.5 “Computerized Maintenance Management System” (“CMMS”) means a software
solution used and maintained by the Contractor that, amongst its functionalities, issues and tracks work
orders; tracks equipment and other assets (including spare parts); tracks repair history, repair frequencies
and part failure modes; performs trend analysis; and generates Performance and Monitoring Reports.

1.6 Confidential Information

1.5.1 “Confidential Information” means confidential City information including, but
not limited to, personally-identifiable information (“PII”), protected health information (“PHI”), or
individual financial information (collectively, “Proprietary or Confidential Information”) that is subject to
local, state or federal laws restricting the use and disclosure of such information, including, but not
limited to, Article 1, Section 1 of the California Constitution; the California Information Practices Act
(Civil Code § 1798 et seq.); the California Confidentiality of Medical Information Act (Civil Code § 56 et
seq.); the federal Gramm-Leach-Bliley Act (15 U.S.C. §§ 6801(b) and 6805(b)(2)); the privacy and
information security aspects of the Administrative Simplification provisions of the federal Health
Insurance Portability and Accountability Act (45 CFR Part 160 and Subparts A, C, and E of Part 164);
and Administrative Code Chapter 12M (“Chapter 12M”).

1.5.2 “Confidential Information” also means any and all nonpublic information,
whether written, electronic, or oral, concerning or relating to Airport technology, computer, or data
systems, processes, or procedures, or Critical Infrastructure Information or Protected Critical
Infrastructure Information as defined under the Homeland Security Act of 2002 and 6 CFR §29.2, which
information or access to such information is supplied by the Airport or on behalf of the Airport to
Contractor or otherwise acquired by Contractor during the course of dealings with the
Airport. Additionally, “Confidential Information” includes security or security-related information,
whether or not such information constitutes sensitive security information (“SSI”) as provided under 49
CFR Part 1520. In the event Contractor acquires SSI, it shall treat such information in conformance with
federal law and the provisions of this Contract.

AIR-600 (11-20) 2029 Ct # 50240, August 1, 2022
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1.5.3 “Confidential Information” is confidential regardless of whether such
information is in its original form, a copy, or a derivative product. “Derivative” means written or
electronic material created from or with, or based on Confidential Information (i.e., a report analyzing
Confidential Information shall also be considered Confidential Information). Confidential Information
shall also mean proprietary, trade secret or other protected information, identified as Confidential
Information by the Airport.

1.7 “Contractor” or “Consultant” means Professional Business Providers, Inc. 25759 N.
Hillview Ct., Mundelein, IL 60060

1.8 “Deliverables” means Contractor’s work product resulting from the Services that are
provided by Contractor to City during the course of Contractor’s performance of the Agreement,
including without limitation, the work product described in the “Scope of Services” attached as Appendix
A.

1.9 “Digital Signature” means an electronic identifier, created by computer, intended by the
party using it to have the same force and effect as the use of a manual signature.

1.10  “Mandatory City Requirements” means those City laws set forth in the San Francisco
Municipal Code, including the duly authorized rules, regulations, and guidelines implementing such laws
that impose specific duties and obligations upon Contractor.

1.11  “Party” and “Parties” mean the City and Contractor either collectively or individually.

1.12  “Services” means the work performed by Contractor under this Agreement as specifically
described in the “Scope of Services” attached as Appendix A, including all services, labor, supervision,
materials, equipment, actions and other requirements to be performed and furnished by Contractor under
this Agreement.

1.13 “Successor Service Provider” means a new service provider, if any, selected by
City in the event the Services are terminated under this Agreement.

1.14 “Transition Services” means that assistance reasonably requested by City to
effect the orderly transition of City Data from Contractor’s CMMS to City or to the CMMS of the
Successor Service Provider.

Article 2 Term of the Agreement
2.1 The term of this Agreement shall commence on and expire
on , unless earlier terminated as otherwise provided in this Agreement.

2.2 The City has one option to renew the Agreement for a period of two years. The City may
extend this Agreement beyond the expiration date by exercising an option at the City’s sole and absolute
discretion and by modifying this Agreement as provided in Section 11.5, “Modification of this
Agreement.”

Article 3 Financial Matters

3.1 Certification of Funds; Budget and Fiscal Provisions; Termination in the Event of
Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of the City’s Charter.

AIR-600 (11-20) 30f29 Ct # 50240, August 1, 2022
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Charges will accrue only after prior written authorization certified by the Controller, and the amount of
City’s obligation under this Agreement shall not at any time exceed the amount certified for the purpose
and period stated in such advance authorization. This Agreement will terminate without penalty, liability
or expense of any kind to City at the end of any fiscal year if funds are not appropriated for the next
succeeding fiscal year. If funds are appropriated for a portion of the fiscal year, this Agreement will
terminate, without penalty, liability or expense of any kind at the end of the term for which funds are
appropriated. City has no obligation to make appropriations for this Agreement in lieu of appropriations
for new or other agreements. City budget decisions are subject to the discretion of the Mayor and the
BOS. Contractor’s assumption of risk of possible non-appropriation is part of the consideration for this
Agreement.

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF THIS
AGREEMENT.

3.2 Guaranteed Maximum Costs. The City’s payment obligation to Contractor cannot at
any time exceed the amount certified by City’s Controller for the purpose and period stated in such
certification. Absent an authorized Emergency per the City Charter or applicable Code, no City
representative is authorized to offer or promise, nor is the City required to honor, any offered or promised
payments to Contractor under this Agreement in excess of the certified maximum amount without the
Controller having first certified the additional promised amount and the Parties having modified this
Agreement as provided in Section 11.5, “Modification of this Agreement.”

33 Compensation.

3.3.1 Calculation of Charges. Contractor shall provide an invoice to the City on a
monthly basis for goods delivered and/or Services completed in the immediately preceding month, unless
a different schedule is set out in Appendix B, “Calculation of Charges.” Compensation shall be made for
Services identified in the invoice that the City, in its sole discretion, concludes has been satisfactorily
performed. In no event shall the amount of this Agreement exceed Thirteen Million, One Hundred and
Fourteen Thousand, Six Hundred and Fifteen Dollars ($13,114,615) The breakdown of charges associated
with this Agreement appears in Appendix B, “Calculation of Charges.” A portion of payment may be
withheld until conclusion of the Agreement if agreed to by both Parties as retainage, described in
Appendix B. In no event shall City be liable for interest or late charges for any late payments. City will
not honor minimum service order charges for any Services covered by this Agreement.

3.3.2 Payment Limited to Satisfactory Services and Delivery of Goods. Contractor
is not entitled to any payments from City until the Commission approves the goods and/or Services
delivered under this Agreement. Payments to Contractor by City shall not excuse Contractor from its
obligation to replace unsatisfactory delivery of goods and/or Services even if the unsatisfactory character
may not have been apparent or detected at the time such payment was made. Goods and/or Services
delivered under this Agreement that do not conform to the requirements of this Agreement may be
rejected by the City and in such case must be replaced by Contractor without delay at no cost to the City.

3.3.3 Withhold Payments. If Contractor fails to provide goods and/or Services
consistent with Contractor’s obligations under this Agreement, the City may withhold any and all
payments due Contractor until such failure to perform is cured, and Contractor shall not stop work as a
result of City’s withholding of payments as provided in this Agreement.

3.3.4 Invoice Format. Invoices furnished by Contractor under this Agreement must be
in a form acceptable to the Controller and City and include a unique invoice number and a specific

invoice date. Payment shall be made by City as specified in Section 3.3.7, or in such alternate manner as

AIR-600 (11-20) 40f29 Ct # 50240, August 1, 2022
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the Parties have mutually agreed upon in writing. All invoices must show the City’s financial and
procurement system (“PeopleSoft™) Purchase Order ID Number, PeopleSoft Supplier Name and ID, Item
numbers (if applicable), complete description of goods delivered or Services performed, sales/use tax (if
applicable), contract payment terms and contract price. Invoices that do not include all required
information or contain inaccurate information will not be processed for payment.

3.3.5 Payment Terms.

(a) Payment Due Date. Unless City notifies the Contractor that a dispute
exists, Payment shall be made within 30 calendar days, measured from (1) the delivery of goods and/or
the rendering of Services or (2) the date of receipt of the invoice, whichever is later. Payment is deemed
to be made on the date on which City has issued a check to Contractor or, if Contractor has agreed to
electronic payment, the date on which City has posted electronic payment to Contractor.

(b) Payment Discount Terms. — Not applicable.
3.3.6 LBE Payment and Utilization Tracking System. — Not applicable.
3.3.7 Getting Paid by the City for Goods and/or Services.
(a) The City and County of San Francisco utilizes the Paymode-X" service
offered by Bank of America Merrill Lynch to pay City contractors. Contractor must sign up to receive

electronic payments to be paid under this Agreement. To sign up for electronic payments, visit
http://portal.paymode.com/city _countyofsanfrancisco.

(b) At the option of the City, Contractor may be required to submit invoices
directly in PeopleSoft via eSettlement. Refer to https://sfcitypartner.sfgov.org/pages/training.aspx for
more information on eSettlement. For access to PeopleSoft eSettlement, submit a request through
sfemployeeportalsupport@sfeov.org.

3.3.8 Grant Funded Contracts. — Not applicable.

34 Audit and Inspection of Records. Contractor agrees to maintain and make available to
the City, during regular business hours, accurate books and accounting records relating to its Services.
Contractor will permit City to audit, examine and make excerpts and transcripts from such books and
records, and to make audits of all invoices, materials, payrolls, records or personnel and other data related
to all other matters covered by this Agreement, whether funded in whole or in part under this Agreement.
Contractor shall maintain such data and records in an accessible location and condition for a period of not
fewer than five years after final payment under this Agreement or until after final audit has been resolved,
whichever is later. The State of California or any Federal agency having an interest in the subject matter
of this Agreement shall have the same rights as conferred upon City by this Section. Contractor shall
include the same audit and inspection rights and record retention requirements in all subcontracts.

3.5 Submitting False Claims. The full text of Administrative Code Section 21.35, including
the enforcement and penalty provisions, is incorporated into this Agreement. Under Administrative Code
Section 21.35, any contractor or subcontractor who submits a false claim shall be liable to the City for the
statutory penalties set forth in that section. A contractor or subcontractor will be deemed to have
submitted a false claim to the City if the contractor or subcontractor: (a) knowingly presents or causes to
be presented to an officer or employee of the City a false claim or request for payment or approval; (b)
knowingly makes, uses, or causes to be made or used a false record or statement to get a false claim paid
or approved by the City; (c) conspires to defraud the City by getting a false claim allowed or paid by the

AIR-600 (11-20) 50f29 Ct # 50240, August 1, 2022
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City; (d) knowingly makes, uses, or causes to be made or used a false record or statement to conceal,
avoid, or decrease an obligation to pay or transmit money or property to the City; or (e) is a beneficiary of
an inadvertent submission of a false claim to the City, subsequently discovers the falsity of the claim, and
fails to disclose the false claim to the City within a reasonable time after discovery of the false claim.

3.6 Payment of Prevailing Wages

3.6.1 Covered Services. Services to be performed by Contractor under this Agreement may
involve the performance of trade work covered by the provisions of Administrative Code Section 6.22(¢)
[Prevailing Wages] or Section 21C [Miscellaneous Prevailing Wage Requirements] (collectively,
“Covered Services”). The provisions of Administrative Code Sections 6.22(e) and 21C are incorporated
as provisions of this Agreement as if fully set forth in this Agreement and will apply to any Covered
Services performed by Contractor and its subcontractors.

3.6.2 Wage Rates. The latest prevailing wage rates for private employment on public contracts
as determined by the BOS and the Director of the California Department of Industrial Relations, as such
prevailing wage rates may be changed during the term of this Agreement, are hereby incorporated as
provisions of this Agreement. Copies of the prevailing wage rates as fixed and determined by the BOS
are available from the Office of Labor Standards and Enforcement (“OLSE”) and on the Internet at
http://www.dir.ca.gov/DLSR/PWD and http://sfgov.org/olse/prevailing-wage. Contractor agrees that it
shall pay not less than the prevailing wage rates, as fixed and determined by the BOS, to all workers
employed by Contractor who perform Covered Services under this Agreement. Contractor further agrees
as follows:

3.6.3 Subcontract Requirements. As required by Administrative Code Section 6.22(e)(5),
Contractor shall insert in every subcontract or other arrangement, which it may make for the performance
of Covered Services under this Agreement, a provision that such subcontractor shall pay to all persons
performing labor in connection with Covered Services under such subcontract or other arrangement not
less than the highest general prevailing rate of wages as fixed and determined by the BOS for such labor
or services.

3.6.4 Posted Notices. As required by Section 1771.4 of the California Labor Code, Contractor
shall post job site notices prescribed by the California Department of Industrial Relations (“DIR”) at all
job sites where services covered by Administrative Code Section 6.22 are to be performed.

3.6.5 Payroll Records. As required by Administrative Code Section 6.22(e)(6) and California
Labor Code Section 1776, Contractor shall keep or cause to be kept complete and accurate payroll records
for all trade workers performing Covered Services. Such records shall include the name, address and
social security number of each worker who provided Covered Services on the project, including
apprentices, such worker’s classification, a general description of the services each worker performed
each day, the rate of pay (including rates of contributions for, or costs assumed to provide fringe benefits),
daily and weekly number of hours worked, deductions made and actual wages paid. Every subcontractor
who shall undertake the performance of any part of Covered Services shall keep a like record of each
person engaged in the execution of Covered Services under the subcontract. All such records shall at all
times be available for inspection of and examination by the City and its authorized representatives and the
DIR.

3.6.6  Certified Payrolls. Certified payrolls shall be prepared under Administrative Code
Section 6.22(e)(6) and California Labor Code Section 1776 for the period involved for all employees,
including those of subcontractors, who performed labor in connection with Covered Services. Contractor
and each subcontractor performing Covered Services shall submit certified payrolls to the City and to the
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DIR electronically. Contractor shall submit payrolls to the City via the reporting system selected by the
City. The DIR will specify how to submit certified payrolls to it. The City will provide basic training in
the use of the reporting system at a scheduled training session. Contractor and all subcontractors that will
perform Covered Services must attend the training session. Contractor and applicable subcontractors shall
comply with electronic certified payroll requirements (including training) at no additional cost to the City.

3.6.7 Compliance Monitoring. Covered Services to be performed under this Agreement are
subject to compliance monitoring and enforcement of prevailing wage requirements by the DIR and /or
the OLSE. Contractor and any subcontractors performing Covered Services will cooperate fully with the
DIR and/or the OLSE and other City employees and agents authorized to assist in the administration and
enforcement of the prevailing wage requirements, and agrees to take the specific steps and actions as
required by Administrative Code Section 6.22(e)(7). Steps and actions include but are not limited to
requirements that: (i) the Contractor will cooperate fully with the Labor Standards Enforcement Officer
and other City employees and agents authorized to assist in the administration and enforcement of the
Prevailing Wage requirements and other labor standards imposed on Public Works Contractor by the
Charter and Administrative Code Chapter 6; (ii) the Contractor agrees that the Labor Standards
Enforcement Officer and designees of the Labor Standards Enforcement Officer, in the performance of
their duties, shall have the right to engage in random inspections of job sites and to have access to the
employees of the Contractor, employee time sheets, inspection logs, payroll records and employee
paychecks; (iii) the Contractor shall maintain a sign-in and sign-out sheet showing which employees are
present on the job site; (iv) the Contractor shall prominently post at each job-site a sign informing
employees that the project is subject to the City’s Prevailing Wage requirements and that these
requirements are enforced by the Labor Standards Enforcement Officer; and (v) that the Labor Standards
Enforcement Officer may audit such records of the Contractor as the Labor Standards Enforcement
Officer reasonably deems necessary to determine compliance with the Prevailing Wage and other labor
standards imposed by the Charter and this Chapter on Public Works Contractors. Failure to comply with
these requirements may result in penalties and forfeitures consistent with analogous provisions of the
California Labor Code, including Section 1776(g), as amended from time to time.

3.6.8 Remedies. Should Contractor, or any subcontractor who shall undertake the performance
of any Covered Services, fail or neglect to pay to the persons who perform Covered Services under this
Contract, subcontract or other arrangement for the Covered Services, the general prevailing rate of wages
as specified in this Agreement, Contractor shall forfeit, and in the case of any subcontractor so failing or
neglecting to pay such wage, Contractor and the subcontractor shall jointly and severally forfeit, back
wages due plus the penalties set forth in Administrative Code Section 6.22 (e) and/or California Labor
Code Section 1775. The City, when certifying any payment which may become due under the terms of
this Agreement, shall deduct from the amount that would otherwise be due on such payment the amount
of such forfeiture.

3.7 Apprentices

3.7.1 Contractor and its subcontractors of every tier that provide Covered Services under this
Agreement (as defined in Section 3.6.1 above) shall, as a material term of the Agreement, comply with
the requirements of the State Apprenticeship Program (as set forth in the California Labor Code, Division
3, Chapter 4 [commencing at Section 3070], and California Labor Code Section 1777.5) and
Administrative Code Section 6.22(n). Contractor shall be solely responsible for securing compliance with
Labor Code Section 1777.5 for all apprenticeable occupations.

3.7.2  Contractor shall include in all of its subcontracts the obligation for subcontractors to
comply with the requirements of the State Apprenticeship Program.
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3.7.3  Should Contractor fail to comply with the apprenticeship requirements of California
Labor Code Section 1777.5, Contractor shall be subject to the penalties prescribed in California Labor
Code Section 1777.7. The interpretation and enforcement of California Labor Code Section 1777.5 shall
be consistent with rules and procedures prescribed by the California Apprenticeship Council.

3.7.4  Contractor, if not signatory to a recognized apprenticeship training program under
California Labor Code, Chapter 4, shall provide to the City with all progress payment requests, starting
with the second such request, satisfactory evidence that it has contributed to the appropriate
apprenticeship fund(s). Contractor shall require its subcontractors who are not signatories to provide such
evidence to the City as a condition precedent for qualifying for payment from the City.

3.7.5 Contractor shall comply with all requests by the City to provide proof that Contractor and
all of its subcontractors at every tier providing Covered Services are in compliance with the State
Apprenticeship Program, including proof that Contractor and all of its subcontractors at any tier providing
Covered Services contributed to the appropriate apprenticeship fund(s).

Article 4 Services and Resources

4.1 Services Contractor Agrees to Perform. Contractor agrees to perform the Services
stated in Appendix A, “Scope of Services.” Officers and employees of the City are not authorized to
request, and the City is not required to reimburse the Contractor for, Services beyond the Scope of
Services listed in Appendix A, unless Appendix A is modified as provided in Section 11.5, “Modification
of this Agreement.”

4.1.1 Service Level Adjustments: Appendix A includes Service Level Adjustments. The
City may issue a written order signed by City and Contractor to make service level adjustments as further
defined in Appendix B — Calculation of Charges. Each written order shall be made part of and
incorporated into the Agreement as though fully set forth in this Agreement without the need for a formal
amendment to the Agreement.

4.1.2 As-Needed Services: Appendix A includes as-needed services. Such services shall
be requested by City through the issuance of a written task order signed by City and Contractor, which
task order shall be made a part of and incorporated into the Agreement as though fully set forth in this
Agreement without the need for a formal amendment to the Agreement. The task order shall include a
description of the as-needed services, the deliverables, schedule for performance, cost, and method and
timing of payment.

4.2 Personnel

4.2.1 Qualified Personnel. Contractor shall use only competent personnel under the
supervision of, and in the employment of, Contractor (or Contractor’s authorized subcontractors) to
perform the Services. Contractor will comply with City’s reasonable requests regarding assignment
and/or removal of personnel, but all personnel, including those assigned at City’s request, must be
supervised by Contractor. Contractor shall commit adequate resources to allow timely completion within
the project schedule specified in this Agreement.

4.2.2  Contractor Vaccination Policy. Contractor shall comply with the Airport
Operations Bulletin (“AOB”) regarding the COVID-19 Vaccination Requirement for On-Site Personnel,
as applicable, and ensure all on-site personnel are either fully vaccinated for COVID-19 or obtain from
Contractor an exemption based on medical or religious grounds. For a complete description of the
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requirements, refer to the AOB regarding COVID-19 Vaccination Requirement for On-Site Personnel,
which can be found here: https://sfoconnect.com/airport-operations-bulletins.

43 Subcontracting.

4.3.1 Contractor may subcontract portions of the Services only upon prior written
approval of City. Contractor is responsible for its subcontractors throughout the course of the work
required to perform the Services. All subcontracts must incorporate the terms of Article 10 “Additional
Requirements Incorporated by Reference” and Article 13 “Data and Security” of this Agreement, unless
inapplicable. Neither Party shall, on the basis of this Agreement, contract on behalf of, or in the name of,
the other Party. Any agreement made in violation of this provision shall be null and void.

4.3.2 City’s execution of this Agreement constitutes its approval of the subcontractors
listed below.

Contractor will not employ subcontractors
4.4 Independent Contractor; Payment of Employment Taxes and Other Expenses.

4.4.1 Independent Contractor. For the purposes of this Section 4.4, “Contractor”
shall be deemed to include not only Contractor, but also any agent or employee of Contractor. Contractor
acknowledges and agrees that at all times, Contractor or any agent or employee of Contractor shall be
deemed at all times to be an independent contractor and is wholly responsible for the manner in which it
performs the Services and work requested by City under this Agreement. Contractor, its agents, and
employees will not represent or hold themselves out to be employees of the City at any time. Contractor
or any agent or employee of Contractor shall not have employee status with City, nor be entitled to
participate in any plans, arrangements, or distributions by City pertaining to or in connection with any
retirement, health or other benefits that City may offer its employees. Contractor or any agent or
employee of Contractor is liable for the acts and omissions of itself, its employees and its agents.
Contractor shall be responsible for all obligations and payments, whether imposed by federal, state or
local law, including, but not limited to, Federal Insurance Contributions Act, income tax withholdings,
unemployment compensation, insurance, and other similar responsibilities related to Contractor’s
performing Services and work, or any agent or employee of Contractor providing same. Nothing in this
Agreement shall be construed as creating an employment or agency relationship between City and
Contractor or any agent or employee of Contractor. Any terms in this Agreement referring to direction
from City shall be construed as providing for direction as to policy and the result of Contractor’s work
only, and not as to the means by which such a result is obtained. City does not retain the right to control
the means or the method by which Contractor performs work under this Agreement. Contractor agrees to
maintain and make available to City, upon request and during regular business hours, accurate books and
accounting records demonstrating Contractor’s compliance with this Section. Should City determine that
Contractor, or any agent or employee of Contractor, is not performing consistent with the requirements of
this Agreement, City shall provide Contractor with written notice of such failure. Within five business
days of Contractor’s receipt of such notice, and consistent with Contractor policy and procedure,
Contractor shall remedy the deficiency. Notwithstanding, if City believes that an action of Contractor, or
any agent or employee of Contractor, warrants immediate remedial action by Contractor, City shall
contact Contractor and provide Contractor in writing with the reason for requesting such immediate
action.

4.4.2 Payment of Employment Taxes and Other Expenses. Should City, in its
discretion, or a relevant taxing authority such as the Internal Revenue Service or the State Employment
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Development Division, or both, determine that Contractor is an employee for purposes of collection of
any employment taxes, the amounts payable under this Agreement shall be reduced by amounts equal to
both the employee and employer portions of the tax due (and offsetting any credits for amounts already
paid by Contractor which can be applied against this liability). City shall then forward those amounts to
the relevant taxing authority. Should a relevant taxing authority determine a liability for past services
performed by Contractor for City, upon notification of such fact by City, Contractor shall promptly remit
such amount due or arrange with City to have the amount due withheld from future payments to
Contractor under this Agreement (again, offsetting any amounts already paid by Contractor which can be
applied as a credit against such liability). A determination of employment status under this Section 4.4
shall be solely limited to the purposes of the particular tax in question, and for all other purposes of this
Agreement, Contractor shall not be considered an employee of City. Notwithstanding the foregoing,
Contractor agrees to indemnify and save harmless City and its officers, agents and employees from, and,
if requested, shall defend them against any and all claims, losses, costs, damages, and expenses, including
attorneys’ fees, arising from this Section.

4.5 Assignment. The Services to be performed by Contractor are personal in character.
Neither this Agreement, nor any duties or obligations under this Agreement, may be directly or indirectly
assigned, novated, hypothecated, transferred, or delegated by Contractor, or, where the Contractor is a
joint venture, a joint venture partner, (collectively referred to as an “Assignment”) unless first approved
by City by written instrument executed and approved in the same manner as this Agreement consistent
with the Administrative Code. The City’s approval of any such Assignment is subject to the Contractor
demonstrating to City’s reasonable satisfaction that the proposed transferee is: (i) reputable and capable,
financially and otherwise, of performing each of Contractor’s obligations under this Agreement and any
other documents to be assigned, (ii) not forbidden by applicable law from transacting business or entering
into contracts with City; and (iii) subject to the jurisdiction of the courts of the State of California. A
change of ownership or control of Contractor or a sale or transfer of substantially all of the assets of
Contractor shall be deemed an Assignment for purposes of this Agreement. Contractor shall immediately
notify City about any Assignment. Any purported Assignment made in violation of this provision shall
be null and void.

4.6 Warranty. Contractor warrants to City that the Services will be performed with the
degree of skill and care that is required by current, good and sound professional procedures and practices,
and in conformance with generally accepted professional standards prevailing at the time the Services are
performed so as to ensure that all Services performed are correct and appropriate for the purposes
contemplated in this Agreement.

4.7 Liquidated Damages. - Not Applicable.

Article 5 Insurance and Indemnity
5.1 Insurance.
5.1.1 Required Coverages. Without in any way limiting Contractor’s liability under
Section 5.2, “Indemnification” of this Agreement, Contractor must maintain in force, during the full term
of the Agreement, insurance in the following amounts and coverages:
(a) Commercial General Liability Insurance with limits not less than

$5,000,000 each occurrence and $10,000,000 for Bodily Injury and Property Damage, including
Contractual Liability, Personal Injury, Products and Completed Operations.
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(b) Commercial Automobile Liability Insurance with limits not less than
$2,000,000 each occurrence, “Combined Single Limit” for Bodily Injury and Property Damage, including
Owned, Non-Owned and Hired auto coverage, as applicable.

(©) Workers’ Compensation, in statutory amounts, with Employers’ Liability
Limits not less than $1,000,000 each accident, injury, or illness.

(d) Professional Liability Insurance, applicable to Contractor’s profession,
with limits not less than $2,000,000 for each claim with respect to negligent acts, errors or omissions in
connection with the Services.

(e) Cyber, Privacy, and Network Security Liability coverage, with limits of
$1,000,000 for each claim and each loss and $1,000,000 general aggregate. The policy shall at a
minimum cover professional misconduct or lack of the requisite skill required for the performance of
Services defined in the Agreement and shall also provide coverage for the following risks:

(1) Network security liability arising from the unauthorized access
to, use of, or tampering with computers or computer systems, including hacker attacks; and
(i1) Liability arising from the introduction of any form of malicious

software including computer viruses into, or otherwise causing damage to the City’s or third person’s
computer, computer system, network, or similar computer related property and the data, software, and
programs thereon.

5.1.2 Additional Insured Endorsements.

(a) The Commercial General Liability policy must be endorsed to name as
Additional Insured the City and County of San Francisco, its Officers, Agents, and Employees.

(b) The Commercial Automobile Liability Insurance policy must be
endorsed to name as Additional Insured the City and County of San Francisco, its Officers, Agents, and
Employees.

(©) Reserved. (Pollution Auto Liability Insurance Additional Insured
Endorsement)

5.1.3  Waiver of Subrogation Endorsements.

(a) The Workers’ Compensation policy(ies) shall be endorsed with a waiver
of subrogation in favor of the City for all work performed by the Contractor, its employees, agents and
subcontractors.

5.1.4 Primary Insurance Endorsements.

(a) The Commercial General Liability policy shall provide that such policies
are primary insurance to any other insurance available to the Additional Insureds, with respect to any
claims arising out of this Agreement, and that the insurance applies separately to each insured against
whom claim is made or suit is brought.

(b) The Commercial Automobile Liability Insurance policy shall provide
that such policies are primary insurance to any other insurance available to the Additional Insureds, with
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respect to any claims arising out of this Agreement, and that the insurance applies separately to each
insured against whom claim is made or suit is brought.

(©) Reserved. (Pollution Liability Insurance Endorsement)
5.1.5 Other Insurance Requirements.

(a) Thirty (30) days’ advance written notice shall be provided to the City of
cancellation, intended non-renewal, or reduction in coverages, except for non-payment for which no less
than ten (10) days’ notice shall be provided to City. Notices shall be sent to the City address set forth in
Section 11.1 entitled “Notices to the Parties.”

(b) Should any of the required insurance be provided under a claims-made
form, Contractor shall maintain such coverage continuously throughout the term of this Agreement and,
without lapse, for a period of three years beyond the expiration of this Agreement, to the effect that,
should occurrences during the Agreement term give rise to claims made after expiration of the
Agreement, such claims shall be covered by such claims-made policies.

(©) Should any of the required insurance be provided under a form of
coverage that includes a general annual aggregate limit or provides that claims investigation or legal
defense costs be included in such general annual aggregate limit, such general annual aggregate limit shall
be double the occurrence or claims limits specified above.

(d) Should any required insurance lapse during the term of this Agreement,
requests for payments originating after such lapse shall not be processed until the City receives
satisfactory evidence of reinstated coverage as required by this Agreement, effective as of the lapse date.
If insurance is not reinstated, the City may, at its sole option, terminate this Agreement effective on the
date of such lapse of insurance.

(e) Before commencing any Services, Contractor shall furnish to City
certificates of insurance and additional insured policy endorsements with insurers with ratings comparable
to A-, VIII or higher, that are authorized to do business in the State of California, and that are satisfactory
to City, in form evidencing all coverages set forth above. Approval of the insurance by City shall not
relieve or decrease Contractor’s liability under this Agreement.

® If Contractor will use any subcontractor(s) to provide Services,
Contractor shall require the subcontractor(s) to provide all necessary insurance and to name the City and
County of San Francisco, its officers, agents and employees and the Contractor as additional insureds.

5.2 Indemnification. Contractor shall indemnify and hold harmless City and its officers,
agents and employees from, and, if requested, shall defend them from and against any and all claims,
demands, losses, damages, costs, expenses, and liability (legal, contractual, or otherwise) arising from or
in any way connected with any: (a) injury to or death of a person, including employees of City or
Contractor; (b) loss of or damage to property; (c) violation of local, state, or federal common law, statute
or regulation, including but not limited to privacy or personally identifiable information, health
information, disability and labor laws or regulations; (d) strict liability imposed by any law or regulation;
or (e) losses arising from Contractor’s execution of subcontracts not consistent with the requirements of
this Agreement applicable to subcontractors; so long as such injury, violation, loss, or strict liability (as
set forth in subsections (a) — (e) above) arises directly or indirectly from Contractor’s performance of this
Agreement, including, but not limited to, Contractor’s use of facilities or equipment provided by City or
others, regardless of the negligence of, and regardless of whether liability without fault is imposed or
sought to be imposed on City, except to the extent that such indemnity is void or otherwise unenforceable
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under applicable law, and except where such loss, damage, injury, liability or claim is the result of the
active negligence or willful misconduct of City and is not contributed to by any act of, or by any omission
to perform some duty imposed by law or agreement on Contractor, its subcontractors, or either’s agent or
employee. The foregoing indemnity shall include, without limitation, reasonable fees of attorneys,
consultants and experts and related costs and City’s costs of investigating any claims against the City.

In addition to Contractor’s obligation to indemnify City, Contractor specifically acknowledges
and agrees that it has an immediate and independent obligation to defend City from any claim which
actually or potentially falls within this indemnification provision, even if the allegations are or may be
groundless, false or fraudulent, which obligation arises at the time such claim is tendered to Contractor by
City and continues at all times thereafter.

Contractor shall indemnify and hold City harmless from all loss and liability, including attorneys’
fees, court costs and all other litigation expenses for any infringement of the patent rights, copyright, trade
secret or any other proprietary right or trademark, and all other intellectual property claims of any person
or persons arising directly or indirectly from the receipt by City, or any of its officers or agents, of
Contractor’s Services.

Article 6 Liability of the Parties

6.1 Liability of City. CITY’S PAYMENT OBLIGATIONS UNDER THIS AGREEMENT
SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN
SECTION 3.3.1, “PAYMENT,” OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER
PROVISION OF THIS AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF
WHETHER ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL,
CONSEQUENTIAL, INDIRECT OR INCIDENTAL DAMAGES, INCLUDING, BUT NOT LIMITED
TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS AGREEMENT OR THE
SERVICES PERFORMED IN CONNECTION WITH THIS AGREEMENT.

6.2 Liability for Use of Equipment. City shall not be liable for any damage to persons or
property as a result of the use, misuse or failure of any equipment used by Contractor, or any of its
subcontractors, or by any of their employees, even though such equipment is furnished, rented or loaned

by City.

6.3 Liability for Incidental and Consequential Damages. Contractor shall be responsible
for incidental and consequential damages resulting in whole or in part from Contractor’s acts or
omissions.

Article 7 Payment of Taxes
7.1 Contractor to Pay All Taxes. Except for any applicable California sales and use taxes

charged by Contractor to City, Contractor shall pay all taxes, including possessory interest taxes levied
upon or as a result of this Agreement, or the Services delivered under this Agreement. Contractor shall
remit to the State of California any sales or use taxes paid by City to Contractor under this Agreement.
Contractor agrees to promptly provide information requested by the City to verify Contractor’s
compliance with any State requirements for reporting sales and use tax paid by City under this
Agreement.

7.2 Possessory Interest Taxes. Contractor acknowledges that this Agreement may create a
“possessory interest” for property tax purposes. Generally, such a possessory interest is not created unless
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the Agreement entitles the Contractor to possession, occupancy, or use of City property for private gain.
If such a possessory interest is created, then the following shall apply:

7.2.1  Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that Contractor, and any permitted successors and assigns, may be subject to
real property tax assessments on the possessory interest.

7.2.2  Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that the creation, extension, renewal, or assignment of this Agreement may
result in a “change in ownership” for purposes of real property taxes, and therefore may result in a
revaluation of any possessory interest created by this Agreement. Contractor agrees on behalf of itself and
its permitted successors and assigns to report on behalf of the City to the County Assessor the information
required by California Revenue and Taxation Code Section 480.5, as amended from time to time, and any
successor provision.

7.2.3  Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that other events also may cause a change of ownership of the possessory
interest and result in the revaluation of the possessory interest. (see, e.g., California Revenue and Taxation
Code Section 64, as amended from time to time). Contractor agrees on behalf of itself and its permitted
successors and assigns to report any change in ownership to the County Assessor, the State Board of
Equalization or other public agency as required by law.

7.2.4  Contractor further agrees to provide such other information as may be requested
by the City to enable the City to comply with any reporting requirements for possessory interests that are
imposed by applicable law.

7.3 Withholding. Contractor agrees that it is obligated to pay all amounts due to the City
under the San Francisco Business and Tax Regulations Code during the term of this Agreement. Under
San Francisco Business and Tax Regulations Code Section 6.10-2, Contractor further acknowledges and
agrees that City may withhold any payments due to Contractor under this Agreement if Contractor is
delinquent in the payment of any amount required to be paid to the City under the San Francisco Business
and Tax Regulations Code. Any payments withheld under this paragraph shall be made to Contractor,
without interest, upon Contractor coming back into compliance with its obligations.

Article 8 Termination and Default
8.1 Termination for Convenience

8.1.1  City shall have the option, in its sole discretion, to terminate this Agreement, at
any time during the term of this Agreement, for convenience and without cause. City shall exercise this
option by giving Contractor written notice of termination. The notice shall specify the date on which
termination shall become effective.

8.1.2  Upon receipt of the notice of termination, Contractor shall commence and
perform, with diligence, all actions necessary on the part of Contractor to effect the termination of this
Agreement on the date specified by City and to minimize the liability of Contractor and City to third
parties as a result of termination. All such actions shall be subject to the prior approval of City. Such
actions may include any or all of the following, without limitation:

(a) Halting the performance of all Services under this Agreement on the
date(s) and in the manner specified by City.
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(b) Terminating all existing orders and subcontracts, and not placing any
further orders or subcontracts for materials, Services, equipment or other items.

(©) At City’s direction, assigning to City any or all of Contractor’s right,
title, and interest under the orders and subcontracts terminated. Upon such assignment, City shall have the
right, in its sole discretion, to settle or pay any or all claims arising out of the termination of such orders
and subcontracts.

(d) Subject to City’s approval, settling all outstanding liabilities and all
claims arising out of the termination of orders and subcontracts.

(e) Completing performance of any Services that City designates to be
completed prior to the date of termination specified by City.

€3] Taking such action as may be necessary, or as the City may direct, for
the protection and preservation of any property related to this Agreement which is in the possession of
Contractor and in which City has or may acquire an interest.

8.1.3  Within thirty (30) days after the specified termination date, Contractor shall
submit to City an invoice, which shall set forth each of the following as a separate line item:

(a) The reasonable cost to Contractor, without profit, for all Services prior to
the specified termination date, for which Services City has not already tendered payment. Reasonable
costs may include a reasonable allowance for actual overhead, not to exceed a total of 10% of
Contractor’s direct costs for Services. Any overhead allowance shall be separately itemized. Contractor
may also recover the reasonable cost of preparing the invoice.

(b) A reasonable allowance for profit on the cost of the Services described in
the immediately preceding subsection (a), provided that Contractor can establish, to the satisfaction of
City, that Contractor would have made a profit had all Services under this Agreement been completed,
and provided further, that the profit allowed shall in no event exceed 5% of such cost.

(©) The reasonable cost to Contractor of handling material or equipment
returned to the supplier, delivered to the City or otherwise disposed of as directed by the City.

(d) A deduction for the cost of materials to be retained by Contractor,
amounts realized from the sale of materials and not otherwise recovered by or credited to City, and any
other appropriate credits to City against the cost of the Services or other work.

8.1.4 In no event shall City be liable for costs incurred by Contractor or any of its
subcontractors after the termination date specified by City, except for those costs specifically listed in
Section 8.1.3. Such non-recoverable costs include, but are not limited to, anticipated profits on the
Services under this Agreement, post-termination employee salaries, post-termination administrative
expenses, post-termination overhead or unabsorbed overhead, attorneys’ fees or other costs relating to the
prosecution of a claim or lawsuit, prejudgment interest, or any other expense which is not reasonable or
authorized under Section 8.1.3.

8.1.5 In arriving at the amount due to Contractor under this Section, City may deduct:
(i) all payments previously made by City for Services covered by Contractor’s final invoice; (ii) any claim

which City may have against Contractor in connection with this Agreement; (iii) any invoiced costs or
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expenses excluded under the immediately preceding subsection 8.1.4; and (iv) in instances in which, in
the opinion of the City, the cost of any Service performed under this Agreement is excessively high due to
costs incurred to remedy or replace defective or rejected Services, the difference between the invoiced
amount and City’s estimate of the reasonable cost of performing the invoiced Services in compliance with
the requirements of this Agreement.

8.1.6  City’s payment obligation under this Section shall survive termination of this
Agreement.

8.2 Termination for Default; Remedies.

8.2.1  Each of the following shall constitute an immediate event of default (“Event of
Default”) under this Agreement:

(a) Contractor fails or refuses to perform or observe any term, covenant or
condition contained in any of the following Sections of this Agreement:

3.5 Submitting False Claims. 10.10 Alcohol and Drug-Free Workplace
4.5 Assignment 11.10 Compliance with Laws

Article 5 Insurance and Indemnity Article 13 Data and Security

Article 7 Payment of Taxes -- --

(b) Contractor fails or refuses to perform or observe any other term,
covenant or condition contained in this Agreement, including any obligation imposed by ordinance or
statute and incorporated into this Agreement by reference, and such default is not cured within ten days
after written notice of such default from City to Contractor. If Contractor defaults a second time in the
same manner as a prior default cured by Contractor, City may in its sole discretion immediately terminate
the Agreement for default or grant an additional period not to exceed five days for Contractor to cure the
default.

(©) Contractor (i) is generally not paying its debts as they become due; (ii)
files, or consents by answer or otherwise to the filing against it of a petition for relief or reorganization or
arrangement or any other petition in bankruptcy or for liquidation or to take advantage of any bankruptcy,
insolvency or other debtors’ relief law of any jurisdiction; (iii) makes an assignment for the benefit of its
creditors; (iv) consents to the appointment of a custodian, receiver, trustee or other officer with similar
powers of Contractor or of any substantial part of Contractor’s property; or (v) takes action for the
purpose of any of the foregoing.

(d) A court or government authority enters an order (i) appointing a
custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with respect
to any substantial part of Contractor’s property, (ii) constituting an order for relief or approving a petition
for relief or reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take
advantage of any bankruptcy, insolvency or other debtors’ relief law of any jurisdiction or (iii) ordering
the dissolution, winding-up or liquidation of Contractor.

8.2.2  On and after any Event of Default, City shall have the right to exercise its legal
and equitable remedies, including, without limitation, the right to terminate this Agreement or to seek
specific performance of all or any part of this Agreement. In addition, where applicable, City shall have
the right (but no obligation) to cure (or cause to be cured) on behalf of Contractor any Event of Default;
Contractor shall pay to City on demand all costs and expenses incurred by City in effecting such cure,
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with interest thereon from the date of incurrence at the maximum rate then permitted by law. City shall
have the right to offset from any amounts due to Contractor under this Agreement or any other agreement
between City and Contractor: (i) all damages, losses, costs or expenses incurred by City as a result of an
Event of Default; and (ii) any liquidated damages levied upon Contractor under the terms of this
Agreement; and (iii), any damages imposed by any ordinance or statute that is incorporated into this
Agreement by reference, or into any other agreement with the City. This Section 8.2.2 shall survive
termination of this Agreement.

8.2.3  All remedies provided for in this Agreement may be exercised individually or in
combination with any other remedy available under this Agreement or under applicable laws, rules and
regulations. The exercise of any remedy shall not preclude or in any way be deemed to waive any other
remedy. Nothing in this Agreement shall constitute a waiver or limitation of any rights that City may have
under applicable law.

8.2.4  Any notice of default must be sent by registered mail to the address set forth in
Article 11.

8.3 Non-Waiver of Rights. The omission by either Party at any time to enforce any default
or right reserved to it, or to require performance of any of the terms, covenants, or provisions of this
Agreement by the other Party at the time designated, shall not be a waiver of any such default or right to
which the Party is entitled, nor shall it in any way affect the right of the Party to enforce such provisions.

8.4 Rights and Duties upon Termination or Expiration.

8.4.1 This Section and the following Sections of this Agreement listed below, shall
survive termination or expiration of this Agreement:

332 Payment Limited to Satisfactory 9.1 Ownership of Results
Services

34 Audit and Inspection of Records 9.2 Works for Hire

3.5 Submitting False Claims 11.6 Dispute Resolution Procedure

Article 5 | Insurance and Indemnity 11.7 Agreement Made in California;

Venue

6.1 Liability of City 11.8 Construction

6.3 Liability for Incidental and 11.9 Entire Agreement
Consequential Damages

Article 7 | Payment of Taxes 11.10 Compliance with Laws

8.1.6 Payment Obligation 11.11 Severability

8.2.2 Exercise of Default Remedies Article 13 | Data and Security

8.4.2  Subject to the survival of the Sections identified in Section 8.4.1, above, if this
Agreement is terminated prior to expiration of the term specified in Article 2, this Agreement shall be of
no further force or effect. Contractor shall transfer title to City, and deliver in the manner, at the times,
and to the extent, if any, directed by City, any work in progress, completed work, supplies, equipment,
and other materials produced as a part of, or acquired in connection with the performance of this
Agreement, and any completed or partially completed work which, if this Agreement had been
completed, would have been required to be furnished to City.

Article 9 Rights in Deliverables
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9.1 Ownership of Results. Any interest of Contractor or its subcontractors, in the
Deliverables, including any drawings, plans, specifications, blueprints, studies, reports, memoranda,
computation sheets, computer files and media or other documents prepared by Contractor or its
subcontractors for the purposes of this Agreement, shall become the property of and will be transmitted to
City. However, unless expressly prohibited elsewhere in this Agreement, Contractor may retain and use
copies for reference and as documentation of its experience and capabilities.

9.2 Works for Hire. If, in connection with Services, Contractor or its subcontractors creates
Deliverables including, without limitation, artwork, copy, posters, billboards, photographs, videotapes,
audiotapes, systems designs, software, reports, diagrams, surveys, blueprints, source codes, or any other
original works of authorship, whether in digital or any other format, such works of authorship shall be
works for hire as defined under Title 17 of the United States Code, and all copyrights in such works shall
be the property of the City. If any Deliverables created by Contractor or its subcontractor(s) under this
Agreement are ever determined not to be works for hire under U.S. law, Contractor hereby assigns all
Contractor’s copyrights to such Deliverables to the City, agrees to provide any material and execute any
documents necessary to effectuate such assignment, and agrees to include a clause in every subcontract
imposing the same duties upon subcontractor(s). With City’s prior written approval, Contractor and its
subcontractor(s) may retain and use copies of such works for reference and as documentation of their
respective experience and capabilities.

Article 10 Additional Requirements Incorporated by Reference

10.1  Laws Incorporated by Reference. The full text of the laws listed in this Article 10,
including enforcement and penalty provisions, are incorporated by reference into this Agreement. The
full text of the San Francisco Municipal Code provisions incorporated by reference in this Article and
elsewhere in the Agreement (“Mandatory City Requirements”) are available at:
http://www.amlegal.com/codes/client/san-francisco_ca/.

10.2  Conflict of Interest. By executing this Agreement, Contractor certifies that it does not
know of any fact which constitutes a violation of Section 15.103 of the City’s Charter; Article III, Chapter
2 of City’s Campaign and Governmental Conduct Code; Title 9, Chapter 7 of the California Government
Code (Section 87100 et seq.), or Title 1, Division 4, Chapter 1, Article 4 of the California Government
Code (Section 1090 ef seq.), and further agrees promptly to notify the City if it becomes aware of any
such fact during the term of this Agreement.

10.3  Prohibition on Use of Public Funds for Political Activity. In performing the Services,
Contractor shall comply with Administrative Code Chapter 12G (“Chapter 12G”), which prohibits funds
appropriated by the City for this Agreement from being expended to participate in, support, or attempt to
influence any political campaign for a candidate or for a ballot measure. Contractor is subject to the
enforcement and penalty provisions in Chapter 12G.

10.4  Consideration of Salary History. Contractor shall comply with Administrative Code
Chapter 12K (“Chapter 12K”), the Consideration of Salary History Ordinance or ‘“Pay Parity Act.”
Contractor is prohibited from considering current or past salary of an applicant in determining whether to
hire the applicant or what salary to offer the applicant to the extent that such applicant is applying for
employment to be performed on this Agreement or in furtherance of this Agreement, and whose
application, in whole or part, will be solicited, received, processed or considered, whether or not through
an interview, in the City or on City property. The ordinance also prohibits employers from (1) asking such
applicants about their current or past salary or (2) disclosing a current or former employee's salary history
without that employee’s authorization unless the salary history is publicly available. Contractor is subject
to the enforcement and penalty provisions in Chapter 12K. Information about and the text of Chapter 12K
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is available on the web at https://sfgov.org/olse/consideration-salary-history. Contractor is required to
comply with all of the applicable provisions of Chapter 12K, irrespective of the listing of obligations in
this Section.

10.5 Nondiscrimination Requirements

10.5.1 Nondiscrimination in Contracts. Contractor shall comply with the provisions of
Administrative Code Chapters 12B and 12C. Contractor shall incorporate by reference in all subcontracts
the provisions of Administrative Code Sections 12B.2(a), 12B.2(c)-(k), and 12C.3 and shall require all
subcontractors to comply with such provisions. Contractor is subject to the enforcement and penalty
provisions in Administrative Code Chapters 12B and 12C.

10.5.2 Nondiscrimination in the Provision of Employee Benefits. Contractor does not
as of the date of this Agreement, and will not during the term of this Agreement, in any of its operations
in San Francisco, on real property owned by San Francisco, or where work is being performed for the
City elsewhere in the United States, discriminate in the provision of employee benefits between
employees with domestic partners and employees with spouses and/or between the domestic partners and
spouses of such employees, subject to the conditions set forth in Administrative Code Section 12B.2.

10.6  Local Business Enterprise and Non-Discrimination in Contracting Ordinance.
Contractor shall comply with all applicable provisions of Chapter 14B (“LBE Ordinance”). Contractor is
subject to the enforcement and penalty provisions in Chapter 14B.

10.7  Minimum Compensation Ordinance. If Administrative Code Chapter 12P (“Chapter
12P”) applies to this contract, Contractor shall pay covered employees no less than the minimum
compensation required by Chapter 12P, including a minimum hourly gross compensation, compensated
time off, and uncompensated time off. Contractor is subject to the enforcement and penalty provisions in
Chapter 12P. Information about and the text of the Chapter 12P is available on the web at
http://sfgov.org/olse/mco. Contractor is required to comply with all of the applicable provisions of
Chapter 12P, irrespective of the listing of obligations in this Section. By signing and executing this
Agreement, Contractor certifies that it complies with Chapter 12P.

10.8  Health Care Accountability Ordinance. If Administrative Code Chapter 12Q (“Chapter
12QQ”) applies to this contract, Contractor shall comply with the requirements of Chapter 12Q. For each
Covered Employee, Contractor shall provide the appropriate health benefit set forth in Administrative
Code Section 12Q.3. If Contractor chooses to offer the health plan option, such health plan shall meet the
minimum standards set forth by the San Francisco Health Commission. Information about and the text of
Chapter 12Q, as well as the Health Commission’s minimum standards, is available on the web at
http://sfgov.org/olse/hcao. Contractor is subject to the enforcement and penalty provisions in Chapter
12Q. Any subcontract entered into by Contractor shall require any subcontractor with 20 or more
employees to comply with the requirements of the HCAO and shall contain contractual obligations
substantially the same as those set forth in this Section.

10.9  First Source Hiring Program. Contractor must comply with all of the provisions of the
First Source Hiring Program, Administrative Code Chapter 83 (“Chapter 83”), that apply to this
Agreement, and Contractor is subject to the enforcement and penalty provisions in Chapter 83.

10.10 Alcohol and Drug-Free Workplace. City reserves the right to deny access to, or require
Contractor to remove from, City facilities personnel of any Contractor or subcontractor who City has
reasonable grounds to believe has engaged in alcohol abuse or illegal drug activity which in any way
impairs City’s ability to maintain safe work facilities or to protect the health and well-being of City
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employees and the general public. City shall have the right of final approval for the entry or re-entry of
any such person previously denied access to, or removed from, City facilities. Illegal drug activity means
possessing, furnishing, selling, offering, purchasing, using or being under the influence of illegal drugs or
other controlled substances for which the individual lacks a valid prescription. Alcohol abuse means
possessing, furnishing, selling, offering, or using alcoholic beverages, or being under the influence of
alcohol.

10.11 Limitations on Contributions. By executing this Agreement, Contractor acknowledges
its obligations under Section 1.126 of the City’s Campaign and Governmental Conduct Code (“Section
1.1.126”), which prohibits any person who contracts with, or is seeking a contract with, any department of
the City for the rendition of personal services, for the furnishing of any material, supplies or equipment,
for the sale or lease of any land or building, for a grant, loan or loan guarantee, or for a development
agreement, from making any campaign contribution to (i) a City elected official if the contract must be
approved by that official, a board on which that official serves, or the board of a state agency on which an
appointee of that official serves, (ii) a candidate for that City elective office, or (iii) a committee
controlled by such elected official or a candidate for that office, at any time from the submission of a
proposal for the contract until the later of either the termination of negotiations for such contract or twelve
months after the date the City approves the contract. The prohibition on contributions applies to each
prospective party to the contract; each member of Contractor’s board of directors; Contractor’s
chairperson, chief executive officer, chief financial officer and chief operating officer; any person with an
ownership interest of more than 10% in Contractor; any subcontractor listed in the bid or contract; and
any committee that is sponsored or controlled by Contractor. Contractor certifies that it has informed each
such person of the limitation on contributions imposed by Section 1.126 by the time it submitted a
proposal for the contract, and has provided the names of the persons required to be informed to the City
department with whom it is contracting.

10.12 Slavery Era Disclosure. — Not applicable.
10.13  Working with Minors. — Not applicable.
10.14 Consideration of Criminal History in Hiring and Employment Decisions

10.14.1 Contractor agrees to comply fully with and be bound by all of the provisions of
Administrative Code Chapter 12T (“Chapter 12T”), “City Contractor/Subcontractor Consideration of
Criminal History in Hiring and Employment Decisions,” including the remedies provided, and
implementing regulations, as may be amended from time to time. The provisions of Chapter 12T are
incorporated by reference and made a part of this Agreement as though fully set forth in this Agreement.
The text of the Chapter 12T is available on the web at http://sfgov.org/olse/fco. Contractor is required to
comply with all of the applicable provisions of Chapter 12T, irrespective of the listing of obligations in
this Section. Capitalized terms used in this Section and not defined in this Agreement shall have the
meanings assigned to such terms in Chapter 12T.

10.14.2 The requirements of Chapter 12T shall only apply to a Contractor’s or
subcontractor’s operations to the extent those operations are in furtherance of the performance of this
Agreement, shall apply only to applicants and employees who would be or are performing work in
furtherance of this Agreement, and shall apply when the physical location of the employment or
prospective employment of an individual is wholly or substantially within the City of San Francisco
which excludes Airport property. Chapter 12T shall not apply when the application in a particular context
would conflict with federal or state law or with a requirement of a government agency implementing
federal or state law.
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10.15 Public Access to Nonprofit Records and Meetings. — Not applicable.

10.16 Food Service Waste Reduction Requirements. Contractor shall comply with the Food
Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code Chapter 16,
including but not limited to the provided remedies for noncompliance.

10.17 Distribution of Beverages and Water. — Not applicable.

10.18 Tropical Hardwood and Virgin Redwood Ban. Under San Francisco Environment
Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or use for any purpose,
any tropical hardwood, tropical hardwood wood product, virgin redwood or virgin redwood wood
product.

10.19 Preservative Treated Wood Products. — Not applicable.
Article 11 General Provisions

11.1  Notices to the Parties. Unless otherwise indicated in this Agreement, all written
communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as follows:

To City: Enrique Guadiamos, Director — Terminal Systems & Wayfinding
Operations and Security, San Francisco International Airport
P.O. Box 8097, San Francisco, CA 94128-8097
(650) 821-5145
Enrique.guadiamos@flysfo.com

To Contractor: Nicholas P. Fasano, President
Professional Business Providers, Inc.
25759 N. Hillview Ct.
Mundelein, IL 60060
(847)-550-9366
nfasano@pbpservices.com

Any notice of default must be sent by registered mail or other trackable overnight mail. Either
Party may change the address to which notice is to be sent by giving written notice of the change to the
other Party. If email notification is used, the sender must specify a receipt notice.

11.1.1 The Parties consent to the use of Digital Signatures, affixed using the City’s
DocuSign platform, to execute this Agreement and all subsequent modifications.

11.2  Compliance with Americans with Disabilities Act. Contractor shall provide the
Services in a manner that complies with the Americans with Disabilities Act (ADA), including but not
limited to Title II’s program access requirements, and all other applicable federal, state and local
disability rights legislation.

11.3  Incorporation of Recitals. The matters recited above are hereby incorporated into and
made part of this Agreement.

11.4  Sunshine Ordinance. Contractor acknowledges that this Agreement and all records
related to its formation, Contractor’s performance of Services, and City’s payment are subject to the
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California Public Records Act, (California Government Code Section 6250 et. seq.), and the San
Francisco Sunshine Ordinance, (Administrative Code Chapter 67). Such records are subject to public
inspection and copying unless exempt from disclosure under federal, state or local law.

11.5 Modification of this Agreement. This Agreement may not be modified, nor may
compliance with any of its terms be waived, except as noted in Section 11.1, “Notices to Parties,”
regarding change in personnel or place, and except by written instrument executed and approved in the
same manner as this Agreement. Contractor shall cooperate with Department to submit to the Director of
CMD any amendment, modification, supplement or change order that would result in a cumulative
increase of the original amount of this Agreement by more than 20% (CMD Contract Modification Form).

11.6  Dispute Resolution Procedure.

11.6.1 Negotiation; Alternative Dispute Resolution. The Parties will attempt in good
faith to resolve any dispute or controversy arising out of or relating to the performance of Services under
this Agreement. If the Parties are unable to resolve the dispute, then, under Administrative Code Section
21.36, Contractor may submit to the Contracting Officer a written request for administrative review and
documentation of the Contractor’s claim(s). Upon such request, the Contracting Officer shall promptly
issue an administrative decision in writing, stating the reasons for the action taken and informing the
Contractor of its right to judicial review. If agreed by both Parties in writing, disputes may be resolved by
a mutually agreed-upon alternative dispute resolution process. If the Parties do not mutually agree to an
alternative dispute resolution process or such efforts do not resolve the dispute, then either Party may
pursue any remedy available under California law. The status of any dispute or controversy
notwithstanding, Contractor shall proceed diligently with the performance of its obligations consistent
with this Agreement and the written directions of the City. Neither Party will be entitled to legal fees or
costs for matters resolved under this Section.

11.6.2 Government Code Claim Requirement. No suit for money or damages may be
brought against the City until a written claim therefor has been presented to and rejected by the City in
conformity with the provisions of Administrative Code Chapter 10 and California Government Code
Section 900, et seq. Nothing set forth in this Agreement shall operate to toll, waive or excuse Contractor’s
compliance with the California Government Code claim requirements set forth in Administrative Code
Chapter 10 and California Government Code Section 900, et seq.

11.7  Agreement Made in California; Venue. The formation, interpretation and performance
of this Agreement shall be governed by the laws of the State of California. Venue for all litigation relative
to the formation, interpretation and performance of this Agreement shall be in San Francisco.

11.8  Construction. All paragraph captions are for reference only and shall not be considered
in construing this Agreement.

11.9  Entire Agreement. This contract sets forth the entire Agreement between the Parties,
and supersedes all other oral or written provisions. This Agreement may be modified only as provided in
Section 11.5, “Modification of this Agreement.”

11.10 Compliance with Laws. Contractor shall keep itself fully informed of the City’s Charter,
codes, ordinances and duly adopted rules and regulations of the City and of all state, and federal laws in
any manner affecting the performance of this Agreement, and must at all times comply with such local
codes, ordinances, and regulations and all applicable laws as they may be amended from time to time.
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11.11 Severability. Should the application of any provision of this Agreement to any particular
facts or circumstances be found by a court of competent jurisdiction to be invalid or unenforceable, then
(a) the validity of other provisions of this Agreement shall not be affected or impaired thereby, and (b)
such provision shall be enforced to the maximum extent possible so as to effect the intent of the Parties
and shall be reformed without further action by the Parties to the extent necessary to make such provision
valid and enforceable.

11.12 Cooperative Drafting. This Agreement has been drafted through a cooperative effort of
City and Contractor, and both Parties have had an opportunity to have the Agreement reviewed and
revised by legal counsel. No Party shall be considered the drafter of this Agreement, and no presumption
or rule that an ambiguity shall be construed against the Party drafting the clause shall apply to the
interpretation or enforcement of this Agreement.

11.13  Order of Precedence. Contractor agrees to perform the Services consistent with the
terms and conditions of this Agreement, implementing task orders, the RFP, and Contractor's proposal
dated December 13, 2021. The RFP and Contractor's proposal are incorporated by reference as though
fully set forth in this Agreement. Should there be a conflict of terms or conditions, this Agreement and
any implementing task orders shall control over the RFP and the Contractor’s proposal.

11.14 Notification of Legal Requests. Contractor shall immediately notify City upon receipt
of any subpoenas, service of process, litigation holds, discovery requests and other legal requests (“Legal
Requests™) related to all City Data, or which in any way might reasonably require access to City Data, and
in no event later than 24 hours after it receives the request. Contractor shall not respond to Legal
Requests related to City without first notifying City other than to notify the requestor that the information
sought is potentially covered under a non-disclosure agreement. Contractor shall retain and preserve City
Data consistent with the City’s instruction and requests, including, without limitation, any retention
schedules and/or litigation hold orders provided by the City to Contractor, independent of where the City
Data is stored.

Article 12 Requirements For Airport Contracts

12.1  Airport Commission Rules and Regulations. Contractor agrees to comply with the
Airport Commission’s Rules and Regulations for the San Francisco International Airport as amended
from time to time. A copy of the current Rules and Regulations can be found at:
http://www.flysfo.com/about-sfo/the-organization/rules-and-regulations.

12.2  Airport Intellectual Property. Under Resolution No. 01-0118, adopted by the Airport
Commission on April 18, 2001, the Airport Commission affirmed that it will not tolerate the unauthorized
use of its intellectual property, including the SFO logo, CADD designs, and copyrighted publications. No
proposers, bidders, contractors, tenants, permittees, and others doing business with or at the Airport
(including subcontractors and subtenants) may use the Airport intellectual property, or any intellectual
property confusingly similar to the Airport intellectual property, without the Airport Director’s prior
written consent.

12.3  Labor Peace/Card Check Rule. Without limiting the generality of other provisions in
this Agreement requiring Contractor to comply with all Airport Rules and Regulations, Contractor shall
comply with the Airport’s Labor Peace/Card Check Rule, adopted on February 1, 2000, under Airport
Commission Resolution No. 00-0049 (the “Labor Peace/Card Check Rule”). Capitalized terms not
defined in this provision are defined in the Labor Peace/Card Check Rule. To comply with the Labor
Peace/Card Check Rule, Contractor shall, among other actions: (a) Enter into a Labor Peace/Card Check
Rule Agreement with any Labor Organization which requests such an agreement and which has registered
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with the Airport Director or the Airport Director’s designee, within thirty (30) days after Labor
Peace/Card Check Rule Agreement has been requested; (b) Not less than thirty (30) days prior to the
modification of this Agreement, Contractor shall provide notice by mail to any Labor Organization or
federation of labor organizations which have registered with the Airport Director or the Airport Director’s
designee (registered labor organization), that Contractor is seeking to modify or extend this Agreement;
(¢) Upon issuing any request for proposals, invitations to bid, or similar notice, or in any event not less
than thirty (30) days prior to entering into any Subcontract, Contractor shall provide notice to all
registered Labor Organizations that Contractor is seeking to enter into such Subcontract; and (d)
Contractor shall include in any subcontract with a Subcontractor performing services under any covered
Contract, a provision requiring the Subcontractor performing services under any covered Contract, a
provision requiring the Subcontractor to comply with the requirements of the Labor Peace/Card Check
Rule. Ifthe Airport Director determines that Contractor violated the Labor Peace/Card Check Rule, the
Airport Director shall have the option to terminate this Agreement, in addition to exercising all other
remedies available to the Airport Director.

12.4  Federal Fair Labor Standards Act. This Agreement incorporates by reference the
provisions of 29 USC §201, the Federal Fair Labor Standards Act (FLSA), with the same force and effect
as if given in full text. The FLSA sets minimum wage, overtime pay, recordkeeping, and child labor
standards for full and part time workers. Contractor has full responsibility to monitor compliance to the
referenced statute or regulation. Contractor must address any claims or disputes that arise from this
requirement directly with the U.S. Department of Labor — Wage and Hour Division.

12.5  Occupational Safety and Health Act of 1970. This Agreement incorporates by
reference the requirements of 29 CFR §1910 with the same force and effect as if given in full text.
Contractor must provide a work environment that is free from recognized hazards that may cause death or
serious physical harm to the employee. Contractor retains full responsibility to monitor its compliance
and their subcontractor’s compliance with the applicable requirements of the Occupational Safety and
Health Act of 1970 (29 CFR §1910). Contractor must address any claims or disputes that pertain to a
referenced requirement directly with the U.S. Department of Labor — Occupational Safety and Health
Administration.

12.6  Federal Nondiscrimination Requirements. During the performance of this Agreement,
Contractor, for itself, its assignees, and successors in interest (hereinafter referred to as “Contractor”)
agrees as follows:

12.6.1 Compliance with Regulations. Contractor (hereinafter includes consultants) will
comply with the Title VI List of Pertinent Nondiscrimination Acts And Authorities, as they may be
amended from time to time, which are herein incorporated by reference and made a part of this
Agreement.

12.6.2 Nondiscrimination. Contractor, with regard to the work performed by it during
the Agreement, will not discriminate on the grounds of race, color, or national origin in the selection and
retention of subcontractors, including procurements of materials and leases of equipment. Contractor will
not participate directly or indirectly in the discrimination prohibited by the Nondiscrimination Acts and
Authorities, including employment practices when the Agreement covers any activity, project, or program
set forth in Appendix B of 49 CFR part 21.

12.6.3 Solicitations for Subcontracts. Including Procurements of Materials and
Equipment: In all solicitations, either by competitive bidding, or negotiation made by Contractor for work
to be performed under a subcontract, including procurements of materials, or leases of equipment, each
potential subcontractor or supplier will be notified by Contractor of Contractor’s obligations under this
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Agreement and the Nondiscrimination Acts And Authorities on the grounds of race, color, or national
origin.

12.6.4 Information and Reports. Contractor will provide all information and reports
required by the Acts, the Regulations, and directives issued pursuant thereto and will permit access to its
books, records, accounts, other sources of information, and its facilities as may be determined by the
Airport or the Federal Aviation Administration to be pertinent to ascertain compliance with such
Nondiscrimination Acts and Authorities and instructions. Where any information required of a contractor
is in the exclusive possession of another who fails or refuses to furnish the information, the contractor
will so certify to the Airport or the Federal Aviation Administration, as appropriate, and will set forth
what efforts it has made to obtain the information.

12.6.5 Sanctions for Noncompliance. In the event of a Contractor’s noncompliance
with the Non-discrimination provisions of this Agreement, the Airport will impose such contract
sanctions as it or the Federal Aviation Administration may determine to be appropriate, including, but not
limited to:

(a) Withholding payments to the contractor under the contract until the
contractor complies; and/or

(b) Cancelling, terminating, or suspending a contract, in whole or in part.

12.6.6 Incorporation of Provisions. Contractor will include the provisions of
paragraphs 12.6.1 through 12.6.6 in every subcontract, including procurements of materials and leases of
equipment, unless exempt by the Acts, the Regulations and directives issued pursuant thereto. Contractor
will take action with respect to any subcontract or procurement as the Airport or the Federal Aviation
Administration may direct as a means of enforcing such provisions including sanctions for
noncompliance. Provided, that if Contractor becomes involved in, or is threatened with litigation by a
subcontractor, or supplier because of such direction, Contractor may request the Airport to enter into any
litigation to protect the interests of the Airport. In addition, Contractor may request the United States to
enter into the litigation to protect the interests of the United States.

12.6.7 Title VI List of Pertinent Nondiscrimination Acts and Authorities. During
the performance of this Agreement, Contractor, for itself, its assignees, and successors in interest
(hereinafter referred to as the “Contractor”) agrees to comply with the following non-discrimination
statutes and authorities; including but not limited to:

o Title VI of the Civil Rights Act of 1964 (42 USC §2000d ef seq., 78 stat.
252), (prohibits discrimination on the basis of race, color, national origin);

e 49 CFR part 21 (Non-discrimination In Federally-Assisted Programs of The
Department of Transportation—Effectuation of Title VI of The Civil Rights Act of 1964);

e The Uniform Relocation Assistance and Real Property Acquisition Policies
Act of 1970 (42 USC §4601) (prohibits unfair treatment of persons displaced or whose property has been
acquired because of Federal or Federal-aid programs and projects);

e Section 504 of the Rehabilitation Act of 1973, (29 USC. §794 et seq.), as
amended (prohibits discrimination on the basis of disability); and 49 CFR part 27;

e The Age Discrimination Act of 1975, as amended (42 USC §6101 et seq.),
(prohibits discrimination on the basis of age);

e Airport and Airway Improvement Act of 1982, (49 USC §471, Section
47123), as amended (prohibits discrimination based on race, creed, color, national origin, or sex);
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o The Civil Rights Restoration Act of 1987, (PL 100-209), (Broadened the
scope, coverage and applicability of Title VI of the Civil Rights Act of 1964, The Age Discrimination Act
of 1975 and Section 504 of the Rehabilitation Act of 1973, by expanding the definition of the terms
“programs or activities” to include all of the programs or activities of the Federal-aid recipients, sub-
recipients and contractors, whether such programs or activities are Federally funded or not);

e Titles II and III of the Americans with Disabilities Act of 1990, which
prohibit discrimination on the basis of disability in the operation of public entities, public and private
transportation systems, places of public accommodation, and certain testing entities (42 USC §12131 —
12189) as implemented by Department of Transportation regulations at 49 CFR part 37 and 38 and the
Department of Justice regulations at 28 CFR, parts 35 and 36;

e The Federal Aviation Administration’s Non-discrimination statute (49 USC
§47123) (prohibits discrimination on the basis of race, color, national origin, and sex);

e Executive Order 12898, Federal Actions to Address Environmental Justice in
Minority Populations and Low-Income Populations, which ensures non-discrimination against minority
populations by discouraging programs, policies, and activities with disproportionately high and adverse
human health or environmental effects on minority and low-income populations;

e Executive Order 13166, Improving Access to Services for Persons with
Limited English Proficiency, and resulting agency guidance, national origin discrimination includes
discrimination because of limited English proficiency (LEP). To ensure compliance with Title VI, you
must take reasonable steps to ensure that LEP persons have meaningful access to your programs (70 CFR
at 74087 to 74100);

o Title IX of the Education Amendments of 1972, as amended, which prohibits
you from discriminating because of sex in education programs or activities (20 USC §1681 ef seq.).

12.7  Quality Standards Program. This Agreement is subject to the Airport’s Quality
Standards Program. The Airport’s Employment and Quality Standards (EQS) office oversees the
Airport’s Quality Standards Program (QSP) which is applicable to Service Providers (as defined in the
QSP) at the Airport whose employees are involved in performing services that have an impact on Airport
security and safety. More information may be found at: http://www.flysfo.com/about-sfo/the-
organization/rules-and-regulations. EQS may be contacted at (650) 821-1003.

Article 13 Data and Security
13.1  Nondisclosure of City Data, Private or Confidential Information.

13.1.1 Protection of Private Information. If this Agreement requires City to disclose
“Private Information” to Contractor within the meaning of Administrative Code Chapter 12M (“Chapter
12M”), Contractor and subcontractor shall use such information only consistent with the restrictions
stated in Chapter 12M and in this Agreement and only as necessary in performing the Services.
Contractor is subject to the enforcement and penalty provisions in Chapter 12M.

13.1.2 Confidential Information. In the performance of Services, Contractor may
have access to, or collect on City’s behalf, City Data and /or Confidential Information, the disclosure of
which to third parties may damage City. If City discloses City Data or Confidential Information to
Contractor, or Contractor collects such information on City’s behalf, such information must be held by
Contractor in confidence and used only in performing the Agreement. Contractor shall exercise the same
standard of care to protect such information as a reasonably prudent contractor would use to protect its
own confidential information.

13.2  Payment Card Industry (“PCI”) Requirements. — Not applicable.
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13.3  Business Associate Agreement. — Not applicable.

13.4  Ownership of City Data. The Parties agree that as between them, all rights, including
all intellectual property rights, in and to the City Data and any derivative works of the City Data is the
exclusive property of the City.

13.5 Management of City Data and Confidential Information

13.5.1 Use of City Data and Confidential Information. Contractor agrees to hold
City Data received from, or collected on behalf of, the City, in strictest confidence. Contractor shall not
use or disclose City Data except as permitted or required by the Agreement or as otherwise authorized in
writing by the City. Any work using, or sharing or storage of, City Data outside the United States is
subject to prior written authorization by the City. Access to City Data must be strictly controlled and
limited to Contractor’s staff assigned to this project on a need-to-know basis only. Contractor is provided
a limited non-exclusive license to use the City Data solely for performing its obligations under the
Agreement and not for Contractor’s own purposes or later use. Nothing in this Agreement shall be
construed to confer any license or right to the City Data or Confidential Information, by implication,
estoppel or otherwise, under copyright or other intellectual property rights, to any third-party.
Unauthorized use of City Data by Contractor, subcontractors or other third-parties is prohibited. For
purpose of this requirement, the phrase “unauthorized use” means the data mining or processing of data,
stored or transmitted by the service, for commercial purposes, advertising or advertising-related purposes,
or for any purpose other than security or service delivery analysis that is not explicitly authorized.

13.5.2 Disposition of Confidential Information. Upon request of City or termination
or expiration of this Agreement, and under any document retention period required by this Agreement,
Contractor shall promptly, but in no event later than thirty (30) calendar days, return all data given to or
collected by Contractor on City’s behalf, which includes all original media. Once Contractor has received
written confirmation from City that City’s Data has been successfully transferred to City, Contractor shall
within ten (10) business days clear or purge all City Data from its servers, any hosted environment
Contractor has used in performance of this Agreement, including its subcontractors environment(s), work
stations that were used to process the data or for production of the data, and any other work files stored by
Contractor in whatever medium. Contractor shall provide City with written certification that such purge
occurred within five (5) business days of the purge. Secure disposal shall be accomplished by “clearing,”
“purging” or “physical destruction,” consistent with National Institute of Standards and Technology
Special Publication 800-88 or most current industry standard.

13.6  Transition Services and Disposition of Content. Upon expiration or termination of this
Agreement:

13.6.1 Contractor shall within thirty (30) calendar days of the expiration or termination
of the Agreement return City Data in an agreed-upon machine readable format. This provision shall also
apply to all City Data that is in the possession of subcontractors, agents or auditors of Contractor. Such
data transfer shall be done at no cost to the City. Once Contractor has received written confirmation from
City that City Data has been successfully transferred to City, Contractor shall within thirty (30) calendar
days purge or physically destroy all City Data from its servers or files and provide City with written
certification within five (5) calendar days that such purge and/or physical destruction has occurred.
Secure disposal shall be accomplished by “purging” or “physical destruction,” in accordance with
National Institute of Standards and Technology (NIST) Special Publication 800-88 or most current
industry standard.
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13.6.2 Contractor shall provide to City and/or Successor Service Provider assistance
requested by City to effect the orderly transition of the City Data, in whole or in part, to the City’s
software solution for tracking maintenance and repair of BHSs and PBBs, or to the CMMS solution used
by the Successor Service Provider. During the transition period, the City shall continue to have access to
Contractor’s CMMS, and to City Data on the CMMS, without alteration. Transition costs may include:
(a) developing a plan for the orderly transition of City Data from Contractor’s CMMS to the City or to
the Successor Service Provider’s CMMS; (b) if required, transferring the City Data to Successor Service
Provider; (c) using commercially reasonable efforts to assist City in acquiring any necessary rights to
legally and physically access and use any third-party technologies and documentation then being used by
Contractor in connection with the CMMS; (d) using commercially reasonable efforts to make available to
City, pursuant to mutually agreeable terms and conditions, any third-party services then being used by
Contractor in connection with the CMMS; and, (e) such other activities upon which the Parties may agree.
Notwithstanding the foregoing, should City terminate this Agreement due to Contractor’s material breach,
City may elect to use the Services for a period of no greater than six (6) months from the date of
termination at a reduced rate of twenty (20%) percent off of the then-current Services Fees for the
terminated Services. All applicable terms and conditions of this Agreement shall apply to the Transition
Services. This Section shall survive the termination of this Agreement.

Article 14 MacBride And Signature

14.1  MacBride Principles -Northern Ireland. The provisions of Administrative Code
Chapter 12F are incorporated by this reference and made part of this Agreement. By signing this
Agreement, Contractor confirms that Contractor has read and understood that the City urges companies
doing business in Northern Ireland to resolve employment inequities and to abide by the MacBride
Principles, and urges San Francisco companies to do business with corporations that abide by the
MacBride Principles.
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IN WITNESS WHEREOF, the Parties hereto have executed this Agreement on the day first mentioned

above.

CITY CONTRACTOR

AIRPORT COMMISSION

CITY AND COUNTY OF DocuSigned by:

SAN FRANCISCO

Mclalas P. Fasans

Authorized Signature

By:

Ivar C. Satero, Airport Director Nicholas P. Fasano

Printed Name

Attest: President
Title

By Professional Business Providers, Inc.

Kantrice Ogletree, Secretary
Airport Commission

Resolution No: 22-0080

Adopted on: May 17, 2022

Company Name

0000048881
City Supplier Number

25759 N. Hillview Ct.

Approved as to Form:

Address

Mindelein, IL 60060
City, State, ZIP

David Chiu
City Attorney 547-550-9366
Telephone Number
By 36-4483147
Sallie Gibson Federal Employer ID Number
Deputy City Attorney
Appendices
A: Scope of Services

B: Calculation of Charges
C: Weekly Staffing Schedule
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Appendix G — Scope of Work

General Requirements and Standards for the Operations (Terminal 2 only), Maintenance and Repair of Airport-
owned Baggage Handling Systems (BHS) and Passenger Boarding Bridges (PBB) in the Domestic Terminals.

1. GENERAL

1.1 Technical Definitions

1.1.1

“Baggage Handling System” or “BHS” means all BHS related structures, including mechanical and
electrical equipment and components that are associated with the specified conveyor lines of the
facility. This encompasses all types of check-in collection conveyors, associated door hatches, run
outs/laterals, load/unload conveyors, transport conveyor segments, power turns, merges, inclined
plate make-up devices, fire/security doors, motor control panels, field control devices (e.g., photo
eyes, limit switches, control stations/devices, audio/visual alarms, etc.), motors, motor starters,
disconnects, push buttons, including related BHS computers, controls and control hardware and
software, with management and support services required to operate and maintain the specified
BHS as described by these documents.

“Consumable” includes material or equipment that is necessary for the day-to-day operation and
maintenance of the Subject Equipment. Material or equipment that carries a warranty from the
Original Equipment Manufacturer (OEM) is not considered a consumable.

“Operations Plan” means the document, developed and updated by the Contractor and approved by
SFO, that provides a detailed explanation of how operations will be conducted in compliance with
the requirements of this Agreement and the OEM manuals and other documents relevant to the
operation and maintenance of the Subject Equipment.

“Original Equipment Manufacturer” or “OEM” mean The original manufacturer of the Subject
Equipment component or accessory.

“Passenger Boarding Bridge” or “PBB" means the PBB and related structure, accessories, trim and
finishes mechanical and electrical equipment and components, controls, software and computer
equipment that are associated with the specified PBB. PBB systems are further described in the
OEM-provided manuals.

“Passenger Loading Bridge” or “PLB” is synonymous with PBB.

“Preventive Maintenance” or “PM?” is the scheduled cyclical maintenance of the Subject Equipment
performed in accordance with the OEM’s requirements and the maintenance plan. PM includes
regular inspection, servicing, cleaning, detection and correction of potential failures either before
they occur or before they develop in to major defects and/or imminent failures.

“Maintenance Plan” means the document developed and maintained by the Contractor that provides
a detailed explanation of how maintenance will be conducted in conformance with the requirements
of this Agreement, together with all operating manuals, maintenance manuals, training programes,
system assurance monitoring plans and all other requirements and documents developed by the
OEM, SFO and the Contractor.

“Mobilization” means the period consisting of all necessary preparatory work performed by the
Contractor in advance of the start of full operations and maintenance services. This includes all
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1.1.10

1.1.11

necessary work to provide complete day-to-day operations, maintenance and repair of the Subject
Equipment. Mobilization does not include cost for purchasing, renting or leasing of tools and
equipment.

“Routine or Periodic Inspection” or “RI” means periodic and repeated inspections of the Subject
Equipment conducted in accordance with the OEM’s requirements and the maintenance plan.

“the Subject Equipment” means the Airport-owned PBBs, Fixed Walkways, Accessories in the
Domestic Terminals, and Airport-owned BHS in the outbound and inbound BHS in Terminal 2, and
inbound baggage Carrousel 10 in Terminal 3.

1.2 Overview of Services

1.2.1

1.2.2

123

1.2.4

1.2.5

1.2.6

1.2.7

1.2.8

The Contractor shall provide all labor, supervision, materials, repair, replacement parts, tools,
supplies, lubricants, equipment, and other incidentals necessary to perform complete maintenance
and repair services including routine and unscheduled maintenance, repair and inspection of
Airport-owned PBBs, Fixed Walkways, Accessories in the Domestic Terminals, and Airport-owned
BHS in the outbound and inbound BHS in Terminal 2, and inbound baggage Carrousel 10 in
Terminal 3 (“the Subject Equipment”) beginning with the mobilization period and continuing for
the duration of this Agreement.

The Contractor shall provide complete maintenance and repair services for the Subject Equipment
and On-Call services as required and designated by the equipment list in Appendix G —
Attachments 3 and 5. The equipment list may change from time to time, depending on the Airport's
annual gate allocation, and other changes to Airport facilities.

The Explosive Detection System (EDS) baggage screening equipment components are furnished,
maintained and operated by the Transportation Security Administration (TSA) and are not a part of
this Agreement.

The Contractor shall be responsible for all equipment, supplies, parts, consumables and staffing
necessary to operate (During Airline Operations hours) and maintain (on a 24-hour, seven (7) day-
a-week, 365 days-a-year 24/7/365) basis of the Subject Equipment in accordance with these
requirements, Original Equipment Manufacturer (OEM) requirements, and the design configuration
of the Subject Equipment upon the effective date of this Agreement.

The Contractor shall be responsible for providing, storing, stocking, replenishing and the overall
care and management of a sufficient supply of baggage tubs to ensure that tubs are available and
used for every bag inducted that requires their use.

The Contractor shall be responsible for maintenance, repair and annual certification of check-in
counter scales.

The Contractor shall provide sufficient supplies of fallback baggage tags for immediate use when
required.

The Contractor shall be available on a 24/7/365 basis to perform emergency work. The Contractor
shall also perform preventative maintenance services, equipment maintenance, and repair activities,
make documentation of system conditions, and report on the Subject Equipment.
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1.2.9

1.2.10

1.2.11

1.2.12

1.2.13

1.2.14

1.2.15

1.2.16

1.2.17

1.2.18

1.2.19

The Contractor shall keep Subject Equipment operational and available to the Airport and its
associated airlines at a rate of 97% of the time or greater.

Maintenance and repair duties shall include routine maintenance; scheduled and preventative
maintenance; non-scheduled maintenance; ordinary wear; maintenance and update of manuals and
other reference resources; maintenance and testing of equipment; maintenance of tools and other
equipment; and on-call maintenance as required by SFO.

Operations and maintenance services shall be performed in accordance with the Operations and
Maintenance Plan developed by the Contractor and approved by SFO.

Whenever service on the Subject Equipment is interrupted, restoration of the affected Subject
Equipment shall be the Contractor’s top priority.

The Contractor shall cooperate in all respects with SFO or its designee, the TSA, and user airlines
and/or representatives. Preventative maintenance (PM) and non-scheduled maintenance tasks shall
be coordinated with and scheduled around the requirements of the user airlines’ operation. The
Contractor shall submit a PM schedule to SFO for review and approval. The PM schedule shall be
based on the OEM recommendations. In the event the OEM does not define PM requirements, then
the Contractor shall develop its PM and routine inspection schedule based on the criticality of the
components, as well as expected wear and use related factors. The Contractor’s PM and routine
inspection schedule shall be presented to SFO for approval and implementation.

The Contractor shall, as set forth herein, assure the operation and maintenance of the Subject
Equipment in conformance with the best industry practices, consistent with the intended design and
usage of the Subject Equipment and as acceptable to SFO.

The Contractor shall ensure that the Subject Equipment is operated and maintained consistent with
all applicable local, state, Occupational Safety and Health Administration (OSHA), and federal
laws and regulations, Airport Rules and Regulations, Airport Operations Bulletins, and safety
standards; and shall assure a safe and efficient system for all personnel who operate, maintain or
have access to the equipment. The Contractor shall submit a Safety Plan suitable for this work for
review and approval by SFO.

The Contractor shall maintain and operate the Subject Equipment in accordance with all TSA
regulations and guidance, including applicable TSA Planning Guidance and Design Standards
(PGDS) regarding performance, modification, record keeping, and general operating and security
standards.

The Contractor shall provide all services in accordance with documented procedures that meet or
exceed industry and Airport standards, including good business practices, quality of work
performed, projected management, maintenance, and engineering practices.

The Contractor shall maintain all records generated in the performance of this Agreement and
transfer them to the Airport in accordance with documented plans and procedures and records
transfer schedule.

The Contractor, upon notice to proceed, shall conduct a baseline audit of the Subject Equipment.
The results of this baseline audit shall be included in a Maintenance Plan to be submitted to SFO
for review and approval.
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1.2.20

1.2.21

1.2.22

1.2.23

1.2.24

1.2.25

1.2.26

1.2.27

1.2.28

1.2.29

1.2.30

1.2.31

1.2.32

The Contractor, upon notice to proceed, shall review all equipment warranties, make a schedule
regarding when the term of each warranty ends, and shall track labor hours for repairs and other
costs for accomplishing warranty work as approved by the OEM. All of these records shall be
provided to the Airport on a quarterly basis.

The Contractor shall consult with the OEM of the Subject Equipment, if necessary, to maintain the
required operational rates and performance information.

The Contractor shall observe all Airport rules and provisions of the Tenant Improvement Guide in
undertaking any of its activities under these requirements.

The Contractor shall coordinate with SFO and airline(s) in undertaking any of its activities in
support of these requirements where such activities may affect SFO or the airline(s).

The Contractor’s procurement and storage of fluids (e.g. hydraulic, cleaning, lubricating) and other
materials used for operation and maintenance of the Subject Equipment shall be in accordance with
federal, state, and local laws, Airport rules and regulations, and all other applicable regulations for
the handling and storage of hazardous materials. Upon request, the Contractor shall provide a
material safety data sheet to SFO in addition to all other required contributions and/or postings.

SFO reserves the right, at its discretion, to inspect any part of the Subject Equipment to the
component level for safety violations or deficiencies and to direct the Contractor to make
immediate corrections of deficient conditions and/or procedures, and/or to stop the work if hazards
are deemed to exist.

The Contractor shall be fully responsible for the facilities made available to it. Any damage to the
Subject Equipment, personal injury, or other incident associated with the Subject Equipment must
be reported immediately to Terminal Systems. The Contractor shall cooperate fully with any
incident investigation conducted by SFO or other authorities.

The Contractor shall be responsible for collecting and disposing of all waste generated in the
operations and maintenance of the Subject Equipment, and disposal shall be at an off-Airport
location.

Preventative Maintenance and all scheduled maintenance performed during operating hours shall,
in no way delay operations and shall not affect any part of the Subject Equipment.

The Contractor shall be fully responsible for any and all costs related to revoked or otherwise
degraded warranty coverage resultant from their acts or omissions.

The Contractor shall acquire, or in the case of subcontractors, ensure that they have acquired, the
proper insurance and SFO permits for all vehicles that are owned and operated at the site by its
employees and/or subcontractors.

The Contractor shall ensure that its personnel and/or subcontractor personnel follow TSA and U.S.
Customs and Border Protection (CBP) rules and regulations when working in controlled security
areas. The Contractor shall ensure that, under no circumstances, any of its employees or
subcontractor employees enter an area not authorized for access by the Contractor or subcontractor.

The Contractor shall manage the procurement, inventory control, storing, and re-ordering of spare
parts as required for the maintenance of the Subject Equipment. The Contractor shall maintain a full
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1.2.33

1.2.34

1.2.35

stock of spare parts with, at a minimum, quantities of spare parts equal to or greater than that which
are present at the start of the Agreement. The Contractor shall submit an invoice for the cost of all
spare parts, and all such spare parts shall immediately become SFO property. Spare parts invoices
must clearly state the amount the Contractor paid to suppliers for the procurement of spare parts.
The Airport will not pay a markup for any spare parts.

At the conclusion of this Agreement, the Contractor shall deliver to SFO all manuals, drawings,
computer programs, procedures, records, tools, spare parts, equipment, and testing devices that SFO
and the OEM have provided the Contractor for use in maintaining the Subject Equipment. All
records, logs, reports, and related documentation relative to the maintenance of the Subject
Equipment developed by the Contractor during the term of the Agreement, including the
mobilization period, are the property of and shall be returned to SFO at the conclusion of this
Agreement.

The Contractor shall be responsible for the maintenance and support of the Low-Level Controls
(LLC) including all Programmable Login Controls (PLC) hardware and software components and
PLC programs for operating and maintaining the BHS. SFO will provide maintenance and support
of the Upper-Level Controls (ULC) for the inbound and outbound BHS, including:

1)  Sortation computer systems including BHS Sort Control Servers

2)  Human Machine Interfaces (HMI)

3)  Reporting and tracking systems

4)  Dedicated Ethernet Networks to support the BHS

5)  Programmable Logic Controls (PLC) — Upper Level

6)  PLC software auditing systems

7)  PLC Interfaces with Transportation Security Administration (TSA) Explosive Detection
System (EDS)

8)  Remote Start/Stop system of EDS CTX Machines

9)  Baggage Reconciliation System (BRS)

As Needed Services

1)  As-Needed Operations and Maintenance: From time to time, the Airport may issue a written

task order increasing or decreasing the level of service, additions, or deletions, in which event
the Contractor shall comply with such task orders and perform its operation and maintenance
services in accordance with all provisions of this Agreement and associated task orders. In the
event of changes in the number of PBBs and/or BHS system operation and maintenance due
to additions, deletions, changes, increases or decreases, the Monthly Invoice for maintenance
and operation of the BHS system and PBBs shall be adjusted in accordance with the
applicable unit prices shown in the Staffing Level and Allocation Plan submitted by the
Contractor.

2) Miscellaneous Expenses: Miscellaneous expenses are not reimbursable unless Contractor has

obtained the prior written approval of the Airport's Project Manager before expenses are
incurred. Reimbursement shall be for actual expenses incurred by Contractor or Contractor's
independent professional associates or sub-consultants with receipts.
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3)  As-Needed Mechanical and Electrical Component Replacement: As-Needed mechanical and
electrical component replacement may be authorized by the City only upon written task order
issued in advance of any work to be performed. City will not pay for any as-needed work

whatsoever except by written task order. Task orders shall state the time, quantity and price
of the work. All work shall be compensated at the prevailing wage in effect at the time the
task order is approved. Burden includes the worker's compensation, company overhead and
employer Federal Insurance Contributions Act (FICA) which include Medicare and Social
Security taxes.

4)  Travel Expenses: Travel expenses and cost for vehicle rentals, contractor meals, and per diem

are not reimbursable expenses unless Contractor has obtained the prior written approval of
the Airport's Project Manager before the expenses are incurred. Contractor must obtain
Airport agreement and availability of funding prior to scheduling travel. Direct and
reasonable travel expenses shall be reimbursed at the actual cost when supported by
appropriate receipts. Contractor shall submit all requests for reimbursement to the Airport via
invoice. If per diem is approved by the Airport, Contractor travel expense must meet the
federal per diem General Services Administration Continental United States rates ("GSA
CONUS Rates") for San Mateo County. Current federal per diem rates can be confirmed on
the Internet at http://www.gsa.gov./portal/category/21287.

The mileage charge for vehicles will be the then current mileage rate established by the
Internal Revenue Service. No mileage reimbursement shall be provided for automobile trips
within the San Francisco Bay Area, less than fifty (50) miles from SFO. Contractor will use
commercially reasonable efforts to minimize expenses.

1.3 Personnel

1.3.1

1.3.2

133

1.3.4

1.3.5

The Contractor shall be responsible for all costs associated with staffing the work encompassed in
this Agreement, including hiring, SFO security badging, parking, taxes, and wages.

The Contractor shall not assign, schedule or use personnel designated to perform work under this
Agreement to other locations unless approved by the Airport.

The Contractor shall be responsible for providing skilled technicians with mechanical and electrical
aptitude relevant to the Subject Equipment. Technicians must have a minimum of one (1) year
experience working on the Subject Equipment before working independently.

The Contractor shall provide a sufficient number of computer programmers and technicians to
operate, maintain, troubleshoot, update, and repair the Subject Equipment computer systems and
software.

BHS Control Room Personnel. The Contractor shall provide personnel to monitor and operate the
Terminal 2 BHS during airline operating hours, including updating databases, resource
assignments, and related tasks.
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1.3.6

1.3.7

1.3.8

1.3.9

All employees must have an SFO Security Badge as required for unescorted access to the Airport’s
Security Identification Display Area (SIDA).

The Contractor shall require all prospective employees, including Contractor’s employees, to show
proof of citizenship or proof from the United States Immigration Authority that they have the legal
right to work in the United States. The Contractor and its subcontractor(s) shall comply with all
badging requirements.

The Contractor’s and subcontractor’s employees, who operate motorized vehicles in the
performance of this Agreement, must possess a valid California Driver’s License and valid San
Francisco International Airport Operator’s license. The Contractor shall have in place procedures to
ensure that employee’s driver’s licenses always remain valid. Participation in the California
Department of Motor Vehicle’s “PULL” program is strongly recommended.

The appearance of the Contractor’s and subcontractor’s personnel shall be clean and neat, and their
conduct courteous and consistent with the highest ethical standards.

1.4 Staffing

1.4.1

1.4.2

1.4.3

1.4.4

Operations and Maintenance (O & M) Manager: The Contractor shall assign a qualified and
experienced person as the O&M Manager be responsible for overseeing and directing operations
services and the maintenance and repairs of the Subject Equipment. The O&M Manager, or his/her
authorized representative (person designated by the Contractor), shall always be available and on-
site. This will include attendance at regularly scheduled or on- demand meetings by SFO and/or the
user airlines to discuss the operation and maintenance of the Subject Equipment. The Contractor
shall attend all daily briefings as required in the Airport’s discretion. The O&M Manager shall also
be available for periodic tours or inspections of the premises to be made with SFO and/or airline
representatives. The O&M Manager shall oversee and have overall responsibility for the work to be
carried out under this Agreement and, as such, shall devote his/her time exclusively to this task. The
O&M Manager shall be responsible for providing equal level replacement when the O&M Manager
is absent due to sick or vacation leave. SFO shall have the right to approve or reject any O&M
Manager selected by the Contractor and/or demand replacement at its sole discretion.

Staffing Levels: The Contractor shall continuously maintain on-site the staffing levels and
experienced staff necessary to meet the operational and maintenance requirements of this
Agreement. Contractor shall submit their proposed staffing levels using the Weekly Staffing
Schedule attached as Appendix H and the Price Proposal attached as Appendix B. These
documents will be used for negotiation of the final Staffing scheduled to be included in the
agreement. The Contractor's failure to meet the minimum staffing levels required by the Staffing
Schedule does not relieve it of the obligation to ensure full performance of the work at no additional
cost.

The Contractor shall provide adequate staffing for each Manual Encode console for every shift.

The Contractor shall provide Baggage Jam Responders. The Baggage Jam Responder's job duties
shall consist of, but not be limited to clearing all baggage jams safely and expediently. The
Baggage Jam Responder may also be used to help in any other area and perform any other duties
the Contractor may require.

1.5 Training

AIR-600 (11-20) A-8 Ct. 50240, August 1, 2022



DocuSign Envelope ID: 4134124B-E60A-4AF2-8729-950C4BFF7435

The Contractor is responsible for providing initial and recurrent training to all employees involved in the
maintenance, repair, and operation of the Subject Equipment. The Contractor shall ensure and establish to
the Airport's satisfaction that all employees who will be involved in the operation, repair, and maintenance
of the Subject Equipment attend and participate in an Airport-approved maintenance training program.

2. OPERATIONAL REQUIREMENTS AND SERVICES

2.1 Mobilization: The Contractor shall plan and perform all the necessary work required for the successful start
of full operations and maintenance services during the mobilization period. The mobilization period shall
not exceed thirty days (30). The start of the mobilization period will be agreed upon by the SFO and
Contractor. Activities and requirements shall include, but not be limited to:

2.1.1

2.1.10

2.1.11

Hiring the full complement of the Subject Equipment maintenance staff who shall have completed
all required security checks and received an SFO security badge. The hiring component includes
ensuring that operations and maintenance staff meet all requirements of Airport Rules and
Regulations, including security checks, security badging, and driver requirements.

Training maintenance staff for the Subject Equipment, such that staff is fully proficient on the
specific requirements of the Subject Equipment. Training shall include operational practice.

Ensuring that the Operations and Maintenance Manager or his designated representative is on-site
full-time during mobilization.

Making the Operations and Maintenance Manager available for periodic tours and or inspection of
the Subject Equipment to be made with SFO and/or others as requested by SFO.

Obtaining all necessary licenses and permits.
Provide adequate staffing during the mobilization period for all testing as directed by SFO.

In the event of a new component or subsystem installation, the Contractor shall assure that its
employees are fully trained by the installation contractor and/or the OEM. Operations and
maintenance employees hired subsequently shall receive equivalent training (in both content and
duration) administered by the Contractor in accordance with the Contractor’s training plan as
approved by SFO.

All operations and maintenance staff shall meet all requirements of Airport Rules and Regulations
including security checks, security badging, and driver requirements.

Provide an inventory of all maintenance tools and equipment provided during the transfer of
operations and maintenance responsibilities. The Contractor shall purchase — at its sole expense —
all tools, equipment, and supplies necessary for the operation and maintenance of all components
and subsystems of the Subject Equipment.

Procure all tools and equipment required to perform preventive maintenance and repair functions in
accordance with OEM requirements. Certain tools that are required to perform specific maintenance
tasks on OEM supplied equipment may be supplied by the OEM as part of the equipment supply
and installation. These tools shall remain property of SFO and subject to all requirements for
maintenance, storage, and condition upon return to SFO as specified elsewhere in this Agreement.

Provide storage for all spare parts, supplies, and equipment and maintain all storage areas in a clean
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2.2

2.1.12

2.1.13

2.1.14

2.1.15

and organized manner. At its discretion, SFO may inspect storage areas and inventory records for
Airport-provided parts and equipment.

Develop and maintain an automated maintenance management and inventory control program for
all work related to the Subject Equipment, which shall be reviewed with SFO prior to
implementation.

Organize a maintenance library of available as-built documents, manuals, and other resources. The
Contractor shall be thoroughly familiar with the contents of these documents in order to operate
capably, maintain, diagnose and repair components and subsystems of the Subject Equipment.

Provide a 24/7/365 contact telephone number for any service issues related to the Subject
Equipment. The contact telephone number may be the same number provided to SFO for general
emergency contact for the Contractor.

The above tasks are not meant to be all-inclusive, but only illustrative of the necessary actions the
Contractor must accomplish during the mobilization period to be fully functional at the time of
commencement of responsibilities for operation and maintenance of the Subject Equipment. The
mobilization requirements shall be maintained throughout the term of this agreement.

Maintenance Plan and Required Experience

222

223

SFO must approve the Maintenance Plan prior to the Contractor’s start of operations and
maintenance of the Subject Equipment. Additional subsystems or components for which the
Contractor is responsible will automatically be subject to the existing Maintenance Plan after SFO
approves any revisions necessary to account for differing equipment or other changes. The
Maintenance Plan shall be submitted to SFO a minimum of twenty (20) business days before the
Contractor’s commencement of operation and maintenance of the Subject Equipment. SFO shall
respond to the Contractor’s proposed Maintenance Plan within fifteen (15) business days of
submittal. SFO must approve subsequent revisions to the Maintenance Plan before the
implementation of any changes to the existing Maintenance Plan. Revisions to the Maintenance
Plan shall be submitted as necessary to ensure that the Maintenance Plan reflects the actual conduct
of the operations and maintenance services and meets these requirements.

The Contractor’s Maintenance Plan shall include the following:

1) A “real-time” organizational and implementation framework around which the Contractor’s
operations and maintenance activities are conducted.

2) A scope of work that provides complete maintenance services for the Subject Equipment.
Any other services that the Contractor determines are required to assume complete
responsibility for operation and maintenance of the Subject Equipment that are not described
herein shall be referred to in the Maintenance Plan as “additional services.”

3) A training plan detailing how the Contractor will meet initial and recurrent training
requirements.

a) The Contractor must include an initial training schedule to be completed by maintenance
workers during mobilization period and prior to performing maintenance on the Subject
Equipment.
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4)

S)

b) The Contractor shall be responsible for training all operations and maintenance workers.
The Contractor shall not allow personnel who have not successfully completed the
approved training program(s) to operate or perform maintenance on the Subject
Equipment. The Contractor shall maintain accurate training records and make them
available to the Airport upon request. Airport staff may audit and/or, on a space-available
basis, participate in training sessions.

¢) The Contractor shall develop a Training Plan that includes a list of training classes and
programs, a summary of their content, duration, and the objective of each class or
program, and the qualifications of the instructor(s). SFO must approve the Training Plan
and all revisions to it. The approved Training Plan shall be included in the Maintenance
Plan.

d) The Contractor shall develop a program of recurrent training including Subject
Equipment operations, baggage hygiene, new or modified equipment, procedures,
techniques, and any other updated content. Such training shall be conducted annually at
minimum, or more frequently if deemed necessary by the Contractor or SFO. Baggage
hygiene training shall be made available to the airlines using the BHS upon request.

e) The initial operator training and maintenance training specific to the requirements for
newly installed Subject Equipment subsystems or components shall be included in the
purchase cost if the Airport provided installation of the subsystems or components.
Subsequent training requested from the OEM by the Contractor shall be at the
Contractor’s expense.

A Safety Plan detailing how the work will be accomplished in a safe manner to protect the
Subject Equipment from damage.

a) During the term of this Agreement, the Contractor shall provide all materials, training,
and other resources required to ensure that the Subject Equipment can be safely operated
and maintained in conformance with all applicable federal, state, local, Airport Rules and
the approved documents developed concerning the Subject Equipment.

b) The Safety Plan shall be reviewed and updated annually along with the Maintenance
Plan.

An operational Contingency Plan providing detailed steps to recover and continue baggage
processing in the event of system failures or interruptions due to mechanical, electrical,
controls, or environmental (not directly related to the Subject Equipment) events that render
some or all of the system degraded or unavailable. These plans must include the use of
alternate equipment, manual methods, alternative sites, or combinations of these and other
mitigating measures. Resources required, and sources of those resources are to be included,
as are communication plans. Procedures and methods to resume normal processing after the
system is restored must be included. Contingencies to mitigate interruption of part or all of
the inline baggage screening capability are to be developed directly with TSA and included in
the Contractor’s overall plan.

Maintenance Manager —The Maintenance Manager shall be the individual with a primary
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repair, and on-call services of BHS and PBBs of various ages at an airport(s) within North
America serving more than 7 million annual enplanements. The BHS and PBBs Maintenance
and Operations Manager may be a working member of the staff. The Contractor shall provide
to SFO sufficient documentation, including resumes and proof of experience, to demonstrate
that the proposed staff meet the minimum qualifications.

6)  Proof of Experience: Provide information on the prior experience of the Contractor and the
Maintenance Manager in the following areas:

a) Managing the Subject Equipment operations and maintenance services to achieve
maximum levels of safety and reliability.

b) Inventory management.

¢) Preparing and automating the Subject Equipment operation and maintenance
documentation and reports.

d) Establishing and sustaining an effective quality control program.

e) Establishing a maintenance program and plan, to include establishing automated
maintenance management and inventory control program.

f) Performing corrective maintenance of all Subject Equipment components.

g) Performing preventative maintenance per OEM standards.

h) Maintaining maintenance records including warranty repairs, scheduled preventative
maintenance, and non-warranty repairs.

i) Establishing a safety plan and asset protection plan.

j) Establishing and sustaining a training program.

7)  Provide one example of each report as required in the Performance Monitoring and Reports
section.

2.3 Operational Duties

2.3.1

232

233

234

235

23.6

The Contractor shall execute the maintenance of the Subject Equipment to meet, at a minimum, the
Operations, and Maintenance requirements specified in this Agreement. Should the Contractor
specify more stringent performance requirements, those requirements shall govern.

It is the Contractor’s responsibility to consult with the OEM of the Subject Equipment, if necessary,
to maintain the required operational rates and performance.

The Contractor shall be responsible to provide, train, and supervise all maintenance personnel and
provide all materials, tools, equipment, and services required to accomplish the tasks specified to
assure that the Subject Equipment provides safe and reliable service, meeting the specified
minimum performance criteria.

The Contractor will monitor the status of the Subject Equipment and dispatch maintenance
personnel as necessary to correct fault conditions including electrical and mechanical failures. A
failure or fault is defined as any condition that renders the Subject Equipment (or any
subcomponent thereof) unserviceable or non-compliant to the performance specifications.

The Contractor is responsible for responding to and rectifying all fault conditions. Whenever the
service of the Subject Equipment is interrupted, the restoration of such service shall be
accomplished in accordance with the Maintenance Plan and the OEM maintenance manuals.

Baggage Removal — The Contractor shall be responsible for the removal of any baggage remaining
in the system and any manual handling required in the event of a BHS system failure and to
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respond to all failures and emergencies as required allowing the transport of bags to their intended
destination.

2.3.7 The Contractor shall staff the BHS Control Room during airline operating hours and provide
monitoring of the BHS via the BHS Management Information System (MIS) and the Maintenance
Diagnostics System (MDS) while the systems are operational. The Control Room operator's general
duties include, but are not limited to:

1) Alert maintenance personnel through radio communications of faults or failures and
dispatch them to the appropriate location

2) Monitor system balancing

3) Monitor statistical reports

4) Monitor set make-up assignments as required by the user airline(s)

5) Make BHS operational decisions, maintaining and coordinating implementation of
any backup/fallback procedures necessary to facilitate continued operations

6) Ensure smooth daily start-ups by establishing and following start-up check lists and
procedures

2.3.8 Baggage Tag Duties

)

2)

Fallback Tags — The Contractor must verify, daily, the readiness to exercise/initiate any and
all back-up or fallback modes or procedures at any time. This shall include (but is not limited
to) verifying the availability of a sufficient stock of pre-printed Fallback/Pier tags as required
to allow possible implementation on demand at any given time. Current stock must be
sufficient to ensure that it will not be depleted faster than it can be replenished if use were
required for extended periods.

Initial stock will be provided by the Contractor based on the recommendations of the OEM as
well as airlines and other operations stakeholders. The Contractor shall be responsible for
restocking (in a similar manner to spare parts purchases) as required to ensure continuous
availability as described above and for distribution of Fallback tags as needed.

2.3.9 The BHS Control Room staff shall perform the following tasks

Daily Tasks:

1)  Log onto the User interface workstation.

2)  Ensure that BHS Sortation and MDS computers are operational.

3) Verity, via MDS, that there are no devices in an alarm state or condition that will prevent the
BHS conveyors from starting and contact maintenance operations to correct any conditions
that may prevent system start-up.

4)  Verity, via the MDS, that all communication links are running and operational
(Host/Message Broker BSM, PLC).

5)  Monitor MDS for any visual and audible alerts and notify maintenance operations of
identified conditions that may need correction.

6)  Verify that the flight schedule loaded is the correct flight schedule for the current days' flights
and make any corrections needed.

7)  Setand verify that all flights to make-up assignments are correct, and make changes as
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8)  Assist the TSA as necessary for system start-up and operation.

9)  Verify readiness to exercise/initiate any and all back-up or fallback modes or procedures at
any time.

10) Coordinate and communicate with users, maintenance and operations staff as required for
baggage tub management, ensuring availability at load points at all times.

11) Monitor and accept/reject automatic Flight Information Display (FID)/Baggage Information
Display (BID) downloads.

12) Retrieve and file all Alarm Log Reports from all Alarm Printers.

13) Print End-of-Shift reports, log and file.

14)  Operator Log-Off.

15) Fully advise the next shift of current conditions and relevant issues as required.

16) Ensure that all previous days' "End of Day Tasks" have been completed.

17) Collect, log and file all "End of Day" reports printed during the nightly End-of-Day
processing.

Other Regular Tasks:

1)  Perform regular Preventative Maintenance (PM) of Control Room equipment (e.g., clean/dust
computer areas and inside and outside of cabinets, check cables, clean or replace computer air
filters)

2)  Download and edit New Flight Schedules (If not provided by FIDS).

3)  Maintain flight schedule.

4)  Check spare parts inventory and initiate any required purchase requests.

5)  Ensure/request maintenance staff performs scheduled PM.

6)  Prepare and save weekly, monthly and yearly reports.

7)  Print, distribute and file weekly, monthly and yearly reports.

8)  Collect, label and store Incremental System Back-up tapes/CDs.

9)  Prepare a blank tape/CD for automatic Incremental system- back up.

10) Prepare a blank tape/CD for Monthly Full System Back-up.

11) Perform Monthly Full System Back-up.

12)  Collect, label and store Full System Back-up tapes/CDs.

2.3.10 The Contractor is responsible for coordinating decisions and managing those decisions regarding
the Subject Equipment fallback operational procedures.

2.3.11 The Contractor shall keep SFO and any other user airlines informed of all Subject Equipment
outages or failures that impact the airlines’ operations. The Contractor shall inform SFO of these
equipment outages or failures as soon as practicable after each occurrence. Additionally, these
periods of equipment outages or failures shall be reported via daily and weekly reports.

2.3.12 The Contractor shall promptly notify SFO in writing of all available software upgrades for each
piece of BHS equipment including, but not limited to Programmable Logic Controllers (PLCs),
Automated Tag Readers (ATRs) and controllers, and shall purchase and install upgrades upon
written approval by SFO.

2.4 Response Time

Response time for work requirements is dependent upon work priority and shall be in accordance with the
following standards:

2.4.1 Emergency Work: The Contractor shall have available personnel to act at the emergency job site
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24.2

243

244

245

24.6

2.4.7

within five (5) minutes following notification of a problem with the Subject Equipment. Emergency
Work is defined as the correction of any mechanical, electrical or controls issue or any condition in
which the Subject Equipment is not usable for its intended purpose.

Routine Work: Work orders shall be started as soon as possible following receipt of the work
request. Routine work is defined as the correction of any condition that is not causing the Subject
Equipment to be unusable for its intended purpose. Routine work may be scheduled or
unscheduled.

Urgent Work: Urgent work shall be started with the first available person after receipt of the
request. Work in progress will be halted to perform urgent work.

Bag Jams: Bag Jams shall be responded within two (2) minutes of the occurrence.

After work has begun, the Contractor shall maintain continued and steady progress to ensure
completion in the minimum reasonable time, considering the competing workload, etc., except
when a specific performance period is noted on the work request.

A “Downtime Event” shall be defined as the time in which a Subject Equipment related problem
causes an interruption in the normally scheduled use of Subject Equipment. Duration of such events
shall be measured from the initial notification to the Airline (beginning of the interruption) until the
effected Subject Equipment or other devices/system is returned to service and the normal operation
is restored. For the chart below, a month shall be defined as a calendar month.

Situations resulting solely from operator error, and resolved solely by correction of that error, do
not constitute Downtime Events. If the operator error results in a condition requiring maintenance
action, a downtime event is to be recorded.

Down Time Event Limits Number of Down Time
(the Event starts from the time | Events Allowed Per
the Airline is notified of a non- | Month

operational PBB and/or BHS)
Greater than ten (10) minutes and

less than or equal to (15) fifteen 2
minutes

Greater than fifteen (15) minutes

and less than or equal to thirty 1

(30) minutes

Greater than thirty (30) minutes
and less than or equal to forty- 1
five (45) minutes

Greater than forty-five (45)
minutes every single event 0
counted as three (3) events.

2.5 Corrective Action

2.5.1

For any calendar month during the Agreement that the number of cumulative downtime events
exceeds 5 (five) occurrences per every Subject Equipment covered under this Agreement, the
Contractor shall promptly undertake reviews of maintenance procedures and shall propose a plan to
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252

253

254

SFO to correct the problems and return performance to within the allowed number of events.

Corrective actions shall be documented in a Failure Analysis Report to be issued by the Contractor
to SFO. This report shall be submitted by the 10th day of the following month.

Any single downtime event exceeding 6 (six) hours shall be reported to SFO immediately and
reviewed separately in accordance with the provisions as described in this Agreement with the
exception that the Failure Analysis Report is to be submitted to SFO within 48 hours of the return
to service of the specified Subject Equipment.

Should a downtime event exceed 24 hours, SFO may at its sole discretion arrange for restoration of
the specified Subject Equipment to operational condition using Airport and/or contracted resources
at the Contractor’s expense.

2.6 Terminal 2 Baggage Handling System Related Facilities and Supporting Infrastructure

2.6.1

2.6.2

2,63

2.6.4

2.6.5

2.6.6

The Airport provides space rental and utilities required to operate and maintain these facilities.
Janitorial maintenance and supplies are the responsibility of the Contractor.

The Contractor shall be fully responsible and liable for the facilities made available to it, including
loss or damage to facilities. This responsibility includes the observance of safety security and
sanitary directives. The Contractor may not use any SFO facilities other than those specifically
provided. The Contractor shall promptly notify the San Francisco Police Department — Airport
Bureau of all equipment and supply theft and assist in determining loss.

BHS Control Room — T2.1.E119, 376 square feet. The BHS Control Room houses the controls
equipment, operating, and monitoring systems required for the BHS to function. The Airport shall
have full right of entry and inspection of the BHS Control Room and the Airport-owned equipment
therein at any time.

Shared Equipment Room — T2.1.E111. The BHS Sort Control Servers are located in an equipment
room in which equipment used by others may also be located. The Contractor is required to
participate in maintaining the cleanliness and security of the space in cooperation with the other
users whose equipment is located therein. The other primary user is the TSA.

BHS Parts Storage and Work Room — T2.1.036, 1465 square feet. This space houses parts and
equipment storage and workshop use as part of the original terminal space plan. The Airport shall
have full right of entry and inspection of the BHS Parts Storage and Work Room and the Airport-
owned equipment therein at any time.

BHS Administrative Office — T2.1.013, 163 square feet. The Airport shall have full right of entry
and inspection of the space and the Airport-owned parts and/or equipment therein upon reasonable
notice to the Contractor under routine circumstances and at any time the Airport’s interest in the
facility and/or parts and/or equipment dictates immediate entry.

2.7  General Safety

SFO reserves the right at its discretion to inspect any Subject Equipment for safety violations or
deficiencies and to direct the Contractor to make immediate improvement of necessary conditions and/or
procedures, and/or stop the work if other hazards are deemed to exist.
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3.

3.1

MAINTENANCE SERVICES — REQUIREMENTS

General Maintenance Requirements. The Contractor shall provide maintenance of the Subject Equipment
in conformance with the SFO-approved maintenance plan and maintenance manuals provided by the
OEM(s). The Contractor shall provide complete maintenance services for common use equipment and on-
call services as required and designated on the equipment list in Attachment 3 and 5 to this Appendix G.
The work shall be performed diligently with top quality supplies, materials, equipment, and workmanship.
Maintenance duties for the Subject Equipment and accessories to be undertaken by the Contractor shall
include the following:

3.1.1

Routine maintenance: Activities including, but not limited to, routine inspections and testing
designed to identify any unusual or abnormal equipment condition. The Contractor shall adhere to
the OEM’s requirements for routine inspections of the Subject Equipment and accessories in
accordance with the schedules and requirements of the OEM as stated in the maintenance manuals.
All parts and components subject to wear and tear must be replaced or renewed when needed.
Operation of the Subject Equipment in adverse climatic conditions such as locations near saltwater
will require more frequent inspections of some items and a more frequent lubrication schedule.

Scheduled/Preventative Maintenance: Activities required for keeping the Subject Equipment and
Accessories operating at the prescribed levels of safety, efficiency and reliability, as defined in the
OEM Manuals, which are performed regularly at specified intervals. Preventative maintenance shall
include cleaning BHS conveyor equipment as well as the surrounding area to keep equipment and
surrounding areas free from any trash, dirt debris and graffiti. The Contractor shall adhere to a rigid
program of preventative maintenance to prevent or reduce failures or the need for non-scheduled
maintenance. Maintenance schedules and procedures established and recommended in the OEM
manuals must always be followed to maintain or exceed the Subject Equipment system design life
expectancy. See Attachments 1 and 4 for examples of Preventative Maintenance Inspection
Checklists. Execution of all tasks included on a checklist in a manner consistent with the standards
outlined in this Agreement and recording/retention of the completed checklist constitutes a
completed Preventative Maintenance Inspection.

Non-Scheduled Maintenance: Activities requiring corrective measures or repairs necessitated by
inspection, a failure, or unusual circumstances adversely affecting the normal operations of the
Subject Equipment or component(s). Non-scheduled maintenance shall be performed on a priority
basis as necessary to meet the specified performance criteria.

Ordinary Wear: Activities requiring corrective measures or repair that may be required because of
ordinary wear.

Other Maintenance: Updating maintenance manuals or other resources, maintenance of testing
equipment, maintenance of tools, equipment, and fixtures.

On-Call Maintenance: Maintenance as requested by SFO.

Maintenance of Accessories including specific components of pre-conditioned air (PCA), aircraft
ground power (400 Hz, or GPU) and potable water supply cabinet (PWC) equipment as follows:

1) All PCA supply components from the air handling unit to the aircraft including hoses,
connectors, clamps, aircraft connectors, and carriages, baskets, reels or other stowage devices
for the components. The Contractor shall also maintain the cabin temperature sensor (probe)

AIR-600 (11-20) A-17 Ct. 50240, August 1, 2022



DocuSign Envelope ID: 4134124B-E60A-4AF2-8729-950C4BFF7435

3.2

3.1.10

3.1.11

3.1.12

assembly, including the sensor unit, cable(s) and connectors.

2) Aircraft GPU (400hz) components from the gate box to the aircraft, including supply cable
assemblies, all conductors, cable hoist assembly, anti-abrasion devices, and cable controls
(mounted on the supply cable and/or remotely).

3) Aircraft Docking System (ADS) and components installed on building fagade and/or pole,
including manual and electronic controls.

4) Potable Water Cabinet (PWC) components from the output side of the backflow prevention
device to the aircraft, including all components inside the cabinet and the cabinet assembly
itself.

5) Baggage Lift and components installed on PBB including steel framework, lift cart, lift mast,
electric motors, brake, gearbox and cable drum, electrical control panel, and call stations.

The Contractor shall not remove the Subject Equipment subsystems or components from service for
purposes other than maintenance and repair, nor shall the Contractor elect not to repair and restore
to service failed Subject Equipment and any subsystems or components. In no case may Subject
Equipment be used as sources of spare parts or materials unless a demonstrably critical operational
need exists. SFO shall be immediately notified of such action, the reason for it and when the
removed parts and/or materials will be replaced. The “donor” subsystem or component must also be
covered under these requirements and any parts and/or materials used must be in conformance with
these requirements.

The Contractor shall ensure that OEM requirements necessary to retain warranty coverage, when
such coverage is available, are fully complied with.

At the conclusion of this Agreement, the Contractor shall deliver to SFO all manuals, drawings,
computer programs, documentation, records, spare parts, tools, equipment, vehicles and testing
devices that SFO and/or the OEM have provided the Contractor for use in operating and
maintaining the Subject Equipment. All records, logs, reports and related documentation relative to
the operation and maintenance of the Subject Equipment developed by the Contractor are also to be
turned over to SFO.

The Contractor shall be responsible for providing and maintaining all necessary vehicles, including,
but not limited to lift devices, fork-lift trucks, etc. that will be required and used under this
Agreement.

The Contractor shall maintain all SFO-owned equipment, parts, supplies, and materials in good
working order, properly maintained and secure for the duration of the agreement.

Maintenance Tasks. The following work tasks provide a general listing of activities assumed necessary to
maintain and repair the Subject Equipment. In addition to the general listing below, the Contractor agrees to
perform maintenance work in accordance with the requirements of this Agreement.

3.2.1

322

The Contractor shall manage the Subject Equipment maintenance services to achieve maximum
levels of safety and reliability.

The Contractor shall manage the inventory of parts and equipment and work with the Airport to
ensure sufficient quantities of spare parts are available to maximize the Subject Equipment
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323

324

325

3.2.6

3.2.7

3.2.8

329

availability
The Contractor shall establish and sustain an effective quality control program.

The Contractor shall establish a maintenance program and plan, which shall include an automated
maintenance management and inventory control program.

The Contractor shall maintain maintenance records, including records of warranty repairs,
scheduled preventative maintenance, and non-warranty repairs. Maintenance records to be available
upon request except for warranty records which should be reported monthly.

The Contractor shall provide a visual check of the following items: missing or worn hardware,
weathered paint, rust and corrosion, frayed or torn carpet and wall coverings, cracked or broken
windows, water damage, oil leaks, loose crooked or poorly adjusted components.

The Contractor shall follow all required checklists as indicated in the Subject Equipment OEM’s
manuals or utilized SFO approved checklists. Trained maintenance personnel must complete all
checklists. Discrepancies not corrected on the spot must be scheduled for further maintenance
attention. The Subject Equipment shall be removed from service for repair or maintenance
inspection immediately if any defect or condition affecting safe operation is found or suspected.
The Contractor must coordinate with SFO for the closure of any of the systems as mentioned above
and or equipment.

The Contractor shall inspect the functionality of potable water equipment; stair casters and baggage
slide; PC Air hoses and aircraft attachment mechanism; bridge cables and limit switch conditions;
400 Hz cable ends and conditions; bridge tire conditions and conditions; inspect for damage due to
neglect, and inspect for leaks or abnormal condition.

The Contractor shall inspect bridge controls and functionality; console illumination and safety
features; mirror or camera visibility and adjustment; bridge canopy condition and functionality;
condition and functionality of auto leveler; vertical column functionality and condition; extend
bridge to assure proper adjustment and alignment; extend PC Air hose and inspect conditions;
inspect all internal and external lights; inspect temperature probe; inspect and clear gutters and
drains of obstructions; cab rotation and alignment; inspect rotunda flooring and side curtains for
alignment; assure bridge doors are square and latches function and operate properly; note any
unusual odors; note areas that will require paint touch up-both exterior and interior; and repair any
damaged paint areas.

3.3 Availability Standard. The Contractor is required to keep all Subject Equipment and subsystems
operational and available to SFO and its associated airlines.

33.1

A monthly availability percentage of 97%, or greater, is required per system and subsystem.
Subsystems shall be defined by agreement between the Contractor and SFO. Any service
interruption due to events caused by outside entities such as power outages or failures of federally
maintained equipment shall be reported but shall not count toward Downtime of the Subject
Equipment. A monthly availability percentage below 97% shall constitute non-compliance.
Measurements of availability shall not include pre-planned downtime for preventive maintenance.
The availability percentage will be calculated using a weighted reliability time metric of four (4)
levels of criticality. The Airport and the Contractor shall meet and review the Subject Equipment in
detail and determine the best level of criticality of sub-systems, components or combination of each
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prior to the start of work.

The levels are:

Level

Description

Weight

Level 1

Highly Critical
A single point of failure area with maximum
operational impact.

1.5

Level 2

Critical
Failures with minimal levels of redundancy to
mitigate the operational impact.

1.2

Level 3

Moderate
Failures with levels of redundancy that mitigate
the most operational impact.

1.0

Level 4

Minor
Failures that can be mitigated to eliminate the
operational impact.

0.8

The availability percentage will be calculated monthly as follows:

1) Each Subject Equipment component outage shall be reported in minutes, and multiplied
times weight to determine weighted minutes.

2) The total number of weighted minutes is then summed and subtracted from the total monthly
minutes of required availability to obtain the Actual Available Monthly Minutes.

3) The Actual Available Monthly Minutes is then divided by the agreed-upon total minutes
minus scheduled PM minutes to determine the availability percentage.

Actual Available Monthly Minutes

Total Monthly Minutes — (minus) Scheduled Preventative Maintenance Minutes

3.3.2 Itis the Contractor’s responsibility to consult with the Subject Equipment and/or component
Original Equipment Manufacturers, if necessary, to maintain the required availability standards.

3.4 Tracking Accuracy. The Contractor is required to maintain the highest possible tracking accuracy of bags
throughout the BHS, including the sortation sub-system. The Contractor is required to achieve, monthly, the
following tracking percentages:

3.1.1 In the Checked Baggage Inspection System (CBIS):

= 98% accuracy (<= 2% lost in tracking) if CBRA does not include a re-induction line, or current
TSA PGDS standards if lower.
= 97% accuracy (< + 3% lost in tracking) if CBRA includes a re-induction line, or current TSA
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35

PGDS standards if lower.
3.1.2  Sortation Accuracy equal or higher than 97% (< = 3% lost in tracking)

3.1.3 Automated Tag Reader (ATR) read rates of 97% of valid tags (<= 3% not read), or as specified by
TSA for ATR read rates used for risk-based baggage screening, should such system be in use.

Preventative Maintenance Standard. The Contractor shall maintain a monthly Preventative Maintenance
Inspection Completion Rate of 98% or higher. A completion rate below 98% shall constitute non-
compliance.

The Preventative Maintenance Inspection Completion Rate is calculated as follows:

Completed and “on-time” Preventative Maintenance Inspections
Scheduled Preventative Maintenance Inspections

Example: 44 completed and on-time PM’s/ 45 Scheduled PM’s = 98%

Exceptions: Annual and semi-annual preventative maintenance inspections must be completed at
scheduled intervals and have a completion standard of 100%. Each failure to complete Annual or Semi-
Annual inspections per schedule shall constitute non-compliance.

3.6 Preventive Maintenance — Measuring Non-Compliance

3.6.1 The Contractor shall adhere to the OEM’s requirements for Preventive Maintenance (PM) and
Routine Inspections (RI) of the Subject Equipment in accordance with the schedules and
requirements of the OEM(s) as stated in the maintenance manuals. For purposes of monitoring the
Contractor’s compliance with OEM schedules for PM and RI, the Contractor shall provide to SFO a
monthly schedule detailing planned PM and RI tasks for all Subject Equipment components and
equipment covered under this Agreement. The Contractor will be viewed as non-compliant with the
requirements if PMs are not conducted within five (5) days of the interval due date as defined in the
Maintenance Plan, and within two (2) days of the interval due date defined in the Maintenance Plan
for RI. The non-compliant PM and RI will be considered incomplete for purposes of calculating the
Preventative Maintenance Inspections Completion Rate as required in this Agreement. For each
incident of non-compliance, the Contractor shall submit a written explanation and a plan to prevent
the recurrence of similar failures.

3.6.2 See Attachments 1 and 4 of this Appendix G, for example, Preventative Maintenance Inspection
Checklists. Accurate and timely completion of the checklist and recording/retention of the
completed checklist constitutes a completed preventative maintenance inspection.

3.7 Repair and Replacement of Damaged Parts, Components or Materials

3.7.1  The Contractor shall maintain an inventory of spare parts, equipment, and consumables at a level
sufficient to maintain the Subject Equipment and all components in accordance with these
requirements. Any inventory of spare parts, equipment, and consumables provided to the Contractor
by SFO upon the commencement of this Agreement shall be maintained as received (i.e., the same
quantities of specific parts, equipment, and consumables) with allowance for reasonable resupply
intervals, throughout the term of this Agreement.

3.7.2  To ensure that a proper inventory level of parts is maintained throughout the term of this
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3.73

3.74

3.7.5

3.7.6

3.7.7

3.7.8

3.7.9

Agreement, the Contractor shall promptly order replacement parts after any part is withdrawn from
the inventory. The Contractor will work with the Airport to bring spare parts to a sufficient
inventory level to ensure system uptime. In the event of an extended downtime event or disruption
due to an “out of stock” occurrence, the Contractor shall demonstrate its good faith efforts,
including pursuit of alternates, to validate that the replacement part in question was promptly
ordered by the Contractor but has not yet arrived due to the lead time constraints of the supplier
from whom the part was ordered, or due to delays in transportation.

Only OEM approved or recommended methods, parts, equipment, and consumables shall be used in
any Subject Equipment operation, maintenance or repair. Exceptions may be granted for
functionally equivalent items upon written request to SFO and at SFO’s discretion.

During the term of this Agreement, the Contractor shall provide SFO with an up-to-date list of parts
inventory every six (6) months. SFO may inspect inventory and/or records at any time.

At the conclusion of this Agreement, equivalent quantities of all or any spare parts, equipment, and
consumables provided to the Contractor by SFO will become the property of SFO. All shall be in
the same condition as received and meet the same OEM specifications as the originally received
inventory. The Contractor shall reimburse SFO for items that are not accounted for or returned from
the original inventory.

The Contractor shall accurately record any purchases made for spare parts, and fulfill any other
requirements necessary to obtain reimbursement under the terms of the Warranty Agreement(s) for
the Subject Equipment and components.

Repair and/or replacement of parts, components, or materials that become damaged as a
consequence of system operation and/or maintenance shall be paid for by SFO in addition to the
Monthly Invoice, excluding all tools and consumables. The Contractor shall promptly repair and/or
replace damaged parts, components, or materials, regardless of the cause of such damage. SFO will
reimburse the Contractor for the cost of such repairs and replacements where the need for the
repairs did not result from or was caused by, in whole or part:

If it is necessary for the Contractor to replace any materials or spare parts, excluding all tools and
consumables, of the Subject Equipment, under this Contract, and SFO is responsible for the cost,
the Contractor shall first submit to SFO, for approval, the name of the item, identifying number and
quantity required, name of the proposed supplier and the supplier’s price to Contractor without any
markup. SFO’s written approval is required before the purchase of any spare parts or material and
SFO shall reimburse only the Contractor’s cost of purchase, excluding markup. There shall be no
reimbursement for repairs or replacements for items covered under warranty.

All actual costs shall be supported with copies of actual invoices. All cash discounts for spare parts
and materials shall be accrued to the Airport. To minimize the actual costs to be paid by the Airport
for purchased spare parts, the Contractor shall make all reasonable efforts to research appropriate
vendors to secure price comparisons, taking into account such things as shipping charges and
discounts available.

The Contractor shall assume responsibility for tracking the warranties available from the vendors
on all purchased spare parts and exercise those warranties when required.

If replacement of spare parts is necessary and SFO is responsible for the cost of the spare part
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3.8

4.1

4.2

43

and/or equipment, the Contractor shall submit an invoice for the cost of all spare parts and/or
equipment, and all such spare parts and/or equipment shall immediately become SFO property.
Spare parts invoices must clearly state the amount the Contractor paid to suppliers for the
procurement of spare parts. The Airport will not pay a markup for any spare parts.

If replacement parts and/or equipment is manufactured or fabricated by Contractor, Contractor shall
submit an invoice in an amount not to exceed the list price of such parts supplied to its most
preferred customers. In the event parts and/or equipment manufactured by the Contractor does not
appear on a published list, the Contractor shall provide evidence that the charges to SFO are
comparable to those given to other preferred customers of the Contractor.

Restriction on Certain Maintenance and Repair Activities

3.8.1 All cutting or welding must be in compliance with Airport Commission’s Rules and Regulations
and under permit from SFO.

3.8.2  Use of cranes, lifts, and hoists shall not occur when the affected gate and the two adjacent gates are
in service unless otherwise approved by SFO. All crane operations must be coordinated with SFO
prior to beginning work.

3.8.3  Whenever practical, the Contractor will perform maintenance/repair activities when the affected
gate is not in service.

3.8.4 The Contractor’s procurement and storage of fluids (hydraulic, lubricating, etc.) and other materials
used for the Subject Equipment maintenance and operation shall be in accordance with the State of
California and all other applicable regulations for the handling and storage of hazardous materials.
Upon request, the Contractor shall provide material safety data sheets to SFO in addition to all other
required distributions and/or postings.

PERFORMANCE MONITORING AND REPORTS

The Contractor shall, at its sole cost, use and maintain a Computerized Maintenance Management System
(CMMS) that provides the ability to track and issue work orders, track equipment and repair history, track
repair frequencies and part failure modes, and perform trend analysis. All assets, including spare parts
provided by the Airport, must be entered, managed, and maintained through the CMMS. Performance and
Monitoring reports shall be generated using the CMMS.

The Contractor shall develop reports in collaboration with and in a format acceptable to the Airport and
shall be updated as required, and which shall include complete information concerning the Subject
Equipment problems, including a description of fault/problem, time and date of occurrence, type of
corrections performed and assigned responsibility. The reports shall be archived by the Contractor for the
duration of this Agreement after submittal and provided to the Airport or its representatives upon request.

The Contractor shall submit weekly performance reports and monthly summaries to SFO’s Project
Manager. The format of the weekly and monthly reports shall be coordinated with SFO and, at a minimum,
shall provide an indication of actual performance with respect to all performance criteria specified herein.
The Contractor shall prepare all documents in the English language and provide them in electronic and/or
printed form per SFO direction.
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4.4  The Contractor shall submit to SFO Project Manager the following reports at the time(s) specified:

Interval Systems Report Name Description
Pereach | BHS and Accident Report shall include the following information:
Incident | PBBs and/or Injury 1. Date, time and location of accident and/or injury.
Report 2. Accident and/or injury description.
3. Date and time when SFO was notified of accident and/or
injury.
4. Any other relevant information.
Daily BHS BHS Activity Report shall include the following information:
1. Total airline baggage processed (Daily Airline Baggage.
Outbound in Inbound).
2. Total baggage jams (Daily Bag Jams).
3. Total miss sort bags (Daily Miss Sort).
4. Total outbound bags processed (Daily Outbound
Processed Baggage).
5. Shift Activity.
Weekly BHS and Quality Control | Report shall include the following information:

PBBs (QO) A summary of results of all quality control inspections
performed. The summary must include, at a minimum,
date of QC inspection, description of system inspected,
name of technician, name of QC inspector, and result.

Weekly BHS and System Report shall include the following information:

PBBs Downtime A summary of all systems downtime experienced during
the reporting period. The summary must include, at a
minimum, date, start time, end time, system, subsystem,
system failure description, resolution, and total downtime.

Monthly | BHS Sortation and Report shall include:
Baggage 1. Number and percentage of bags tracked at CBIS.
Tracking (If 2. Number and percentage of bags tacked at Sortation.
applicable)
Monthly | BHS and Faults and Report shall include:
PBB Downtime 1. Number of faults and downtime events.
2. Response time.
3. Downtime duration.
4. Responsibility.
Monthly | BHS and Availability A report of system availability indicating the actual system
PBB Rate availability hours; total monthly hours; and scheduled
preventative maintenance hours for the month.
Monthly | BHS and Preventative A summary of the percentage and number of completed
PBB Maintenance Preventative Maintenance tasks and Required Inspections for
Rate each month. The report must include:
1. All PM and RI scheduled to be performed that month.
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2. PM services accomplished/completed and on-time for that
month.

3. A list of PM services not timely completed together with a
schedule of when the Contractor will perform delinquent
PM and RI services.

4. All non-scheduled maintenance performed that month.

Monthly | BHS and Spare Parts The report must include:
PBB 1. A list of all parts used during the month.
2. A list of all parts purchased during the month.
3. A list of all parts on-hand and any shortages from planned
stocks.
Monthly | BHS and Corrective The report must include:
PBB Action 1. A list of all non-scheduled repairs by system and
subsystem.
2. A description of each failure, including cause.
3. A plan to mitigate said failures.
Annual BHS and Parts Inventory | A report indicating all parts on-hand at SFO. The report must
PBB include:

1. Part number.

2. Part ID.

3. Location.

4. Part Name.

5. Actual Quantity.

4.5 Quality Assurance Monitoring and Reporting

During the term of this Agreement, the Contractor shall collect operational data for analysis. These data
shall measure the actual performance of the Subject Equipment to verify the service availability
requirements described in this Agreement. The Contractor shall provide SFO monthly System Quality
Assurance Monitoring Reports that include this data for review, commencing at the end of the first month
of this Agreement.

4.6  Annual Technology Review and Report

The Contractor shall provide an annual report, no later than October 1st of each year of the Agreement,
which identifies system modifications, enhancements, redesigns, and/or replacements of any Subject
Equipment components that may be desirable due to technological advancements. At a minimum, this
report shall contain the following:

= Description of the component to be replaced
= Reason for replacement

= Description of new components
= Advantages for replacement

= Cost to replace the component
= The time required to complete replacement
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ATTACHMENT 1 - BHS INSPECTION CHECKLISTS

1. A variety of inspections and checklists are required. At a minimum, the Contractor must use the Original
Equipment Manufacturers (OEM) checklist provided in the BHS and/or component operation and
maintenance manuals. In the event OEM checklists are not available, the Contractor may use the inspection
checklists provided in this document or submit comparable checklists for approval to SFO.

2. Checklists are to be completed as inspection items are accomplished. Completed checklists are to be retained
and available for review by SFO for a duration specified by SFO. Completed checklists may be entered into
an automated Maintenance Management System. All information, including responsible inspector’s name,
must be included, and records maintained for the duration required in this Attachment. At the conclusion of
this Agreement, all completed checklists retained by the Contractor (electronically and/or in printed form)
shall be turned over to and become the property of SFO.

3. The Contractor shall develop a detailed plan, including schedules, of how inspections will be accomplished
and include it in the Maintenance Plan developed by the Contractor and approved by SFO.

4. Daily Operator Checklist

4.1 The Contractor must complete the daily checklist. All discrepancies are to be noted on the form for
maintenance attention. Individual components of the BHS shall be removed from service for repair
and/or further maintenance inspection immediately if any defect or condition affecting a safe operation
is found or suspected. All operational checks and observations per the operator’s training materials and
the OEM operator’s manuals shall be conducted with each operation of the BHS as required.

4.2 Completed Daily operator Checklists shall be retained and for a rolling one year period and provided to
the Airport quarterly.

5. Weekly Preventive Maintenance Checklist

5.1 Trained maintenance personnel must complete the weekly checklist. All discrepancies are to be noted
on the form. Discrepancies not immediately corrected must be scheduled for further maintenance
attention. Individual components of the BHS shall be removed from service for repair and/or further
maintenance inspection immediately if any defect or condition affecting a safe operation is found or
suspected.

5.2 Completed Weekly Preventive Maintenance Checklists shall be retained for a rolling two year period
and provided to the Airport quarterly.

6. Bi-Weekly Preventive Maintenance Checklist

6.1 Trained maintenance personnel must complete the bi-weekly (every 2 weeks) checklist. All
discrepancies are to be noted on the form. Discrepancies not immediately corrected must be scheduled
for further maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a safe
operation is found or suspected.

6.2 Completed Bi-Weekly Preventive Maintenance Checklists shall be retained for a rolling two year
period and provided to the Airport quarterly.
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7. Monthly Preventive Maintenance Checklist

7.1  Trained maintenance personnel must complete the monthly checklist. All discrepancies are to be noted
on the form. Discrepancies not immediately corrected must be scheduled for further maintenance
attention. Individual components of the BHS shall be removed from service for repair and/or further
maintenance inspection immediately if any defect or condition affecting a safe operation is found or
suspected.

7.2  Completed Monthly Preventive Maintenance Checklists shall be retained for a rolling two year period
and provided to the Airport quarterly.

8. Quarterly Preventive Maintenance Checklist

8.1 Trained maintenance personnel must complete the quarterly checklist. All discrepancies are to be noted
on the form. Discrepancies not immediately corrected must be scheduled for further maintenance
attention. Individual components of the BHS shall be removed from service for repair and/or further
maintenance inspection immediately if any defect or condition affecting a safe operation is found or
suspected.

8.2 Completed Quarterly Preventive Maintenance Checklists shall be retained for a rolling two year period
and provided to the Airport quarterly.

9. Semi-Annual Preventive Maintenance Checklist

9.1 Trained maintenance personnel must complete the semi-annual checklist. All discrepancies are to be
noted on the form. Discrepancies not immediately corrected must be scheduled for further maintenance
attention. Individual components of the BHS shall be removed from service for repair and/or further
maintenance inspection immediately if any defect or condition affecting a safe operation is found or
suspected.

9.2 Completed Semi-Annual Preventive Maintenance Checklists shall be retained for a rolling two year
period and provided to the Airport annualy.

10. Annual Preventive Maintenance Checklist

10.1 Trained maintenance personnel must complete the annual checklist. All discrepancies are to be noted on
the form. Discrepancies not immediately corrected must be scheduled for further maintenance attention.
Individual components of the BHS shall be removed from service for repair and/or further maintenance
inspection immediately if any defect or condition affecting a safe operation is found or suspected.

10.2 Completed Annual Preventive Maintenance Checklists shall be retained for the duration of this
Agreement and provided to the Airport at the end of the Contract term.
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DAILY BHS OPERATOR BHS - ALL DATE/TIME
CHECKLIST
COMPLETED BY

This checklist is to be completed at the beginning of each shift/day.

Page 1 of 1
ITEM DESCRIPTION OK REPAIR

REQUIRED

1 Walk through system and observe operation.
2 Listen for squeaks and/or grinding noise, which may

indicate bearing failure.
3 Observe belt tracking.
4 Inspect for any safety hazards.
5 Check gearboxes for oil leaks.
6 Check for excessive drive vibration
7 Check for excessive movement of the drives.
8 Check fire door operation and sills

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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WEEKLY PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT I1
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect clutch/break for loose or damaged hardware and any

evidence of external damage or excessive noise.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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belt.

BI-WEEKLY PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT I1
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Belt should be checked to ensure that is tracking properly.
2 Inspect all belting surfaces for tears, frays or exposed cord, and

the accumulation of dirt or other foreign matter.
3 Clean belt surfaces as required to ensure that belting will not

slip around drive pulley
4 Remove all tears to ensure that belting will not slip around

drive pulley.
5 Trim and seal with lacquer paint frayed edges.
6 Remove and replace any belt lacing hooks that pulled from the

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect condition of conveyor belting.

2 Inspect conveyor belt tracking and adjust as necessary.

3 Inspect belting for proper tension and adjust as required.

4 Inspect belt lacing for broken or missing teeth and repair as
necessary.

5 Inspect bearing locking collars for security and tighten as
required.

6 Inspect bearing housing for cracks.

7 Check the security of all bearings and tighten as necessary.

8 Inspect pulley position on shaft to assure that the bushings are
tight.

9 Check condition of lagging on lagged pulleys.

10 Inspect all Return Rollers, bearings and mounting plates.

11 Check the security and alignment of conveyor side guards.

12 Check the security of supports and hangers.

13 Check all section fasteners.

14 Check the oil level in all gearboxes. Remove the plug located
on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

15 Clean oil out of drip pans and off of gearbox.

16 Check gearboxes for leaks.

17 Remove all debris from under and around the conveyors.

18 Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

MONTHLY PREVENTIVE BHS - POWER TURN DATE/TIME
MAINTENANCE CHECKLIST | CONVEYOR
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Inspect belting for rub marks and/or abrasions.
2 Inspect conveyor belt chain for looseness or damage.
3 Inspect belting for proper tension and adjust as required.
4 Check that all guards and safety devices are in place.
5 Inspect all fasteners for security.
6 Check the security of supports and hangers.
7 Check the oil level in all gearboxes. Remove the plug located

8

Clean oil out of drip pans and off of gearbox.

9

Check gearboxes for leaks.

10

Remove all debris from under and around the conveyors.

11

Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - SLOPE PLATE DATE/TIME

MAINTENANCE CHECKLIST MAKE-UP UNITS
(INBOUND AND
OUTBOUND)

COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK REPAIR
REQUIRED

1 Remove a section of front trim from the drive section through
which most inspections can be performed.

2 Inspect the main chain and cam followers for wear and
security, at the drive section, by moving the unit in increments
until the entire perimeter has been inspected.

3 Check drive chain tension and adjust as required.

4 Inspect sprockets for alignment and wear, and adjust or replace
as required.

5 Inspect sprocket security.

6 Inspect bearing locking collars for security and tighten as
required.

7 Inspect bearing housing for cracks.

8 Check the security of all bearings and tighten as necessary.

9 Check motors for security.

10 Check motor electrical connections.

11 Check the oil level in all gearboxes. Remove the plug located
on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

12 Inspect support wheels for cracks, deterioration and/or worn
bearings and replace as required.

13 Check tie straps for wear and security and replace or repair as
necessary.

14 Inspect and adjust drive v-belts.

15 Inspect the bumpers and finger guard for wear and security and
replace or repair as necessary.

16 Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT I1
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect bearing to ensure proper attachment to hardware.
2 Inspect bearing are properly bolted in place.
3 Inspect condition of grease seal for damage.
4 Check bearings are running cool and quietly.
5 Check pulleys’ and end pulley’s setscrews and keyway are

firmly locked in place.
6 Check pulley’s and end pulley’s bearings, securing hardware,

and locking collars are tight and not damaged.
7 Check all guards to ensure they are securely mounted and in

good condition.
8 Check sensors, pushbuttons and photoelectric sensors for

normal operations.
9 Inspect timing pulley and timing belt to ensure attachment to

shaft is secure and grooves are in good condition.
10 Inspect timing belt for teeth wear. Replace as needed.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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overheating.

QUARTERLY PREVENTIVE BHS - CONVEYOR DATE/TIME
MAINTENANCE CHECKLIST | CONTROLS
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Inspect control cabinets for contamination.
2 Inspect Motor Starters, Coils and Overload Heaters for signs of

98]

Check controls for proper voltage.

o

Test all warning alarms and beacons.

Inspect all pilot lights to insure that they are lighting and that
there is no damage to lenses. Replace bulbs and/or lenses as
required.

Inspect all pushbutton stations to insure they are functional.

Check all pushbutton bulbs and/or lenses and replace as
necessary.

Check the alignment and security of all photo eyes and
reflectors.

9

Clean any dust or dirt from the photo eye lenses and reflectors.

10

Inspect junction box covers and mounting.

11

Clean and grease all bearings, pivots, dogs and chains

12

Check for loose hardware

13

Check gearbox fluid level

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS - POWER TURN DATE/TIME
MAINTENANCE CHECKLIST | CONVEYOR
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Clean and lubricate the chain.

Lubricate the upper and lower chain plate.
3 Take and record motor amperage readings to check the motors

condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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& OUTBOUND)

QUARTERLY PREVENTIVE BHS - SLOPE PLATE DATE/TIME
MAINTENANCE CHECKLIST CARROUSELS (INBOUND

most bearings will require only two or three pumps with grease
gun.

COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Clean and lubricate the drive chain.
2 Clean and lubricate pillow block bearings. Do Not over grease

W

Check pallet chain tension and expand unit as required.

Inspect leveling pads and screws to insure they are contacting
the floor and adjust as necessary.

Take and record motor amperage readings to check the motors
condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST

COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Clean all old grease from around the seals on all bearings.

Grease all bearings that are equipped with zerk fittings. Do not
over grease — most bearings will require only two or three
pumps with grease gun.

3 Take and record motor amperage readings to check the motors
condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT 11
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect SEW gearmotor for general overall condition.

Inspect SEW gearmotor oil condition and correct oil level and

needed.
3 Inspect SEW gearmotor seal leakage.
4 Inspect SEW gearmotor for torque arm (if applicable), and

rubber bushing and change it if necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Change gear box oil
2 Tighten all electrical connections
3 Clean clutch brakes with brake cleaner
4 Grease motors (1/2 pump of grease)

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - POWER TURN DATE/TIME
MAINTENANCE CHECKLIST | CONVEYOR
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR

REQUIRED

1

Change gear box oil

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - SLOPE PLATE DATE/TIME
MAINTENANCE CHECKLIST | MAKE-UP UNITS
(INBOUND AND
OUTBOUND)
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Change gear box oil

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT 1I
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Clean outer surface of gear motor with clean cloth and

degreaser.
2 Clean outer surface of motors with clean cloth and degreaser.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ATTACHMENT 2 - TERMINAL 2 BAGGAGE HANDLING SYSTEM COMPONENTS AND
SUBSYSTEMS

1.  Conveyor Subsystems:

1.1  Outbound Baggage Systems: These systems include transport conveyors originating on Terminal
Level 2 (ticket counter and curbside) and terminating at the sort device(s) located on the ramp level.
A Checked Baggage Inspection System (CBIS) is located on the ramp level and composed of two
sortation lines (clear and suspect). Bags are inspected and then transported to the Checked Baggage
Reconciliation Area(s) (CBRA) or the sortation area as applicable.

1.1.1  Ticket Counter Baggage System: This system consists of 2 conveyor lines that transport
baggage from load conveyors located behind the check-in counters on Terminal Level 2 to
the CBIS area located on Level 1.

1.1.2  Curbside Baggage System: 2 conveyor lines from 2 curbside induction points on Terminal
Level 2 that merge with the ticket counter belt system prior to entering the CBIS area.

1.1.3  CBIS Area: The Ticket Counter system feeds the CBIS area containing the federally owned
and maintained Explosive Detection System (EDS) machines.

1) Transport conveyors: Composed of the conveyor(s) routing baggage from the EDS
machines in the CBIS to the baggage sortation area.

2) Re-introduction System: Consists of re-introduction input(s) that transport baggage from
the CBRA back to the CBIS area.

1.1.4 Transfer Convey Systems: Two conveyor lines that transport transfer baggage from ramp-
level induction points to either the CBIS for bags requiring screening or to the sortation
system for bags already screened.

1.1.5 Sortation Area: After scanning by Automated Tag Readers (ATR’s) baggage is routed to one
of 6 make up units (slope plate carrousels). Make up units are separated by diverter(s) in to
two individual areas with three independent make up units each fed by the lateral makeup
conveyors.

1.1.6  Cross-over Lines: 4 lines that allow bags to be transferred between two input lines/paths
between the ticket counter and CBIS areas. Cross-over lines are used in the sortation area to
route baggage to assigned mark-up units.

1.2 INBOUND BAGGAGE SYSTEM: this system includes 4 slope plate baggage claim carousels, 2
oversize baggage claim belts, all input conveyors located in the terminal ramp area which feed
baggage claim devices and belts inside the terminal and the associated baggage input control (BIC)
stations.

1.2.1 Ramp Area Input: 4 conveyor systems that transport baggage from the ramp area induction
points to the baggage claim carousels in the terminal and 2 Oversize conveyor systems that
transport Oversize baggage to the oversize baggage claim belts in the terminal. Each
conveyor system feeds only the associated claim device. Each of the six induction
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1.2.2

1.23

points/conveyor systems are equipped with a Baggage Input Controller (BIC) which controls
baggage input by flight assignments and records activity (first bag/last bag).

Baggage Claim Carousels: 4 sloped -plate claim devices (carousels) located on Terminal
Level 1. Note that belt and claim device numbers shown are in accordance with BHS
construction drawings and may not correspond with claim device numbers posted for the
public.

Oversize Baggage Claim Belts: 2 baggage claim conveyors located on Terminal Level 1 for
the delivery of oversize baggage to passengers. Note that belt and claim device numbers
shown are in accordance with BHS construction drawings and may not correspond with claim
device numbers posted for the public.

2.  Baggage Handling System Major Components:

2.2 Structural Components

221

222

223

224

225

AIR-600 (11-20)

Standard Belt Conveyors. Standard slider conveyors are used to transport baggage in public
and non-public areas. The conveyor is belt-driven and capable of horizontal and
incline/decline transportation.

Drive Conveyors. Drive assemblies are constructed in various lengths and use either an end
or center drive depending on conveyor layout and load requirements.

Transportation Conveyors. Transportation conveyors move the baggage through the system
and have side guards on both sides of the conveyor.

Load/Unload Conveyors. Used in areas where baggage is to be loaded to or unloaded from
the conveyor and have side guards on only one side to allow for baggage loading or
unloading.

Conveyor Mechanical Components

1)  Conveyor Frames. Conveyor frames and side guards are welded steel construction. The
bed channels are formed from steel, braced with angle stiffeners welded to the
underside.

2)  Side Guards. Provided along the full length of both sides of all conveyors except at
points where baggage is loaded or removed.

3)  Shrouding. Provided for all conveyor equipment exposed to public view.

4)  Spill Plates, Transition Plates. Conveyors feeding and inclined plate device are
equipped with a spill plate to aid in baggage transfer.

5)  Supports, Floor. Floor mounted conveyors are supported on formed channel leg
assemblies.

6)  Supports, Hanger. Overhead conveyors are supported by building structural steel or by
using expandable type anchors in concrete ceilings.
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2.2.6

2.2.7

2.2.8

229

2.2.10

AIR-600 (11-20)

7)  Seismic Hangers. Elevated conveyors are seismically sway braced in both lateral and
longitudinal directions.

8)  Belt Lacing. Belt lacing is Clipper or Anchor type with a hook-type of the proper size
recommended by the belt manufacturer for the belt being used.

9)  Pulleys. The BHS utilizes a variety of pulleys including End Pulley; Power Pulley;
Take-Up Pulley; and Snub Pulley.

10) Take-Up Mechanisms. Each conveyor is equipped with a manual take-up mechanism
bolted to the outside of the conveyor bed.

11) Return Rollers. Located on centers not to exceed 10 feet with spacing being reduced in
areas where belting may drag against the floor or conveyor structure. All return rollers
have internally mounted precision ball bearings that are greased, packed, and sealed for
the life of the roller.

12) Belt Conveyor Drives. The drives are sized to operate continuously and meet load
specifications.

13) Catwalks. Access ladders provide access to catwalks. Catwalks and walkways are
constructed with a heavy gage walking surface.

14) Draft Curtains. Draft curtains are provided at conveyor wall penetrations where
installed.

15) Fire/Security Doors. Powered, roll-up fire/security doors are provided at conveyor wall
penetrations in specified locations.

45 Degree Merge Conveyors. The 45 degree merge is a belt on slider bed conveyor which
uses two fixed tubular nose bar elements to achieve the 45 degree change of direction.

Queue Conveyors. A self-contained belt conveyor system used primarily for accumulation
and spacing of baggage to move baggage quickly and efficiently throughout the conveyor
system.

Vertical Sortation Unit [T (VSUII). The VSUII is an electromechanical conveyor module that
is used to sort baggage between two vertically stacked conveyor lines. The divert units divert
bags from a single conveyor line to two separate vertically stacked take-away conveyors.

High Speed Diverter I (HSDII). The HSDII is a device with two paddles mounted on a
horizontal belt conveyor used to divert the flow of one of several bags by moving the paddles
into the baggage stream. The activated paddles of the diverter from a 45 degree vertical
powered belt wall for the transfer of baggage from the main sort line to a pier chute or take-
away conveyor.

Power Turns. Power Turns are belt curved conveyors used at locations where there is a
change of flow direction in the conveyor system. The turns are made up of a welded steel
frame, a circular belt with a special “side bow” roller chain attached, tapered end pulleys
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2.2.11

mounted on steel shafting, roller chain sprockets mounted on the pulley shafts and a
motor/reducer drive assembly.

Incline Slope Plate claim or Sortation Devices. These devices are arranged to receive baggage
from a feed conveyor(s) at a point on the inside and are automatically fed via belt conveyors.

2.3 Other Mechanical Components

23.1

232

233

234

235

2.3.6

2.3.7

2.3.8

Platforms and Walkways. All platforms and walkways are attached to the BHS structure and
provide adequate space for operating and maintenance personnel.

Toe boards. Toe boards are provided on both sides of all platforms, walkways and ramps 24”
or more above the finished floor except where adjacent equipment or building structure
provides the required function.

Handrails. Where installed, top rails consist of a top rail with one intermediate rail positioned
halfway between the top of the walking surface and the top of the top rail.

Maintenance Ladders. Maintenance ladders are used to access platforms and walkways.

Fire Doors (Powered and Non-Powered). Consist of rolling shutters, slat-type, and interior-
face-mounted fire doors with up and down limit switches connected to PLC input.
Fire/heat/smoke detectors are located to sense approaching fire, heat or smoke source on the
conveyor.

Security Doors (Powered and Non-powered). Consist of rolling shutter, slat-type, and
interior-face-mounted security door equipped with an externally mounted limit switch that
senses a “fully open” position.

Draft Curtains. Draft curtains are constructed with of 6 wide by 1/8 thick vinyl strips with a
stainless steel fascia in public areas.

Conveyor Impact Protection. Installed at specific locations, impact protection and supports
are constructed of steel, heavy walled sections to match specific conveyor shape.

2.4 Electrical Components and Controls

24.1

242

AIR-600 (11-20)

Power distribution. All electrical power provided to the BHS is separately metered. Electrical
power for the BHS control system is provided from 2 independent load centers. Each
provides 480VAC power to Power Distribution Panels (PDP) which have appropriate sized
circuit breakers feeding the BHS equipment.

Baggage Area Lighting. All lighting (lamps and fixtures) provided to illuminate the BHS or
access to the BHS (illuminating ladders, platforms, and walkways) shall be the responsibility
of the Contractor. This lighting is typically present in crawlspaces between levels and/or
other areas where the BHS components are the only areas requiring illumination or for
example on the baggage claim devices, where lighting is mounted directly on, or in, the
baggage system components. General area lighting in spaces where there are needs for

A-47 Ct. 50240, August 1, 2022



DocuSign Envelope ID: 4134124B-E60A-4AF2-8729-950C4BFF7435

243

2.4.4

AIR-600 (11-20)

illumination other than the BHS (exclusive of other utilities) is the responsibility of the
permitted user(s) of that space.

Controls Architecture. The system architecture is based on Ethernet networks for
communication with networks outside the BHS and local devices. ControlNet is used for
machine-level communications and DeviceNet is used for device-level communications.
Centralized or decentralized architecture is used depending on the subsystem. The BHS
control system is divided into five main subsystems:

1-Ticket Counters

2-Oversize (inbound and outbound)
3-Inbound

4-EDS Matrix (CBIS)

5-Sortation

1) Centralized Architecture. The Ticket Counters, Oversize, Inbound and Sortation
subsystems are based on a centralized input/output (I/O) system design with all motors
and control elements wired back to centralized Motor Control Panels (MCP).

2) Decentralized Architecture. The EDS Matrix (CBIS) subsystem is based on a
decentralized 1/O system design with all motors and control elements wired to nearby,
small control panels referred to as CN2DN panels that contain DeviceNet modules
connecting directly to motor-mounted variable frequency drives (VFD) and control
equipment on the conveyors.

Upper Level Control Components

The Airport supports all Upper Level Control Components except for Motor Control Panels
(MCPs) which are the responsibility of the Contractor.

1) Sortation Allocation Controller (SAC or sort controller). The SAC acts as the central
server of the system. The SAC is built on a Windows Server platform and contains the
database to store all sortation control information for the system including flight
schedules and bag related data. The SAC also hosts multiple applications for airport
communication, sortation control, flight schedule, and PLC status images.

2) Data Historian System (DHS). The DHS server acts as a central repository of data for
the system. It is built on a Windows Server platform and includes a Microsoft SQL
Server database. The DHS server communicates directly with the system PLCs and acts
as a server for the MIS and Web MIS client applications. It also collects and stores
historical statistical data generated by the PLCs for use in searches and reports.

3) Human Machine Interface (HMI). The HMI application provides a graphical overview
of the conveyor system showing status and allowing operator control.

4) Maintenance Information System (MIS). The MIS application provides access to flight
schedule management, data management and set-up facilities necessary to operate the
BHS and generate system reports. This application resides on the operator workstations
and is also installed on the SAC and DHS servers.

5) Baggage Messaging System Servers (BMS). The Baggage Messaging Servers route
baggage service messages (BSM) and baggage processed messages (BPM) between the
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AIR-600 (11-20)

6)

7)

8)

9)

10)

11)

12)

airline’s host system and the SAC. These servers are part of the Airport’s common use
system and are supported by the Airport.

Input/Output (1/0) Gateways. There are 2 1/O gateways. Each I/O gateway has 2
functions; transferring data from the ATRs to the system for sortation and tracking and
serving as the HMI server.

Lower Level Control Components: Programmable Logic Controllers (PLC). The PLCs
control the mechanical system, communicating with the device-level equipment.

Remote Racks. Contain modules that provide a connection to each field device. These
connections allow the PLC to communicate with and control the devices.

Ethernet Switches. These switches are used to manage the connections between the
various components on the Ethernet network.

Manual Encode Console (MEC). The MEC is used to manually route baggage to the
correct sort destination. Bags are sent to the MEC station if the bar code on the bag tag
cannot be read by the ATR, the flight number is invalid, or there is no BSM for the bag.

Baggage Dimensioning System (BDS). The BDS measures the height, width and length
of each bag that passes through the scanning heads. The BDS determines if a bag is in,
or out, of “gauge.”

Automatic Tag Reader (ATR). The ATRs read bar code data from the baggage tag
affixed prior to induction by scanning every side of each bag that passes through the its
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scanning head array. The array consists of 12 individual scanning heads. The data from
the bar code is transmitted to the PLC using serial communications.

13) ControlNet to DeviceNet Box. These devices are used to bridge communication between
the ControlNet and the DeviceNet networks.

14) EDS Equipment. The in-line EDS machines are used as part of the security screening
process of the BHS. These machines are maintained by the TSA.

15) Motor Control Panels (MCP). There are 18 MCPs and approximately 45 smaller control
panels. VFDs control all motors in the EDS Matrix (CBIS). The main components in the
MCP panels are:

a) PLC with Ethernet ports

b) ControlNet module

¢) 10 modules

d) E-Stop relays

e) 24VDC power supplies

f)  Main disconnect switch with lock out
g) Circuit Breaker (CB) and fusing

h) Motor starters, contactors, and relays
i)  Amber warning beacon

7)) Red (E-Stop) warning beacon

k)  Start-up/Fault warning alarm

1)  Control station

m) Hour meter

n) Control Transformers

o) Utility outlet

p) Fluorescent lights

2.5 BHS Control Room T2.1.E119. The BHS Control Room provides 2 control operator workstations and,
with the exception of field devices and the SAC, DHS (located in equipment room T2.1.E111) and
BMS servers (located in the International Terminal), all of the equipment necessary to operate and
monitor the BHS including:

2.5.1 Large Screen Display Workstation. This workstation is used to display the graphical overview
images from the HMI application. It is designed to provide a dynamic display of BHS status
however a mouse is provided to allow navigation to other HMI content.

2.5.2  Operator Interface Terminals. Touch-screen workstations that display HMI and MIS
applications to allow operators to operate the system, display status, modify system parameters
and generate reports. 2 operator Interface Terminals are provided in the Control Room 2 are
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253

254

255
2.5.6

2.5.7

2.5.8

AIR-600 (11-20)

installed in the CBRA area, and 1 is installed in the TSA central system monitoring section of
the International Terminal BHS Control Room.

LCD Displays. Five 46 inch NEC liquid crystal displays, wall mounting hardware, controllers
and cables used to display system status (3 displays) and flight information (2 displays).

Closed Circuit Television Equipment (CCTV). Two displays and one controller are installed to
provide views of T2 BHS related CCTV cameras.

Manual Encode Interface Computer. 1 Manual Encode Interface Computer is installed.

HMI Interface Computers. 5 HMI Interface Computers are installed.

Uninterruptible Power Supply Units (UPS). 2 UPS are provided to support the installed
computer equipment.

Furnishings. Desks, tables, racks, and shelving used to accommodate equipment and supplies.
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ATTACHMENT 3 — BHS EQUIPMENT LIST

1. Equipment List - Summary
TERMINAL 2 BHS
TICKET COUNTER CONV 9
LOAD/UNLOAD CONV 13
TRANSPORT COV 116
SHORT TRANSPORT CONV 22
INCLINE/DECLINE CONV 55
QUEUE CONV 123
LONG MERGE 20
SHORT MERGE 4
INDEXING CONV 6
POWERTURNS 106
VERTASORT 6
HIGH SPEED DIVERTERS (HSDII) 15
FIRE DOORS 10
AUTOMATIC TAG READERS 4
BAGGAGE DIMENSIONER 1
MAIN CONTROL PANELS 17
CONTROL PANELS 6
CN2DN PANELS 26
MPLC PANELS 2
2. Equipment list- Detailed
SFO T2 BHS Detailed Equipment List
PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
1 1B1-01 LOAD/UNLOAD CONV 33.0 0 STD 3.0 120
2 1B1-02 LOAD/UNLOAD CONV 33.0 0 STD 3.0 120
3 1B1-03 INCL/DECL CONV 27.6 0 BKM 5.0 155
4 1B1-04 POWERTURN 9.0 90 STD 2.0 150
5 I1B1-05 TRANSPORT CONV 43.7 0 STD 3.0 165
6 1B1-06 POWERTURN 6.0 60 STD 2.0 150
7 1B1-07 SHORT TRANSPORT 4.7 0 STD 2.0 160
8 IB1-08 POWERTURN 1.5 45 STD 2.0 150
9 1B1-09 TRANSPORT CONV 29.1 0 STD 2.0 155
10 IB1-10A POWERTURN 4.5 45 BKM 2.0 150
IB1-10B QUEUE CONV BKM 2.0 150
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11 IB1-10/SD | DOOR 0.0 0 N/A 0
12 IB1-11 INCL/DECL CONV 38.5 0 BKM | 3.0 | 120
13 CD-01 CLAIM DEVICE 0.0 0 STD | 7.5 0
14 1B4-01 LOAD/UNLOAD CONV 39.5 0 STD | 3.0 | 120
15 1B4-02 INCL/DECL CONV 27.6 0 BKM | 5.0 | 155
16 B4-03 TRANSPORT CONV 30.7 0 STD | 3.0 | 145
17 1B4-04 POWERTURN 45 45 STD | 2.0 | 150
18 1B4-05 TRANSPORT CONV 7.1 0 STD | 2.0 | 155
19 IB4-06 POWERTURN 45 45 STD | 2.0 | 150
20 1B4-07 TRANSPORT CONV 44.6 0 STD | 5.0 | 155
21 1B4-08 POWERTURN 9.0 90 STD | 2.0 | 150
22 1B4-09 TRANSPORT CONV 38.3 0 STD | 3.0 | 145
23 IB4-10 TRANSPORT CONV 42.1 0 STD | 3.0 | 145
24 IB4-11A | POWERTURN 4.5 45 BKM | 2.0 | 150

IB4-11B | QUEUE CONV BKM | 2.0 | 150
25 IB4-12 INCL/DECL CONV 39.5 0 BKM | 3.0 | 120
26 IB4-12/SD | DOOR 0.0 0 N/A 0
27 C4-02 CLAIM DEVICE 0.0 0 STD | 7.5 0
28 1B2-01 LOAD/UNLOAD CONV 33.0 0 STD | 3.0 | 120
29 1B2-02 LOAD/UNLOAD CONV 33.0 0 STD | 3.0 | 120
30 1B2-03 INCL/DECL CONV 32.7 0 BKM | 50 | 155
31 1B2-04 TRANSPORT CONV 38.9 0 STD | 3.0 | 165
32 IB2-05 TRANSPORT CONV 44.7 STD | 3.0 | 165

PT
SECTION LENGTH DEGREE CHP

33 IB2-06 POWERTURN 9.0 90 STD | 2.0 | 150
34 1B2-07 TRANSPORT CONV 45.2 0 STD | 3.0 | 165
35 1B2-08 TRANSPORT CONV 44.6 STD | 3.0 | 165
36 IB2-09A | POWERTURN 4.5 45 BKM | 2.0 | 150

[B2-09B | QUEUE CONV BKM | 2.0 | 150
37 1B2-10 TRANSPORT CONV 31.9 0 BKM | 3.0 | 150
38 IB2-10/SD | DOOR 0.0 0 N/A 0
39 IB2-11 INCL/DECL CONV 65.0 0 BKM | 5.0 | 150
40 IB2-12 POWERTURN 3.0 30 STD | 2.0 | 150
41 IB2-13 TRANSPORT CONV 9.5 0 STD | 20 | 120
42 CD-02 CLAIM DEVICE 0.0 0 STD | 7.5 0
43 IB3-01 LOAD/UNLOAD CONV 39.5 0 STD | 3.0 | 120
44 1B3-02 INCL/DECL CONV 27.6 0 BKM | 5.0 | 155
45 IB3-03 TRANSPORT CONV 20.0 0 STD | 2.0 | 155
46 IB3-04 POWERTURN 9.0 90 STD | 2.0 | 150
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47 IB3-05 TRANSPORT CONV 42.1 0 STD | 3.0 | 145
48 IB3-06 TRANSPORT CONV 42.1 0 STD | 3.0 | 145
49 IB3-07A | POWERTURN 45 45 BKM | 2.0 | 150

IB3-07B | QUEUE CONV BKM | 2.0 | 150
50 IB3-08 TRANSPORT CONV 31.1 0 BKM | 3.0 | 150
51 IB3-08/SD | DOOR 0.0 0 N/A 0
52 I1B3-09 INCL/DECL CONV 61.9 0 BKM | 5.0 | 150
53 IB3-10 POWERTURN 3.0 30 STD | 2.0 | 150
54 IB3-11 SHORT TRANSPORT 4.6 STD | 2.0 | 120
55 CD-03 CLAIM DEVICE 0.0 0 STD | 75 0
56 CB1-01 INCL/DECL CONV 8.9 0 VBM | 2.0 | 150
57 CB1-02 POWERTURN 9.0 90 VFD | 3.0 | 200
58 CB1-03 TRANSPORT CONV 18.1 0 VFD | 3.0 | 250
59 CB1-04 TRANSPORT CONV 12.7 0 VFD | 2.0 | 250
60 CB1-05 TRANSPORT CONV 28.3 VFD | 5.0 | 270
61 CB1-06 POWERTURN 9.0 90 VFD | 3.0 | 290
62 CB1-07 QUEUE CONV 3.5 0 VFD | 2.0 | 290
63 CB1-08 QUEUE CONV 3.5 VFD | 2.0 | 290
64 CB1-09 QUEUE CONV 3.5 0 VFD | 2.0 | 290
65 | ATR/CB1-09 | TAG READER 0.0 0 N/A 0
66 CB2-01 INCL/DECL CONV 9.5 0 VBM | 2.0 | 150
67 CB2-02 QUEUE CONV 3.5 0 VFD | 2.0 | 180
68 CB2-03 POWERTURN 9.0 90 VFD | 3.0 | 210
PT
SECTION LENGTH DEGREE CHP
69 CB2-04 TRANSPORT CONV 29.9 VFD | 5.0 | 240
70 CB2-05 TRANSPORT CONV 36.5 0 VFD | 5.0 | 240
71 CB2-06 INCL/DECL CONV 14.5 0 VFD | 2.0 | 270
72 CB2-07 POWERTURN 4.5 45 VFD | 2.0 | 290
73 CB2-08 TRANSPORT CONV 13.2 VFD | 2.0 | 270
74 CB2-09 POWERTURN 45 45 VFD | 2.0 | 290
75 CB2-10 QUEUE CONV 3.5 VFD | 2.0 | 290
76 CB2-11 QUEUE CONV 3.5 0 VFD | 2.0 | 290
77 CB2-12 QUEUE CONV 3.5 0 VFD | 2.0 | 290
78 | ATR/CB2-12 | TAG READER 0.0 0 N/A 0
79 CB3-01 INCL/DECL CONV 10.8 0 VBM | 2.0 | 150
80 CB3-02 QUEUE CONV 3.5 0 VFD | 2.0 | 180
81 CB3-03 QUEUE CONV 3.5 0 VFD | 2.0 | 180
82 CB3-04 POWERTURN 4.5 45 VFD | 2.0 | 180
83 CB3-05 LONG MERGE 6.3 0 VFD | 3.0 | 180
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85
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90
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92
93
94
95
96
97
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103
104
105
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107
108
109
110
111
112
113
114
115
116
117
118
119
120

CB4-01 INCL/DECL CONV 9.5 0 VBM | 2.0 | 150
CB4-02 QUEUE CONV 3.5 0 VFD | 2.0 | 180
CB4-03 QUEUE CONV 3.5 VFD | 2.0 | 180
CB4-04 POWERTURN 4.5 45 VFD | 2.0 | 180
CB4-05 LONG MERGE 6.3 0 VFD | 3.0 | 180
CB5-01 INCL/DECL CONV 9.5 0 VBM | 2.0 | 150
CB5-02 POWERTURN 9.0 90 VFD | 3.0 | 150
CB5-03 POWERTURN 9.0 90 VFD | 3.0 | 180
CB5-04 TRANSPORT CONV 40.3 0 VFD | 5.0 | 200
CB5-05 TRANSPORT CONV 40.3 0 VFD | 5.0 | 200
CB5-06 QUEUE CONV 3.5 0 VFD | 2.0 | 200
CB5-07 QUEUE CONV 3.5 0 VFD | 2.0 | 200
CB5-08 POWERTURN 4.5 45 VFD | 2.0 | 200
CB5-09 LONG MERGE 6.0 0 VFD | 3.0 | 180
CB6-01 INCL/DECL CONV 9.5 0 VBM | 2.0 | 120
CB6-02 POWERTURN 9.0 90 VFD | 3.0 | 150
CB6-03 POWERTURN 9.0 90 VFD | 3.0 | 180
CB6-04 TRANSPORT CONV 22.9 0 VFD | 3.0 | 200
CB6-05 INCL/DECL CONV 21.5 0 VBM | 2.0 | 200
CB6-06 TRANSPORT CONV 50.0 0 VFD | 5.0 | 200
CB6-07 TRANSPORT CONV 21.0 0 VFD | 2.0 | 200
CB6-08 POWERTURN 9.0 90 VFD | 3.0 | 200
CB6-09 INCL/DECL CONV 18.5 0 VED | 3.0 | 200
PT
SECTION LENGTH DEGREE CHP
CB6-10 POWERTURN 4.5 45 VFD | 2.0 | 200
CB6-11 POWERTURN 4.5 45 VFD | 2.0 | 200
CB6-12 POWERTURN 4.5 45 VFD | 2.0 | 200
CB6-13 LONG MERGE 6.3 VFD | 3.0 | 180
CB7-01 LOAD/UNLOAD CONV 24.6 0 STD | 2.0 | 120
CB7-02 INCL/DECL CONV 26.6 0 BKM | 3.0 | 145
CB7-03 QUEUE CONV 3.5 0 BKM | 2.0 | 160
CB7-04 POWERTURN 4.5 45 BKM | 2.0 | 150
CB7-05 LONG MERGE 6.3 0 BKM | 3.0 | 155
CB8-01 LOAD/UNLOAD CONV 34.0 0 BKM | 3.0 | 110
CB8-02 INCL/DECL CONV 25.0 0 BKM | 3.0 | 145
CBS-03 QUEUE CONV 3.5 0 BKM | 2.0 | 160
CB8-04 POWERTURN 4.5 45 BKM | 2.0 | 150
CB8-05 LONG MERGE 6.5 BKM | 3.0 | 155
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TICKET COUNTER

CS1-01 CONV 8.6 0 STD 2.0 90

0S3-02/SD | DOOR 0.0 0 N/A 0
CS1-02 POWERTURN 4.5 68 BKM 2.0 85
CS1-03 INCL/DECL CONV 21.8 BKM 2.0 110
CS1-04 TRANSPORT CONV 41.0 0 STD 3.0 145
CS1-05 POWERTURN 2.5 23 STD 2.0 205
CS1-06 INCL/DECL CONV 37.3 BKM 5.0 225
CS1-07 POWERTURN 9.0 90 BKM 3.0 215
CS1-08 INCL/DECL CONV 25.9 0 BKM 3.0 220
CS1-09 QUEUE CONV 3.5 BKM 2.0 200
CSI1-10 QUEUE CONV 3.5 0 BKM 2.0 200
CS1-11 POWERTURN 4.5 45 BKM 2.0 205
CS1-12 SHORT MERGE 3.0 0 BKM 2.0 190

TICKET COUNTER

CS2-01 CONV 8.6 0 STD 2.0 90

CS2-01/SD | DOOR 0.0 0 0
CS2-02 POWERTURN 4.5 68 BKM 2.0 85
CS2-03 INCL/DECL CONV 21.8 0 BKM 2.0 110
CS2-04 TRANSPORT CONV 50.5 0 STD 3.0 145
CS2-05 POWERTURN 2.5 23 STD 2.0 205
CS2-06 TRANSPORT CONV 38.8 0 STD 5.0 205
CS2-07 POWERTURN 9.0 90 STD 3.0 205

PT

SECTION TYPE LENGTH | DEGREE | DRIVE | HP | SPEED

CS2-08 TRANSPORT CONV 42.0 0 STD 3.0 180
PT

SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
CS2-09 TRANSPORT CONV 15.0 0 STD 2.0 205
CS2-10 QUEUE CONV 3.5 0 BKM 2.0 205
CS2-11 QUEUE CONV 4.0 0 BKM 2.0 205
CS2-12 POWERTURN 4.5 45 BKM 2.0 205
CS2-13 LONG MERGE 3.0 0 BKM 3.0 195
ED1-01 SHORT MERGE 3.0 0 VED 2.0 215
ED1-02 TRANSPORT CONV 10.5 0 VFD 2.0 280
ED1-03 POWERTURN 4.5 45 VFD 2.0 250
ED1-04 TRANSPORT CONV 11.8 0 VFD 2.0 220
ED1-05 QUEUE CONV 3.5 VED 2.0 220
ED1-06 QUEUE CONV 3.5 0 VFD 2.0 190
ED1-07 QUEUE CONV 3.5 0 VFD 2.0 160
ED1-08 QUEUE CONV 3.5 0 VFD 2.0 160
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156 ED1-09 QUEUE CONV 3.5 0 VFD 2.0 160
157 ED1-10 QUEUE CONV 6.0 0 VFD 2.0 160
158 EDI1-11 QUEUE CONV 6.5 0 VFD 2.0 150
159 ED1-12 QUEUE CONV 3.5 0 VFD 2.0 150
160 EDI1-13 QUEUE CONV 3.5 0 VFD 2.0 150
161 | VSU-EDI-A | VERTICAL SORTER 9.0 0 BKM 2.0

162 ED2-01 SHORT MERGE 3.0 0 VFD 2.0 280
163 ED2-02 POWERTURN 4.5 45 VFD 2.0 280
164 ED2-03 SHORT TRANSPORT 5.0 0 VFD 2.0 250
165 ED2-04 POWERTURN 4.5 45 VED 2.0 250
166 ED2-05 POWERTURN 4.5 45 VFD 2.0 250
167 ED2-06 TRANSPORT CONV 12.6 0 VFD 2.0 220
168 ED2-07 QUEUE CONV 3.5 0 VFD 2.0 190
169 ED2-08 QUEUE CONV 3.5 0 VFD 2.0 160
170 ED2-09 QUEUE CONV 3.5 0 VFD 2.0 160
171 ED2-10 QUEUE CONV 3.5 0 VFD 2.0 160
172 ED2-11 QUEUE CONV 6.0 0 VFD 2.0 160
173 ED2-12 QUEUE CONV 6.5 0 VFD 2.0 150
174 ED2-13 QUEUE CONV 3.5 0 VFD 2.0 150
175 ED2-14 QUEUE CONV 3.5 0 VFD 2.0 150
176 ED2-15 QUEUE CONV 3.5 0 VFD 2.0 150
177 | VSU-ED2-A | VERTICAL SORTER 9.0 0 BKM 2.0

178 ED3-01 SHORT MERGE 4.0 0 VFD 2.0 280
179 ED3-02 QUEUE CONV 6.1 VFD 2.0 250
180 ED3-03 POWERTURN 4.5 45 VFD 2.0 200

PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED

181 ED3-04 QUEUE CONV 3.5 0 VFD 2.0 160
182 ED3-05 QUEUE CONV 3.5 0 VFD 2.0 160
183 ED3-06 QUEUE CONV 3.5 0 VFD 2.0 160
184 ED3-07 QUEUE CONV 6.0 0 VFD 2.0 160
185 ED3-08 QUEUE CONV 6.5 0 VFD 2.0 150
186 ED3-09 QUEUE CONV 6.5 0 VFD 2.0 150
187 ED3-10 QUEUE CONV 3.5 VFD 2.0 150
188 ED3-11 QUEUE CONV 3.5 0 VFD 2.0 150
189 ED3-12 QUEUE CONV 3.5 0 VFD 2.0 150
190 | VSU-ED3-A | VERTICAL SORTER 9.0 0 BKM 2.0

191 ED4-01 POWERTURN 9.0 90 VFD 3.0 280
192 ED4-02 SHORT TRANSPORT 53 0 VFD 2.0 280
193 ED4-03 QUEUE CONV 3.5 VFD 2.0 250
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194 ED4-04 QUEUE CONV 3.5 0 VFD 2.0 220
195 EDA4-05 POWERTURN 4.5 45 VFD 2.0 190
196 ED4-06 QUEUE CONV 5.7 0 VFD 2.0 160
197 ED4-07 POWERTURN 4.5 45 VFD 2.0 160
198 EDA4-08 QUEUE CONV 3.5 0 VFD 2.0 160
199 ED4-09 QUEUE CONV 3.5 0 VFD 2.0 160
200 ED4-10 QUEUE CONV 4.0 0 VFD 2.0 160
201 ED4-11 QUEUE CONV 6.0 0 VFD 2.0 150
202 ED4-12 TRANSPORT CONV 14.2 0 VFD 2.0 150
203 ED4-13 QUEUE CONV 3.5 0 VFD 2.0 150
204 ED4-14 QUEUE CONV 3.5 0 VFD 2.0 150
205 ED4-15 QUEUE CONV 3.5 0 VFD 2.0 150
206 | VSU-ED4-A | VERTICAL SORTER 9.0 0 BKM 2.0

207 ME1-01 INDEXING CONV 21.0 VFD 3.0 200
208 ME1-02 POWERTURN 9.0 90 VFD 3.0 180
209 ME1-03 QUEUE CONV 3.5 0 VFD 2.0 180
210 ME1-04 QUEUE CONV 3.5 0 VFD 2.0 180
211 ME1-05 QUEUE CONV 3.5 0 VFD 2.0 180
212 ME1-06 QUEUE CONV 3.5 0 VFD 2.0 150
213 ME1-07 QUEUE CONV 3.5 0 VFD 2.0 150
214 ME1-08 QUEUE CONV 3.5 0 VFD 2.0 150
215 ME1-09 TRANSPORT CONV 26.1 0 VFD 3.0 150
216 ME1-10 QUEUE CONV 3.5 0 VFD 2.0 150
217 MEI1-11 POWERTURN 4.5 45 VFD 2.0 190
218 ME1-12 LONG MERGE 6.0 0 VFD 3.0 220

PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED

219 ML1-01 SHORT TRANSPORT 3.5 0 VFD 2.0 290
220 ML1-02 INCL/DECL CONV 38.0 0 VFD 5.0 290
221 HSD-X03 HSD 0.0 0 VFD 1.0

222 ML1-03 INCL/DECL CONV 25.5 0 VFD 3.0 290
223 ML1-04 TRANSPORT CONV 28.6 0 VFD 5.0 290
224 ML1-05 POWERTURN 9.0 90 VFD 3.0 290
225 ML1-06 TRANSPORT CONV 22.9 0 VFD 3.0 290
226 ML1-07 POWERTURN 9.0 90 VFD 3.0 290
227 ML1-08 INCL/DECL CONV 22.2 0 VFD 3.0 290
228 ML1-09 POWERTURN 9.0 90 VFD 3.0 290
229 ML1-10 TRANSPORT CONV 413 0 VFD 5.0 290
230 HSD-MS1 HSD 0.0 0 VFD 1.0

231 ML1-11 TRANSPORT CONV 41.4 0 VFD 5.0 290
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HSD-MS3 HSD 0.0 0 VFD 1.0
ML1-12 TRANSPORT CONV 41.4 0 VFD 5.0 290
HSD-MS5 HSD 0.0 0 VFD 1.0
ML2-01 TRANSPORT CONV 10.1 0 VFD 2.0 290
ML2-02 TRANSPORT CONV 38.1 0 VFD 5.0 290
ML2-03 INCL/DECL CONV 17.1 0 VBM 3.0 290
ML2-04 TRANSPORT CONV 17.1 0 VFD 2.0 290
HSD-X04 HSD 0.0 0 VFD 1.0
ML2-05 POWERTURN 9.0 90 VFD 3.0 290
ML2-06 SHORT TRANSPORT 4.5 0 VFD 2.0 290
ML2-07 POWERTURN 9.0 90 VFD 3.0 290
ML2-08 INCL/DECL CONV 27.0 0 VFD 5.0 290
ML2-09 TRANSPORT CONV 34.0 0 VFD 5.0 290
ML2-10 TRANSPORT CONV 33.6 0 VFD 5.0 290
ML2-11 POWERTURN 9.0 90 VFD 3.0 290
ML2-12 TRANSPORT CONV 40.0 0 VFD 5.0 290
HSD-MS2 HSD 0.0 0 VFD 1.0
ML2-13 TRANSPORT CONV 40.0 0 VFD 5.0 290
HSD-MS4 HSD 0.0 0 VFD 1.0
ML2-14 TRANSPORT CONV 41.8 0 VFD 5.0 290
HSD-MS6 HSD 0.0 0 VFD 1.0
ML2-15 QUEUE CONV 6.0 0 VFD 2.0 255
ML2-16 POWERTURN 4.5 45 VFD 2.0 230
ML2-17 LONG MERGE 6.0 0 VFD 3.0 180
MS1-01 TRANSPORT CONV 12.2 0 STD 2.0 290
PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
MS1-02 SHORT TRANSPORT 3.5 0 STD 2.0 200
MS1-03 SHORT TRANSPORT 3.5 STD 2.0 170
MS1-04 INCL/DECL CONV 17.4 0 STD 2.0 110
MU-01 MAKEUP DEVICE 0.0 0 STD 1.5 0
MS2-01 TRANSPORT CONV 12.2 0 STD 2.0 290
MS2-02 SHORT TRANSPORT 3.5 0 STD 2.0 200
MS2-03 SHORT TRANSPORT 3.5 0 STD 2.0 170
MS2-04 INCL/DECL CONV 18.7 0 STD 2.0 110
MU-02 MAKEUP DEVICE 0.0 0 STD 7.5 0
MS3-01 TRANSPORT CONV 12.2 0 STD 2.0 290
MS3-02 SHORT TRANSPORT 3.5 0 STD 2.0 200
MS3-03 SHORT TRANSPORT 3.5 0 STD 2.0 170
MS3-04 INCL/DECL CONV 18.7 0 STD 2.0 110
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MU-03 MAKEUP DEVICE 0.0 0 STD 7.5 0
MS4-01 TRANSPORT CONV 12.2 0 STD 2.0 290
MS4-02 SHORT TRANSPORT 4.0 0 STD 2.0 200
MS4-03 SHORT TRANSPORT 4.0 0 STD 2.0 170
MS4-04 INCL/DECL CONV 18.7 0 STD 2.0 110
MU-04 MAKEUP DEVICE 0.0 0 STD 7.5 0
MS5-01 TRANSPORT CONV 12.2 0 STD 2.0 290
MS5-02 SHORT TRANSPORT 3.5 0 STD 2.0 200
MS5-03 SHORT TRANSPORT 3.5 0 STD 2.0 170
MS5-04 INCL/DECL CONV 18.7 0 STD 2.0 110
MU-05 MAKEUP DEVICE 0.0 0 STD 7.5 0
MS6-01 TRANSPORT CONV 12.2 0 STD 2.0 290
MS6-02 SHORT TRANSPORT 3.5 0 STD 2.0 200
MS6-03 SHORT TRANSPORT 3.5 0 STD 2.0 170
MS6-04 INCL/DECL CONV 18.7 0 STD 2.0 110
MU-06 MAKEUP DEVICE 0.0 0 STD 7.5
0G1-01 BLANK
0G-01 QUEUE CONV 53 0 VFD 2.0 250
0G-02 POWERTURN 4.5 45 VFD 2.0 200
0G-03 LONG MERGE 6.0 0 VFD 3.0 150
0S1-01 INCL/DECL CONV 33.8 0 BKM 3.0 120
0S1-02 INCL/DECL CONV 33.0 0 BKM 3.0 120
0S1-03 TRANSPORT CONV 26.9 0 BKM 2.0 120
0S1-04 INDEXING CONV 33.9 0 BKM 3.0 120
OS1A-01 INDEXING CONV 55.0 0 BKM 5.0 120
PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
0S2-01 INCL/DECL CONV 34.8 0 BKM 3.0 110
082-02 POWERTURN 9.0 90 BKM 2.0 135
0852-03 INCL/DECL CONV 18.0 0 BKM 2.0 120
0S2-04 TRANSPORT CONV 45.0 STD 3.0 130
0S2-05 POWERTURN 3.0 30 STD 2.0 135
08S2-06 TRANSPORT CONV 13.0 STD 2.0 130
082-07 POWERTURN 3.0 30 STD 2.0 135
0S2-08 TRANSPORT CONV 36.0 STD 3.0 130
08S2-09 TRANSPORT CONV 36.0 0 STD 3.0 130
082-10 POWERTURN 9.0 90 STD 2.0 135
0S2-11 TRANSPORT CONV 28.2 0 STD 2.0 135
08S2-12 POWERTURN 9.0 90 STD 2.0 135
0S2-13 TRANSPORT CONV 51.6 0 STD 5.0 130
A-60 Ct. 50240, August 1, 2022

AIR-600 (11-20)



DocuSign Envelope ID: 4134124B-E60A-4AF2-8729-950C4BFF7435

308
309
310
311
312
313
314
315
316
317
318
319
320
321
322
323
324
325
326
327
328
329
330
331
332

333
334
335
336
337
338
339
340
341
342
343
344
345

0S2-14 POWERTURN 9.0 90 STD 3.0 135
082-15 INCL/DECL CONV 14.3 BKM 2.0 130
0S2-16 INDEXING CONV 16.0 BKM 2.0 120
053-01 LOAD/UNLOAD CONV 49.7 0 STD 5.0 120
0853-02 POWERTURN 4.5 45 STD 2.0 125
0S3-02/DF | DRAFT FLAP 0.0 0 N/A 0
0S3-02/SD | DOOR 0.0 0 N/A 0
08S3-03 INDEXING CONV 40.0 0 BKM 3.0 90
08S4-01 LOAD/UNLOAD CONV 45.0 0 STD 5.0 120
054-02 POWERTURN 9.0 90 STD 2.0 125
054-03 TRANSPORT CONV 18.7 0 BKM 2.0 120
0S4-03/SD | DOOR 0.0 0 N/A 0
054-04 INDEXING CONV 34.7 0 BKM 3.0 90
PI1-01 TRANSPORT CONV 424 0 STD 5.0 205
PI1-02 INCL/DECL CONV 9.8 0 BKM 2.0 200
PI1-03 QUEUE CONV 3.5 0 BKM 2.0 200
PI1-04 QUEUE CONV 3.5 0 BKM 2.0 200
PI1-05 POWERTURN 4.5 45 BKM 2.0 215
PI1-06 LONG MERGE 6.0 0 BKM 3.0 195
P12-01 SHORT TRANSPORT 3.5 0 BKM 2.0 200
P12-02 POWERTURN 9.0 90 BKM 3.0 215
P12-03 POWERTURN 4.5 45 BKM 2.0 215
P12-04 SHORT TRANSPORT 3.5 0 BKM 2.0 200
P12-05 POWERTURN 4.5 45 BKM 2.0 215
P12-06 INCL/DECL CONV 25.2 0 BKM 3.0 205
PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
P12-07 TRANSPORT CONV 24.0 0 BKM 2.0 205
P12-08 TRANSPORT CONV 50.0 0 BKM 5.0 205
P12-09 POWERTURN 4.5 45 BKM 2.0 215
P12-10 TRANSPORT CONV 13.0 0 BKM 2.0 180
PI2-11 QUEUE CONV 4.0 0 BKM 2.0 160
PI12-12 QUEUE CONV 4.0 0 BKM 2.0 160
P12-13 LONG MERGE 6.0 0 BKM 3.0 155
RC1-01 POWERTURN 9.0 90 VFD 3.0 290
RC1-02 TRANSPORT CONV 284 0 VFD 5.0 290
RC1-03 TRANSPORT CONV 28.4 0 VFD 5.0 290
RC1-04 QUEUE CONV 3.5 VFD 2.0 200
RC1-05 QUEUE CONV 3.5 VFD 2.0 200
RC1-06 QUEUE CONV 3.5 0 VFD 2.0 200
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346 RC1-07 QUEUE CONV 3.5 0 VFD 2.0 200
347 RC1-08 TRANSPORT CONV 28.5 0 VFD 5.0 200
348 RC1-09 POWERTURN 9.0 90 VFD 3.0 200
349 RC1-10 TRANSPORT CONV 39.8 0 VFD 5.0 200
350 RCI1-11 TRANSPORT CONV 39.8 0 VFD 5.0 200
351 RC1-12 TRANSPORT CONV 39.8 0 VFD 5.0 200
352 SB1-01 TRANSPORT CONV 8.7 0 VED 2.0 150
353 SB1-02 POWERTURN 9.0 90 VFD 3.0 150
354 SB1-03 TRANSPORT CONV 22.9 0 VFD 2.0 150
355 SB1-04 POWERTURN 9.0 90 VFD 3.0 150
356 SB1-05 TRANSPORT CONV 40.4 0 VFD 3.0 150
357 SB1-06 INCL/DECL CONV 253 VBM 3.0 150
358 SB1-07 QUEUE CONV 3.5 0 VFD 2.0 150
359 SB1-08 QUEUE CONV 3.5 0 VED 2.0 150
360 SB1-09 QUEUE CONV 3.5 0 VFD 2.0 150
361 SB1-10 QUEUE CONV 3.5 0 VFD 2.0 150
362 | VSU-SBI-A | VERTICAL SORTER 9.0 0 BKM 2.0

363 SB2-01 INCL/DECL CONV 12.9 0 VFD 2.0 150
364 SB2-02 POWERTURN 9.0 90 VFD 3.0 150
365 SB2-03 TRANSPORT CONV 42.8 0 VFD 3.0 150
366 SB2-04 POWERTURN 4.5 45 VED 2.0 150
367 SB2-05 TRANSPORT CONV 11.1 0 VFD 2.0 150
368 SB2-06 POWERTURN 4.5 45 VED 2.0 150
369 SB2-07 TRANSPORT CONV 40.2 0 VED 3.0 150
370 SB2-08 INCL/DECL CONV 25.2 VBM 3.0 150

PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED

371 SB2-09 QUEUE CONV 3.5 0 VFD 2.0 150
372 SB2-10 QUEUE CONV 3.5 0 VFD 2.0 150
373 SB2-11 QUEUE CONV 3.5 0 VFD 2.0 150
374 SB2-12 QUEUE CONV 3.5 0 VFD 2.0 150
375 | VSU-SB2-A | VERTICAL SORTER 9.0 0 BKM 2.0

376 SB3-01 INCL/DECL CONV 13.5 0 VFD 2.0 150
377 SB3-02 QUEUE CONV 3.5 0 VFD 2.0 150
378 SB3-03 POWERTURN 4.5 45 VFD 2.0 150
379 SB3-04 LONG MERGE 6.3 VFD 3.0 150
380 SB4-01 INCL/DECL CONV 13.5 0 VFD 2.0 150
381 SB4-02 QUEUE CONV 4.0 0 VED 2.0 150
382 SB4-03 POWERTURN 4.5 45 VFD 2.0 150
383 SB4-04 LONG MERGE 6.3 0 VFD 3.0 150
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384 SB5-01 INCL/DECL CONV 13.9 0 VBM | 2.0 180
385 SB5-02 TRANSPORT CONV 25.0 0 VFD | 3.0 | 200
386 HSD-PIl | HSD 0.0 0 VED | 1.0
387 SB5-03 QUEUE CONV 3.5 0 VED | 2.0 150
388 SB5-04 QUEUE CONV 3.5 0 VFD | 2.0 120
389 SB5-05 QUEUE CONV 3.5 0 VED | 2.0 120
390 SB5-06 QUEUE CONV 3.5 0 VED | 2.0 120
391 SB5-07 QUEUE CONV 3.5 0 VFD | 2.0 120
392 SB5-08 QUEUE CONV 3.5 0 VFD | 2.0 120
393 SB5-09 QUEUE CONV 3.5 0 VED | 2.0 120
394 SB5-10 QUEUE CONV 3.5 0 VED | 2.0 120
395 SB6-01 INCL/DECL CONV 13.9 0 VBM | 2.0 180
396 SB6-02 TRANSPORT CONV 24.1 0 VFD | 3.0 | 200
397 HSD-PI2 | HSD 0.0 0 VFD | 1.0
398 SB6-03 QUEUE CONV 3.5 0 VFD | 2.0 150
399 SB6-04 QUEUE CONV 3.5 0 VED | 2.0 120
400 SB6-05 QUEUE CONV 3.5 0 VED | 2.0 120
401 SB6-06 QUEUE CONV 3.5 0 VED | 2.0 120
402 SB6-07 QUEUE CONV 3.5 0 VFD | 2.0 120
403 SB6-08 QUEUE CONV 3.5 0 VED | 2.0 120
404 SB6-09 QUEUE CONV 3.5 0 VED | 2.0 120
405 SB6-10 QUEUE CONV 3.5 0 VFD | 2.0 120
TICKET COUNTER
406 TC1-01 CONV 44.4 0 BKM | 3.0 95
TICKET COUNTER
407 TC1-02 CONV 44.4 0 BKM | 3.0 95
PT
SECTION  TYPE LENGTH DEGREE DRIVE HP SPEED
408 TC1-03 POWERTURN 4.5 45 BKM | 2.0 85
TICKET COUNTER
409 TC1-04 CONV 34.9 0 BKM | 3.0 95
410 TC1-05 POWERTURN 9.0 90 BKM | 2.0 85
411 | TC1-05/FD | DOOR 0.0 0 N/A 0
412 TC1-06 INCL/DECL CONV 41.9 0 BKM | 5.0 180
413 TC1-07 TRANSPORT CONV 28.3 0 BKM | 3.0 | 225
414 TC1-08 POWERTURN 9.0 90 BKM | 3.0 | 250
415 TC1-09 TRANSPORT CONV 28.0 0 BKM | 3.0 | 260
416 TC1-10 TRANSPORT CONV 31.8 0 BKM | 5.0 | 260
417 TCl1-11 POWERTURN 9.0 90 BKM | 3.0 | 280
418 TCl1-12 INCL/DECL CONV 213 0 BKM | 5.0 | 260
419 TC1-13 TRANSPORT CONV 23.0 0 BKM | 3.0 | 260
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420
421
422
423
424
425
426
427
428
429
430
431
432
433
434
435
436
437
438
439
440
441
442
443

444

445
446

447

448
449
450
451
452
453
454

TCI1-14 POWERTURN 9.0 90 BKM 3.0 280
TCI1-15 TRANSPORT CONV 459 0 BKM 5.0 260
TC1-16 TRANSPORT CONV 374 0 BKM 5.0 260
TCI1-17 TRANSPORT CONV 19.6 0 BKM 3.0 290
TC1-18 POWERTURN 4.5 45 BKM 2.0 320
TC1-19 TRANSPORT CONV 8.1 0 BKM 2.0 290
TC1-20 POWERTURN 4.5 45 BKM 2.0 320
TC1-21 POWERTURN 9.0 90 BKM 3.0 320
TC1-22 SHORT TRANSPORT 3.5 BKM 2.0 300
TC1-23 POWERTURN 9.0 90 BKM 3.0 320
TC1-24 TRANSPORT CONV 13.7 0 BKM 2.0 290
HSD-XO1 HSD 0.0 0 VFD 1.0
TC1-25 TRANSPORT CONV 38.1 BKM 5.0 300
TC1-26 TRANSPORT CONV 38.1 0 VFD 5.0 300
ATR/TC1-26 | TAG READER 0.0 0 N/A 0
TC1-27 TRANSPORT CONV 19.7 0 VFD 3.0 280
TC1-28 POWERTURN 9.0 90 VFD 3.0 280
TC1-29 TRANSPORT CONV 11.9 0 VFD 2.0 280
TC1-30 QUEUE CONV 3.5 VFD 2.0 280
TC1-31 QUEUE CONV 3.5 0 VFD 2.0 280
TC1-32 TRANSPORT CONV 18.5 VFD 3.0 280
HSD-ED1 HSD 0.0 0 VFD 1.0
TC1-33 TRANSPORT CONV 26.4 VFD 5.0 280
HSD-ED3 HSD 0.0 0 VFD 1.0
TICKET COUNTER
TC2-01 CONV 30.3 0 BKM 2.0 90
PT
SECTION TYPE LENGTH DEGREE DRIVE HP SPEED
TICKET COUNTER
TC2-02 CONV 30.3 0 BKM 2.0 90
TC2-03 POWERTURN 4.5 45 BKM 2.0 85
TICKET COUNTER
TC2-04 CONV 28.3 0 BKM 2.0 90
TICKET COUNTER
TC2-05 CONV 28.3 0 BKM 2.0 90
TC2-06 POWERTURN 9.0 90 BKM 2.0 85
TC2-06/FD | DOOR 0.0 0 N/A 0
TC2-07 INCL/DECL CONV 25.2 0 BKM 3.0 130
TC2-08 TRANSPORT CONV 6.4 0 BKM 2.0 180
TC2-09 POWERTURN 9.0 90 BKM 3.0 250
TC2-10 TRANSPORT CONV 43.6 0 BKM 5.0 260
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455
456
457
458
459
460
461
462
463
464
465
466
467
468
469
470
471
472
473
474
475
476
477
478
479
480
481

482
483
484
485
486
487
488
489
490
491
492

TC2-11 INCL/DECL CONV 28.7 0 BKM 3.0 260
TC2-12 TRANSPORT CONV 22.8 0 BKM 3.0 290
TC2-13 TRANSPORT CONV 19.1 0 BKM 3.0 300
HSD-X02 HSD 0.0 0 VFD 1.0
TC2-14 TRANSPORT CONV 16.0 0 BKM 2.0 280
TC2-15 QUEUE CONV 3.5 0 VFD 2.0 300
TC2-16 QUEUE CONV 3.5 0 VFD 2.0 300
ATR/TC2-16 | TAG READER 0.0 0 N/A 0
TC2-17 TRANSPORT CONV 20.9 0 VFD 3.0 280
HSD-ED2 HSD 0.0 0 VFD 1.0
TX1-01 LOAD/UNLOAD CONV 40.0 0 STD 5.0 120
TX1-02 LOAD/UNLOAD CONV 44.8 0 STD 5.0 120
TX1-03 POWERTURN 9.0 90 STD 2.0 150
TX1-04 TRANSPORT CONV 45.2 0 STD 5.0 175
TX1-05 POWERTURN 3.0 30 STD 2.0 205
TX1-06 TRANSPORT CONV 8.9 0 STD 2.0 225
TX1-07 POWERTURN 3.0 30 STD 2.0 250
TX1-08 TRANSPORT CONV 17.0 0 STD 2.0 225
TX1-09 TRANSPORT CONV 10.0 0 STD 2.0 225
TX1-10 TRANSPORT CONV 29.9 0 STD 3.0 225
TX1-11 POWERTURN 9.0 90 STD 3.0 250
TX1-12 INCL/DECL CONV 19.7 0 BKM 3.0 225
TX1-13 QUEUE CONV 3.5 0 BKM 2.0 220
TX1-14 QUEUE CONV 3.5 0 BKM 2.0 220
TX1-15 POWERTURN 9.0 90 BKM 3.0 250
TX1-16 POWERTURN 4.5 45 BKM 2.0 250
TX1-17 LONG MERGE 6.3 0 BKM 3.0 225
PT
SECTION TYPE LENGTH DEGREE DRIVE HP  SPEED
TX2-01 LOAD/UNLOAD CONV 384 0 STD 5.0 120
TX2-02 POWERTURN 3.0 30 STD 2.0 150
TX2-03 INCL/DECL CONV 27.5 0 BKM 5.0 175
TX2-04 TRANSPORT CONV 39.7 0 STD 5.0 205
TX2-05 TRANSPORT CONV 36.8 0 STD 5.0 205
TX2-06 TRANSPORT CONV 24.2 0 STD 3.0 225
TX2-07 POWERTURN 4.5 45 STD 2.0 215
TX2-08 INCL/DECL CONV 10.8 0 BKM 2.0 225
TX2-09 SHORT TRANSPORT 4.5 0 BKM 2.0 220
TX2-10 POWERTURN 4.5 45 BKM 2.0 215
TX2-11 QUEUE CONV 3.5 0 BKM 2.0 220
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493 TX2-12 QUEUE CONV 4.7 0 BKM 2.0 220
494 TX2-13 LONG MERGE 6.0 0 BKM 3.0 225
495 XO01-01 TRANSPORT CONV 15.2 0 BKM 2.0 290
496 X01-02 QUEUE CONV 3.5 0 BKM 2.0 220
497 X01-03 QUEUE CONV 3.5 0 BKM 2.0 220
498 XO01-04 POWERTURN 4.5 45 BKM 2.0 250
499 X01-05 LONG MERGE 6.3 0 BKM 3.0 225
500 X02-01 TRANSPORT CONV 12.0 0 BKM 2.0 210
501 X02-02 QUEUE CONV 3.5 0 BKM 2.0 255
502 X02-03 QUEUE CONV 3.5 0 BKM 2.0 230
503 X02-04 POWERTURN 4.5 45 BKM 2.0 250
504 X02-05 LONG MERGE 6.3 0 BKM 3.0 225
505 X03-01 TRANSPORT CONV 14.0 0 VFD 2.0 290
506 X03-02 QUEUE CONV 4.0 0 VFD 2.0 260
507 X03-03 QUEUE CONV 4.0 0 VFD 2.0 230
508 X03-04 QUEUE CONV 4.0 0 VED 2.0 220
509 X03-05 POWERTURN 4.5 45 VFD 2.0 220
510 X03-06 LONG MERGE 6.0 0 VFD 3.0 220
511 X04-01 TRANSPORT CONV 12.4 0 VFD 2.0 290
512 X04-02 QUEUE CONV 3.5 0 VFD 2.0 260
513 X04-03 QUEUE CONV 3.5 0 VFD 2.0 230
514 X04-04 POWERTURN 4.5 45 VFD 2.0 230
515 X04-05 QUEUE CONV 4.0 0 VFD 2.0 220
516 X04-06 QUEUE CONV 4.0 0 VED 2.0 220
517 X04-07 LONG MERGE 6.0 0 VFD 3.0 220
518 CN2DN-01 CN2DN PANEL
519 CN2DN-02 | CN2DN PANEL
PT
SECTION TYPE LENGTH DEGREE DRIVE HP  SPEED
520 CN2DN-03 CN2DN PANEL
521 CN2DN-04 | CN2DN PANEL
522 CN2DN-05 | CN2DN PANEL
523 CN2DN-06 | CN2DN PANEL
524 CN2DN-07 | CN2DN PANEL
525 CN2DN-08 | CN2DN PANEL
526 CN2DN-09 | CN2DN PANEL
527 CN2DN-10 | CN2DN PANEL
528 CN2DN-11 CN2DN PANEL
529 CN2DN-12 | CN2DN PANEL
530 CN2DN-13 CN2DN PANEL
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531 CN2DN-14 | CN2DN PANEL
532 CN2DN-15 CN2DN PANEL
533 CN2DN-16 | CN2DN PANEL
534 CN2DN-17 | CN2DN PANEL
535 CN2DN-18 | CN2DN PANEL
536 CN2DN-19 | CN2DN PANEL
537 CN2DN-20 | CN2DN PANEL
538 CN2DN-21 CN2DN PANEL
539 CN2DN-22 | CN2DN PANEL
540 CN2DN-23 CN2DN PANEL
541 CN2DN-24 | CN2DN PANEL
542 CN2DN-25 CN2DN PANEL
543 CN2DN-26 | CN2DN PANEL
543 CP-01 CONTROL PANEL
543 CP-02 CONTROL PANEL
543 CP-03 CONTROL PANEL
543 CP-04 CONTROL PANEL
543 CP-05 CONTROL PANEL
543 CP-06 CONTROL PANEL

MAIN CONTROL
544 MCP-01 PANEL

MAIN CONTROL
545 MCP-02 PANEL

MAIN CONTROL
546 MCP-03 PANEL

MAIN CONTROL
547 MCP-04 PANEL

MAIN CONTROL
548 MCP-05 PANEL

SECTION TYPE LENGTH DEGREE DRIVE HP SPEED

MAIN CONTROL
549 MCP-06 PANEL

MAIN CONTROL
550 MCP-07 PANEL

MAIN CONTROL
551 MCP-08 PANEL

MAIN CONTROL
552 MCP-09 PANEL

MAIN CONTROL
553 MCP-10 PANEL

MAIN CONTROL
554 MCP-11 PANEL
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555

556

557

558

559

560
561
562

563

MAIN CONTROL
MCP-12 PANEL

MAIN CONTROL
MCP-13 PANEL

MAIN CONTROL
MCP-16 PANEL

MAIN CONTROL
MCP-17 PANEL

MAIN CONTROL
MCP-18 PANEL

MAIN CONTROL

MCP-19 PANEL
MPLC-01 MAIN PLC PANEL

MPLC-02 MAIN PLC PANEL
BAGGAGE
BDS-TC1-26 | DIMENSIONER
List End

ATTACHMENT 4 - PASSENGER BOARDING BRIDGES

Preventive maintenance and inspections in accordance with the OEM’s manuals are required under this
Agreement. This attachment provides an overview of required checklists and inspections and sample
checklists. The sample checklists may be used if OEM checklists for certain PBB are unavailable, or, they
may be used in conjunction with OEM provided checklists. The sample checklists provide minimum
requirements. If differences exist with OEM provided checklists, the OEM checklist requirements shall be
applied.

Checklists are to be completed as inspection items are accomplished. Completed checklists are to be
retained and available for review by SFO for the specified duration specified by SFO. Completed checklists
may be entered into the automated Maintenance Management System. All information, including
responsible inspector’s name, must be included, and records maintained for the duration required in this
Attachment. At the conclusion of this Agreement, all completed checklists retained by the Contractor
(electronically and/or in printed form) shall be turned over to and become the property of SFO.

The Contractor shall develop a detailed plan, including schedules, of how inspections will be accomplished
and include it in the Maintenance Plan developed by the Contractor and approved by SFO.

Daily Operator Checklist

4.1  The PBB operator must complete the Daily Checklist every day beforeplacing the PBB in service for
the day. The PBB operator, unless also trained and qualified to perform maintenance on the PBB,
shall not perform any maintenance or repair. All discrepancies are to be noted on the form for
maintenance attention. The PBB shall be removed from service for repair or maintenance inspection
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4.2

immediately if any defect or condition affecting safe operation is found or suspected. Where
multiple airlines use the PBB during the day, the operator must complete this checklist whenever the
use of the PBB transfers between airlines (airline taking over the PBB accomplishes the checklist)
unless a written agreement to accept the condition of the PBB “as is” from the preceding user airline
is in place. All operational checks and observations per the operator’s training materials and the
OEM operator’s manuals shall be conducted with each operation of the PBB as required.

Completed Daily Operator Checklists shall be retained for a rolling one-year period.

5. Weekly Preventive Maintenance Checklist

5.1.

5.2.

Trained maintenance personnel must complete the Weekly Checklist. All discrepancies are to be
noted on the form. Discrepancies not corrected on the spot must be scheduled for further
maintenance attention. The PBB shall be removed from service for repair and/or further maintenance
inspection immediately if any defect or condition affecting safe operation is found or suspected.

Completed Weekly Preventive Maintenance Checklists shall be retained for a rolling one year
period.

6. Monthly Preventive Maintenance Checklist

6.1.

6.2.

Trained maintenance personnel must complete the Monthly Checklist. All discrepancies are to be
noted on the checklist. Discrepancies not corrected on the spot must be scheduled for further
maintenance attention. The PBB shall be removed from service for repair and/or further maintenance
inspection immediately if any defect or condition affecting safe operation is found or suspected.

Completed Monthly Preventive Maintenance Checklists shall be retained for a rolling two-year
period and provided to the Airport quarterly.

7. Quarterly Preventive Maintenance Checklist

7.1.

7.2.

Trained maintenance personnel must complete the Quarterly Checklist. Discrepancies not corrected
on the spot must be scheduled for further maintenance attention. The PBB shall be removed from
service for repair and/or further maintenance inspection immediately if any defect or condition
affecting safe operation is found or suspected.

Completed Quarterly Preventive Maintenance Checklists shall be retained for a rolling two-year
period and provided to the Airport quarterly.
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8. Semi Annual Preventive Maintenance Checklist

8.1.

Trained maintenance personnel must complete the Semi-Annual Checklist. All discrepancies are to
be noted on the form. Discrepancies not corrected on the spot must be scheduled for further
maintenance attention. The PBB shall be removed from service for repair and/or further maintenance
inspection immediately if any defect or condition affecting safe operation is found or suspected.
Completed Semi-Annual Preventive Maintenance Checklists shall be retained for a rolling two-year
period and shall be provided to the Airport at a request.

9. Annual Preventive Maintenance Checklist

9.1.

9.2.

Trained maintenance personnel must complete the Annual Checklist. All discrepancies are to be
noted on the form. Discrepancies not corrected on the spot must be scheduled for further
maintenance attention. The PBB shall be removed from service for repair and/or further maintenance
inspection immediately if any defect or condition affecting safe operation is found or suspected.

Completed Annual Preventive Maintenance Checklists shall be retained for the duration of this
Agreement and shall be provided to the Airport at the end of the contract term.
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and down/forward and back) and cab rotation system for
proper operation.

DAILY PBB OPERATOR GATE/PBB DATE/TIME
CHECKLIST
COMPLETED BY
This checklist is to be completed at the beginning of each shift and/or prior to first use by a different
airline.
Page 1 of 1
ITEM DESCRIPTION OK REPAIR
REQUIRED
1 Check operation of terminal entrance door and lock.
Visually check ceiling panels, flooring in rotunda, tunnels
and cab for cleanliness and damage.
3 Verify that all interior lighting is operational and fixtures are
intact.
4 Visually check gutters and drain(s) for standing water or
obstructions.
5 Visually inspect tunnel ramps for tripping hazards or
obstructions.
6 Check windows for damage.
7 Check that the cabin safety chain, if provided, is properly
installed.
8 Check the operation and condition of the cab weather door.
9 Visually check the ramp area (outside of the PBB) for any
obstacles that would affect movement of the PBB.
10 Check operation of the exterior floodlights.
11 Operate and check controls and indicators at control panel.
Operate all test features to verify that all indicators and
warning systems are functioning properly. Verify operation
and field of view of CCTV camera system if installed.
12 Partially extend and retract PBB. Listen for abnormal
noise(s) that could indicate improper tunnel roller alignment
or other issues.
13 Briefly operate and check canopy curtains, drive systems (up

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED

DO NOT OPERATE PBB IN UNSAFE CONDITION — CONTACT MAINTENANCE

IMMEDIATELY
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building and/or walkway.

WEEKLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 2
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Check seals and flashing at connection of rotunda and terminal

Inspect auto level wheel switch.

Check rotunda and rotating cab curtain tension. Apply force
from inside PBB approximately 1 meter from the base of the
curtain. Curtain should not displace out of guide rail.

Check electrical cables and equipment.

Inspect lift cylinders for leakage.

Inspect hydraulic system, including all connections and fittings,
for leaks. Check fluid level in hydraulic reservoir.

Check operation of emergency lighting system.

Check all lights and replace as necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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Inspect tires for fabric fraying or groove cracking. Remove tires
from service if groove cracking exposes fabric or if cracking
undercuts tread ribs.

WEEKLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY

Page 2 of 2

ITEM DESCRIPTION OK | REPAIR
REQUIRED

9 Check torque of wheel bolts using torque wrench and ensure

torque to OEM specifications.
10 Accomplish complete operational check. Raise, lower, extend

and retract, rotate cab to limit switch setting and check

operation of all visual and audible alarms.
11 Not applicable for solid or foam-filled tires.

Check tire pressure and ensure pressure to OEM specifications.
12 Not applicable for solid or foam-filled tires.

Inspect tires for damage. Remove tire from service if weather

checking, cracking, cuts and snags extend down to the casing

ply in the sidewall or bead areas. Cuts and cracks deeper than

one ply require the tire to be scrapped.
13 Not applicable for solid or foam-filled tires.

Inspect tires for bulges. Remove tire from service if bulges in

any part of the tire tread, sidewall, or bead area are present as

they indicate a separation or tire damage.
14 Not applicable for solid or foam-filled tires.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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Inspect both equalizer cables for cracks and excessive wear.
Adjust cable tension as required.

MONTHLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily and weekly checklists.
2 Not applicable for 2-tunnel PBBs.

Check lubrication levels in all gearboxes and add proper
seasonal lubricant as required.

Check all carpets and rubber mats for damage and/or wear.

Inspect the condition of interior and exterior paint (including
powder coat or other coatings). Clean off loose scale, rust, etc.
and repair (re-coat) as necessary. Check all glass and glass
fasteners.

Inspect tension of rotunda and cab curtain chains.

Inspect cab rotation drive motor sprocket and chain.

Inspect canopy retract straps for wear and fraying.

Inspect wheel drive sprocket and chain.

— \O [0 | [N

0

Inspect control console and panels for loose connections and
operation of switches.

11

Replace water filters.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily, weekly and monthly checklists.

Inspect auto level assembly components for signs of wear,
missing parts, and security of mounting.

98]

Inspect rotunda to tunnel seals, hinge pins, and floor alignment.

4 Inspect the height indicator encoder for security of mounting,
cleanliness, or damage.

9]

Check connections to hydraulic reservoir for leaks.

o)}

Observe and check mechanical connections. Tighten loose
bolts as necessary.

Lubricate service door hinges.

Check operation of service door lock mechanism.

Lubricate external tunnel roller rails.

— =[O |00

0 Lubricate cab support rollers.
1 Lubricate lift column guides.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 2
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily, weekly, monthly and quarterly checklists.
2 Lubricate canopy frame pivot points.
3 Check operating current on hydraulic pump drive motor and
wheel drive motors. Record reading and compare with motor
nameplate specifications.
4 Check brake release lever on wheel drive for proper operation.
5 Check wheel drive gearboxes. Flush and replace lubricant as
needed.
6 Check inner lift column tube for presence of lubricating grease.
Lubricate if necessary.
7 Lubricate rotunda and cabin chains.
8 Lubricate wheel bogie bearing. Refer to OEM manual for
instructions.
9 Lubricate the rotunda and cab curtain chains and cab drive
chain.
10 Clean all light fixtures. Re-lamp as necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 2 of 2
ITEM DESCRIPTION OK | REPAIR
REQUIRED
11 Inspect tunnel and cab rollers, tracks, and stops.
12 Not applicable for 2-tunnel PBBs.
Lubricate sheave pins on the cable equalizing system.
13 Replace return line hydraulic filter. See OEM maintenance
manual for specific replacement intervals.
14 Inspect all hydraulic hoses and fittings for leaks or damage.
15 Check hydraulic pump for leaks and proper operation.
16 Lubricate hydraulic drive motor.
17 Lubricate cab rotate gear motor.
18 Check all hydraulic cylinders for leaks, damage, and proper
operation.
19 Lubricate upper and lower cabin bearings.
20 Lubricate wheel hub gear boxes.
21 Check all electrical control and power cables for clearance
from obstruction, freedom of movement, and secure mating of
connector plugs.
22 Check electrical motor for hydraulic pump for unusual noise,
plugged drain holes, loose electrical connection, or damage.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE GATE/PBB
MAINTENANCE CHECKLIST

DATE/TIME

COMPLETED BY

Page 1 of 1

ITEM

DESCRIPTION

OK | REPAIR
REQUIRED

Perform daily, weekly, monthly and quarterly and semi-annual
checklists.

Clean all drive chains thoroughly, lubricate, and adjust.

Clean exterior of PBB using high pressure/superheated steam.
Note — canopy must be hand cleaned, do not use steam. See
OEM maintenance manual for recommended cleaners.

Clean interior carpet using professional carpet cleaner
(shampooing/spray extractor).

Repair any damaged paint areas.

Inspect upper and lower lift column pads for wear.

Lubricate wheel bogie bearings.

Lubricate rotunda bearing.

Lubricate cab limit mechanical stops.

—[\O [0 |Q|\ |

Submit sample of hydraulic fluid for testing per OEM manual.
Drain hydraulic fluid if analysis indicates new fluid required.
Check hydraulic reservoir tank strainer for debris. Re-fill
system with OEM recommended fluid. Replace filter(s) with
OEM recommended filter(s).

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ATTACHMENT 5- PBB Equipment List (Common-Use and On-Call)

A. PBB Equipment List - Summary

PBBs

Terminal 1, Boarding Area B: B2, B4, B5, B6, B7, BS, B9, B10,
Bl11, B11-S, B12, B13, B14, B15, B16, B17, B18, B19, B20,
B21, B22, B23, B24, B25, B26, B27

26
Terminal 2, Boarding Area C: C3, C4, C5, C6, C7, C8, C9, C10
and C11
9
Terminal 2, Boarding Area D: D11, D12, D14, D15, D16 5
A. PBB Equipment List — Detailed
TERMINAL/ | GATES MFG | SERIAL MODEL# | INSTAL | PC | REELS | HOSES | 400Hz | #of | COMMON | ON
BOARDING # DATE | AIR CABL | Cables USE CALL
AREA ES
1/BAB B2 JBT 34082 A3 64/131- 5/21 Yes . 5 Yes | X
125R
1/BAB B4 JBT 33671 A3 64/131- 5/21 Yes . 5 Yes | X
125R
1/BAB B5 JBT 13670 A3 64/131- 5/21 Yes . 5 Yes | X
125R
1/BAB B6 JBT 33619 A3 64/131- 5/19 Yes | 5 Yes | X
125R
1/BAB B7 JBT 33622 A3 64/131- 5/19 Yes . 5 Yes | X
125R
1/BAB BS JBT 33620 A3 64/131- 5/19 Yes . 5 Yes . X
125R
1/BAB B9 JBT 33623 A3 64/131- 5/21 Yes | ) Yes | X
125R
B10 JBT A3 64/131- 5/21 X
/BAB 33665 125R Yes 1 2 Yes 1
Bl11 JBT A3 64/131- 5/21 X
/BAB 34587 125R Yes 1 2 Yes 1
B11-S JBT A3 64/131- 5/21 X
UBAB 33666 125R Yes 1 2 Yes 1
1/BAB B12 JBT 13624 A3 64/131- 5/19 Yes | ) Yes | X
125R
1/BAB B13 JBT 13625 A3 64/131- 5/19 Yes | ) Yes | X
125R
1/BAB Bl4 JBT 33626 A3 64/131- 5/19 Yes . 5 Yes | X
125R
B15 JBT A3 64/131- 5/21 X
/BAB 32957 125R Yes 1 2 Yes 1
B16 JBT A3 64/131- 5/21 X
/BAB 32956 125R Yes 1 2 Yes 1
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1/BAB B17 JBT 33627 A316245/II{31- 19 | e Ves 1 X
1/BAB BIS JBT el | A3 16205/ Il{ 19- N9 | e Ves 1 X
1/BAB B19 JBT 12005 | A3 16245/ Il{ 31- 620 | Ves 5 X
1/BAB B20 JBT 12050 | A3 16245/ Il{ 31- 620 | Ves 5 X
1/BAB B21 JBT 3630 | A3 16245/11{ 31- 620 | o Ves | X
1/BAB B22 JBT ea0 | A3 16245/11{ 31- 620 | .. Ves | X
1/BAB B23 JBT el | A3 16245/11{ 31- 620 | .. Ves | X
1/BAB B24 JBT ogs | A3 16242/11{ 31- 620 | .. Ves | X
1/BAB B25 JBT 12056 | A3 16242/11{ 31- 620 | .. Ves | X
1/BAB B26 JBT 1205 | A3 16242/11{ 31- 620 | .. Ves | X
1/BAB B27 JBT 10sa | A3 16245/112 31- 620 | Ves | X
2/BAC 3 Jetway | 36077 | A3-58/110 | 1988 | ves Yes 1

2/BAC C4 Jetway | 36077 | A3-58/110 1988 | yes Yes 1

UBAC © letway | 35306 | A3-58/110 19881 ves Yes 1

2/BAC cé Jetway | 34602 | A3-58/110 1988 | yes Yes 1

2/BAC c7 Jetway | 35308 | A353/104 | Unknown | yeg Yes 1

2/BAC C8 Jetway 34603 A3 16285/11{41— 1988 Yes Yes 1

2/BAC Cc9 Jetway 35308 A3 60/119 Unknown | g Yes 1

2/BAC C10 Tetway | o, 00 | A3 15235/ Il{ 04- | Unknown | o Ves 1

2/BAC Cll Jetway | 35309 | A364/131 | Unknown | yeg Yes 1

2/BAD DI2 Tetway | 500 | A3 16205/ Il{ 19- Ves Ves 1

2/BAD D14 Jetway 31397 A31 ;glRl 0- Yes Yes 1 X
2/BAD DIS Tetway | o0 A3£21119- 013 | Ves | X
2/BAD D10 Tetway | 40 A316245/11{31 010 | ves |1 X
2/BAD D11 Tetway | 5 o000 | A3 16205/11{ o- | 20m | Ves | X
2/BAD D ]1) -1D69, Jetway | | A31624;/11{ 31 010 | Ves

3/BAE ELEI3 | Jetway | . /1\\3356 81//11 12 67; 013 | Ves

NOTE: COMMON USE AND ON CALL PBBS ARE SUBJECT TO CHANGE FROM TIME TO TIME
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B. PBB ACCESSORIES

NO. DESCRIPTION QUANTITY
1 Baggage Lift 3
2 Potable Water Cabinet (PWC) — existing 12
3 PWC — March 2020 9
4 PWC — May 2021 9
5 Aircraft Docking System 4
C.SPARE PARTS LIST
NO. DESCRIPTION QUANTITY
1 Starter hose 1
2 5-6 foot sections of PC Air hose 8
3 Door locks for new bridges 4
4 Door locks for old bridges 4
5 Door Battery 3
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Appendix B
Calculation of Charges

Contractor’s Monthly Invoice shall itemize expenses and deductions using the categories below.
Compensation paid to the Contractor shall not exceed the amounts indicated in the “Not to Exceed (NTE)
or Flat Fee Amount” column below.

Item No. | Charge Type Not to Exceed (NTE) or Flat
Fee Amount

1 Labor - Wages and Benefits Calculated as indicated in
Section 2.1 below

2 SFO Requested Overtime Calculated as indicated in
Section 7 below

3 Management Fee $39,360 per month - Flat Fee

4 Other Direct Costs NTE $176,500/year

5 Use of Tools, Equipment and Radios NTE $115,000/year

6 Parts and Materials NTE $200,000/year

7 As-Needed Services NTE $105,382/year during the
contract term

8 System Availability Standard Adjustments | Calculated as indicated in
Section 8 below

9 Mobilization Charges NTE $50,000, made in one
lump sum payment. See
section 11 below.

1. Invoicing — General
1.1. Unless approved otherwise by the Airport Project Manager, the Contractor shall submit to the
Airport Project Manager, within fifteen (15) working days of the last day of each calendar
month, an invoice for the services performed under this Agreement for the previous calendar
month. As used herein, the term "Monthly Invoice" shall include the Contractor's bill or written
request for payment under this Agreement for services performed.

1.2. All invoices shall be made in writing and in a form prescribed by the Airport's Project Manager
and in accordance to Section 3.3 Compensation of this contract.

1.3. The Contractor must also supply SFO with all certified payrolls and CMD forms through the
invoice period.

1.4. A monthly Performance Report per Appendix A - Scope of Work, for the invoice period must
accompany the invoice.

2. Invoice Detail
Contractor’s monthly invoice shall include:

2.1 Labor Costs. The actual labor hours expended during the prior month for each employee job
classification, as supported by timesheets, along with the Hourly Labor Cost (Wages, benefits,
and payroll tax). as set forth in Section 2.4 Labor Cost per Employee. However, as required in
Section 3.6 of the Agreement, job classifications which must be paid at the prevailing wage rate
shall be paid at that hourly wage rate instead of the hourly wage rate specified in Section 2.4, to
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the extent the two differ. Contractor shall adjust the Hourly Labor Cost accordingly, and provide
documentation of the current prevailing wage rate.

The actual labor hours expended shall approximate as closely as possible to the hours required to
meet the staffing levels identified in Appendix C — Weekly Staffing Schedule, as it is amended
from time to time by any Service Level Adjustment orders, as described in section 10 below.

2.2 Overtime. Overtime hours must be clearly documented on the weekly time sheets
accompanying the invoice and identified separately on the monthly billing. The invoice shall
include a calculation to show how the overtime charges were determined for each class of
employee, as well as the reason for the use of overtime. See section 7 of this Appendix for
further information on calculation of overtime and when overtime work is authorized.

2.3 Management Fee. See section 3 below.

2.4 Other Expenses and Deductions. See sections 4-6, 8, 9 and 11 below.
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2.4. Labor Cost per Employee

Table 1: Fixed Hourly Labor Cost during the contract term

Supervisor Staff

Position Title

No. of
[Full-Time
Positions

Hourly Wage
(paid to
employee)

Number
of Paid
Days Off

Health
Plan Type
(select
Plan Type)

Site Manager

EE Only

EE+1

Hourly

Monthly

Health

y | Hourly
Health | Dental | Dental | Vision

y | Hourly

Hourly Monthly

Vision

Monthly
Disability

costs Paid
(itemized)

Total Hourly
Labor Cost

$71.41

17

EE+2

$7.51

50.48

50

$2.02 $147.00

Office site Administrator

EE Only

$1,872.00

$93.26

EE+1

$27.50

17

EE+2

$7.51

$54.00

Control Room Operator

EE Only

$738.00

$40.93

EE+1

35

$27.50

17

EE+2

1l

$7.51] S0.

$0.48

=
—

S0

“:H
e

in

$0.75
$0.75

$54.00

Table 2: Initial Hourly Labor Cost for Positions Subject to Prevailing Wage

Position Title

No. of
Full-Time
Positions

Hourly Wage
(paid to
employee)

Number
of Paid
Days off

Health
Plan Type
(select
Plan Type)

Head Mait e

EE Only

Monthly

Dental

Hourly

Vision

Hourly  Monthly

Vision

$738.00

Monthly
Disability

Other
costs Paid
(itemized)

$40.93

Total Hourly
Labor Cost

Technician

EE+1

56045

25

EE+2

Maintenance Technician

EE Only

$884.00

$1,740.00

$103.72

sm-

EE+1

$54.95

25

EE+2

$10.95 $803.00

Loborer/Jammer/Encoder

EE Only

$1,624.00

$5.33

$97.08

EE+1

35

$33.80

25

EE+2

Appendix B
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$13.36 $494.00
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3. Management Fee —The Management Fee is the fixed monthly fee that Contractor quoted to the City,
in its proposal to provide services under this Agreement, and is intended to cover Contractor’s profit
and all other costs not addressed elsewhere in this Appendix B.

Monthly Flat Fee 539,360
Annual Fee $472,320.24

4. Other Direct Costs Not to exceed $176,500/year
The City shall not pay for any cost, direct or otherwise, not included in this Section. All reimbursable
costs must be supported with receipts, and the commodities and services purchased must be used
solely for the purpose of providing services under this Agreement.

Contractor shall obtain pre-approval from appropriate SFO staff before making large expenditures
and must keep a record of such expenditures and pre-approvals throughout the contract term in a
format that is easily audited. For purposes of this requirement, “large expenditures” means items
priced in excess of $5,000 per unit. For purchases above $10,000, the Airport requires three quotes to
be provided.

Reimbursable costs include the amounts paid for:
e Employee Security Badges
Employee Parking
Uniforms
Cell Phone, landlines, data, fax
Fuel and Consumables
Service Vehicle Maintenance
Office Supplies
Training
Licenses and Permits associated with performing the services and work required under this
agreement, including CMMS licenses
Travel (transportation, food, and lodging)
e Shipping and Handling of Spare Parts
e Corporate Insurance coverage purchased pursuant to Article 5 of the Agreement.

Non-Reimbursable costs include but are not limited to:

Food and beverages that are not a part of an Airport-approved training program

Computer software programs

Stationary and/or business cards

Postage charges for routine certified, first-class and priority mail letters emanating from an
office outside the Airport

Express, next-day, or two-day shipments (e.g., DHL, Fedex, UPS, etc.) unless it is part of an
authorized purchase of equipment or other materials and supplies

Payroll services

Lost or stolen keys and badge issued by the Airports Security Access Office

Gifts of any kind

Airport may add to this list as necessary with prior written notice to the Contractor
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5. Use of Tools, Equipment and Radios Not to exceed $115,000/year
Following the mobilization period, the Airport and Contractor shall agree upon the monthly fee,
Contractor may receive for the use of its tools, equipment, and radios.

6. Parts and Materials Not to exceed $200,000/year
For purchases of parts and materials for which Contractor seeks reimbursement, the monthly invoice
shall attach documentation of the amount paid by Contractor, including the original invoices from the
OEM/supplier.

6.1. For purchases exceeding a net cost of $250 per unit, including taxes and other fees (except
shipping and handling), and/or $250 per OEM/supplier invoice price, quotes for the same or
equivalent material from a minimum of three (3) suppliers must be provided to the Airport’s
Project Manager for approval prior to purchase. Unless extenuating circumstances apply and are
documented by the Contractor, the lowest priced quote will be approved.

6.2. All costs for materials invoiced to the City shall be the best (lowest) prices available to the
Contractor.

6.3. The Contractor shall assume responsibility for tracking the warranties available from the vendors
on all purchased parts, and exercise those warranties when required.

6.4. All quotes shall be included with the invoice along with documentation of the approval to
purchase.

6.5. In no case shall the Contractor’s invoice include costs which the Airport Project Manager has
disallowed or otherwise indicated will not be reimbursed.

7. Overtime

With the exception of the Site Manager classification the Parties agree that employees with jobs in all
job classifications are eligible to receive overtime pay

The Contractor must obtain prior approval from the Airport before permitting or requiring employees
to work hours in excess of their regular shift that would result in the receipt of additional overtime
pay. The hourly rate of pay for overtime shall be calculated and paid in accordance with applicable
law, including but not limited to the Fair Labor Standards Act (FLSA) and the California Wage and
Hour Laws.

As the services required under this contract must be provided 24/7/365 days a year, hours worked on
Saturdays and Sundays as part of the Weekly Staffing Schedule shall be staffed by employees
working their regular shift, and not by employees working overtime shifts, except in extenuating
circumstances and with prior approval from the Airport.

The parties agree that the City will reimburse Contractor at the following hour rates for approved
overtime:
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8.

10.

11.

Position Title Overtime Rate Double Time Rate
1| Site Manager $0.00 $0.00
2| Office Site Administrator $58.73 $75.70
3|Head Maintenance Technician $150.09 $190.17
4| Maintenance Technician $139 46 $175.86
5| Laborer/Jammer/Encoder $92.27 $114.69
6| Control Room Operator $58.73 $75.70

System Availability Standard Adjustments

8.1. For any calendar month of this Agreement that the Contractor fails to meet or exceed the
minimum Performance Requirements as specified in Appendix A Scope of Work — 3.3
Availability Standard, a disincentive penalty of 10% shall be deducted from the total amount of
the Contractor’s monthly invoice.

8.2. Availability below 97% will, at the Airport’s discretion, constitute a failure to perform under
8.2.1 (b) of this Agreement.

8.3. The Contractor shall calculate operational availability on a monthly basis and any applicable
disincentives shall be included in that month’s invoice. Backup data shall be provided in an excel
spreadsheet to allow for validation of invoice.

As-Needed Services Not to Exceed $105,382/year
The monthly invoice shall include that month’s charges for as-needed services pursuant to any
currently active task order(s). Under Subsection 4.1.2 of the Agreement, as-needed services shall be
requested by the City through the issuance of a written task order signed by the City and Contractor.
The parties agree that any additional workers added on for as needed services will be reimbursed by
the City at the same total hourly labor cost rate as the existing employees.

Service Level Adjustments

As described in subsection 4.1.1 of the Agreement, a written order may be used to change the
quantity of services being provided by Contractor under this Agreement, e.g., by increasing or
decreasing the number of labor hours required by the Weekly Staffing Schedule, by adding or
deleting BHSs or PBBs for which the Contractor is to provide services, etc. All written orders shall
include a description of the adjustment of the services, schedule, duration and cost impact.

Mobilization Expenses
11.1. The Contractor may be paid for mobilization related expenses up to $50,000 and as
defined in Appendix A, Section 2.1 (“Mobilization”).

11.2. Mobilization expenses are payable in a single lump sum amount upon completion of the
mobilization period. Mobilization expenses shall include all Proposer’s costs prior to the start of
full-service Operations, Maintenance and Repair. Mobilization does not include cost for
purchasing, renting, or leasing of tools and equipment, which will be at the contractor’s sole
expense

11.3. The Contractor shall submit their request for payment of the lump sum for mobilization
expenses as part of their regular monthly invoice.

11.4. Contractor shall not be paid for mobilization expenses until the Airport has confirmed
that the tasks to be performed under Appendix A, Section 2.1 (“Mobilization”) have been
completed.
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Appendix C — Weekly Staffing Schedule

Position Quanti Weekly Hours Annual Hours
Manager 1 40 2080
Office Site Administrator 1 40 2080
Control Room Operator 3.5 140 7280
Head Technicians/Supervisors 3 120 6240
Maintenance Tech 9 360 18720
Jammer/Encoders 3.5 140 7280

Total Hours 21.0 840 43680
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O&M Manager Monday Tuesday Wednesday  Thursday Friday Saturday Sunday Hrs
Daily Head Count 1 1 1 1 1 0 0
1 I Manager I TBD I TBD I TBD I TBD | TBD | OFF | OFF I 40

O&M Manager Total 40
1 1 1 1 1 1 1

1 l Administrator I 0700-1530 | 0700-1530 | 0700-1530 | 0700-1530 | 0700-1530 ] OFF l OFF I 40

O&M Admin Total 40

Control Room Monday Tuesday Wednesday Thursday Friday Saturday Sunday
. Daily Head Count 1 1 1 1 1 1 1

1 Operator OFF OFF 0400-1430 | 0400-1430 | 0400-1430 | 0400-1430 OFF 40
2 Operator 0400-1430 | 0400-1430 OFF OFF OFF OFF 0400-1430 30
3 Operator OFF OFF 1400-0030 | 1400-0030 | 1400-0030 | 1400-0030 OFF 40
4 Operator 1400-0030 | 1400-0030 OFF OFF OFF OFF 1400-0030 30

Operator Total 140
Maintenance 1st Shift  Monday  Tuesday  ‘Wednesday Thursday Friday Saturday  Sunday

Daily Head Count 3 2 2 3 3 3 4
1 [Head Technician 0400-1230 | 0400-1230 | 0400-1230 | 0400-1230 OFF OFF 0400-1230 40
2 |Maintenance Tech 0400-1230 | 0400-1230 OFF OFF 0400-1230 | 0400-1230 | 0400-1230 40
3 |Maintenance Tech OFF OFF 0400-1230 0400-1230 0400-1230 | 0400-1230 | 0400-1230 40
4 |Maintenance Tech 0400-1230 OFF OFF 0400-1230 | 0400-1230 | 0400-1230 | 0400-1230 40
Maintenance 2nd Monday  Tuesday  Wednesday Thursday Friday Saturday  Sunday
" Daily Head Count 3 2 2 3 3 3 4
5 |Head Technician 1200-2030 | 1200-2030 | 1200-2030 | 1200-2030 OFF OFF 1200-2030 40
& |Maintenance Tech 1200-2030 | 1200-2030 OFF OFF 1200-2030 | 1200-2030 | 1200-2030 40
7 |Maintenance Tech OFF OFF 1200-2030 | 1200-2030 | 1200-2030 | 1200-2030 | 1200-2030 40
2 |Maintenance Tech 1200-2030 OFF OFF 1200-2030 | 1200-2030 | 1200-2030 | 1200-2030 40
Maintenance 3rd Monday Tuesday Wednesday Thursday Friday Saturday Sunday
" Daily Head Count 3 2 2 3 3 3 4
9 Head Technician 2000-0430 | 2000-0430 | 2000-0430 | 2000-0430 OFF OFF 2000-0430 40
10 |Maintenance Tech 2000-0430 | 2000-0430 OFF OFF 2000-0430 | 2000-0430 | 2000-0430 40
1 Maintenance Tech OFF OFF 2000-0430 | 2000-0430 | 2000-0430 | 2000-0430 | 2000-0430 40
12 |Maintenance Tech 2000-0430 OFF OFF 2000-0430 | 2000-0430 | 2000-0430 | 2000-0430 40
Maint. Tech Total 480
Encoder Monday  Tuesday ‘Wednesda  Thursday Friday  Saturday  Sunday
Daily Head Count 1 1 1 1 1 1 1
1 [JammerlEncoders OFF OFF | 0400-1430 | 0400-1430 | 0400-1430 | 0400-1430 OFF 40
2 | JammerlEncoders 0400-1430 | 0400-1430 OFF OFF OFF OFF 0400-1430 30
3 et rcoders OFF OFF | 1400-0030 | 1400-0030 | 1400-0030 | 1400-0030 OFF 40
4 [ JammerfEncoders | 1000030 | 1400-0030 | OFF OFF OFF OFF 1400-0030 30

Encoder Total 140

Appendix C Page 2 of 2 Ct. No. 50240 August 1, 2022





