



Edwin M. Lee, Mayor  
Philip A. Ginsburg, General Manager

John McLaren Bike Park  
Grant Budget

Design	\$130,840
Design Contingency	\$4,268
Surveys, Studies, Fees	\$107,688
RPD Project Management	\$75,000
Construction Management	\$97,695
Construction	\$651,300
Construction Contingency	\$65,130

Total: \$1,131,921

