
 

 

 

 

October 17, 2014 

 

 

San Francisco General Hospital 

c/o Department of Public Works 

1001 Potrero Avenue 

Building 40, 3
rd

 Floor, Mailbox 173 

San Francisco, CA 94110 

 

ATTN: Christine Tang 

 

Dear Christine, 

 

This is to confirm our scope of work and pricing for the upgrade of the pneumatic tube 

system in bldg. 5 and the conversion and connection of bldg. 25 to existing system.  

 

Work included: all labor, material, equipment, programming and supervision to complete 

the following scope of work: 

 

1. Upgrade the existing station in Bldg 5 to accept double ended carriers 

2. Replace belt exchanger with Linear exchanger 

3. Run three new 4” lines from tube room in bldg. 5 to Bldg 25 

4. Replace all electronics in bldg. 25 with new PTP controls 

5. Run new control wire from new PTP controller to existing diverters in Bldg 25 

6. Convert Bldg 25 to a PTP system, replace station panels with new CBII  

7. Add one new DAC station in Clinical Lab 

8. Add one new station in Micro Lab, sheet rock around station.  Paint walls to 

match existing 

9. Fire Caulking by PTP employee 

 

We have included the following subcontractors work in our proposal: 

 

McClure Electric, electrical work 

Superior Coring for GPR scanning for anchors 

 

Work included will be the documentation (design-assist) and layout of the piping 

required to connect the two buildings, new layout of the existing tube room, 

documentation and layout of the added station on the second floor Micro Lab and the 

new DAC station in Clinical Lab.  We will supply a set of stamped seismic drawings for 

piping, equipment and electrical contractor’s work, for OSHPD submittal to your 

Architect of choice.  Cost breakdown includes on-site layout, survey of existing 

conditions, AutoCAD drawings, wet-stamped Engineer’s drawings and submittals. 

 



 

Cost Breakdown: 

  Convert Bldg 25  $321,726.00 

  Bldg. 5 Upgrades  $425,413.00 

  OSPHD/Seismic  $  59,388.00 

  New Lab Stations  $145,360.00 

   TOTAL   $951,887.00 

 

 

Exclusions: 

 Architect fees, Permitting fees 

 Asbestos Abatement, and any associated costs 

 Ceiling removal or replacements 

 Carrier distribution during system down 

 

Pricing good for 60 (sixty) days. 

 

I would like to thank you for allowing us the opportunity to bid on this work.  We look 

forward to working with you. 

 

If you have any questions please call. 

 

 

 

Sincerely 

 

 

Mark Nutter 

President 

 

cc. Terry Saltz, Mike Curl 
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