City and County of San Francisco
Office of Contract Administration
Purchasing Division
City Hall, Room 430

1 Dr. Carlton B. Goodlett Place
San Francisco, California 94102-4685

Agreement between the City and County of San Francisco and

Vanderlande Industries Inc.
Contract No. 50030.01

This Agreement is made this 1st day of September 2016, in the City and County of San Francisco, State
of California, by and between: Vanderlande Industries Inc., 1975 West Oak Circle, Marietta,
Georgia, 30062-2275 (the “Contractor’) and the City and County of San Francisco, a municipal
corporation (the “City™), acting by and through its Airport Commission (the “Commission”).

Recitals

A. The Commission wishes to operate, maintain and repair Airport-owned Baggage Handling
Systems (BHS) and Passenger Boarding Bridges (PBB) in the Domestic Terminals for the San Francisco
International Airport (the “Airport” or “SFO”); and,

B. The Commission is authorized to enter into all contracts which relate to matters under its
jurisdiction; and

C. On February 17, 2016, the Commission issued a Request for Proposals (“RFP”) and as a result of
the selection process prescribed in the RFP and upon the recommendation of the Airport Director, the
Commission determined that the Contractor was the qualified proposer receiving the highest evaluation
score; and

D. On July 19, 2016, by Resolution No. 16-0206,.and amended on August 9, 2016, by Resolution
No. 16-0222, the Commission awarded this Agreement to the Contractor; and

E. There is no Local Business Entity (“LBE”) subcontracting participation requirement for this
Agreement; and

F. Approval for this Agreement was obtained when the Civil Service Commission approved PSC
No. 47087-15/16 on May 16, 2016; and

G. The Contractor represents and warrants that it is qualified to perform the services required by
City under this Agreement;
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Now, THEREFORE, the parties agree as follows:
Article 1 Definitions
The following definitions apply to this Agreement:

1.1 " Agreement" means this contract document, including all attached appendices, and all
. applicable City Ordinances and Mandatory City Requirements which are specifically incorporated by
reference into this Agreement.

1.2 "City" or "the City" means the City and County of San Francisco, a municipal
corporation, acting by and through both its Director of the Office of Contract Administration, referred to
as “Purchasing,” or the Director’s designated agent, Airport Commission.

1.3 "CMD" means the Contract Monitoring Division of the City.

1.4 "Contractor" or "Consultant" fneans Vanderlande Iﬂdustries Inc., 1975 West Oak Circle,
Marietta, Georgia, 30062-2275.

1.5 "Deliverables" means Contractor's work product resulting from the Services that are
provided by Contractor to City during the course of Contractor's performance of the Agreement, including
without limitation, the work product described in the “Scope of Services” attached as Appendix A.

1.6 "Effective Date" means the date upon which the City's Controller certifies the availability
of funds for this Agreement as provided in Section 3.1.

1.7 "Mandatory City Requirements" means those City laws set forth in the San Francisco
Municipal Code, including the duly authorized rules, regulations, and guidelines implementing such laws,
that impose specific duties and obligations upon Contractor.

1.8 "Party" and "Parties" mean the City and Contractor either collectively or individually.

1.9 "Services" means the work performed by Contractor under this Agreement as specifically
described in the "Scope of Services" attached as Appendix A, including all services, labor, supervision,
materials, equipment, actions and other requirements to be performed and furnished by Contractor under
this Agreement.

Article 2 Term of the Agreement

2.1 The term of this Agreement shall commence on the latter of: (i) September 1, 2016 or
(ii) the Effective Date and expire on September 30, 2019, unless earlier terminated as otherwise
provided in this Agreement. :

22 The City has two (2) options to renew the Agreement for a period of one (1) year each.
The City may extend this Agreement beyond the expiration date by exercising an option at the City’s sole
and absolute discretion and by mod1fy1ng this Agreement as provided in Section 11.5; “Modification of
this Agreement.”
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Article 3 Financial Matters

3.1 Certification of Funds; Budget and Fiscal Provisions; Termination in the Event of
Non-Appropriation. This Agreement is subject to the budget and fiscal provisions of the City’s Charter.
Charges will accrue only after prior written authorization certified by the Controller, and the amount of
City’s obligation under this Agreement shall not at any time exceed the amount certified for the purpose
and period stated in such advance authorization. This Agreement will terminate without penalty, liability
or expense of any kind to City at the end of any fiscal year if funds are not appropriated for the next
succeeding fiscal year. If funds are appropriated for a portion of the fiscal year, this Agreement will
terminate, without penalty, liability or expense of any kind at the end of the term for which funds are
appropriated. City has no obligation to make appropriations for this Agreement in lieu of appropriations
for new or other agreements. City budget decisions are subject to the discretion of the Mayor and the
Board of Supervisors. Contractor’s assumption of risk of possible non-appropriation is part of the
consideration for this Agreement.

THIS SECTION CONTROLS AGAINST ANY AND ALL OTHER PROVISIONS OF THIS
AGREEMENT.

3.2 Guaranteed Maximum Costs. The City’s payment obligation to Contractor cannot at
any time exceed the amount certified by City's Controller for the purpose and period stated in such
certification. Absent an authorized Emergency per the City Charter or applicable Code, no City
representative is authorized to offer or promise, nor is the City required to honor, any offered or promised
payments to Contractor under this Agreement in excess of the certified maximum amount without the
Controller having first certified the additional ptomised amount and the Parties having modified this
Agreement as provided in Section 11.5, "Modification of this Agreement."

33 Compensation.

3.3.1 Payment. Contractor shall provide an invoice to the City on a monthly basis for
Services completed in the immediate preceding month, unless a different schedule is set out in Appendix
B, "Calculation of Charges." Compensation shall be made for Services identified in the invoice that the
Airport Director, in his sole discretion, concludes has been satisfactorily performed. Payment shall be
made within 30 calendar days of receipt of the invoice, unless the City notifies the Contractor that a
dispute as to the invoice exists. In no event shall the amount of this Agreement exceed Five Million,
Three Hundred and Ninety Seven Thousand Dollars ($5,397,000). The breakdown of charges
associated with this Agreement appears in Appendix B, “Calculation of Charges,” attached and
incorporated by reference as though fully set forth in this Agreement. In no event shall City be liable for
interest or late charges for any late payments.

3.3.2 Payment Limited to Satisfactory Services. Contractor is not entitled to any
payments from City until Airport Commission approves Services, including any furnished Deliverables,
as satisfying all of the requirements of this Agreement. Payments to Contractor by City shall not excuse
Contractor from its obligation to replace unsatisfactory Deliverables, including equipment, components,
materials, or Services even if the unsatisfactory character of such Deliverables, equipment, components,
materials, or Services may not have been apparent or detected at the time such payment was made. The
City may reject deliverables, equipment, components, materials and Services that do not conform to the
requirements of this Agreement and in such case must be replaced by Contractor without delay at no cost
to the City.
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3.3.3 Withholding Payments. If Contractor fails to provide Services consistent with
Contractor's obligations under this Agreement, the City may withhold any and all payments due
Contractor until such failure to perform is cured, and Contractor shall not stop work as a result of City's
withholding of payments as provided in this Agreement.

3.3.4 Invoice Format. Invoices furnished by Contractor under this Agreement must be
in a form acceptable to the Controller and City, and must include a unique invoice number, The City shall
make payment to Contractor at the address specified in Section 11.1, “Notices to the Parties,” or in such
alternate manner as the Parties have mutually agreed upon in writing.

3.3.5 LBE Payment and Utilization Tracking System — Reserved.
3.3.6 Getting paid for goods and/or services from the City.

(a) All City vendors receiving new contracts, contract renewals, or contract
extensions must sign up to receive electronic payments through Paymode-X, the City's third party service
that provides Automated Clearing House (ACH) payments. Electronic payments are processed every
business day and are safe and secure. To sign up for electronic payments, visit www.sfgov.org/ach .

b) The following information is required to sign up: (i) The enroller must be
their company's authorized financial representative, (ii) the company's legal name, main telephone
number and all physical and remittance addresses used by the company, (iii) the company's U.S. federal
employer identification number (EIN) or Social Security number (if they are a sole proprietor), and (iv)
the company's bank account information, including routing and account numbers.

34 Audit and Inspection of Records. Contractor agrees to maintain and make available to
the City, during regular business hours, accurate books and accounting records relating to its Services.
Contractor will permit City to audit, examine and make excerpts and transcripts from such books and
records, and to make audits of all invoices, materials, payrolls, records or personnel and other data related
to all other matters covered by this Agreement, whether funded in whole or in part under this Agreement.
Contractor shall maintain such data and records in an accessible location and condition for a period of not
fewer than five years after final payment under this Agreement or until after final audit has been resolved,
whichever is later. The State of California or any Federal agency having an interest in the subject matter
of this Agreement shall have the same rights as conferred upon City by this Section. Contractor shall
include the same audit and inspection rights and record retention requirements in all subcontracts.

3.5 Submitting False Claims; Monetary Penalties. The full text of San Francisco
Administrative Code §§6.80-6.83, including the enforcement and penalty provisions, is incorporated into
this Agreement. Under San Francisco Administrative Code §§6.80-6.83, any contractor, subcontractor,
supplier, consultant or subconsultant who submits a false claim shall be liable to the City for the statutory
penalties set forth in those sections. A contractor, subcontractor, supplier, consultant or subconsultant
will be deemed to have submitted a false claim to the City if the contractor, subcontractor or consultant:
(a) knowingly presents or causes to be presented to an officer or employee of the City a false claim or
request for payment or approval; (b) knowingly makes, uses, or causes to be made or used a false record
or statement to get a false claim paid or approved by the City; (c) conspires to defraud the City by getting
a false claim allowed or paid by the City; (d) knowingly makes, uses, or causes to be made or used a false
record or statement to conceal, avoid, or decrease an obligation to pay or transmit money or property to
the City; or () is a beneficiary of an inadvertent submission of a false claim to the City, subsequently
discovers the falsity of the claim, and fails to disclose the false claim to the City within a reasonable time
after discovery of the false claim.
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Article 4 Services and Resources

4.1 Services Contractor Agrees to Perform. Contractor agrees to perform the Services
provided for in Appendix A, “Scope of Services." Officers and employees of the City are not authorized
to request, and the City is not required to reimburse the Contractor for, Services beyond the Scope of
Services listed in Appendix A, unless Appendix A is modified as provided in Section 11.5, "Modification
of this Agreement."”

4.2 Qualified Personnel. Contractor shall utilize only competent personnel under the
supervision of, and in the employment of, Contractor (or Contractor's authorized subcontractors) to
perform the Services. Contractor will comply with City’s reasonable requests regarding assignment
and/or removal of personnel, but all personnel, including those assigned at City’s request, must be
supervised by Contractor. Contractor shall commit adequate resources to allow timely completion within
the project schedule specified in this Agreement.

4.3 Subcontracting. Contractor may subcontract portions of the Services only upon prior
written approval of City. Contractor is responsible for its subcontractors throughout the course of the
work required to perform the Services. All Subcontracts must incorporate the terms of Article 10
“Additional Requirements Incorporated by Reference” of this Agreement, unless inapplicable. Neither
Party shall, on the basis of this Agreement, contract on behalf of, or in the name of, the other Party. Any
agreement made in violation of this provision shall be null and void. Contractor will not employ
subcontractors.

If Appendix A includes as-needed services, such services shall be requested by City through the issuance
of a written task order signed by City and Contractor, which task order shall be made a part of and
incorporated into the Agreement as though fully set forth in this Agreement without the need for a formal
amendment to the Agreement. The task order shall include a description of the as-needed services, the
deliverables, schedule for performance, cost, and method and timing of payment.

4.4 Independent Contractor; Payment of Employment Taxes and Other Expenses.

4.4.1 Independent Contractor. For the purposes of this Article 4, "Contractor" shall
be deemed to include not only Contractor, but also any agent or employee of Contractor. Contractor
acknowledges and agrees that at all times, Contractor or any agent or employee of Contractor shall be
deemed at all times to be an independent contractor and is wholly responsible for the manner in which it
performs the services and work requested by City under this Agreement. Contractor, its agents, and
employees will not represent or hold themselves out to be employees of the City at any time. Contractor
or any agent or employee of Contractor shall not have employee status with City, nor be entitled to
participate in any plans, arrangements, or distributions by City pertaining to or in connection with any
retirement, health or other benefits that City may offer its employees. Contractor or any agent or
employee of Contractor is liable for the acts and omissions of itself, its employees and its agents.
Contractor shall be responsible for all obligations and payments, whether imposed by federal, state or
local law, including, but not limited to, FICA, income tax withholdings, unemployment compensation,
insurance, and other similar responsibilities related to Contractor’s performing services and work, or any
agent or employee of Contractor providing same. Nothing in this Agreement shall be construed as
creating an employment or agency relationship between City and Contractor or any agent or employee of
Contractor. Any terms in this Agreement referring to direction from City shall be construed as providing
for direction as to policy and the result of Contractor’s work only, and not as to the means by which such
aresult is obtained. City does not retain the right to control the means or the method by which Contractor
performs work under this Agreement. Contractor agrees to maintain and make available to City, upon
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request and during regular business hours, accurate books and accounting records demonstrating
Contractor’s compliance with this section. Should City determine that Contractor, or any agent or
employee of Contractor, is not performing consistent with the requirements of this Agreement, City shall
provide Contractor with written notice of such failure. Within five (5) business days of Contractor’s
receipt of such notice, and consistent with Contractor policy and procedure, Contractor shall remedy the
deficiency. If City believes that an action of Contractor, or any agent or employee of Contractor, warrants
immediate remedial action by Contractor, City shall contact Contractor and provide Contractor in writing
with the reason for requesting such immediate action.

442 Payment of Employment Taxes and Other Expenses. Should City, in its
discretion, or a relevant taxing authority such as the Internal Revenue Service or the State Employment
Development Division, or both, determine that Contractor is an employee for purposes of collection of
any employment taxes, the amounts payable under this Agreement shall be reduced by amounts equal to
both the employee and employer portions of the tax due (and offsetting any credits for amounts already
paid by Contractor which can be applied against this liability). City shall then forward those amounts to
the relevant taxing authority. Should a relevant taxing authority determine a liability for past services
performed by Contractor for City, upon notification of such fact by City, Contractor shall promptly remit
such amount due or arrange with City to have the amount due withheld from future payments to
Contractor under this Agreement (again, offsetting any amounts already paid by Contractor which can be
applied as a credit against such liability). A determination of employment status pursuant to the preceding
two paragraphs shall be solely for the purposes of the particular tax in question, and for all other purposes
of this Agreement, Contractor shall not be considered an employee of City. Notwithstanding the
foregoing, Contractor agrees to indemnify and save harmless City and its officers, agents and employees
from, and, if requested, shall defend them against any and all claims, losses, costs, damages, and
expenses, including attorneys’ fees, arising from this section.

45 Assignment. The Services to be performed by Contractor are personal in character and
neither this Agreement nor any duties or obligations may be assigned or delegated by Contractor unless
first approved by City by written instrument executed and approved in the same manner as this
Agreement. Any purported assignment made in violation of this provision shall be null and void.

4.6 Warranty. Contractor warrants to City that the Services will be performed with the
degree of skill and care that is required by current, good and sound professional procedures and practices,
and in conformance with generally accepted professional standards prevailing at the time the Services are
performed so as to ensure that all Services performed are correct and appropriate for the purposes
contemplated in this Agreement.

4.7 Liquidated Damages. By entering into this Agreement, Contractor agrees that in the
event the Services are delayed beyond the scheduled milestones and timelines as provided in Appendix A,
City will suffer actual damages that will be impractical or extremely difficult to determine; further,
Contractor agrees that the sum of Five Hundred Dollars ($500) for each failure to comply with the
Preventative Maintenance Standards as described in § 3.6 of Appendix A, is not a penalty, but is a
reasonable estimate of the loss that City will incur based on the delay, established in light of the
circumstances existing at the time this Agreement was awarded. City may deduct a sum representing the
liquidated damages from any money due to Contractor under this Agreement or any other contract
between City and Contractor. Such deductions shall not be considered a penalty, but rather agreed upon
monetary damages sustained by City because of Contractor’s failure to furnish deliverables to City within
the time fixed or such extensions of time permitted in writing by City.
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Article 5 Insurance and Indemnity

5.1 Insurance.

5.1.1 Required Coverages. Without in any way limiting Contractor’s liability under
the “Indemnification” section of this Agreement, Contractor must maintain in force, during the full term
of the Agreement, insurance in the following amounts and coverages:

() Workers’ Compensation, in statutory amounts, with Employers’ Liability
Limits not less than $1,000,000 each accident, injury, or illness; and |

(b) Commercial General Liability Insurance with limits not less than
$1,000,000 each occurrence and $2,000,000 general aggregate for Bodily Injury and Property Damage, V4
including Contractual Liability, Personal Injury, Products and Completed Operations; and

(c) Commercial Automobile Liability Insurance with limits not less than
$1,000,000 each occurrence, “Combined Single Limit” for Bodily Injury and Property Damage, including /
Owned, Non-Owned and Hired auto coverage, as applicable.

5.1.2  Commercial General Liability and Commercial Automobile Liability Insurance
policies must be endorsed to provide:

(a) Name as Additional Insured the City and County of San Francisco, its
Officers, Agents, and Employees.

() That such policies are primary insurance to any other insurance available
to the Additional Insureds, with respect to any claims arising out of this Agreement, and that insurance
applies separately to each insured against whom claim is made or suit is brought.

5.1.3  All policies shall be endorsed to provide thirty (30) days’ advance written notice
to the City of cancellation for any reason, intended non-renewal, or reduction in coverages. Notices shall
be sent to the City address set forth in Section 11.1, entitled “Notices to the Parties.”

5.1.4  Should any of the required insurance be provided under a claims-made form,
Contractor shall maintain such coverage continuously throughout the term of this Agreement and, without
lapse, for a period of three years beyond the expiration of this Agreement, to the effect that, should
occurrences during the contract term give rise to claims made after expiration of the Agreement, such
claims shall be covered by such claims-made policies.

5.1.5  Should any required insurance lapse during the term of this Agreement, requests
for payments originating after such lapse shall not be processed until the City receives satisfactory
evidence of reinstated coverage as required by this Agreement, effective as of the lapse date. If insurance
is not reinstated, the City may, at its sole option, terminate this Agreement effective on the date of such
lapse of insurance.

5.1.6  Before commencing any Services, Contractor shall furnish to City certificates of
insurance and additional insured policy endorsements with insurers with ratings comparable to A-, VIII or
higher, that are authorized to do business in the State of California, and that are satisfactory to City, in
form evidencing all coverages set forth above. Approval of the insurance by City shall not relieve or
decrease Contractor's liability.
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5.1.7 The Workers’ Compensation policy(ies) shall be endorsed with a waiver of
subrogation in favor of the City for all work performed by the Contractor, its employees, agents and
subcontractors.

5.1.8 If Contractor will use any subcontractor(s) to provide Services, Contractor shall
require the subcontractor(s) to provide all necessary insurance and to name the City and County of San
Francisco, its officers, agents and employees and the Contractor as additional insureds.

5.2 Indemnification. Contractor shall indemnify and hold harmless City and its officers,
agents and employees from and shall defend them from and against any and all claims, demands, losses,
damages, costs, expenses, and liability (legal, contractual, or otherwise) arising from or in any way
connected with any: (i) injury to or death of a person, including employees of City or Contractor; (ii) loss
of or damage to property; (iii) violation of local, state, or federal common law, statute or regulation,
including but not limited to privacy or personally identifiable information, health information, disability
and labor laws or regulations; (iv) strict liability imposed by any law or regulation; or (v) losses arising
from Contractor's execution of subcontracts that are inconsistent with the requirements of this Agreement
applicable to subcontractors; so long as such injury, violation, loss, or strict liability (as set forth in
subsections (i) — (v) above) arises directly or indirectly from Contractor’s performance of this Agreement,
including, but not limited to, Contractor’s use of facilities or equipment provided by City or others,
regardless of the negligence of, and regardless of whether liability without fault is imposed or sought to
be imposed on City, except to the extent that such indemnity is void or otherwise unenforceable under
applicable law, and except where such loss, damage, injury, liability or claim is the result of the active
negligence or willful misconduct of City and is not contributed to by any act of, or by any omission to
perform some duty imposed by law or agreement on Contractor, its subcontractors, or either’s agent or
employee. The indemnity shall include, without limitation, reasonable fees of attorneys, consultants and
experts and related costs and City’s costs of investigating any claims against the City.

In addition to Contractor’s obligation to indemnify City, Contractor specifically acknowledges
and agrees that it has an immediate and independent obligation to defend City from any claim which
actually or potentially falls within this indemnification provision, even if the allegations are or may be
groundless, false or fraudulent, which obligation arises at the time such claim is tendered to Contractor by
City and continues at all times thereafter.

Contractor shall indemnify and hold City harmless from all loss and liability, including attorneys’
fees, court costs and all other litigation expenses for any infringement of the patent rights, copyright, trade
secret or any other proprietary right or trademark, and all other intellectual property claims of any person
or persons arising directly or indirectly from the receipt by City, or any of its officers or agents, of
Contractor's Services.

Legal counsel shall not be engaged to defend the City unless such counsel has first been approved
by the City in writing; and no settlement or compromise of any claim or lawsuit shall be made on the
City’s behalf without the express written consent of the City.
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Article 6 Liability of the Parties

6.1 Liability of City. CITY’S PAYMENT OBLIGATIONS UNDER THIS AGREEMENT
SHALL BE LIMITED TO THE PAYMENT OF THE COMPENSATION PROVIDED FOR IN
SECTION 3.3.1, “PAYMENT,” OF THIS AGREEMENT. NOTWITHSTANDING ANY OTHER
PROVISION OF THIS AGREEMENT, IN NO EVENT SHALL CITY BE LIABLE, REGARDLESS OF
WHETHER ANY CLAIM IS BASED ON CONTRACT OR TORT, FOR ANY SPECIAL DAMAGES
(EXCEPT AS SPECIFICALLY PROVIDED IN PARAGRAPH 6.3 BELOW), INCLUDING, BUT NOT
LIMITED TO, LOST PROFITS, ARISING OUT OF OR IN CONNECTION WITH THIS
AGREEMENT OR THE SERVICES PERFORMED IN CONNECTION WITH THIS AGREEMENT.

6.2 Liability for Use of Equipment. City shall not be liable for any damage to persons or
property as a result of the use, misuse or failure of any equipment used by Contractor, or any of its
subcontractors, or by any of their employees, even though such equipment is furnished, rented or loaned

by City.

6.3 Liability for Incidental and Consequential Damages. Each party shall be responsible
for its proportionate share of incidental and consequential damages arising from this Agreement and/or
from the performance of this Agreement. Nothing in this Agreement shall constitute a waiver or
limitation of any rights that City may have under applicable law.

Article 7 Payment of Taxes

7.1 Except for any applicable California sales and use taxes charged by Contractor to City,
Contractor shall pay all taxes, including possessory interest taxes levied upon or as a result of this
Agreement, or the Services delivered under this Agreement. Contractor shall remit to the State of
California any sales or use taxes paid by City to Contractor under this Agreement. Contractor agrees to
promptly provide information requested by the City to verify Contractor's compliance with any State
requirements for reporting sales and use tax paid by City under this Agreement.

7.2 Contractor acknowledges that this Agreement may create a “possessory interest” for
property tax purposes. Generally, such a possessory interest is not created unless the Agreement entitles
the Contractor to possession, occupancy, or use of City property for private gain. If such a possessory
interest is created, then the following shall apply:

7.2.1 Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that Contractor, and any permitted successors and assigns, may be subject to
real property tax assessments on the possessory interest.

7.2.2  Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that the creation, extension, renewal, or assignment of this Agreement may
result in a “change in ownership” for purposes of real property taxes, and therefore may result in a
revaluation of any possessory interest created by this Agreement. Contractor agrees on behalf of itself and
its permitted successors and assigns to report on behalf of the City to the County Assessor the information
required by Revenue and Taxation Code section 480.5, as amended from time to time, and any successor
provision.

7.2.3 Contractor, on behalf of itself and any permitted successors and assigns,
recognizes and understands that other events also may cause a change of ownership of the possessory
interest and result in the revaluation of the possessory interest. (see, e.g., Rev. & Tax. Code section 64, as
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amended from time to time). Contractor agrees on behalf of itself and its permitted successors and assigns
to report any change in ownership to the County Assessor, the State Board of Equalization or other public
agency as required by law.

7.2.4 Contractor further agrees to provide such other information as may be requested
by the City to enable the City to comply with any reporting requirements for possessory interests that are
imposed by applicable law.

Article 8 Termination and Default

i

8.1 Termination for Convenience

8.1.1  City shall have the option, in its sole discretion, to terminate this Agreement, at
any time during the term hereof, for convenience and without cause. City shall exercise this option by
giving Contractor written notice of termination. The notice shall specify the date on which termination
shall become effective.

8.1.2 Upon receipt of the notice of termination, Contractor shall commence and
perform, with diligence, all actions necessary on the part of Contractor to effect the termination of this
Agreement on the date specified by City and to minimize the liability of Contractor and City to third
parties as a result of termination. All such actions shall be subject to the prior approval of City. Such
actions shall include, without limitation:

(a) - Halting the performance of all Services under this Agreement on the
date(s) and in the manner specified by City.

(b) Terminating all existing orders and subcontracts, and not placing any
further orders or subcontracts for materials, Services, equipment or other items.

(c) At City’s direction, assigning to City any or all of Contractor’s right,
title, and interest under the orders and subcontracts terminated. Upon such assignment, City shall have the
right, in its sole discretion, to settle or pay any or all claims arising out of the termination of such orders
and subcontracts.

(d) Subject to City’s approval, settling all outstanding liabilities and all
claims arising out of the termination of orders and subcontracts.

(e) Completing performance of any Services that City designates to be
completed prior to the date of termination specified by City.

® Taking such action as may be necessary, or as the City may direct, for
the protection and preservation of any property related to this Agreement which is in the possession of
Contractor and in which City has or may acquire an interest.

8.1.3 Within 30 days after the specified termination date, Contractor shall submit to
City an invoice, which shall set forth each of the following as a separate line item:

(@ The reasonable cost to Contractor, without profit, for all Services prior to

the specified termination date, for which Services City has not already tendered payment. Reasonable
costs may include a reasonable allowance for actual overhead, not to exceed a total of 10% of
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Contractor’s direct costs for Services. Any overhead allowance shall be separately itemized. Contractor
may also recover the reasonable cost of preparing the invoice.

(b) A reasonable allowance for profit on the cost of the Services described in
the immediately preceding subsection (a), provided that Contractor can establish, to the satisfaction of
City, that Contractor would have made a profit had all Services under this Agreement been completed,
and provided further, that the profit allowed shall in no event exceed 5% of such cost.

(c) The reasonable cost to Contractor of handling material or equipment
returned to the vendor, delivered to the City or otherwise disposed of as directed by the City.

(@ A deduction for the cost of materials to be retained by Contractor,
amounts realized from the sale of materials and not otherwise recovered by or credited to City, and any
other appropriate credits to City against the cost of the Services or other work.

8.1.4 Inno event shall City be liable for costs incurred by Contractor or any of its
subcontractors after the termination date specified by City, except for those costs specifically enumerated
and described in Section 8.1.3. Such non-recoverable costs include, but are not limited to, anticipated
profits on the Services under this Agreement, post-termination employee salaries, post-termination
administrative expenses, post-termination overhead or unabsorbed overhead, attorneys’ fees or other costs
relating to the prosecution of a claim or lawsuit, prejudgment interest, or any other expense which is not
reasonable or authorized under Section 8.1.3.

8.1.,5 In arriving at the amount due to Contractor under this Section, City may deduct:
(i) all payments previously made by City for Services covered by Contractor’s final invoice; (ii) any claim
which City may have against Contractor in connection with this Agreement; (iii) any invoiced costs or
expenses excluded pursuant to the immediately preceding subsection 8.1.4; and (iv) in instances in which,
in the opinion of the City, the cost of any Service performed under this Agreement is excessively high due
to costs incurred to remedy or replace defective or rejected Services, the difference between the invoiced
amount and City’s estimate of the reasonable cost of performing the invoiced Services in compliance with
the requirements of this Agreement.

8.1.6  City’s payment obligation under this Section shall survive termination of this
Agreement.

8.2 Termination for Default; Remedies.

8.2.1 Each of the following shall constitute an immediate event of default (“Event of
Default”) under this Agreement: ‘

(a) Contractor fails or refuses to perform or observe any term, covenant or
condition contained in any of the following Sections of this Agreement:

3.5 Submitting False Claims. 10.4 Nondisclosure of Private, Proprietary or
Confidential Information
4.5 Assignment 10.10 Alcohol and Drug-Free Workplace
Article 5 Insurance and Indemnity 10.13 Working with Minors
Article 7 | Payment of Taxes 11.10 Compliance with Laws
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(b) Contractor fails or refuses to perform or observe any other term,
covenant or condition contained in this Agreement, including any obligation imposed by ordinance or
statute and incorporated into this Agreement by reference, and such default continues for a period of ten
days after written notice thereof from City to Contractor.

(c) Contractor (i) is generally not paying its debts as they become due; (ii)
files, or consents by answer or otherwise to the filing against it of a petition for relief or reorganization or
arrangement or any other petition in bankruptcy or for liquidation or to take advantage of any bankruptcy,
insolvency or other debtors’ relief law of any jurisdiction; (iii) makes an assignment for the benefit of its
creditors; (iv) consents to the appointment of a custodian, receiver, trustee or other officer with similar
powers of Contractor or of any substantial part of Contractor’s property; or (v) takes action for the
purpose of any of the foregoing.

(@ A court or government authority enters an order (i) appointing a
custodian, receiver, trustee or other officer with similar powers with respect to Contractor or with respect
to any substantial part of Contractor’s property, (ii) constituting an order for relief or approving a petition
for relief or reorganization or arrangement or any other petition in bankruptcy or for liquidation or to take
advantage of any bankruptcy, insolvency or other debtors’ relief law of any jurisdiction or (iii) ordering
the dissolution, winding-up or liquidation of Contractor.

8.2.2 On and after any Event of Default, City shall have the right to exercise its legal
and equitable remedies, including, without limitation, the right to terminate this Agreement or to seek
specific performance of all or any part of this Agreement. In addition, where applicable, City shall have
the right (but no obligation) to cure (or cause to be cured) on behalf of Contractor any Event of Default;
Contractor shall pay to City on demand all costs and expenses incurred by City in effecting such cure,
with interest thereon from the date of incurrence at the maximum rate then permitted by law. City shall
have the right to offset from any amounts due to Contractor under this Agreement or any other agreement
between City and Contractor; (i) all damages, losses, costs or expenses incurred by City as a result of an
Event of Default; and (ii) any liquidated damages levied upon Contractor pursuant to the terms of this
Agreement; and (iii), any damages imposed by any ordinance or statute that is incorporated into this
Agreement by reference, or into any other agreement with the City.

8.2.3  All remedies provided for in this Agreement may be exercised individually or in
combination with any other remedy available hereunder or under applicable laws, rules and regulations.
The exercise of any remedy shall not preclude or in any way be deemed to waive any other remedy.
Nothing in this Agreement shall constitute a waiver or limitation of any rights that City may have under
applicable law.

8.24  Any notice of default must be sent by registered mail to the address set forth in
Article 11,

8.3 Non-Waiver of Rights. The omission by either party at any time to enforce any default
or right reserved to it, or to require performance of any of the terms, covenants, or provisions hereof by
the other party at the time designated, shall not be a waiver of any such default or right to which the party
is entitled, nor shall it in any way affect the right of the party to enforce such provisions.

8.4 Rights and Duties upon Termination or Expiration.

8.4.1 This Section and the following Sections of this Agreement listed below, shall
survive termination or expiration of this Agreement:

P-600 (9-15) 12 Ct. 50030.01
September 1, 2016




33.2 Payment Limited to Satisfactory 9.1 Ownership of Results
Services
3.3.7(a) | Grant Funded Contracts - Disallowance 9.2 Works for Hire
34 Audit and Inspection of Records 10.4 Nondisclosure of Private, Proprietary
or Confidential Information
3.5 Submitting False Claims 11.6 Dispute Resolution Procedure
Article 5 | Insurance and Indemnity 11.7 Agreement Made in California;
Venue
6.1 Liability of City 11.8 Construction
6.3 Liability for Incidental and 11.9 Entire Agreement
Consequential Damages
Article 7 | Payment of Taxes 11.10 | Compliance with Laws
8.1.6 Payment Obligation 11.11 | Severability

8.4.2 Subject to the survival of the Sections identified in Section 8.4.1, above, if this
Agreement is terminated prior to expiration of the term specified in Article 2, this Agreement shall be of
no further force or effect. Contractor shall transfer title to City, and deliver in the manner, at the times,
and to the extent, if any, directed by City, any work in progress, completed work, supplies, equipment,
and other materials produced as a part of; or acquired in connection with the performance of this
Agreement, and any completed or partially completed work which, if this Agreement had been
completed, would have been required to be furnished to City.

Article 9 Rights In Deliverables

9.1 Ownership of Results. Any interest of Contractor or its subcontractors, in the
Deliverables, including any drawings, plans, specifications, blueprints, studies, reports, memoranda,
computation sheets, computer files and media or other documents prepared by Contractor or its
subcontractors, shall become the property of and will be transmitted to City. However, unless expressly
prohibited elsewhere in this Agreement, Contractor may retain and use copies for reference and as
documentation of its experience and capabilities.

9.2 Works for Hire. If, in connection with Services, Contractor or its subcontractors creates
Deliverables including, without limitation, artwork, copy, posters, billboards, photographs, videotapes,
audiotapes, systems designs, software, reports, diagrams, surveys, blueprints, source codes, or any other
original works of authorship, whether in digital or any other format, such works of authorship shall be
works for hire as defined under Title 17 of the United States Code, and all copyrights in such works shall
be the property of the City. If any Deliverables created by Contractor or its subcontractor(s) under this
Agreement are ever determined not to be works for hire under U.S. law, Contractor assigns all
Contractor's copyrights to such Deliverables to the City, agrees to provide any material and execute any
documents necessary to effectuate such assignment, and agrees to include a clause in every subcontract
imposing the same duties upon subcontractor(s). With City's prior written apptroval, Contractor and its
subcontractor(s) may retain and use copies of such works for reference and as documentation of their
respective experience and capabilities. To the extent Contractor uses its own proprietary software, which
software has not been developed for use on the work described in this Agreement, such proprietary
software shall remain the property of Contractor. However, to the extent Contractor uses its proprietary
software in the performance of its duties under this Agreement, each and every product of that use,
including but not limited to data, reports, spreadsheets, diagrams and any and all other products resulting
from Contractor’s performance of the work described in this Agreement shall be the property of the City.
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Contractor shall and hereby does grant the City a royalty-free license to all such proprietary software for
the term of this Agreement. However, to the extent Contractor develops a software feature or function for
use in the performance of its duties under this Agreement, all such features and functions shall become
the property of the City and shall not be used by Contractor for any purpose other than in the performance
of its duties under this Agreement without the express written consent of the City.

Article 10 Additional Requirements Incorporated by Reference

10.1 Laws Incorporated by Reference. The full text of the laws listed in this Article 10,
including enforcement and penalty provisions, are incorporated into this Agreement by reference. The full ;
text of the San Francisco Municipal Code provisions incorporated by reference in this Article and
elsewhere in the Agreement ("Mandatory City Requirements") are available at www.sfgov.org under
“Government.”

10.2  Conflict of Interest. By executing this Agreement, Contractor certifies that it does not
know of any fact which constitutes a violation of Section 15.103 of the City’s Charter; Article ITI, Chapter
2 of City’s Campaign and Governmental Conduct Code; Title 9, Chapter 7 of the California Government
Code (Section 87100 et seq.), or Title 1, Division 4, Chapter 1, Article 4 of the California Government
Code (Section 1090 et seq.), and further agrees promptly to notify the City if it becomes aware of any
such fact during the term of this Agreement.

10.3  Prohibition on Use of Public Funds for Political Activity. In performing the Services,
Contractor shall comply with San Francisco Administrative Code Chapter 12G, which prohibits funds
appropriated by the City for this Agreement from being expended to participate in, support, or attempt to
influence any political campaign for a candidate or for a ballot measure. Contractor is subject to the
enforcement and penalty provisions in Chapter 12G.

10.4  Nondisclosure of Private, Proprietary or Confidential Information.

10.4.1 Ifthis Agreement requires City to disclose "Private Information" to Contractor
within the meaning of San Francisco Administrative Code Chapter 12M, Contractor and subcontractor
shall use such information consistent with the restrictions stated in Chapter 12M and in this Agreement
and only as necessary in performing the Services. Contractor is subject to the enforcement and penalty
provisions in Chapter 12M.

10.4.2 In the performance of Services, either party may have access to the other party’s
proprietary or confidential information, the disclosure of which to third parties may damage City or
Contractor. If either party discloses proprietary or confidential information to the other party, such
information must be held by City or Contractor in confidence and used only in performing the
Agreement. Contractor and City shall exercise the same standard of care to protect such information as a
reasonably prudent person would use to protect its own proprietary or confidential information.

10.5 Nondiscrimination Requirements

10.5.1 Non Discrimination in Contracts. Contractor shall comply with the provisions
of Chapters 12B and 12C of the San Francisco Administrative Code. Contractor shall incorporate by
reference in all subcontracts the provisions of Sections12B.2(a), 12B.2(c)-(k), and 12C.3 of the San
Francisco Administrative Code and shall require all subcontractors to comply with such provisions.
Contractor is subject to the enforcement and penalty provisions in Chapters 12B and 12C.
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10.5.2 Nondiscrimination in the Provision of Employee Benefits. San Francisco
Administrative Code 12B.2. Contractor does not as of the date of this Agreement, and will not during the
term of this Agreement, in any of its operations in San Francisco, on real property owned by San
Francisco, or where work is being performed for the City elsewhere in the United States, discriminate in
the provision of employee benefits between employees with domestic partners and employees with
spouses and/or between the domestic partners and spouses of such employees, subject to the conditions
set forth in San Francisco Administrative Code Section12B.2.

10.6  Local Business Enterprise and Non-Discrimination in Contracting Ordinance.
Contractor shall comply with all applicable provisions of Chapter 14B ("LBE Ordinance"). Contractor is
subject to the enforcement and penalty provisions in Chapter 14B.

10.7 Minimum Compensation Ordinance. Contractor shall pay covered employees no less
than the minimum compensation required by San Francisco Administrative Code Chapter 12P. Contractor
is subject to the enforcement and penalty provisions in Chapter 12P. By signing and executing this
Agreement, Contractor certifies that it is in compliance with Chapter 12P.

10.8  Health Care Accountability Ordinance. Contractor shall comply with San Francisco
Administrative Code Chapter 12Q. Contractor shall choose and perform one of the Health Care
Accountability options set forth in San Francisco Administrative Code Chapter 12Q.3. Contractor is
subject to the enforcement and penalty provisions in Chapter 12Q.

10.9  First Source Hiring Program. Contractor must comply with all of the provisions of the
First Source Hiring Program, Chapter 83 of the San Francisco Administrative Code, that apply to this
Agreement, and Contractor is subject to the enforcement and penalty provisions in Chapter 83.

10.10 Alcohol and Drug-Free Workplace. City reserves the right to deny access to, or require
Contractor to remove from, City facilities personnel of any Contractor or subcontractor who City has
reasonable grounds to believe has engaged in alcohol abuse or illegal drug activity which in any way
impairs City's ability to maintain safe work facilities or to protect the health and well-being of City
employees and the general public. City shall have the right of final approval for the entry or re-entry of
any such person previously denied access to, or removed from, City facilities. Illegal drug activity means
possessing, furnishing, selling, offering, purchasing, using or being under the influence of illegal drugs or
other controlled substances for which the individual lacks a valid prescription. Alcohol abuse means
possessing, furnishing, selling, offering, or using alcoholic beverages, or being under the influence of
alcohol.

10.11 Limitations on Contributions. By executing this Agreement, Contractor acknowledges
that it is familiar with section 1.126 of the City’s Campaign and Governmental Conduct Code, which
prohibits any person who contracts with the City for the rendition of personal services, for the furnishing
of any material, supplies or equipment, for the sale or lease of any land or building, or for a grant, loan or
loan guarantee, from making any campaign contribution to (1) an individual holding a City elective office
if the contract must be approved by the individual, a board on which that individual serves, or the board
of a state agency on which an appointee of that individual serves, (2) a candidate for the office held by
such individual, or (3) a committee controlled by such individual, at any time from the commencement of
negotiations for the contract until the later of either the termination of negotiations for such contract or six
months after the date the contract is approved. The prohibition on contributions applies to each
prospective party to the contract; each member of Contractor’s board of directors; Contractor’s
chairperson, chief executive officer, chief financial officer and chief operating officer; any person with an
ownership interest of more than 20 percent in Contractor; any subcontractor listed in the bid or contract;
and any committee that is sponsored or controlled by Contractor. Contractor must inform each such
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. person of the limitation on contributions imposed by Section 1.126 and provide the names of the persons
required to be informed to City. -

10.12 Slavery Era Disclosure. Reserved.
10.13 Working with Minors. Reserved.
10.14 Consideration of Criminal History in Hiring and Employment Decisions

10.14.1 Contractor agrees to comply fully with and be bound by all of the provisions of
Chapter 12T, “City Contractor/Subcontractor Consideration of Criminal History in Hiring and
Employment Decisions,” of the San Francisco Administrative Code (“Chapter 12T”), including the
remedies provided, and implementing regulations, as may be amended from time to time. The provisions
of Chapter 12T are incorporated by reference and made a part of this Agreement. The text of the Chapter
12T is available on the web at http://sfgov.org/olse/fco. A partial listing of some of Contractor’s
obligations under Chapter 12T is set forth in this Section. Contractor is required to comply with all of the
applicable provisions of 12T, irrespective of the listing of obligations in this Section. Capitalized terms
used in this Section and not defined in this Agreement shall have the meanings assigned to such terms in
Chapter 12T.

10.14.2 The requirements of Chapter 12T shall only apply to a Contractor’s or
Subcontractor’s operations to the extent those operations are in furtherance of the performance of this
Agreement, shall apply only to applicants and employees who would be or are performing work in
furtherance of this Agreement, and shall apply when the physical location of the employment or
prospective employment of an individual is wholly or substantially within the City of San Francisco
which excludes Airport property. Chapter 12T shall not apply when the application in a particular context
would conflict with federal or state law or with a requirement of a government agency implementing
federal or state law.

10.15 Food Service Waste Reduction Requirements. Contractor shall comply with the Food
Service Waste Reduction Ordinance, as set forth in San Francisco Environment Code Chapter 16,
including but not limited to the provided remedies for noncompliance.

10.16 Sugar-Sweetened Beverage Prohibition. Not-applicable.

10.17 Tropical Hardwood and Virgin Redwood Ban. Under San Francisco Environment
Code Section 804(b), the City urges Contractor not to import, purchase, obtain, or use for any purpose,
any tropical hardwood, tropical hardwood wood product, virgin redwood or virgin redwood wood
product.

10.18 Preservative Treated Wood Products. Not-applicable.

Article 11 General Provisions

11.1  Notices to the Parties. Unless otherwise indicated in this Agreement, all written
communications sent by the Parties may be by U.S. mail or e-mail, and shall be addressed as follows:

To City: Enrique Guadiamos
Terminal Systems Manager
P.O. Box 8097, San Francisco, CA 94128-8097
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Enrique.guadiamos@flysfo.com

To Contractor: Ken Lawson
Director of Sales, Vanderlande
1975 West Oak Circle
Marietta GA, 30062

Any notice of default must be sent by registered mail. Either Party may change the address to
which notice is to be sent by giving written notice thereof to the other Party. If email notification is used,
the sender must specify a receipt notice.

11.2  Compliance with Americans with Disabilities Act. Contractor shall provide the
Services in a manner that complies with the Americans with Disabilities Act (ADA), including but not
limited to Title II's program access requirements, and all other applicable federal, state and local disability
rights legislation.

11.3  Payment Card Industry (“PCI”) Requirements. Reserved.

114  Sunshine Ordinance. Contractor acknowledges that this Agreement and all records
related to its formation, Contractor's performance of Services, and City's payment are subject to the
California Public Records Act, (California Government Code §6250 et. seq.), and the San Francisco
Sunshine Ordinance, (San Francisco Administrative Code Chapter 67). Such records are subject to public
inspection and copying unless exempt from disclosure under federal, state or local law.

11.5 Modification of this Agreement. This Agreement may not be modified, nor may
compliance with any of its terms be waived, except as noted in Section 11.1, “Notices to Parties,”
regarding change in personnel or place, and except by written instrument executed and approved in the
same manner as this Agreement. Contractor shall cooperate with Department to submit to the Director of
CMD any amendment, modification, supplement or change order that would result in a cumulative
increase of the original amount of this Agreement by more than 20% (CMD Contract Modification Form).

11.6  Dispute Resolution Procedure.

11.6.1 Negotiation; Alternative Dispute Resolution. The Parties will attempt in good
faith to resolve any dispute or controversy arising out of or relating to the performance of services under
this Agreement. If the Parties are unable to resolve the dispute, then, under San Francisco Administrative
Code Section 21.35, Contractor may submit to the Contracting Officer a written request for administrative
review and documentation of the Contractor's claim(s). Upon such request, the Contracting Officer shall
promptly issue an administrative decision in writing, stating the reasons for the action taken and
informing the Contractor of its right to judicial review. If agreed by both Parties in writing, the Parties
may resolve disputes by a mutually agreed-upon alternative dispute resolution process. If the parties do
not mutually agree to an alternative dispute resolution process or such efforts do not resolve the dispute,
then either Party may pursue any remedy available under California law. The status of any dispute or
controversy notwithstanding, Contractor shall proceed diligently with the performance of its obligations
consistent with the Agreement and the written directions of the City. Neither Party will be entitled to legal
fees or costs for matters resolved under this section.

11.6.2 Government Code Claim Requirement. No suit for money or damages may be
brought against the City until a written claim has first been presented to and rejected by the City in
conformity with the provisions of San Francisco Administrative Code Chapter 10 and California
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Government Code Section 900, et seq. Nothing set forth in this Agreement shall operate to toll, waive or
excuse Contractor's compliance with the California Government Code Claim requirements set forth in
San Francisco Administrative Code Chapter 10 and California Government Code Section 900, et seq.

11.7  Agreement Made in California; Venue. The formation, interpretation and performance
of this Agreement shall be governed by the laws of the State of California. Venue for all litigation relative
to the formation, interpretation and performance of this Agreement shall be in San Francisco.

11.8  Construction. All paragraph captions are for reference only and shall not be considered
in construing this Agreement.

11.9 Entire Agreement. This contract sets forth the entire Agreement between the parties, and
supersedes all other oral or written provisions. This Agreement may be modified only as provided in
Section 11.5, “Modification of this Agreement.”

11.10 Compliance with Laws. Contractor shall keep itself fully informed of the City’s Charter,
codes, ordinances and duly adopted rules and regulations of the City and of all state, and federal laws in
any manner affecting the performance of this Agreement, and must at all times comply with such local
codes, ordinances, and regulations and all applicable laws as they may be amended from time to time.

11.11 Severability. Should the application of any provision of this Agreement to any particular
facts or circumstances be found by a court of competent jurisdiction to be invalid or unenforceable, then
(a) the validity of other provisions of this Agreement shall not be affected or impaired thereby, and (b)
such provision shall be enforced to the maximum extent possible so as to effect the intent of the parties
and shall be reformed without further action by the parties to the extent necessary to make such provision
valid and enforceable.

11.12 Cooperative Drafting. This Agreement has been drafted through a cooperative effort of
City and Contractor, and both Parties have had an opportunity to have the Agreement reviewed and
revised by legal counsel. No Party shall be considered the drafter of this Agreement, and no presumption
or rule that an ambiguity shall be construed against the Party drafting the clause shall apply to the
interpretation or enforcement of this Agreement.

11.13  Airport Intellectual Property. Pursuant to Resolution No. 01-0118, adopted by the
Airport Commission on April 18, 2001, the Airport Commission affirmed that it will not tolerate the
unauthorized use of its intellectual property, including the SFO logo, CADD designs, and copyrighted
publications. All proposers, bidders, contractors, tenants, permittees, and others doing business with or at
the Airport (including subcontractors and subtenants) may not use the Airport intellectual property, or any
intellectual property confusingly similar to the Airport intellectual property, without the Airport
Director’s prior consent.

11.14 Labor Peace / Card Check Rule, Without limiting the generality of other provisions in
this Agreement requiring Contractor to comply with all Airport Rules, Contractor shall comply with the
Airport’s Labor Peace / Card Check Rule, adopted on February 1, 2000, pursuant to Airport Commission
Resolution No. 00-0049 (the “Labor Peace / Card Check Rule”). Capitalized terms not defined in this
provision are defined in the Labor Peace/Card Check Rule. To comply with the Labor Peace/Card Check
Rule, Contractor shall, among other actions: (a) Enter into a Labor Peace/Card Check Rule Agreement
with any Labor Organization which requests such an agreement and which has registered with the Airport
Director or his / her designee, within thirty (30) days after Labor Peace/Card Check Rule Agreement has
been requested; (b) Not less than thirty (30) days prior to the modification of this Agreement, Contractor
shall provide notice by mail to any Labor Organization or federation of labor organizations which have
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registered with the Airport Director or his / her designee (registered labor organization”), that Contractor

is seeking to modify or extend this Agreement; (c) Upon issuing any request for proposals, invitations to

bid, or similar notice, or in any event not less than thirty (30) days prior to entering into any Subcontract,
Contractor shall provide notice to all registered Labor Organizations that Contractor is seeking to enter

into such Subcontract; and (d) Contractor shall include in any subcontract with a Subcontractor

performing services pursuant to any covered Contract, a provision requiring the Subcontractor performing
services pursuant to any covered Contract, a provision requiring the Subcontractor to comply with the
requirements of the Labor Peace/Card Check Rule. If Airport Director determines that Contractor

violated the Labor Peace/Card Check Rule, Airport Director shall have the option to terminate this
Agreement, in addition to exercising all other remedies available to him / her. j

11.15 Federal Non-Discrimination Provisions. Contractor for itself, its personal
representatives, successors in interest, and assigns, as part of the consideration hereof, does hereby
covenant and agree that Contractor shall maintain and operate the Airport facilities and services in
compliance with all requirements imposed pursuant to Title 49, Code of Federal Regulations, DOT,
Subtitle A, Office of the Secretary, Part 21, Nondiscrimination in Federally-Assisted Programs of the
Department of Transportation — Effectuation of Title VI of the Civil Rights Act of 1964, as said
regulations may be amended. Contractor, for itself, its personal representatives, successors in interest,
and assigns, agrees that Contractor in its operation at and use of San Francisco International Airport,
covenants that (1) no person on the grounds of race, color, national origin or sex shall be excluded from
participation in, denied the benefits of, or be otherwise subjected to discrimination in the use of said
facilities; (2) that in the construction of any improvements on, over, or under the Airport and the
furnishing of services thereon, no person on the grounds of race, color, national origin or sex shall be
excluded from participation or denied the benefits of, or otherwise be subject to discrimination, (3) that
Contractor shall use all City premises in compliance with all other requirements imposed by or pursuant
to Title 49, Code of Federal Regulations, DOT, Subtitle A — Office of the Secretary of Transportation,
Part 21, Nondiscrimination in Federally-Assisted Programs of the Department of Transportation —
Effectuation of Title VI of the Civil Rights Act of 1964, and as said Regulations may be amended. These
Regulations are incorporated as though fully set forth in this Agreement. Contractor agrees to include the
above statements in any subsequent contract that it enters into with subcontractors and cause those
agreements to similarly include the statements, and cause those businesses to include the statements in
further agreements. Failure by the contractor to comply with the requirements of this section is a material
breach of this contract, which may result in the termination of this contract or such other remedy as the
Airport deems appropriate.

11.16 Quality Standards Program. This Agreement is subject to the Airport's Quality
Standards Program. The Airport's Employment and Quality Standards (EQS) office oversees the
Airport's Quality Standards Program (QSP) which is applicable to Service Providers at the Airport whose
employees are involved in performing services that have an impact on Airport security and safety. More
information may be found at: htip://'www.flysfo.com/about-sfo/the-organization/rules-and-regulations .
EQS may be contacted at (650) 821-1003.

11.17 Order of Precedence. Contractor agrees to perform the services described below
consistent with the terms and conditions of this Agreement, implementing task orders, the RFP, and
Contractor's proposal dated March 10, 2016. The RFP and Contractor's proposal are incorporated by
reference into this Agreement. Should there be a conflict of terms or conditions, this Agreement and any
implementing task orders shall control over the RFP and the Contractor’s proposal.

11.18 Force Majeure. Neither party shall be liable to the other for failure or delay in the
performance of any of its obligations under this Agreement for the time and to the extent such failure or
delay is caused by events or circumstances beyond the party’s reasonable control such as, but not limited
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to: riots, civil commotion’s, wars, hostilities between nations, governmental laws, orders or regulations,
actions by the government or any agency thereof, storms, fires, sabotages, explosions or any other
contingencies beyond the reasonable control of the respective party and of its sub-contractors (hereinafter
referred to as “Force Majeure”). In such events, the affected party shall immediately inform the other
party of such circumstances together with documents of proof and the performance of obligations
hereunder shall be suspended during, but not longer than, the period of existence of such cause and the
period reasonably required to perform the obligations in such eases. In the event the Force Majeure
exceeds six (6) months, either party may elect to terminate this Agreement.

Article 12 MacBride And Signature

12.1  MacBride Principles -Northern Ireland. The provisions of San Francisco
Administrative Code §12F are incorporated by this reference and made part of this Agreement. By
signing this Agreement, Contractor confirms that Contractor has read and understood that the City urges
companies doing business in Northern Ireland to resolve employment inequities and to abide by the
MacBride Principles, and urges San Francisco companies to do business with corporations that abide by
the MacBride Principles.

Article 13 Prevailing Wages

13.1  Prevailing Wages; Applicable Laws and Agreements. Compensation and working
conditions for labor performed or services rendered under this Agreement shall be in accordance with the
Contract Documents, the San Francisco Charter, and applicable sections of the San Francisco
Administrative Code, including section 6.22(E).

13.2  The latest Wage Rates for Private Employment on Public Contracts in the City and
County of San Francisco, as determined by the San Francisco Board of Supervisors and the Director of
the California Department of Industrial Relations, and, when federal funds are involved, the current
General Wage Determination Decisions, as determined by the U.S. Secretary of Labor, as same may be
changed during the term of this Agreement, shall be included in this Agreement and are hereby
incorporated by this reference. Contractor agrees that any person performing labor in the provision of the
Work shall be paid no less than the highest general prevailing rate of wages as so determined, even if
Contractor failed to take into account current or projected prevailing wages when it submitted its
proposal. In the event existing or future prevailing wage rates exceed the labor costs that form the basis
of Contractor’s monthly labor charge of $1,376,285.71 for all contract years, as set forth in Appendix B to
this Agreement, in no event will the City be invoiced for or otherwise charged, nor shall the City be
required to pay an increased labor rate. The cost of all labor rates greater than $1,376,285.71 per month
shall be borne exclusively by the Contractor. If federal funds are involved, where the minimum rate of
pay for any classification differs among State, City and Federal wage rate determinations, the highest of
the three rates of pay shall prevail. Contractor shall include, in any contract or subcontract relating to the
Work, a requirement that all persons performing labor under such contract or subcontract shall be paid not
less than the highest prevailing rate of wages for the labor so performed. Contractor shall require any
contractor to provide, and shall deliver to City every week during the Agreement, electronic certified
payroll reports with respect to all persons performing labor for this Agreement.
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IN WITNESS WHEREOF, the parties hereto have executed this Agreement on the day first mentioned

above,
CITY CONTRACTOR
AIRPORT COMMISSION o
CITY AND COUNTY OF o
SAN FRAN(/:/I,SCO‘” N
/A) ~ Adthorized SignahZfe
By:
; ; Wes Goode
‘Airport Director Printed Name

Vice President Service

Attest: ‘ ;
, s | E ) / Title
By{: ) i - 7 m é’anderlange Industries Inc.
ean Caramatti, Secretary omp any ame
1 port Commission 87305
Resouton No: ((p=(190 | de-044, | Oy VendorNumbes
Adopted on: ;fZ (?Z;’{ﬁ g[%/ & 1975 West Oak Circle
7 ! Address
. Marietta, GA 30062
Approved as to Form: City, State, ZIP
Dennis J. Herrera
. (770) 250-2800
City Attorney Telephone Number
( .
By | \ @Z‘Z 980182968
gt% ey LEE'as ~ Federal Employer ID Number
epu ty Attorney
Appendices
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Appendix A — Services to be provided by Contractor

DEFINITIONS AND ABBREVIATIONS

Accessories: Equipment installed on or adjacent to the passenger boarding bridge (PBB) or fixed walkway that is used for
aircraft servicing. Accessories include pre-condition air (PCA) equipment, portable water supply equipment and
cabinets (PWC) and aircraft electrical power supply equipment (400 Hz. or GPU).

Baggage Handling System (BHS): Shall mean all BHS related structures, including mechanical and electrical equipment
and components that are associated with the specified conveyor lines of the facility. This encompasses all types of
check-in collection conveyors, associated door hatches, run outs/laterals, load/unload conveyors, transport conveyor
segments, power turns, merges, inclined plate make-up devices, fire/security doors, motor control panels, field
control devices (e.g., photo eyes, limit switches, control stations/devices, audio/visual alarms, etc.), motors, motor
starters, disconnects, push buttons, including related BHS computers, controls and control hardware and software,
with management and support services required to operate and maintain the specified BHS as described by these

documents.

Consumable: A consumable includes material or equipment that is necessary for the day-to-day operation and
maintenance of the BHS. Material or equipment that carries a warranty from the Original Equipment Manufacturer

(OEM) is not considered a consumable.

Fixed Walkway: A non-movable structure connecting the movable section(s) of the PBB to the terminal building. Fixed
walkways are considered part of the PBB for purposes of this Agreement.

Operations Plan: The document, developed and updated by the Contractor and approved by SFO, that provides a detailed
explanation of how operations will be conducted in compliance with the requirements of this Agreement and the
OEM manuals and other documents relevant to the operation and maintenance of the BHS.

Original Equipment Manufacturer (OEM): The original manufacturer of the BHS, passenger boarding bridge (PBB)
component or accessory.

Passenger Boarding Bridge (PBB): PBB shall mean the PBB and related structure, accessories, trim and finishes
mechanical and electrical equipment and components, controls, software and computer equipment that are
associated with the specified PBB. PBB systems are further described in the OEM-provided manuals.

Passenger Loading Bridge (PLB): Synonymous with PBB.

Preventive Maintenance (PM): PM is the scheduled cyclical maintenance of the PBBs and BHSs performed in
accordance with the OEM’s requirements and the maintenance plan. PM includes regular inspection, servicing,
cleaning, detection and correction of potential failures either before they occur or before they develop in to major
defects and/or imminent failures.

Maintenance Plan: The document developed and maintained by the Contractor that provides a detailed explanation of
how maintenance will be conducted in conformance with the requirements of this Agreement, together with all
operating manuals, maintenance manuals, training programs, system assurance monitoring plans and all other
requirements and documents developed by the OEM, SFO and the Contractor.

Mobilization: The Mobilization period consists of all necessary preparatory work performed by Contractor in advance of
the start of full operations and maintenance services. This includes all necessary work to provide complete day-to-
day operations, maintenance and repair of airport-owned BHS and PBBs. Mobilization does not include cost for
purchasing, renting or leasing of tools and equipment.

Routine or Periodic Inspection (RI): Periodic and repeated inspections of the PBBs conducted in accordance with the
OEM'’s requirements and the maintenance plan.

SFO: San Francisco International Airport
TSA: The U.S. Transportation Security Administration.
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Appendix A
Services to be provided by Contractor

General Requirements and Standards for the Operations (Terminal 2 only), Maintenance and Repair of
Airport-owned Baggage Handling Systems (BHS) and Passenger Boarding Bridges (PBB) in the
Domestic Terminals.

1. GENERAL

1.1 Administrative

L1l

1.1.3

The Contractor shall provide all labor, supervision, materials, repair, replacement parts,
tools, supplies, lubricants, equipment, and other incidentals necessary to perform complete
maintenance and repair services including routine and unscheduled maintenance, repair,
and inspection of Airport-owned PBBs, Fixed Walkways, Accessories, and BHS in the
Domestic Terminals beginning with the mobilization period, and continuing for the
duration of this Agreement.

The Contractor shall provide complete maintenance and repair services for Airport-owned
Common Use equipment and On-Call services as required and designated by the equipment
list in Appendix A - Attachment 3. The equipment list may change from time to time
depending on the Airport annual gate allocation, and other changes to Airport facilities.

The Explosive Detection System (EDS) (baggage screening equipment components are
furnished, maintained and operated by the Transportation Security Administration (TSA)
and are not a part of this Agreement.

The Contractor shall be responsible for all equipment, supplies, parts, consumables and
staffing necessary to operate and maintain, on a 24-hour, seven (7) day-a-week, 365 days-a-
year (24/7/365) basis, Airport-owned PBBs, Fixed Walkways, Accessories, and BHS in
accordance with these requirements, Original Equipment Manufacturer (OEM)
requirements, and the design configuration of the system upon the effective date of this
Agreement.

The Contractor shall be responsible for providing, storing, stocking, replenishing and the
overall care and management of a sufficient supply of baggage tubs to insure that tubs are
available and used for every bag inducted that requires their use.

The Contractor shall provide sufficient supplies of fallback baggage tags for immediate use
when required.

The Contractor shall be available on a 24/7/365 basis to perform emergency work. The
Contractor shall also perform preventative maintenance services, equipment maintenance

and repair activities, make documentation of system conditions, and report on the PBBs and
BHS.

The Contractor shall keep all PBBs, Fixed Walkways, Accessories, and BHS operational
and available to the Airport and its associated airlines at a rate of 95% of the time, or

greater.
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1.1.9 Maintenance and repair duties shall include routine maintenance; scheduled and
preventative maintenance; non-scheduled maintenance; ordinary wear; maintenance and
update of manuals and other reference resources; maintenance and testing of equipment;
maintenance of tools and other equipment; and on-call maintenance as required by SFO,

1.1.10 Operations and maintenance services shall be performed in accordance with the Operations
and Maintenance Plan developed by the Contractor and approved by SFO.

1.1.11 Whenever BHS and PBB service is interrupted, restoration of the BHS and PBB shall be
the Contractor’s top priority.

1.1.12 The Contractor shall cooperate in all respects with SFO or its designee, the TSA, and user
airlines and/or representatives. Preventative maintenance (PM) and non-scheduled
maintenance tasks shall be coordinated with and scheduled around the requirements of the
user airlines’ operation. The Contractor shall submit a PM schedule to SFO for review and
approval. The PM schedule shall be based on the OEM recommendations. In the event the
OEM does not define PM requirements, then the Contractor shall develop its PM and
routine inspection schedule based on the criticality of the components, as well as expected
wear and use related factors. The Contractor’s PM and routine inspection schedule shall be
presented to SFO for approval and implementation.

1.1.13 The Contractor shall, as set forth herein, assure the operation and maintenance of the PBBs
and BHS in conformance with the best industry practices, consistent with the intended
design and usage of the PBBs and BHS and as acceptable to SFO,

1.1.14 The Contractor shall ensure that the PBBs, Fixed Walkways, Accessories, and BHS are
operated and maintained consistent with all applicable local, state, Occupational Safety and
Health Administration (OSHA), and federal laws and regulations, SFO codes, and safety
standards; and shall assure a safe and efficient system for all personnel who operate,
maintain, or have access to the equipment. The Contractor shall submit a Safety Plan
suitable for this work for review and approval by SFO.

1.1.15 The contractor shall maintain and operate the BHS in accordance with all TSA regulations
and guidance, including applicable TSA Planning Guidance and Design Standards (PGDS)
regarding performance, modification, record keeping and general operating and security
standards.

1.1.16 The Contractor shall provide all services in accordance with documented procedures that
meet or exceed industry and Airport standards, including good business practices, quality
of work performed, projected management, maintenance and engineering practices.

1.1.17 The Contractor shall maintain all records generated in performance of this Agreement and
transfer them to the Airport in accordance with documented plans and procedures and
records transfer schedule.

1.1.18 The Contractor, upon notice to proceed, shall conduct a baseline audit of the Airport-owned
PBB, Fixed Walkways, Accessories and BHS. The results of this baseline audit shall be
included in a Maintenance Plan to be submitted to SFO for review and approval.

1.1.19 The Contractor shall consult with the OEM of PBBs, Fixed Walkways, Accessories, and
BHS, if necessary, to maintain the required operational rates and performance information.
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1.1.20

1.1.21

1.1.22

1.1.23

1.1.24

1.1.25

1.1.26

1.1.27

1.1.28

1.1.29

1.1.30

The Contractor shall observe all Airport rules and provisions of SFO’s Tenant
Improvement Guide in undertaking any of its activities under these requirements.

The Contractor shall coordinate with SFO and other airlines in undertaking any of its
activities in support of these requirements where such activities may affect SFO or the
airline.

The Contractor’s procurement and storage of fluids (e.g. hydraulic, cleaning, lubricating)
and other materials used for PBB and BHS operation and maintenance shall be in
accordance with federal, state, and local laws, Airport rules and regulations, and all other
applicable regulations for the handling and storage of hazardous materials. Upon request,
the Contractor shall provide a material safety datasheet to SFO in addition to all other
required contributions and/or postings.

SFO reserves the right, at its discretion, to inspect any part of the PBB and/or BHS to the
component level for safety violations or deficiencies and to direct the Contractor to make
immediate corrections of deficient conditions and/or procedures, and/or to stop the work if
hazards are deemed to exist.

The Contractor shall be fully responsible and liable for the facilities made available to it.
Any damage to the PBBs and/or BHS, personal injury or other incident associated with the
BHS must be reported immediately to Airport Airfield Operations. The Contractor shall
cooperate fully with any incident investigation conducted by SFO or other authorities.

The Contractor shall be responsible for collecting and disposing of all waste generated in
the operations and maintenance of Airport-owned BHS and PBB, and disposal shall be at
an off-Airport location.

Preventative Maintenance and all scheduled maintenance performed during operating hours
shall, in no way, delay operations and shall not affect any part of the BHS and PBB.

Where applicable, Contractor shall Track the warranty period for all components, and
record labor hours for repairs and other costs for accomplishing warranty work as approved
by the OEM.

The Contractor shall be fully responsible for any and all costs related to revoked or
otherwise degraded warranty coverage resultant from their acts or omissions.

The Contractor shall acquire, or in the case of subcontractors, ensure that they have
acquired, the proper insurance and SFO permits for all vehicles that are owned and
operated at the site by its employees and/or subcontractors.

The Contractor will ensure that its personnel and/or subcontractor personnel shall follow

TSA and U.S. Customs and Border Protection (CBP) rules and regulations when working

in controlled security areas. The Contractor shall ensure that, under no circumstances, any
of its employees or subcontractor employees enter an area not authorized for access by the
Contractor or subcontractor.
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1.1.31

1.1.32

1.1.33

The Contractor shall manage the procurement, inventory control, storing and re-ordering of
spare parts as required for the maintenance of the PBBs, fixed walkways, accessories and
BHS. The Contractor shall maintain a full stock of spare parts with, at a minimum,
quantities of spare parts equal to or greater than that which are present at the start of the
Agreement. The Contractor shall submit an invoice for the cost of all spare parts, and all
such spare parts shall immediately become SFO property. Spare parts invoices must clearly
state the amount the Contractor paid to suppliers for procurement of spare parts. The
Airport will not pay a markup for any spare parts.

At the conclusion of this Agreement, the Contractor shall deliver to SFO all manuals,
drawings, computer programs, procedures, records, tools, spare parts, equipment, and
testing devices that SFO and the OEM have provided the Contractor for use in maintaining
the PBBs, Fixed Walkways, Accessories, and BHS. All records, logs, reports, and related
documentation relative to the maintenance of the PBBs, Fixed Walkways, Accessories, and
BHS developed by the Contractor during the term of the Agreement, including the
mobilization period, are the property of and shall be returned to SFO at the conclusion of
this Agreement.

The Contractor shall be responsible for the maintenance and support of the BHS Low Level
Controls (LLC) including all Programmable Login Controls (PLC) hardware and software
components and PLC programs for operating and maintaining the BHS. SFO will provide
maintenance and support of the Upper Level Controls (ULC) for the inbound and outbound
BHS, including:

1)  Sortation computer systems including BHS Sort Control Servers

2)  Human Machine Interfaces (HMI)

3)  Reporting and tracking systems

4)  Dedicated Ethernet Networks to support the BHS

5)  Programmable Logic Controls (PLC) — Upper Level

6) PLC software auditing systems

7)  PLC Interfaces with Transportation Security Administration (TSA) Explosive
Detection System (EDS)

8)  Remuote Start/Stop system of EDS CTX Machines

9) Baggage Reconciliation System (BRS)

1.2 Personnel - General

1.2.1

122

123

The Contractor shall be responsible for all costs associated with staffing the work
encompassed in this Agreement, including hiring, SFO security badging, parking, taxes,
and wages.

The Contractor shall not assign, schedule or use personnel designated to perform work
under this Agreement to other locations unless approved by the Airport.

The Contractor shall be responsible for providing skilled technicians with mechanical and
electrical aptitude relevant to PBBs, Fixed Walkways, Accessories and BHS. Technicians
must have a minimum of one (1) year experience working on PBBs, Fixed Walkways,
Accessories and BHS before working independently.
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1.3

124

1.2.5

1.2.6

1.2.7

1.2.8

1.2.9

Contractor shall provide a sufficient number of computer programmers and technicians to
operate, maintain, troubleshoot, update, and repair the BHS and PBB computer systems and

software.

BHS Control Room Personnel. The Contractor shall provide personnel to monitor and
operate the Terminal 2 BHS 24/7/365 including updating databases, resource assignments
and related tasks.

All employees must have an SFO Security Badge as required for unescorted access to the
Airport’s Security Identification Display Area (SIDA).

The Contractor shall require all prospective employees, including Contractor’s employees,
to show proof of citizenship or proof from the United States Immigration Authority that
they have the legal right to work in the United States. The Contractor and its
subcontractor(s) shall comply with all badging requirements.

The Contractor’s and subcontractor’s employees, who operate motorized vehicles in the
performance of this Agreement, must possess a valid California Driver’s License and valid
San Francisco International Airport Operator’s license. The Contractor shall have in place
procedures to insure that employee’s driver’s licenses remain valid at all times.
Participation in California’s “PULL” program is strongly recommended.

The appearance of the Contractor’s and subcontractor’s personnel shall be clean and
neat and their conduct courteous and consistent with the highest ethical standards.

Staffing

13.1

Operations and Maintenance (O & M) Manager: The Contractor shall assign a
qualified and experienced person as the O&M Manager to be responsible for
overseeing and directing Terminal 2 BHS operations services and the maintenance
and repairs of PBBs and BHS in Domestic Terminals. The O&M Manager, or
his/her authorized representative (person designated by the Contractor), shall be
available and on site at all times. This will include attendance at regularly scheduled
or on- demand meetings by SFO and/or the user airlines to discuss the operation
and maintenance of the Airport-owned BHS and PBBs. The Contractor shall attend
all daily briefings as required. The O&M Manager shall also be available for
periodic tours or inspections of the premises to be made with SFO and/or airline
representatives. The O&M Manager shall be in charge of, and have overall
responsibility for the work to be carried out under this Agreement and as such shall
devote his/her time exclusively to this task. The O&M Manager shall be responsible
for providing equal level replacement when the BHS O&M Manager is absent due
to sick or vacation leave. SFO shall have the right to approve or reject any BHS
O&M Manager selected by the Contractor and/or demand replacement at its sole
discretion. SFO shall have the right to approve or reject any O & M Manager
selected by the Contractor and/or demand his/her replacement at SFO’s sole
discretion.
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1.3.2 Staffing Levels: The Contractor shall determine, in accordance with the operating and
maintenance requirements of this Contract, the necessary staffing levels and experience and
provide all the labor necessary to meet the requirements of this Contract. This staffing level
shall be described in the Staffing Level and Allocation Plan submitted with the Proposal.
The Contractor's failure to include minimum staffing levels in the Staffing Level and
Allocation Plan does not relieve the Contractor of the obligation of providing the necessary
staffing levels to ensure full performance of the work at no additional costs.

1.3.3  Contractor shall provide adequate staffing for each Manual Encode console for every shift.

1.3.4  Contractor shall provide Baggage Jam Responders. The Baggage Jam Responder's job
duties shall consist of, but not be limited to clearing all baggage jams in a safe and
expedient manner. The Baggage Jam Responder may also be used to help in any other area
and perform any other duties the Contractor may require.

1.3.5 SFO’s Right to Reject Contractor Personnel: SFO or its Representatives reserves the right,
upon reasonable cause, to reject key personnel assigned to this Agreement.

1.4 Training

The Contractor is responsible for providing initial and recurrent training to all employees involved
in the maintenance, repair and operation of Airport-owned PBBs, Fixed Walkways, Accessories,
and BHS. The Contractor shall ensure and establish to the Airport's satisfaction that all employees
who will be involved in the operation, repair and maintenance of the PBBs, Fixed Walkways,
Accessories and BHS attend and participate in an Airport-approved maintenance training program.

2. OPERATIONAL REQUIREMENTS AND SERVICES

2.1 Mobilization: The Contractor shall plan and perform all necessary work required for the successful
start of full operations and maintenance services during the mobilization period. The Mobilization
period shall not exceed thirty days (30). The start of the mobilization period will be agreed upon
SFO and Contractor. Activities and requirements shall include, but not be limited to:

2.1.1 Hiring the full complement of PBBs, Fixed Walkways, Accessories and BHS maintenance
staff who shall have completed all required security checks and received an SFO security
badge. Hiring component includes ensuring that operations and maintenance staff meet all
requirements of Airport Rules and Regulations including security checks, security badging,
and driver requirements.

2.1.2 Training maintenance staff for PBBs, Fixed Walkways, Accessories and BHS such that

staff is fully proficient on the specific requirements of the PBBs, Fixed Walkways,
Accessories and BHS maintenance. Training shall include operational practice.

2.1.3  Ensuring that the BHS Operations and Maintenance Manager or his designated
representative is on-site full-time during mobilization.

2.1.4 Making the BHS Operations and Maintenance Manager available for periodic tours and or
inspection of the BHS to be made with SFO and/or others as requested by SFO.
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2.1.5 Obtaining all necessary licenses and permits.
2.1.6  Provide adequate staffing during mobilization period for all testing as directed by SFO.

2.1.7 In the event of new BHS component or subsystem installation, the Contractor shall assure
that its employees are fully trained by installation contractor and/or the OEM. BHS
operations and maintenance employees hired subsequently shall receive equivalent training
(in both content and duration) administered by the Contractor in accordance with the
Contractor’s training plan as approved by SFO.

2.1.8  All BHS operations and maintenance staff shall meet all requirements of Airport Rules and
Regulations including security checks, security badging, and driver requirements.

2.1.9 Provide an inventory of all maintenance tools and equipment provided during transfer of
operations and maintenance responsibilities. The Contractor shall purchase — at its sole
expense — all tools, equipment, and supplies necessary for the operation and maintenance of
the PBBs, Fixed Walkways, Accessories, BHS components and subsystems.

2.1.10 Procure all tools and equipment required to perform preventive maintenance and repair
functions in accordance with OEM requirements. Certain tools that are required to perform
specific maintenance tasks on OEM supplied equipment may be supplied by the OEM as
part of the equipment supply and installation. These tools shall remain property of SFO and
subject to all requirements for maintenarnce, storage, and condition upon return to SFO as
specified elsewhere in this agreement.

2.1.11 Provide storage for all spare parts, supplies and equipment and maintain all storage areas in
a clean and organized manner. At its discretion, SFO may inspect storage areas and
inventory records for Airport-provided parts and equipment.

2.1.12 Develop and maintain an automated maintenance management and inventory control
program for all PBBs, Fixed Walkways, Accessories and BHSs related work, which shall
be reviewed with SFO prior to implementation.

2.1.13 Organize a maintenance library of available as-built documents, manuals, and other
resources. The Contractor shall be thoroughly familiar with the contents of these documents
in order to capably operate, maintain, diagnose and repair the BHS components and
subsystems.

2.1.14 Provide a 24/7/365 contact telephone number for any service issues related to the BHS. The
contact telephone number may be the same number provided to SFO for general emergency
contact for the Contractor.
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2.1.15 The above tasks are not meant to be all inclusive, but only illustrative of the necessary
actions the Contractor must accomplish during the mobilization period to be fully
functional at time of commencement of responsibilities for operation and maintenance of
the BHS. The mobilization requirements shall be maintained throughout the term of this
agreement.

2.2 Maintenance Plan and Required Experience

2.2.2  SFO must approve the Maintenance Plan prior to the Contractor’s start of operations and
maintenance of the BHS. Additional BHS subsystems or components for which the
Contractor is responsible will automatically be subject to the existing Maintenance Plan
after any revisions necessary to account for differing equipment or other changes are
included and approved by SFO. The Maintenance Plan shall be submitted to SFO a
minimum of twenty (20) business days prior to the Contractor’s commencement of
operation and maintenance of the BHS. SFO shall respond to the Contractor’s proposed
Maintenance Plan within fifteen (15) business days of submittal. Subsequent revisions to
the Maintenance Plan must be approved by SFO prior to implementation of any changes to
the existing Maintenance Plan. Revisions to the Maintenance Plan shall be submitted as
necessary to insure that the Maintenance Plan reflects the actual conduct of the operations
and maintenance services and meets these Requirements.

2.2.3 The Contractor’s Maintenance Plan shall include the following:

1) A “real time” organizational and implementation framework around which the
Contractor’s operations and maintenance activities are conducted.

2) A scope of work that provides complete maintenance services for the BHS and PBBs.
Any other services that the Contractor determines are required in order to assume
complete responsibility for operation and maintenance of the BHS and PBBs that are
not described herein shall be referred to in the Maintenance Plan as “additional
services.”

3) A training plan detailing how the Contractor will meet initial and recurrent training
requirements.
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4)

5)

6)

a) The Contractor shall be responsible for training all BHS operations and
maintenance workers. The Contractor shall not allow personnel who have not
successfully completed the approved training program(s) to operate or perform
maintenance on the BHS and PBBs. The Contractor shall maintain accurate
training records and make them available to the Airport upon request. Airport
staff may audit and/or, on a space-available basis, participate in training sessions.

b) Contractor shall develop a Training Plan that includes a list of training classes
and programs, a brief summary of their content, duration, and the objective of
each class or program, and the qualifications of the instructor(s). The Training
Plan and all revisions thereto must be approved by SFO. The approved Training
Plan shall be included in the Maintenance Plan.

¢) Contractor shall develop a program of recurrent training including PBB
operations, baggage hygiene, new or modified equipment, procedures, techniques
and any other updated content. Such training shall be conducted annually at
minimum, or more frequently if deemed necessary by the Contractor or SFO.
Baggage hygiene training shall be made available to the airlines using the BHS
upon request.

d) The initial operator training and maintenance training specific to the
requirements for newly installed BHS subsystems or components shall be
included in the purchase cost if the Airport provided installation of the
subsystems or components. Subsequent training requested from the OEM by the
Contractor shall be at the Contractor’s expense.

A Safety Plan detailing how the work will be accomplished in a safe manner and the
BHS and PBBs protected from damage.

a) During the term of this Agreement the Contractor shall provide all materials,
training, and other resources required to ensure that the BHS and PBB can be
safely operated and maintained in conformance with all applicable federal, state,
local, Airport Rules and the approved documents developed concerning the BHS.

b) The Safety Plan shall be reviewed an updated annually along with the
Maintenance Plan.

An operational Contingency Plan providing detailed steps to recover and continue
baggage processing in the event of system failures or interruptions due to mechanical,
electrical, controls, or environmental (not directly PBB and/or BHS-related) events
that render some or all of the system degraded or unavailable. These plans must
include the use of alternate equipment, manual methods, alternative sites or
combinations of these and other mitigating measures. Resources required, and
sources of those resources are to be included, as are communication plans.
Procedures and methods to resume normal processing after the system is restored
must be included. Contingencies to mitigate interruption of part or all of the inline
baggage screening capability are to be developed directly with TSA and included in
the Contractor’s overall plan.

Maintenance Manager — Required Experience. The Maintenance Manager shall be
the individual with primary responsibility to implement the Maintenance Plan and
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fulfill the Contractor’s obligations regarding the operation and maintenance of the
BHS and PBBs. The Maintenance Manager shall have a minimum of five (5) years of
experience in operation, maintenance and repair of BHS and at least three (3) years of
experience performing operations, maintenance, repair ,and on-call services of PBBs
of various ages at an airport(s) within North America serving more than 7 million
annual enplanements. The BHS and PBBs Maintenance and Operations Manager
may be a working member of the staff. The Contractor shall provide to SFO
sufficient documentation, including resumes and proof of experience, to demonstrate
that the proposed staff meet the minimum qualifications.

7)  Proof of Experience: Provide information on the prior experience of the Contractor
and the Maintenance Manager in the following areas:

a) Managing BHS operations and maintenance services to achieve maximum levels
of safety and reliability.

b) Inventory management.

c) Preparing and automating BHS operation and maintenance documentation and
reports.

d) Establishing and sustaining an effective quality control program.

e) Establishing a maintenance program and plan, to include establishing an
automated maintenance management and inventory control program.

f) Performing corrective maintenance of all BHS components.

g) Performing preventative maintenance per OEM standards.

h) Maintaining maintenance records including warranty repairs, scheduled
preventative maintenance, and non-warranty repairs.

i) Establishing a safety plan and asset protection plan,

j) Establishing and sustaining a training program.

8)  Provide one example of each report as required in Performance Monitoring and
Reports section.

2.3 Operational Duties

2.3.1

232

233

234

The Contractor shall execute the maintenance of the PBBs, Fixed Walkways, Accessories
and BHS to meet, at a minimum, the Operations and Maintenance requirements specified in
this Agreement. Should the Contractor specify more stringent performance requirements,
those requirements shall govern.

It is the Contractor’s responsibility to consult with the Original Equipment Manufacturers
(OEM) of the PBBs, Fixed Walkways, Accessories and BHS, if necessary, to maintain the
required operational rates and performance.

The Contractor shall be responsible to provide, train, and supervise all maintenance
personnel and provide all materials, tools, equipment, and services required to accomplish
the tasks specified to assure that the PBBs, Fixed Walkways, Accessories and BHS provide
safe and reliable service, meeting the specified minimum performance criteria.

The Contractor will monitor the PBBs, Fixed Walkways, Accessories and BHS status and
dispatch maintenance personnel as necessary to correct fault conditions including electrical
and mechanical failures. A failure or fault is defined as any condition that renders a PBB,
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235

23.6

23.7

23.8

239

Fixed Walkways, Accessory or BHS (or any subcomponent thereof) unserviceable or non-
compliant to the performance specifications.

The Contractor is responsible for responding to and rectifying all fault conditions.
Whenever the service of PBBs, Fixed Walkways, Accessories and BHS is interrupted, the
restoration of such service shall be accomplished in accordance with the Maintenance Plan
and the OEM maintenance manuals.

Baggage Removal — The Contractor shall be responsible for the removal of any baggage
remaining in the system and any manual handling required in the event of a BHS system
failure and to respond to all BHS related failures and emergencies as required allowing the
transport of bags to their intended destination.

The Contractor shall staff the BHS Control Room on a 24/7/365 basis, and provide
monitoring of the BHS via the BHS Management Information System (MIS) and the
Maintenance Diagnostics System (MDS) while the systems are operational. The Control
Room operator’s general duties include, but are not limited to:

1)  Alert maintenance personnel through radio communications of faults or failures and
dispatch them to the appropriate location.

2)  Monitor system balancing.
3)  Monitor statistical reports.
4)  Monitor set make-up assignments as required by the user airline(s).

5)  Make BHS operational decisions, maintaining and coordinating implementation of
- any backup/fallback procedures necessary to facilitate continued operations.

6)  Ensure smooth daily start-ups by establishing and following start-up check lists and
procedures.

Baggage Tag Duties

1)  Fallback Tags — Contractor must verify, on a daily basis, the readiness to
exercise/initiate any and all back-up or fallback modes or procedures at any time.
This shall include (but is not limited to) verifying the availability of a sufficient stock
of pre-printed Fallback/Pier tags as required to allow possible implementation on
demand at any given time. Current stock must be sufficient to ensure that it will not
be depleted faster than it can be replenished if use were required for extended
periods.

2)  Initial stock will be provided by Contractor based on the recommendations of the
OEM as well as airlines and other operations stakeholders. The Contractor shall be
responsible for restocking (in a similar manner to spare parts purchases) as required
to ensure continuous availability as described above and for distribution of Fallback
tags as needed.

The BHS Control Room staff shall perform the following tasks
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Daily Tasks:

1)  Log onto the User interface workstation.

2)  Ensure that BHS Sortation and MDS computers are operational.

3)  Verify, via MDS, that there are no devices in an alarm state or condition that will
prevent the BHS conveyors from starting and contact maintenance operations to
correct any conditions that may prevent system start-up.

4)  Verity, via the MDS, that all communication links are running and operational
(Host/Message Broker BSM, PLC).

5)  Monitor MDS for any visual and audible alerts, and notify maintenance operations of
identified conditions that may need correction.

6)  Verify that the flight schedule loaded is the correct flight schedule for the current
days' flights and make any corrections needed.

7)  Set and verify that all flights to make-up assignments are correct, and make changes
as required.

8)  Assist the TSA as necessary for system start-up and operation.

9)  Verify readiness to exercise/initiate any and all back-up or fallback modes or
procedures at any time.

10) Coordinate and communicate with users, maintenance and operations staff as
required for baggage tub management, ensuring availability at load points at all

: times.

11) Monitor and accept/reject automatic FIDS/BIDS downloads.

12) Retrieve and file all Alarm Log Reports from all Alarm Printers.

13) Print End-of-Shift reports, log and file.

14) Operator Log-Off.

15) Fully advise next shift of current conditions and relevant issues as required.

16) Ensure that all previous days' "End of Day Tasks" has been completed.

17) Collect, log and file all "End of Day" reports printed during the nightly End-of-Day
processing.

Other Regular Tasks:

1)  Perform regular Preventative Maintenance (PM) of Control Room equipment (e.g.,
clean/dust computer areas and inside and outside of cabinets, check cables, clean or
replace computer air filters)

2)  Download and edit New Flight Schedules (If not provided by FIDS).

3) Maintain flight schedule.

4)  Check spare parts inventory and initiate any required purchase requests.

5)  Ensure/request maintenance staff performs scheduled PM.

6)  Prepare and save weekly, monthly and yearly reports.

7)  Print, distribute and file weekly, monthly and yearly reports.

8)  Collect, label and store Incremental System Back-up tapes/CDs.

9)  Prepare a blank tape/CD for automatic Incremental system- back up.

10) Prepare a blank tape/CD for Monthly Full System Back-up.

11) Perform Monthly Full System Back-up.

12) Collect, label and store Full System Back-up tapes/CDs.

2.3.10 The Contractor is responsible for coordinating decisions and managing those decisions
regarding PBBs, fixed walkways, accessories and BHS fallback operational procedures.
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2.3.11 The Contractor shall keep SFO and any other user airlines informed of all PBBs, Fixed
Walkways, Accessories and BHS outages or failures that impact the airlines’ operations.
The Contractor shall inform SFO of these equipment outages or failures as soon as practical
after each occurrence. Additionally, these periods of equipment outages or failures shall be
reported via the daily and weekly reports.

2.3.12 The Contractor shall promptly notify SFO in writing of all available software upgrades for
each piece of BHS equipment including, but not limited to Programmable Logic
Controllers (PLCs), Automated Tag Readers (ATRs) and controllers, and shall purchase
and install upgrades upon written approval by SFO.

2.4 Response Time

Response time for work requirements is dependent upon work priority and shall be in accordance with the
following standards:

24.1 Emergency Work: The Contractor shall have available personnel to take action at the
emergency job site within five (5) minutes following notification of a problem with a PBB,
Fixed Walkway, Accessory and/or BHS. Emergency Work is defined as correction of any
mechanical, electrical or controls issue or any condition in which the PBB, Fixed Walkway,
Accessory and/or BHS not usable for its intended purpose.

2.42 Routine Work: Work orders shall be started as soon as possible following receipt of the
work request. Routine work is defined as correction of any condition that is not causing the
PBBs, Fixed Walkways, Accessories, and/or BHS to be unusable for its intended purpose.
Routine work may be scheduled or unscheduled.

2.4.3 Urgent Work: Urgent work shall be started with the first available person after receipt of
the request. Work in progress will be halted to perform urgent work.

2.44 BagJams: Bag Jams shall be responded within two (2) minutes of the occurrence.

24.5 Once the work has begun, the Contractor shall maintain continued and steady progress to
ensure completion in the minimum reasonable time, considering competing workload, etc.,
except when a specific performance period is noted on the work request.

2.4.6 A “Downtime Event” shall be defined as the time in which a PBB, Fixed Walkway,
Accessory or BHS related problem causes an interruption in the normally scheduled use of
the PBBs, Fixed Walkways, Accessories or BHS. Duration of such events shall be
measured from the initial notification to the Airline (beginning of the interruption) until the
effected PBB, BHS, or other device/system is returned to service and the normal operation
is restored. For the chart below, a month shall be defined as a calendar month. Reference
Section 3.7 for response time requirements.

2.4.7 Situations resulting solely from operator error, and resolved solely by correction of that
error, do not constitute Downtime Events. If the operator error results in a condition
requiring maintenance action, a down time event is to be recorded.

Down Time Event Limits (the | Number of Down Time
Event starts from the time the | Events Allowed Per
Airline is notified of a non- | Month
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2.5

2.6

operational PBB and/or BHS)
Greater than ten (10) minutes and

less than or equal to (15) fifteen 2
minutes

Greater than fifteen (15) minutes

and less than or equal to thirty 1
(30) minutes

Greater than thirty (30) minutes
and less than or equal to forty- 1
five (45) minutes

Greater than forty-five (45)
minutes each single event 0
counted as three (3).

Corrective Action

2.5.1 For any calendar month during the Agreement that the number of cumulative downtime
events exceeds 5 (five) occurrences per every PBB, Fixed Walkway, Accessory and BHS
covered under this Agreement, the Contractor shall promptly undertake reviews of
maintenance procedures and shall propose a plan to SFO to correct the problems and return
performance to within the allowed number of events.

2.5.2 Corrective actions shall be documented in a Failure Analysis Report to be issued by the
Contractor to SFO. This report shall be submitted by the 10th day of the following month.

2.53 Any single downtime event exceeding 6 (six) hours shall be reported to SFO immediately
and reviewed separately in accordance with the provisions as described in this Agreement
with the exception that the Failure Analysis Report is to be submitted to SFO within 48
hours of the return to service of the specified PBB, Fixed Walkway, Accessory and/or
BHS.

2.54 Should a downtime event exceed 24 hours SFO may at its sole discretion arrange for
restoration of the specified PBB, Fixed Walkways, Accessory and/or BHS to operational
condition using Airport and/or contracted resources at the Contractor’s expense.

Terminal 2 Baggage Handling System Related Facilities and Supporting Infrastructure

2.6.1 Space rental and utilities required to operate and maintain these facilities are provided by
the Airport. Janitorial maintenance and supplies are the responsibility of the Contractor.

2.6.2 Contractor shall be fully responsible and liable for the facilities made available to it, to
include loss or damage thereto. This responsibility includes the observance of safety
security, and sanitary directives. The Contractor may not use any SFO facilities other than
those specifically provided. Contractor shall promptly notify the San Francisco Police
Department — Airport Bureau of all equipment and supply theft and assist in determining
loss.

2.6.3 BHS Control Room — T2.1.E119, 376 square feet. The BHS Control Room houses the
controls equipment, operating, and monitoring systems required for the BHS to function.
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2.7

3.

3.1

The Airport shall have full right of entry and inspection of the BHS Control Room and the
Airport-owned equipment therein at any time.

2.6.4 Shared Equipment Room — T2.1.E111. The BHS Sort Control Servers are located in an
equipment room in which equipment used by others may also be located. The Contractor is
required to participate in maintaining the cleanliness and security of the space in
cooperation with the other users whose equipment is located therein. The other primary
user is the TSA.

2.6.5 BHS Parts Storage and Work Room — T2.1.051, 2206 square feet. This space houses parts
and equipment storage and work shop use as part of the original terminal space plan. The
Airport shall have full right of entry and inspection of the BHS Parts Storage and Work
Room and the Airport-owned equipment therein at any time.

2.6.6 BHS Administrative Office — T2.1.013, 163 square feet. The Airport shall have full right of
entry and inspection of the space and the Airport-owned parts and/or equipment therein
upon reasonable notice to the Contractor under routine circumstances and at any time the
Airport’s interest in the facility and/or parts and/or equipment dictates immediate entry.

General Safety

SFO reserves the right at its discretion to inspect any PBB, Fixed Walkways, Accessory and/or
BHS for safety violations or deficiencies and to direct the Contractor to make immediate
improvement of necessary conditions and/or procedures, and/or stop the work if other hazards are

deemed to exist.

MAINTENANCE SERVICES — REQUIREMENTS

General Maintenance Requirements. The Contractor shall provide maintenance of the PBBs,
Fixed Walkways, Accessories and BHS in conformance with the SFO-approved maintenance plan
and maintenance manuals provided by the OEM(s). The Contractor shall provide complete
maintenance services for common use equipment and on-call services as required and designated on
the equipment list in Attachment 3 to this Appendix A. The work shall be performed diligently with
top quality supplies, materials, equipment, and workmanship. Maintenance duties for BHS and
PBBs, PBB Fixed Walkways and PBB Accessories to be undertaken by the Contractor shall include

the following:

3.1.1 Routine maintenance: Activities including, but not limited to, routine inspections and
testing designed to identify any unusual or abnormal equipment condition. The Contractor
shall adhere to the OEM’s requirements for routine inspections of the BHS, PBBs, Fixed
Walkways and Accessories in accordance with the schedules and requirements of the OEM
as stated in the maintenance manuals. All parts and components subject to wear and tear
must be replaced or renewed when needed. Operation of BHS in adverse climatic
conditions such as locations near salt water will require more frequent inspections of some
items and a more frequent lubrication schedule.

3.12 Scheduled/Preventative Maintenance: Activities required for keeping the BHS, PBBs,
- Fixed Walkways and Accessories operating at the prescribed levels of safety, efficiency
and reliability, as defined in the OEM Manuals, which are performed on a regular basis at
specified intervals. Preventative maintenance shall include cleaning BHS conveyor
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equipment as well as the surrounding area to keep equipment and surrounding areas free
from any trash, dirt debris and graffiti. The Contractor shall adhere to a rigid program of
preventative maintenance to prevent or reduce failures or the need for non-scheduled
maintenance. Maintenance schedules and procedures established and recommended in the
OEM manuals must be followed at all times with the goal of maintaining or exceeding BHS
system design life expectancy. See Attachments 1 and 2 for examples of Preventative
Maintenance Inspection Checklists. Execution of all tasks included on a checklist in a
manner consistent with the standards set forth in this Agreement, and recording/retention of
the completed checklist constitutes a completed Preventative Maintenance Inspection.

3.1.3 Non-Scheduled Maintenance: Activities requiring corrective measures or repairs
necessitated by an inspection, a failure, or unusual circumstances adversely affecting the
normal operations of PBBs, Fixed Walkways, Accessories, BHS or component(s). Non-
scheduled maintenance shall be performed on a priority basis as necessary to meet the
specified performance criteria.

3.1.4 Ordinary Wear: Activities requiring corrective measures or repair that may be required
because of ordinary wear.

3.1.5 Other Maintenance: Updating maintenance manuals or other resources, maintenance of
testing equipment, maintenance of tools, equipment and fixtures.

3.1.6 On-Call Maintenance: Maintenance as requested by SFO.

3.1.7 Maintenance of Accessories including specific components of pre-conditioned air (PCA),
aircraft ground power (400 Hz, or GPU) and potable water supply cabinet (PWC)
equipment at follows:

1) All PCA supply components from the air handling unit to the aircraft including hoses,
connectors, clamps, aircraft connectors, and carriages, baskets; reels or other stowage
devices for the components. The cabin temperature sensor (probe) assembly, including
the sensor unit, cable(s) and connectors shall also be maintained by the Contractor.

2) Aircraft GPU (400hz) components from the gate box to the aircraft including supply
cable assemblies, all conductors, cable hoist assembly, anti-abrasion devices, and cable
controls (mounted on the supply cable and/or remotely).

3) Aircraft Docking System (ADS) and components installed on building fagade and/or
pole including manual and electronic controls.

4) Potable Water Cabinet (PWC) components from the output side of the backflow
prevention device to the aircraft including all components inside the cabinet and the
cabinet assembly itself.

3.1.8  The Contractor shall not remove PBBs, Fixed Walkways, Accessories and BHS subsystems
or components from service for purposes other than maintenance and repair, nor shall the
Contractor elect not to repair and restore to service failed PBBs, Fixed Walkways,
Accessories and BHS subsystems or components. In no case may PBBs, Fixed Walkways,
Accessories and BHS be used as sources of spare parts or materials unless a demonstrably
critical operational need exists. SFO shall be immediately notified of such action, the
reason for it and when the removed parts and/or materials will be replaced. The “donor”
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3.2

3.1.10

3.1.11

3.1.12

subsystem or component must also be covered under these requirements and any parts
and/or materials used must be in conformance with these requirements.

The Contractor shall ensure that OEM requirements necessary to retain warranty coverage,
when such coverage is available, are fully complied with. The Contractor shall be
responsible for all costs related to revoked or otherwise degraded warranty coverage
resultant from their acts or omissions.

At the conclusion of this Agreement the Contractor shall deliver to SFO all manuals,
drawings, computer programs, documentation, records, spare parts, tools, equipment,
vehicles and testing devices that SFO and/or the OEM have provided the Contractor for use
in operating and maintaining the BHS. All records, logs, reports and related documentation
relative to the operation and maintenance of the BHS developed by the Contractor are also
to be turned over to SFO. ’

The Contractor shall be responsible for providing and maintaining all necessary vehicles,
including, but not limited to lift devices, fork-lift trucks, etc. that will be required and used
under this Agreement.

The Contractor shall maintain all SFO-owned equipment, parts, supplies, and materials in
good working order, properly maintained and secure for the duration of the agreement.

Maintenance Tasks. The following work tasks provide a general listing of activities assumed
necessary to maintain and repair Airport-owned PBBs and BHSs. In addition to the general listing
below, Contractor agrees to perform maintenance work in accordance the requirements of this

Agreement,

3.2.1 The Contractor shall manage PBB maintenance services to achieve maximum levels of
safety and reliability.

3.2.2 The Contractor shall manage inventory of parts and 'equipment.

3.2.3 The Contractor shall establish and sustain an effective quality control program.

3.2.4 The Contractor shall establish a maintenance program and plan, which is to include an
automated maintenance management and inventory control program.

3.2.5 The Contractor shall maintain maintenance records, including records of warranty repairs,
scheduled preventative maintenance, and non-warranty repairs.

3.2.6  The Contractor shall provide a visual check of the following items: missing or worn
hardware, weathered paint, rust and corrosion, frayed or torn carpet and wall coverings,
cracked or broken windows, water damage, oil leaks, loose crooked or poorly adjusted
components.

3.2.7 The Contractor shall follow all required checklists as indicated in the BHS and PBBs

OEM’s manuals or utilized SFO approved checklists. Trained maintenance personnel must
complete all checklists. Discrepancies not corrected on the spot must be scheduled for
further maintenance attention. BHSs, PBBs, Fixed Walkways, and Accessories shall be
removed from service for repair or maintenance inspection immediately if any defect or
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328

329

condition affecting safe operation is found or suspected. The Contractor must coordinate
with SFO for the closure of any of the above mentioned systems and or equipment.

The Contractor shall inspect functionality of potable water equipment; stair casters and
baggage slide; PC Air hoses and aircraft attachment mechanism; bridge cables and limit
switch conditions; 400 Hz cable ends and conditions; bridge tire conditions and conditions;
inspect for damage due to neglect; and inspect for leaks or abnormal condition.

The Contractor shall inspect bridge controls and functionality; console illumination and
safety features; mirror or camera visibility and adjustment; bridge canopy condition and
functionality; condition and functionality of auto leveler; vertical column functionality and
condition; extend bridge to assure proper adjustment and alignment; extend PC Air hose
and inspect conditions; inspect all internal and external lights; inspect temperature probe;
inspect and clear gutters and drains of obstructions; cab rotation and alignment; inspect
rotunda flooring and side curtains for alignment; assure bridge doors are square and latches
function and operate properly; note any unusual odors; note areas that will require paint
touch up-both exterior and interior; and repair any damaged paint areas.

3.3 Availability Standard. The Contractor is required to keep all PBBs, Fixed Walkways, Accessories
and BHS and sub systems operational and available to SFO and its associated airlines.

3.3.1

A monthly availability percentage of 95%, or greater, is required per system and
subsystem. Sub systems shall be defined by agreement between the Contractor and SFO.
Any service interruption due to events caused by outside entities such as power outages or
failures of federally maintained equipment shall be reported but shall not count toward
Downtime of the BHS. A monthly availability percentage below 95% shall constitute non-
compliance. Measurements of availability shall not include pre-planned down time for
preventive maintenance. The availability percentage will be calculated using a weighted
reliability time metric of four (4) levels of criticality. The Airport and the Contractor shall
meet and review the BHS in detail and determine the best level of criticality of sub-
systems, components or combination of each prior to the start of work.

The levels are:

Level Description Weight

Level 1 Highly Critical 1.5
A single point of failure area with maximum
operational impact.

Level 2 Critical 1.2
Failures with minimal levels of redundancy to
mitigate operational impact.

Level 3 Moderate 1.0
Failures with levels of redundancy that mitigates
most operational impact.

Level 4 Minor 0.8
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34

35

Failures that can be mitigated to eliminate
operational impact.

The availability percentage will be calculated on a monthly basis as follows:

1) Each BHS component outage shall be reported in minutes, and multiplied times
weight to determine weighted minutes.

2) The total number of weighted minutes is then summed and subtracted from the total
monthly minutes of required availability to obtain the Actual Available Monthly
Minutes.

3) The Actual Available Monthly Minutes is then divided by the agreed upon total
minutes minus scheduled PM minutes to determine the availability percentage.

Actual Available Monthly Minutes
Total Monthly Minutes — (minus) Scheduled Preventative Maintenance Minutes

3.3.2 It is the Contractor’s responsibility to consult with the BHS and/or component Original
Equipment Manufacturers, if necessary, to maintain the required availability standards.

Tracking Accuracy. The Contractor is required to maintain the highest possible tracking accuracy
of bags throughout the BHS including the sortation sub-system. The Contractor is required to
achieve, on a monthly basis, the following tracking percentages:

3.1.1 Inthe Checked Baggage Inspection System (CBIS):

s 98% accuracy (<= 2% lost in tracking) if CBRA does not include a re-induction line,
or current TSA PGDS standards if lower.

s 97% accuracy (< + 3% lost in tracking) if CBRA includes a re-induction line, or current
TSA PGDS standards if lower.

3.1.2  Sortation Accuracy equal or higher than 97% (<= 3% lost in tracking)

3.1.3 Automated Tag Reader (ATR) read rates of 97% of valid tags (<= 3% not read), or as
specified by TSA for ATR read rates used for risk based baggage screening, should such
system be in use.

Preventative Maintenance Standard. The Contractor shall maintain a monthly Preventative
Maintenance Inspection Completion Rate of 98% or higher. A completion rate below 98% shall
constitute non-compliance.

The Preventative Maintenance Inspection Completion Rate is calculated as follows:

Completed and “on-time” Preventative Maintenance Inspections

Scheduled Preventative Maintenance Inspections
Example: 44 completed and on-time PM’s/ 45 Scheduled PM’s = 98%
Exceptions: Annual and semi-annual preventative maintenance inspections must be completed at
scheduled intervals and have a completion standard of 100%., Each failure to complete Annual or

Semi Annual inspections per schedules shall constitute non-compliance.
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3.6 - Preventive Maintenance — Measuring Non-Compliance

3.7

3.6.1

3.6.2

The Contractor shall adhere to the OEM’s requirements for Preventive Maintenance (PM)
and Routine Inspections (RI) of the PBB and BHS in accordance with the schedules and
requirements of the OEM(s) as stated in the maintenance manuals. For purposes of
monitoring the Contractor’s compliance with OEM schedules for PM and R], the
Contractor shall provide to SFO a monthly schedule detailing planned PM and RI tasks for
all PBBs, Fixed Walkways, Accessories and BHS components and equipment covered
under;this Agreement. The Contractor will be viewed as non-compliant with the
requirements if PMs are not conducted within five (5) days of the interval .due date as
defined in the Maintenance Plan, and within two (2) days of the interval due date defined in
the Maintenance Plan for RI. Non-compliant PM and RI will be considered incomplete for
purposes of calculating the Preventative Maintenance Inspections Completion Rate as
required in this Agreement. For each incident of non-compliance, Contractor shall submit a
written explanation and a plan to prevent recurrence of similar failures. Should more than
two (2) incidents of non-compliance occur within a three (3) month period, SFO may, in its
sole discretion assess liquidated damages as specified in this Agreement following.

See Attachments 1 and 2 of this Appendix A for example Preventative Maintenance
Inspection Checklists. Accurate and timely completion of the checklist, and -
recording/retention of the completed checklist constitutes a completed preventative
maintenance inspection.

Repair and Replacement of Damaged Parts, Components or Materials

3.7.1

3.72

3.73

3.74

The Contractor shall maintain an inventory of spare parts, equipment, and consumables at a
level sufficient to maintain the PBBs, Fixed Walkways, Accessories, BHS and all
components in accordance with these requirements. Any inventory of spare parts,
equipment, and consumables provided to the Contractor by SFO upon the commencement
of this Agreement shall be maintained as received (i.e., same quantities of specific parts,
equipment, and consumables) with allowance for reasonable resupply intervals, throughout
the term of this Agreement.

To ensure that a proper inventory level of parts is maintained throughout the term of this
Agreement the Contractor shall promptly order replacement parts after any part is
withdrawn from the inventory. In the event of an extended down time event or disruption
due to an “out of stock™ occurrence, the Contractor shall demonstrate its good faith efforts,
including pursuit of alternates, to validate that the replacement part in question was
promptly ordered by the Contractor but has not yet arrived due to the lead time constraints
of the supplier from whom the part was ordered, or due to delays in transportation.

Only OEM approved or recommended methods, parts, equipment, and consumables shall
be used in any BHS operation, maintenance or repair. Exceptions may be granted for
functionally equivalent items upon written request to SFO and at SFO’s discretion.

During the term of this Agreement, the Contractor shall provide SFO with and up-to-date

list of parts inventory every six (6) months. SFO may inspect inventory and/or records at
any time.
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3.7.5

3.7.6

3.7.7

3.7.8

3.7.9

At the conclusion of this Agreement equivalent quantities of all or any spare parts,
equipment, and consumables provided to the Contractor by SFO will become the property
of SFO. All shall be in the same condition as received and meet the same OEM
specifications as the originally received inventory, SFO shall be reimbursed by the
Contractor for items that are not accounted for or returned from the original inventory.

The Contractor shall accurately record any purchases made for spare parts, and fulfill any
other requirements necessary to obtain reimbursement under the terms of the Warranty
Agreement(s) for the PBB, BHS and components.

Repair and/or replacement of parts, components, or materials that become damaged as a
consequence of system operation and/or maintenance shall be paid for by SFO in addition
to the Monthly Invoice, excluding all tool and consumables. The Contractor shall promptly
repair and/or replace damaged parts, components, or materials, regardless of the cause of
such damage. SFO will reimburse the Contractor for the cost of such repairs and
replacements where the need for the repairs did not result from or was caused by, in whole
or part:

The careless or negligent acts or omissions of the BHS supplier(s), Contractor’s employees,
agent or subcontractors. There shall be no separate reimbursement for repairs or
replacements for items covered by the warranties or guarantees provided by the Contractor
/ Supplier(s).

If it is necessary for the Contractor to replace any materials or spare parts, excluding all
tools and consumables, of the BHS and PBBs, under this Contract, and SFO is responsible
for the cost, the Contractor shall first submit to SFO, for approval, the name of the item,
identifying number and quantity required, name of the proposed supplier and the supplier’s
price to Contractor without any markup. SFO’s written approval is required before the
purchase of any spare parts or material and SFO shall reimburse only the Contractor’s cost
of purchase, excluding markup. There shall be no reimbursement for repairs or
replacements for items covered under warranty.

All actual costs shall be supported with copies of actual invoices. All cash discounts for
spare parts and materials shall be accrued to the Airport. In order to minimize the actual
costs to be paid by the Airport for purchased spare parts, the Contractor shall make all
reasonable efforts to research appropriate vendors in order to secure price comparisons,
taking into account such things as shipping charges and discounts available.

The Contractor shall assume responsibility for tracking the warranties available from the
vendors on all purchased spare parts and exercise those warranties when required.

If replacement of spare parts is necessary and SFO is responsible for the cost of the
spare part and/or equipment, the Contractor shall submit an invoice for the cost of all
spare parts and/or equipment, and all such spare parts and/or equipment shall immediately
become SFO property. Spare parts invoices must clearly state the amount the Contractor
paid to suppliers for procurement of spare parts. The Airport will not pay a markup for any
spare parts.

If replacement parts and/or equipment is manufactured or fabricated by Contractor,

Contractor shall submit an invoice in an amount not to exceed the list price of such parts
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3.8

4.1

4.2

4.3

4.4

supplied to its most preferred customers. In the event parts and/or equipment
manufactured by the Contractor does not appear on a published list, the Contractor
shall provide evidence that the charges to SFO are comparable to those given to
other preferred customers of the Contractor.

Restriction on Certain Maintenance and Repair Activities

3.8.1  All cutting or welding must be in compliance with Airport Commission’s Rules and

Regulations and under permit from SFO.
i

3.8.2 Use of cranes, lifts and hoists shall not occur when affected gate and the two adjacent gates
are in service unless otherwise approved by SFO. All crane operations must be coordinated

with SFO prior to beginning work.

3.8.3 Whenever practical, the Contractor will perform maintenance/repair activities when the
affected gate is not in service.

3.8.4 Contractor’s procurement and storage of fluids (hydraulic, lubricating, etc.) and other
materials used for PBBs, Fixed Walkways, Accessories and BHSs maintenance and
operation shall be in accordance with State of California and all other applicable
regulations for the handling and storage of hazardous materials. Upon request the
Contractor shall provide material safety data sheets to SFO in addition to all other required
distributions and/or postings.

PERFORMANCE MONITORING AND REPORTS

The Contractor shall, at its sole cost, use and maintain a computerized Maintenance Management
System (MMS) that provides the ability to track and issue work orders, track equipment and repair
history, track repair frequencies and part failure modes and perform trend analysis. All assets
including spare parts provided by the Airport must be entered, managed, and maintained through
the MMS, Performance and Monitoring reports shall be generated using the MMS.

The Contractor shall develop reports in collaboration with and in a format acceptable to the Airport
and shall be updated as required, and which shall include complete information concerning PBBs,
Fixed Walkways, Accessories and BHS problems, including description of fault/problem, time and
date of occurrence, type of corrections performed and assigned responsibility. The reports shall be
archived by the Contractor for the duration of this Agreement after submittal and provided to the
Airport or its representatives upon request.

The Contractor shall submit weekly performance reports and monthly summaries to SFO’s Project
Manager. The format of the weekly and monthly reports shall be coordinated with SFO and, at a
minimum, shall provide an indication of actual performance with respect to all performance criteria
specified herein. The Contractor shall prepare all documents in the English language and provide
them in electronic and/or printed form per SFO direction.

The contractor shall submit to SFO Project Manager the following reports at the time(s) specified:

| Interval | Systems | Report Name | Description J
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Per each | BHS and Accident Report shall include the following information:
Incident | PBBs and/or Injury 1. Date, time and location of accident and/or injury.
Report 2. Accident and/or injury description.
3. Date and time when SFO was notified of accident and/or
injury.
4. Any other relevant information.
Daily BHS 'BHS Activity | Report shall include the following information:
1. Total airline baggage processed (Daily Airline Baggage.
Outbound in Inbound).
2. Total baggage jams (Daily Bag Jams).
3. Total miss sort bags (Daily Miss Sort).
4. Total outbound bags processed (Daily Outbound
Processed Baggage).
5. Shift Activity.
Weekly | BHS and Quality Control | Report shall include the following information:

PBBs (QO) 1. A summary of results of all quality control inspections
performed. The summary must include, at a minimum,
date of QC inspection, description of system inspected,
name of technician, name of QC inspector, and result.

Weekly | BHS and System Report shall include the following information:

PBBs Downtime 1. A summary of all systems downtime experienced during
the reporting period. The summary must include, at a
minimum, date, start time, end time, system, subsystem,
system failure description, resolution, and total downtime.

Monthly | BHS Sortation and | Report shall include:
Baggage 1. Number and percentage of bags tracked at CBIS.
Tracking (If 2. Number and percentage of bags tacked at Sortation.
applicable)
Monthly | BHS and Faults and Report shall include:
PBB Downtime 1. Number of faults and downtime events.
2. Response time.
3. Downtime duration.
4. Responsibility.
Monthly | BHS and Availability A report of system availability indicating the actual system
PBB Rate availability hours; total monthly hours; and scheduled
preventative maintenance hours for the month,
Monthly | BHS and Preventative A summary of the percentage and number of completed
PBB Maintenance Preventative Maintenance tasks and Required Inspections for
Rate each month. The report must include:

1. All PM and RI scheduled to be performed that month.
2. PM services accomplished/completed and on-time for that
month.

Contract No. 50030.01
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3. A list of PM services not timely completed together with a
schedule of when the Contractor will perform delinquent
PM and RI services.

4. All non-scheduled maintenance performed that month.

Monthly | BHS and Spare Parts The report must include:

PBB 1. Alist of all parts used during the month.

2. A list of all parts purchased during the month.

3. Alist of all parts on-hand and any shortages from planned

stocks.
Monthly | BHS and Corrective The report must include:
PBB Action 1. A list of all non-scheduled repairs by system and
subsystem.

2. A description of each failure, including cause.
3. A plan to mitigate said failures.

Amnual BHS and Parts Inventory | A report indicating all parts on-hand at SFO. The report must
PBB include:

1. Part number.

2. Part ID.

3. Location.

4. Part Name.

5. Actual Quantity.

4.5 Quality Assurance Monitoring and Reporting

During the term of this Agreement the Contractor shall collect operational data for analysis. These
data shall measure actual performance of the PBBs, Fixed Walkways, Accessories and BHS to
verify the service availability requirements described in this Agreement. The Contractor shall
provide SFO monthly System Quality Assurance Monitoring Reports that include this data for
review, commencing at the end of the first month of this Agreement.

4.6  Annual Technology Review and Report

The Contractor shall provide an annual report, no later than October 1st of each year of the
Agreement, which identifies system modifications, enhancements, redesigns, and/or replacements
of any PBBs, Fixed Walkways, Accessories and BHS components that may be desirable due to
technological advancements. At a minimum this report shall contain the following:

Description of component to be replaced
Reason for replacement

Description of new components
Advantages for replacement

Cost to replace the component

Time required to complete replacement
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ATTACHMENT 1 TO APPPENDIX A- BHS INSPECTION CHECKLISTS

1.

A variety of inspections and checklists are required under these requirements. At a minimum, the
Contractor must use the Original Equipment Manufacturers (OEM) checklist provided in the BHS
and/or component operation and maintenance manuals. In the event OEM checklists are not available,
the Contractor may use the inspection checklists provided in this document or submit comparable
checklists for approval to SFO.

Checklists are to be completed as inspection items are accomplished. Completed checklists are to be
retained and available for review by SFO for a duration specified by SFO. Completed checklists may
be entered into an automated Maintenance Management System. All information, including
responsible inspector’s name, must be included, and records maintained for the duration required in
this Attachment 1. At the conclusion of this Agreement, all completed checklists retained by the
Contractor (electronically and/or in printed form) shall be turned over to and become the property of

SFO.

The Contractor shall develop a detailed plan, including schedules, of how inspections will be
accomplished and include it in the Maintenance Plan developed by the Contractor and approved by

SFO.

Daily Operator Checklist

4.1 The Contractor must complete the daily checklist. All discrepancies are to be noted on the form
for maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected. All operational checks and observations per the operator’s
training materials and the OEM operator’s manuals shall be conducted with each operation of
the BHS as required. ‘

4.2 Completed Daily operator Checklists shall be retained for a rolling one year period.

Weekly Preventive Maintenance Checklist

5.1 Trained maintenance personnel must complete the weekly checklist. All discrepancies are to be
noted on the form. Discrepancies not immediately corrected must be scheduled for further
maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected.

52 Completed Weekly Preventive Maintenance Checklists shall Be retained for a rolling two year
period.

Bi-Weekly Preventive Maintenance Checklist

6.1 Trained maintenance personnel must complete the bi-weekly (every 2 weeks) checklist. All
discrepancies are to be noted on the form. Discrepancies not immediately corrected must be
scheduled for further maintenance attention. Individual components of the BHS shall be
removed from service for repair and/or further maintenance inspection immediately if any
defect or condition affecting a safe operation is found or suspected.
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10.

6.2 Completed Bi-Weekly Preventive Maintenance Checklists shall be retained for a rolling two
year period.

Monthly Preventive Maintenance Checklist

7.1 Trained maintenance personnel must complete the monthly checklist. All discrepancies are to
be noted on the form. Discrepancies not immediately corrected must be scheduled for further
maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected.

7.2 Completed Monthly Preventi’ve Maintenance Checklists shall be retained for a rolling two year
period.

Quarterly Preventive Maintenance Checklist

8.1 Trained maintenance personnel must complete the quarterly checklist. All discrepancies are to
be noted on the form. Discrepancies not immediately corrected must be scheduled for further
maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected.

8.2 Completed Quarterly Preventive Maintenance Checklists shall be retained for a rolling two year
period.

Semi-Annual Preventive Maintenance Checklist

9.1 Trained maintenance personnel must complete the semi-annual checklist. All discrepancies are
to be noted on the form. Discrepancies not immediately corrected must be scheduled for further
maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected.

9.2 Completed Semi-Annual Preventive Maintenance Checklists shall be retained for a rolling two
year period.

Annual Preventive Maintenance Checklist

10.1 Trained maintenance personnel must complete the annual checklist. All discrepancies are to be
noted on the form. Discrepancies not immediately corrected must be scheduled for further
maintenance attention. Individual components of the BHS shall be removed from service for
repair and/or further maintenance inspection immediately if any defect or condition affecting a
safe operation is found or suspected.

10.2 Completed Annual Preventive Maintenance Checklists shall be retained for the duration of this
Agreement.
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DAILY BHS OPERATOR BHS - ALL

CHECKLIST

DATE/TIME

COMPLETED BY

This checklist is to be completed at the beginning of each shifi/day.

Page 1 of 1

ITEM

DESCRIPTION

OK

REPAIR
REQUIRED

—

Walk through system and observe operation.

o

Listen for squeaks and/or grinding noise, which may
indicate bearing failure.

Observe belt tracking.

Inspect for any safety hazards.

Check gearboxes for oil leaks.

Check for excessive drive vibration

Check for excessive movement of the drives.

[~ IR {o W AW, § N JUR)

Check fire door operation and sills

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER BDISCREPANCIES OBSERVED
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WEEKLY PREVENTIVE

BHS - VERTICAL

MAINTENANCE CHECKLIST | SORTATION UNIT II

DATE/TIME

COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Inspect clutch/break for loose or damaged hardware and any
evidence of external damage or excessive noise.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIESXOBSERVED
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BI-WEEKLY PREVENTIVE BHS -~ VERTICAL DATE/TIME

MAINTENANCE CHECKLIST | SORTATION UNIT II

COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Belt should be checked to ensure that is tracking properly.
2 Inspect all belting surfaces for tears, frays or exposed cord, and

the accurmulation of dirt or other foreign matter.
3 Clean belt surfaces as required to ensure that belting will not

slip around drive pulley
4 Remove all tears to ensure that belting will not slip around

drive pulley.
5 Trim and seal with lacquer paint frayed edges.
6 Remove and replace any belt lacing hooks that pulled from the

belt.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 0of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Inspect condition of conveyor belting.
2 Inspect conveyor belt tracking and adjust as necessary.
3 Inspect belting for proper tension and adjust as required.
4 Inspect belt lacing for broken or missing teeth and repair as

necessary.

5 Inspect bearing locking collars for security and tighten as
required.

6 Inspect bearing housing for cracks.

7 Check the security of all bearings and tighten as necessary.

8 Inspect pulley position on shaft to assure that the bushings are
tight.

9 Check condition of lagging on lagged pulleys.

10 Inspect all Return Rollers, bearings and mounting plates.

11 Check the security and alignment of conveyor side guards.

12 Check the security of supports and hangers.

13 Check all section fasteners.

14 Check the oil level in all gearboxes. Remove the plug located
on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

15 Clean oil out of drip pans and off of gearbox.

16 Check gearboxes for leaks.

17 Remove all debris from under and around the conveyors.

18 Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - POWER TURN DATE/TIME

MAINTENANCE CHECKLIST | CONVEYOR

COMPLETED BY

Page 1 of 1

ITEM

DESCRIPTION

OK

REPAIR
REQUIRED

Inspect belting for rub marks and/or abrasions.

Inspect conveyor belt chain for looseness or damage.

Inspect belting for proper tension and adjust as required.

Check that all guards and safety devices are in place.

Inspect all fasteners for security.

Check the security of supports and hangers.

NN B WIN =

Check the oil level in all gearboxes. Remove the plug located
on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

8

Clean oil out of drip pans and off of gearbox.

9

Check gearboxes for leaks,

10

Remove all debris from under and around the conveyors.

11

Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED

Appendix A —31

Contract No. 50030.01
September 1, 2016

o)



MONTHLY PREVENTIVE BHS - SLOPE PLATE DATE/TIME
MAINTENANCE CHECKLIST | MAKE-UP UNITS

(INBOUND AND
: OUTBOUND)
COMPLETED BY
Page 10f 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Remove a section of front trim from the drive section through
which most inspections can be performed.

2 Inspect the main chain and cam followers for wear and
security, at the drive section, by moving the unit in increments
until the entire perimeter has been inspected.

3 Check drive chain tension and adjust as required.

4 Inspect sprockets for alignment and wear, and adjust or replace
as required.

5 Inspect sprocket security.

6 Inspect bearing locking collars for security and tighten as
required.

7 Inspect bearing housing for cracks.

8 Check the security of all bearings and tighten as necessary.

9 Check motors for security.

10 Check motor electrical connections. _

11 Check the oil level in all gearboxes. Remove the plug located
on the side of the gearbox, just below the output shaft, to check
oil levels. The gearbox can be filled through the vent plug at
the top of the unit. Fill until oil starts coming out of the
plughole located just below the output shaft.

12 Inspect support wheels for cracks, deterioration and/or worn
bearings and replace as required.

13 Check tie straps for wear and security and replace or repair as
necessary.

14 Inspect and adjust drive v-belts.

15 Inspect the bumpers and finger guard for wear and security and
replace or repair as necessary.

16 Use a shop vacuum to clean under and around conveyors.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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MONTHLY PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT 1I
COMPLETED BY

Page 1 0f 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect bearing to ensure proper attachment to hardware.
2 Inspect bearing are properly bolted in place.
3 Inspect condition of grease seal for damage.
4 Check bearings are running cool and quietly.
5 Check pulleys’ and end pulley’s setscrews and keyway are

firmly locked in place.
6 Check pulley’s and end pulley’s bearings, securing hardware,

and locking collars are tight and not damaged.
7 Check all guards to ensure they are securely mounted and in

good condition.
8 Check sensors, pushbuttons and photoelectric sensors for

normal operations.
9 Inspect timing pulley and timing belt to ensure attachment to

shaft is secure and grooves are in good condition.
10 Inspect timing belt for teeth wear. Replace as needed.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS - CONVEYOR DATE/TIME

MAINTENANCE CHECKLIST | CONTROLS

COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect control cabinets for contamination.

2 Inspect Motor Starters, Coils and Overload Heaters for signs of
overheating. '

3 Check controls for proper voltage.

4 Test all warning alarms and beacons.

5 Inspect all pilot lights to insure that they are lighting and that
there is no damage to lenses. Replace bulbs and/or lenses as
required.

6 Inspect all pushbutton stations to insure they are functional.

7 Check all pushbutton bulbs and/or lenses and replace as
necessary.

8 Check the alignment and security of all photo eyes and
reflectors.

9 Clean any dust or dirt from the photo eye lenses and reflectors.

10 Inspect junction box covers and mounting.

11 Clean and grease all bearings, pivots, dogs and chains

12 Check for loose hardware

13 Check gearbox fluid level

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS - POWER TURN DATE/TIME
MAINTENANCE CHECKLIST | CONVEYOR
COMPLETED BY
Page 10f1
ITEM DESCRIPTION OK | REPAIR
REQUIRED

fury

Clean and lubricate the chain.

Lubricate the upper and lower chain plate.

Take and record motor amperage readings to check the motors
i

condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS — SLOPE PLATE DATE/TIME

MAINTENANCE CHECKLIST | CARROUSELS (INBOUND

& OUTBOUND)
COMPLETED BY

Pagelof1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Clean and lubricate the drive chain.
2 Clean and lubricate pillow block bearings. Do Not over grease

most bearings will require only two or three pumps with grease

gum. ‘
3 Check pallet chain tension and expand unit as required.
4 Inspect leveling pads and screws to insure they are contacting

the floor and adjust as necessary.
5 Take and record motor amperage readings to check the motors

condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 10f 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Clean all old grease from around the seals on all bearings.
2 Grease all bearings that are equipped with zerk fittings. Do not

over grease — most bearings will require only two or three
pumps ‘with grease gun.

Take and record motor amperage readings to check the motors
condition.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | BHS — VERTICAL
MAINTENANCE CHECKLIST | SORTATION UNIT II

DATE/TIME

COMPLETED BY

Page 1 of 1

ITEM ‘ DESCRIPTION OK | REPAIR
REQUIRED

1 Inspect SEW gearmotor for general overall condition.
2 Inspect SEW gearmotor oil condition and correct oil level and

needed.
3 | Inspect SEW gearmotor seal leakage.
4 ' Inspect SEW gearmotor for torque arm (if applicable), and

rubber bushing and change it if necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - BELT CONVEYOR | DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 10f 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Change gear box oil
2 Tighten all electrical connections
3 Clean clutch brakes with brake cleaner
4 Grease motors (1/2 pump of grease)

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - POWER TURN DATE/TIME
MAINTENANCE CHECKLIST | CONVEYOR
COMPLETED BY
Page 10f 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED

1

Change gear box oil

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - SLOPE PLATE DATE/TIME
MAINTENANCE CHECKLIST | MAKE-UP UNITS

(INBOUND AND

OUTBOUND)

COMPLETED BY
Page 1 of1
ITEM DESCRIPTION OK | REPAIR
A REQUIRED

1 Change gear box oil

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE BHS - VERTICAL DATE/TIME
MAINTENANCE CHECKLIST | SORTATION UNIT II
COMPLETED BY

Page 1 of 1

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Clean outer surface of gear motor with clean cloth and

degreaser.
2 Clean outer surface of motors with clean cloth and degreaser.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ATTACHMENT 2 TO APPENDIX A — PASSENGER BOARDING BRIDGES

1.

Preventive maintenance and inspections in accordance with the OEM’s manuals are required under
this Agreement. This attachment provides an overview of required checklists and inspections and
sample checklists. The sample checklists may be used if OEM checklists for certain PBB are
unavailable, or, they may be used in conjunction with OEM provided checklists. The sample
checklists provide minimum requirements. If differences exist with OEM provided checklists, the
OEM checklist requirements shall be applied.

Checklists are to be completed as inspection items are accomplished. Completed checklists are to
be retained and available for review by SFO for specified duration specified by SFO. Completed
checklists may be entered in to the automated Maintenance Management System, All information,
including responsible inspector’s name, must be included, and records maintained for the duration
required in this Attachment 1. At the conclusion of this Agreement, all completed checklists
retained by the Contractor (electronically and/or in printed form) shall be turned over to and
become the property of SFO.

The Contractor shall develop a detailed plan, including schedules, of how inspections will be
accomplished and include it in the Maintenance Plan developed by the Contractor and approved by

SFO. :

Daily Operator Checklist

4.1  The PBB operator must complete the Daily Checklist daily and prior to placing the PBB in
service for the day. The PBB operator, unless also trained and qualified to perform
maintenance on the PBB, shall not perform any maintenance or repair. All discrepancies are
to be noted on the form for maintenance attention. The PBB shall be removed from service
for repair or maintenance inspection immediately if any defect or condition affecting safe
operation is found or suspected. Where multiple airlines use the PBB during the day, the
operator must complete this checklist whenever use of the PBB transfers between airlines
(airline taking over the PBB accomplishes the checklist) unless a written agreement to
accept the condition of the PBB “as is” from the preceding user airline is in place. All
operational checks and observations per the operator’s training materials and the OEM
operator’s manuals shall be conducted with each operation of the PBB as required.

4.2  Completed Daily Operator Checklists shall be retained for a rolling one year period.

Weekly Preventive Maintenance Checklist

5.1.  Trained maintenance personnel must complete the Weekly Checklist. All discrepancies are
to be noted on the form. Discrepancies not corrected on the spot must be scheduled for
further maintenance attention. The PBB shall be removed from service for repair and/or
further maintenance inspection immediately if any defect or condition affecting safe
operation is found or suspected.

5.2. Completed Weekly Preventive Maintenance Checklists shall be retained for a rolling one
year period.
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Monthly Preventive Maintenance Checklist

6.1.

6.2.

Trained maintenance personnel must complete the Monthly Checklist. All discrepancies are
to be noted on the form. Discrepancies not corrected on the spot must be scheduled for
further maintenance attention. The PBB shall be removed from service for repair and/or
further maintenance inspection immediately if any defect or condition affecting safe
operation is found or suspected.

Completed Monthly Preventive Maintenance Checklists shall be retained for a rolling two
year period. |

Quarterly Preventive Maintenance Checklist

7.1.

7.2.

Trained maintenance personnel must complete the Quarterly Checklist. Discrepancies not
corrected on the spot must be scheduled for further maintenance attention. The PBB shall be
removed from service for repair and/or further maintenance inspection immediately if any
defect or condition affecting safe operation is found or suspected.

Completed Quarterly Preventive Maintenance Checklists shall be retained for a rolling two
year period.

Semi Annual Preventive Maintenance Checklist

8.1.

Trained maintenance personnel must complete the Semi Annual Checklist. All discrepancies
are to be noted on the form. Discrepancies not corrected on the spot must be scheduled for
further maintenance attention. The PBB shall be removed from service for repair and/or
further maintenance inspection immediately if any defect or condition affecting safe
operation is found or suspected.

Completed Semi-Annual Preventive Maintenance Checklists shall be retained for a rolling two
year period.

Annual Preventive Maintenance Checklist

9.1.

9.2.

Trained maintenance personnel must complete the Annual Checklist. All discrepancies are
to be noted on the form. Discrepancies not corrected on the spot must be scheduled for
further maintenance attention. The PBB shall be removed from service for repair and/or
further maintenance inspection immediately if any defect or condition affecting safe
operation is found or suspected.

Completed Annual Preventive Maintenance Checklists shall be retained for the duration of
this Agreement.
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DAILY PBB OPERATOR GATE/PBB DATE/TIME
CHECKLIST
COMPLETED BY
This checklist is to be completed at the beginning of each shift and/or prior to first use by a different
airline,
Page 1 0f 1
ITEM DESCRIPTION OK REPAIR
REQUIRED
1 Check opération of terminal entrance door and lock. 2
Visually check ceiling panels, flooring in rotunda, tunnels
and cab for cleanliness and damage.
3 Verify that all interior lighting works and fixtures are
intact.
4 Visually check gutters and drain(s) for standing water or
obstructions.
5 Visually inspect tunnel ramps for tripping hazards or
obstructions.
6 Check windows for damage.
7 Check that the cabin safety chain, if provided, is properly
installed.
8 Check the operation and condition of the cab weather
door.
9 Visually check the ramp area (outside of the PBB) for any
obstacles that would affect movement of the PBB.
10 Check operation of the exterior floodlights.
11 Operate and check controls and indicators at control panel.
Operate all test features to verify that all indicators and
warning systems are functioning properly. Verify
operation and field of view of CCTV camera system if
installed.
12 Partially extend and retract PBB. Listen for abnormal
noise(s) that could indicate improper tunnel roller
alignment or other issues.
13 Briefly operate and check canopy curtains, drive systems

(up and down/forward and back) and cab rotation system
for proper operation.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
DO NOT OPERATE PBB IN UNSAFE CONDITION - CONTACT MAINTENANCE

IMMEDIATELY
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WEEKLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST

COMPLETED BY

Page 1of 2

ITEM DESCRIPTION OK | REPAIR
REQUIRED

1 Check seals and flashing at connection of rotunda and terminal

building and/or walkway.
2 Inspect auto level wheel switch. '
3 Check rotunda and rotating cab curtain tension. Apply force

from inside PBB approximately 1 meter from the base of the
curtain, Curtain should not displace out of guide rail.

4 Check electrical cables and equipment.

5 Inspect lift cylinders for leakage.

6 Inspect hydraulic system, including all connections and fittings,
for leaks. Check fluid level in hydraulic reservoir.

7 Check operation of emergency lighting system.

8 Check all lights and replace as necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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WEEKLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY

Page 2 of 2

ITEM DESCRIPTION OK | REPAIR
REQUIRED

9 Check torque of wheel bolts using torque wrench and ensure

torque to OEM specifications.
10 Accomplish complete operational check. Raise, lower, extend

and retract, rotate cab to limit switch setting and check
operation of all visual and audible alarms.

11 | Not applicable for solid or foam-filled tires.

Check tire pressure and ensure pressure to OEM specifications.

12 Not applicable for solid or foam-filled tires.

Inspect tires for damage. Remove tire from service if weather
checking, cracking, cuts and snags extend down to the casing
ply in the sidewall or bead areas. Cuts and cracks deeper than
one ply require the tire to be scrapped.

13 Not applicable for solid or foam-filled tires.

Inspect tires for bulges. Remove tire from service if bulges in
any part of the tire tread, sidewall, or bead area are present as
they indicate a separation or tire damage.

14 Not applicable for solid or foam-filled tires.

Inspect tires for fabric fraying or groove cracking. Remove tires
from service if groove cracking exposes fabric or if cracking
undercuts tread ribs.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED

Appendix A — 47

Contract No. 50030.01
September 1, 2016




MONTHLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 0f 1 »
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily and weekly checklists.
2 Not applicable for 2-tunnel PBBs.

Inspect both equalizer cables for cracks and excessive wear.
Adjust cable tension as required.

Check lubrication levels in all gearboxes and add proper
seasonal lubricant as required.

Check all carpets and rubber mats for damage and/or wear.

Inspect the condition of interior and exterior paint (including

powder coat or other coatings). Clean off loose scale, rust, etc.

and repair (re-coat) as necessary. Check all glass and glass
fasteners.

Inspect tension of rotunda and cab curtain chains.

Inspect cab rotation drive motor sprocket and chain.

Inspect canopy retract straps for wear and fraying.

Inspect wheel drive sprocket and chain.

=INO |00 [~

0

Inspect control console and panels for loose connections and
operation of switches.

11

Replace water filters,

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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QUARTERLY PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 0of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily, weekly and monthly checklists.
2 Inspect auto level assembly components for signs of wear,

missing parts, and security of mounting.

3 Inspect rotunda to tunnel seals, hinge pins, and floor alignment.

4 Inspect the height indicator encoder for security of mounting,
cleanliness, or damage.

5 Check connections to hydraulic reservoir for leaks.

6 Observe and check mechanical connections. Tighten loose
bolts as necessary.

7 * Lubricate service door hinges.

8 Check operation of service door lock mechanism.

9 Lubricate external tunnel roller rails.

10 Lubricate cab support rollers.

11 Lubricate lift column guides.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 2
ITEM DESCRIPTION OK | REPAIR
REQUIRED

[u—y

Perform daily, weekly, monthly and quarterly checklists.

2 Lubricate canopy frame pivot points.

3 Check operating current on hydraulic pump drive motor and
wheel drive motors. Record reading and compare with motor
nameplate specifications.

4 Check brake release lever on wheel drive for proper operation.

5 Check wheel drive gearboxes. Flush and replace lubricant as
needed.

6 Check inner lift column tube for presence of lubricating grease.
Lubricate if necessary.

7 Lubricate rotunda and cabin chains.

8 Lubricate wheel bogie bearing. Refer to OEM manual for
instructions.

9 Lubricate the rotunda and cab curtain chains and cab drive
chain.

10 Clean all light fixtures. Re-lamp as necessary.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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SEMI-ANNUAL PREVENTIVE | GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 2 of 2
ITEM DESCRIPTION OK | REPAIR
REQUIRED
11 Inspect tunnel and cab rollers, tracks, and stops.
12 Not applicable for 2-tunnel PBBs.
Lubricate sheave pins on the cable equalizing system.
13 Replace return line hydraulic filter. See OEM maintenance
manual for specific replacement intervals.
14 Inspect all hydraulic hoses and fittings for leaks or damage.
15 Check hydraulic pump for leaks and proper operation.
16 Lubricate hydraulic drive motor. .
17 Lubricate cab rotate gear motor.
18 Check all hydraulic cylinders for leaks, damage, and proper
operation.
19 Lubricate upper and lower cabin bearings.
20 Lubricate wheel hub gear boxes.
21 Check all electrical control and power cables for clearance
from obstruction, freedom of movement, and secure mating of
connector plugs.
22 Check electrical motor for hydraulic pump for unusual noise,

plugged drain holes, loose electrical connection, or damage.

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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ANNUAL PREVENTIVE GATE/PBB DATE/TIME
MAINTENANCE CHECKLIST
COMPLETED BY
Page 1 of 1
ITEM DESCRIPTION OK | REPAIR
REQUIRED
1 Perform daily, weekly, monthly and quarterly and semi-annual

checklists.

2

Clean all drive chains thoroughly, lubricate, and adjust.

3

Clean exterior of PBB using high pressure/superheated steam.
Note — canopy must be hand cleaned, do not use steam. See
OEM maintenance manual for recommended cleaners.

Clean interior carpet using professional carpet cleaner
(shampooing/spray extractor).

Repair any damaged paint areas.

Inspect upper and lower lift column pads for wear.

Lubricate wheel bogie bearings.

Lubricate rotunda bearing.

Lubricate cab limit mechanical stops.

—IND 00|~ O\ |h

Submit sample of hydraulic fluid for testing per OEM manual.
Drain hydraulic fluid if analysis indicates new fluid required.
Check hydraulic reservoir tank strainer for debris. Re-fill
system with OEM recommended fluid. Replace filter(s) with
OEM recommended filter(s).

DESCRIBE ALL ITEMS REQUIRING REPAIR OR OTHER DISCREPANCIES OBSERVED
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B. TERMINAL 2 BAGGAGE HANDLING SYSTEM COMPONENTS AND SUBSYSTEMS

1.  Conveyor Subsystems:

1.1

1.2

Outbound Baggage Systems: These systems include transport conveyors originating on

Terminal Level 2 (ticket counter and curbside) and terminating at the sort device(s) located
on the ramp level. A Checked Baggage Inspection System (CBIS) is located on the ramp
level and composed of two sortation lines (clear and suspect). Bags are inspected and then
transported to the Checked Baggage Reconciliation Area(s) (CBRA) or the sortation area as

applicable.
1.1.1  Ticket Counter Baggage System: This system consist of 2 conveyor lines that

1.14

transport baggage from load conveyors located behind the check in counters on
Terminal Level 2 to the CBIS area located on Level 1.

Curbside Baggage System: 2 conveyor lines from 2 curbside induction points on
Terminal Level 2 that merge with the ticket counter belt system prior to entering the
CBIS area.

CBIS Area: The Ticket Counter system feeds the CBIS area containing the federally
owned and maintained Explosive Detection System (EDS) machines.

1) Transport conveyors: Composed of conveyor(s) routing baggage from the EDS
machines in the CBIS to the baggage sortation area.

2) Re-introduction System: Consists of re-introduction input(s) that transport
baggage from the CBRA back to the CBIS area.

Transfer Convey Systems: Two conveyor lines that transport transfer baggage from
ramp-level induction points to either the CBIS for bags requiring screening, or to the
sortation system for bags already screened.

Sortation Area: After scanning by Automated Tag Readers (ATR’s) baggage is
routed to one of 6 make up units (slope plate carrousels). Make up units are separated
by diverter(s) in to two individual areas with three independent make up units each
fed by the lateral makeup conveyors.

Cross-over Lines: 4 lines that allow bags to be transferred between two input
lines/paths between the ticket counter and CBIS areas. Cross-over lines are used in
the sortation area to route baggage to assigned mark-up units.

INBOUND BAGGAGE SYSTEM: this system includes 4 slope plate baggage claim

carousels, 2 over size baggage claim belts, all input conveyors located in the terminal ramp
area which feed baggage claim devices and belts inside the terminal and the associated
baggage input control (BIC) stations.

1.21

Ramp Area Input: 4 conveyor systems that transport baggage from the ramp area
induction points to the baggage claim carousels in the terminal and 2 Oversize
conveyor systems that transport Oversize baggage to the oversize baggage claim belts
in the terminal. Each conveyor system feeds only the associated claim device. Each
of the six induction points/conveyor systems is equipped with a Baggage Input
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123

Controller (BIC) which controls baggage input by flight assignments and records
activity (first bag/last bag).

Baggage Claim Carousels: 4 sloped -plate claim devices (carousels) located on
Terminal Level 1. Note that belt and claim device numbers shown are in accordance
with BHS construction drawings and may not correspond with claim device numbers

posted for the public.

Over size Baggage Claim Belts: 2 baggage claim conveyors located on Terminal
Level 1 for the delivery of oversize baggage to passengers. Note that belt and claim
device numbers shown are in accordance with BHS construction drawings and may
not correspond with claim device numbers posted for the public.

2.  Baggage Handling System Major Components:

2.2 Structural Components

221

222

223

224

225

Standard Belt Conveyors. Standard slider conveyors are used to transport baggage in
public and non-public areas. The conveyor is belt-driven and capable of horizontal
and incline/decline transportation.

Drive Conveyors. Drive assemblies are constructed in various lengths and use either
an end or center drive depending on conveyor layout and load requirements.

Transportation Conveyors. Transportation conveyors move the baggage through the
system and have side guards on both sides of the conveyor.

Load/Unload Conveyors. Used in areas where baggage is to be loaded to or unloaded
from the conveyor and have side guards on only one side to allow for baggage
loading or unloading.

Conveyor Mechanical Components

1)  Conveyor Frames. Conveyor frames and side guards are welded steel
construction. The bed channels are formed from steel, braced with angle
stiffeners welded to the underside.

2)  Side Guards. Provided along the full length of both sides of all conveyors
except at points where baggage is loaded or removed.

3)  Shrouding. Provided for all conveyor equipment exposed to public view.

4)  Spill Plates, Transition Plates. Conveyors feeding and inclined plate device are
equipped with a spill plate to aid in baggage transfer.

5)  Supports, Floor. Floor mounted conveyors are supported on formed channel leg
assemblies.

6)  Supports, Hanger. Overhead conveyors are supported from building structural
steel or by using expandable type anchors in concrete ceilings.
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2.2.7

228

229

2.2.10

~7)  Seismic Hangers. Flevated conveyors are seismically sway braced in both

lateral and longitudinal direction.

8)  Belt Lacing. Belt lacing is Clipper or Anchor type with a hook-type of the
proper size recommended by the belt manufacturer for the belt being used.

9)  Pulleys. The BHS utilizes a variety of pulleys including: End Pulley; Power
Pulley; Take-Up Pulley; and Snub Pulley.

10) Take-Up Mechanisms. Each conveyor is equipped with a manual take-up
mechanism bolted to the outside of the conveyor bed.

11) Return Rollers. Located on centers not to exceed 10 feet with spacing being
reduced in areas where belting may drag against the floor or conveyor
structure. All return rollers have internally mounted precision ball bearings that
are greased, packed, and sealed for the life of the roller.

12) Belt Conveyor Drives. The drives are sized to operate continuously and meet
load specifications.

13) Catwalks. Access ladders provide access to catwalks. Catwalks and walkways
are constructed with a heavy gage walking surface,

14) Draft Curtains. Draft curtains are provided at conveyor wall penetrations where
- installed.

15) Fire/Security Doors. Powered, roll-up fire/security doors are provided at
conveyor wall penetrations in specified locations.

45 Degree Merge Conveyors. The 45 degree merge is a belt on slider bed conveyor
which uses two fixed tubular nose bar elements to achieve the 45 degree change of
direction.

Queue Conveyors. A self-contained belt conveyor system used primarily for
accumulation and spacing of baggage to move baggage quickly and efficiently
throughout the conveyor system.

Vertical Sortation Unit Il (VSUIN). The VSUII is an electromechanical conveyor
module which is used to sort baggage between two vertically stacked conveyor lines.
The divert units divert bags from a single conveyor line to two separate vertically
stacked take-away conveyors.

High Speed Diverter Il (HSDIT). The HSDII is a device with two paddles mounted
on a horizontal belt conveyor used to divert the flow of one of several bags by
moving the paddles into the baggage stream. The activated paddles of the diverter
from a 45 degree vertical powered belt wall for the transfer of baggage from a main
sort line to a pier chute or take-away conveyor.

Power Turns. Power Turns are belt curved conveyors used at locations where there is

a change of flow direction in the conveyor system. The turns are made up of a welded
steel frame, a circular belt with a special “side bow” roller chain attached, tapered
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24

2211

end pulleys mounted on steel shafting, roller chain sprockets mounted on the pulley
shafts and a motor/reducer drive assembly.

Incline Slope Plate claim or Sortation Devices. These devices are arranged to receive
baggage from a feed conveyor(s) at a point on the inside and are automatically fed

via belt conveyors..

Other Mechanical Components

23.1

232

233

234

235

236

237

238

Platforms and Walkways. All platforms and walkways are attached to the BHS
strycture and provide adequate space for operating and maintenance personnel.

Toe boards. Toe boards are provided on both sides of all platforms, walkways and
ramps 24” or more above the finished floor except where adjacent equipment or
building structure provides the required function.

Handrails. Where installed, top rails consist of a top rail with one intermediate rail
positioned halfway between the top of the walking surface and the top of the top rail.

Maintenance Ladders. Maintenance ladders are used to access platforms and
walkways.

Fire Doors (Powered and Non-Powered). Consist of rolling shutters, slat-type, and
interior-face-mounted fire doors with up and down limit switches connected to PLC
input. Fire/heat/smoke detectors are located to sense approaching fire, heat or smoke
source on the conveyor.

Security Doors (Powered and Non-powered). Consist of rolling shutter, slat-type, and
interior-face-mounted security door equipped with an externally mounted limit
switch that senses a “fully open” position.

Draft Curtains. Draft curtains are constructed with of 6” wide by 1/8 thick vinyl strips
with a stainless steel fascia in public areas.

Conveyor Impact Protection. Installed at specific locations, impact protection and
supports are constructed of steel, heavy walled sections to match specific conveyor
shape.

Electrical Components and Controls

2.4.1

242

Power distribution. All electrical power provided to the BHS is separately metered.
Electrical power for the BHS control system is provided from 2 independent load
centers. Each provides 480VAC power to Power Distribution Panels (PDP) which
have appropriate sized circuit breakers feeding the BHS equipment.

Baggage Area Lighting. All lighting (lamps and fixtures) provided to illuminate the
BHS or access to the BHS (illuminating ladders, platforms, and walkways) shall be
the responsibility of the Contractor. This lighting is typically present in crawlspaces
between levels and/or other areas where the BHS components are the only areas
requiring illumination or for example on the baggage claim devices, where lighting is
mounted directly on, or in, the baggage system components. General area lighting in
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244

spaces where there are needs for illumination other than the BHS (exclusive of other
utilities) is the responsibility of the permitted user(s) of that space.

Controls Architecture. System architecture is based on Ethernet networks for
communication with networks outside the BHS and local devices. ControlNet is used
for machine-level communications and DeviceNet is used for device-level
communications. Centralized or decentralized architecture is used depending on the
subsystem. The BHS control system is divided in to five main subsystems:

1-Ticket Counters \
2-Oversize (inbound and outbound)
3-Inbound

4-EDS Matrix (CBIS)

5-Sortation

1) Centralized Architecture. The Ticket Counters, Oversize, Inbound and Sortation
subsystems are based on a centralized input/output (I/O) system design with all
motors and control elements wired back to centralized Motor Control Panels
(MCP).

2) Decentralized Architecture. The EDS Matrix (CBIS) subsystem is based on a
decentralized I/O system design with all motors and control elements wired to
nearby, small control panels referred to as CN2DN panels that contain
DeviceNet modules connecting directly to motor-mounted variable frequency
drives (VFD) and control equipment on the conveyots.

Upper Level Control Components

1) Sortation Allocation Controller (SAC or sort controller). The SAC acts as the
central server of the system. The SAC is built on a Windows Server platform
and contains the database to store all sortation control information for the
system including flight schedules and bag related data. The SAC also hosts
multiple applications for airport communication, sortation control, flight
scheduling and PLC status images.

2) Data Historian System (DHS). The DHS server acts as a central repository of
data for the system. It is built on a Windows Server platform and includes a
Microsoft SQL Server database. The DHS server communicates directly with
the system PL.Cs and acts as a server for the MIS and Web MIS client
applications. It also collects and stores historical statistical data generated by the
PLCs for use in searches and reports.

3) Human Machine Interface (HMI). The HMI application provides a graphical
overview of the conveyor system showing status, and allowing operator control.

4) Maintenance Information System (MIS). The MIS application provides access

to flight schedule management, data management and set-up facilities necessary
to operate the BHS and generate system reports. This application resides on the
operator workstations and is also installed on the SAC and DHS servers.

5) DBaggage Messaging System Servers (BMS). The Baggage Messaging Servers

route baggage service messages (BSM) and baggage processed messages (BPM)
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6)

7

8)

9)

10)

11)

12)

between the airline’s host system and the SAC. These servers are part of the
Airport’s common use system and are supported by the Airport.

Input/Output (I/O) Gateways. There are 2 I/O gateways. Each IO gateway has
2 functions; transferring data from the ATRs to the system for sortation and
tracking and serving as the HMI server.

Lower Level Control Components: Programmable Logic Controllers (PLC). The
PLCs controls the mechanical system, communicating with the device-level
equipment.

Remote Racks. Contain modules that provide a connection to each field device.
These connections allow the PLC to communicate with and control the devices.

Ethemet Switches. These switches are used to manage the connections between
the various components on the Ethernet network.

Manual Encode Consol (MEC). The MEC is used to manually route baggage to
the correct sort destination. Bags are sent to the MEC station if the bar code on
the bag tag cannot be read by the ATR, the flight number is invalid, or there is
no BSM for the bag.

Baggage Dimensioning System (BDS). The BDS measures the height, width
and length of each bag that passes through the scanning heads. The BDS

determines if a bag is in, or out, of “gauge.”

Automatic Tag Reader (ATR). The ATRs read bar code data from the baggage
tag affixed prior to induction by scanning every side of each bag that passes
through the its scanning head array. The array consists of 12 individual scanning
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heads. The data from the bar code is transmitted to the PLC using serial
communications.

13) ControlNet to DeviceNet Box. These devices are used to bridge communication

between the ControlNet and the DeviceNet networks.

14) EDS Equipment. The in-line EDS machines are used as part of the security
screening process of the BHS. These machines are maintained by TSA.

15) Motor Control Panels (MCP). There are 18 MCPs and approximately 45 smaller

control panels. All motors in the EDS Matrix (CBIS) are controlled by VFDs.
The main components in the MCP panels are:

a)
b)
c)
d)
€)
D
g)
h)
i)
h);
k)
)
m)
n)
0)
j9)]

PLC with Ethernet ports

ControlNet module

10 modules

E-Stop relays

24VDC power supplies

Main disconnect switch with lock out
Circuit Breaker (CB) and fusing
Motor starters, contactors and relays
Amber warning beacon

Red (E-Stop) warning beacon
Start-up/Fault warning alarm
Control station

Hour meter

Control Transformers

Utility outlet

Fluorescent lights

2.5 BHS Control Room T2.1.E119. The BHS Control Room provides 2 control operator

workstations and, with the exception of field devices and the SAC, DHS (located in equipment
room T2.1.E111) and BMS servers (located in the International Terminal), all of the equipment
necessary to operate and monitor the BHS including:

2.5.1 Large Screen Display Workstation. This workstation is used to display the graphical

overview images from the HMI application. It is designed to provide a dynamic display
of BHS status however a mouse is provided to allow navigation to other HMI content.

2.5.2 Operator Interface Terminals. Touch-screen workstations that display HMI and MIS
applications to allow operators to operate the system, display status, modify system
parameters and generate reports. 2 operator Interface Terminals are provided in the
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254

255

256

2.5.7

258

Control Room 2 are installed in the CBRA area, and 1 is installed in the TSA central
system monitoring section of the International Terminal BHS Control Room.

LCD Displays. Five 46 inch NEC liquid crystal displays, wall mounting hardware,
controllers and cables used to display system status (3 displays) and flight information
(2 displays).

Closed Circuit Television Equipment (CCTV). Two displays and one controller are
installed to provide views of T2 BHS related CCTV cameras.

Manual Encode Interface Computer. 1 Manual Encode Interface Computer is installed.

HMI Interface Computers. 5 HMI Interface Computers are installed.

Uninterruptible Power Supply Units (UPS). 2 UPS are provided to support the installed
computer equipment.

Furnishings. Desks, tables, racks and shelving used to accommodate equipment and
supplies.

Appendix A — 60 Contract No. 50030.01
September 1, 2016

oA



1.1

1.2

1.3

14

Appendix B
Calculation of Charges

METHOD OF PAYMENT

Unless approved otherwise by the Airport Project Manager, the Contractor shall submit to the
Airport Project Manager, within fifteen (15) working days of the last day of each calendar month,
an invoice for the services performed under this Agreement for the previous calendar month. As
used herein, the term “Monthly Invoice” shall include the Contractor’s bill or written request for
payment under this Agreement for services performed. All invoices shall be made in writing and
in a form prescribed by the Airport’s Project Manager. Partial release from all suppliers and
subcontractors shall be furnished with all but the first invoice. The Contractor must also supply
SFO with all certified payrolls through the invoice period. A monthly Performance Report per
Appendix A — Scope of Work, for the invoice period must accompany the invoice.

Contractor shall maintain the Weekly Staffing Schedule set forth in Attachment 1 to Appendix
B - Calculation of Charges. The Monthly Invoice shall be consistent with the “Staffing Level
and Allocation Plan” as stated in Appendix B — Calculation of Charges, Attachment 1. For
any calendar month of this Agreement that the Contractor fails to meet or exceed the minimum
Performance Requirements as specified in Appendix A — Scope of Work, the appropriate
Liquidated Damages shall be deducted from the Contractor’s Monthly Invoice amount for the
following month. The Monthly Invoice provided in the Staffing Level and Allocation Plan is
based on Contractor’s stating staffing plan. Should the Contractor fail to provide the staffing
levels defined in the Staffing Level and Allocation Plan, a reduction in the Monthly Invoice w111

. be taken for those vacant positions.

Unless approved otherwise by the Airport Project Manager, the Contractor shall, within ten (10)
days after receipt of payment by the Airport specified in this Agreement pay to all of its
immediate subcontractors, if any, the amounts to which they are entitled, after deducting any
prior payments and any amounts due and payable to the Contractor by those subcontractors.

The Contractor’s monthly invoice shall include:

1.4.1 The actual labor hours expended during the prior month, as supported by timesheets,
based upon the hourly rates (Hourly Wage with Burden) for the various classes of
employees, as set forth in the Detailed Pricing Breakdown on pages B4 through B6. The
labor hours shall be based on the staffing levels identified in the Staffing Level and
Allocation Plan — Weekly Staffing Schedule.

1.4.2 Inthe event overtime is requested or required by the Airport, the overtime rates for the
various classes of approved employees shall be consistent with the rates set forth in the
Staffing Level and Allocation Plan. Overtime charges must be clearly documented on
weekly time sheets and identified separately on each monthly billing and shall include a
calculation to show how the overtime charges were determined for each class of
employee and the reason for their use.

1.4.3 The actual costs of materials, components, technical supplies, and replacement parts
where such payment is within the parameters of Section 1 of this Appendix B. All actual
costs shall be supported with copies of the actual invoices. All cash discounts for
material, supplies, and other items purchased as part of the cost of the work shall accrue
to the Airport. In order to minimize the actual costs to be paid by the Airport, the
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Contractor will make all reasonable efforts to research appropriate vendors in order to
secure price comparisons, taking into account such things as shipping charges and
discounts available. The Contractor shall assume responsibility for tracking the
warranties available from the vendors on all purchased parts and exercise those
warranties when required.

1.5 Notwithstanding the above, in no case shall the Contractor invoice include costs which the
Alirport Project Manager has disallowed or otherwise indicated that will not be recognized.

2. ADJUSTMENT OF MONTHLY INVOICE FOR SYSTEM CHAN (‘;ES

From time to time, the Airport may issue a written order increasing or decreasing the level of service,
additions, or deletions, in which event the Contractor shall comply with such orders and perform its
operation and maintenance services in accordance with all provisions of this Agreement and the orders of
the Airport. In the event of changes in BHS system operation and maintenance due to additions,
deletions, changes, increases or decreases, the Monthly Invoice for BHS operations and maintenance of
the system shall be adjusted in accordance with the applicable unit prices shown in the Staffing Level and
Allocation Plan submitted by the Contractor.

3. OTHER DIRECT COSTS

3.1 MISCELLANEOUS EXPENSES
Miscellaneous expenses are not reimbursable unless Contractor has obtained the prior written
approval of the Airport’s Project Manager before expenses are incurred. Reimbursement shall be
for actual expenses incurred by Contractor or Contractor’s independent professional associates or
sub-consultants with receipts.

3.2 AS-NEEDED MECHANICAL AND ELECTRICAL COMPONENT REPLACEMENT
As-Needed mechanical and electrical component replacement may be authorized by the City only
upon written task order issued in advance of any work to be performed. City will not pay for any
as-needed work whatsoever except by written task order. Task orders shall state the time,
quantity and price of the work. All work shall be compensated at the prevailing wage in effect at
the time the task order is approved, plus Contractor's 40.5% burden and 7.8% profit margin.
Burden includes the worker’s compensation, company overhead and employer Federal Insurance
Contributions Act (FICA) which include Medicare and Social Security taxes.

33 TRAVEL EXPENSES
Travel expenses and cost for vehicle rentals, contractor meals, and per diem are not reimbursable
expenses unless Contractor has obtained the prior written approval of the Airport’s Project
Manager before the expenses are incurred. Contractor must obtain Airport agreement and
availability of funding prior to scheduling travel. Direct and reasonable travel expenses shall be
reimbursed at the actual cost when supported by appropriate receipts. Contractor shall submit all
requests for reimbursement to the Airport via invoice. If per diem is approved by the Airport,
Contractor travel expense must meet the federal per diem General Services Administration
Continental United States rates ("GSA CONUS Rates") for San Mateo County. Current federal
per diem rates can be confirmed on the Internet at http://www.gsa.gov./portal/category/21287.

The mileage charge for vehicles will be the then current mileage rate established by the Internal
Revenue Service. No mileage reimbursement shall be provided for automobile trips within the
San Francisco Bay Area, less than fifty (50) miles from SFO. Contractor will use commercially
reasonable efforts to minimize expenses.

P-600 (9-15) B-2 Ct. 50030.01
September 1, 2016



Appendix B — Calculation of Charges
ATTACHMENT 1:

Staffing Level and Allocation Plan

WEEKLY STAFFING SCHEDULE

JOB CLASSIFICATION Sun Mon Tue Wed Thu Fri Sat Total Weekly
Start- End Start -End Start -End Start-End Start-End Start -End Start -End Hrs

Site Manager OFF 8:00am - $:00pm | 8:00am- 5:00pm | 8:00am-5:00pm | 8:00am- 5:00pm | 8:00am - 5:00pm OFF 40hrs
WMMMM = QFE QFE Ahes
Maintenance Technician 12:30pm - 8:30pm| 12:30pm - 8:30pm OFF OFF OFF 4:30am - 1:00pm | 4:30am- 1:00pm 32hrs
Malntenance Technician QFF OFF 12:30pm - 8:30pm| 12:30pm - 8:30pm| 12:30pm - 8:30pm| 12:3Gpm - 8:30pm} 12:30pm - 8:30pm 40hrs

e Techniclan 8:30pm - 4:30am | 8:30pm-4:30am | 8:30pm-4:30am | 8:30pm-4:3Cam | 8:30pm - 4:30am OFF OFF 40hrs
Maintenance Techniclan 8:30pm - 4:30am | 8:30pm - 4:30am | 8:30pm - 4:30am QFF OFF 8:30pm - 4:30am | 8:30pm - 4:30am 40hrs
Maintenance Technician OFF OFF OFF 8:30pm - 4:30am | 8:30pm - 4:30am | 8:30pm-4:30am | 8:30pm - 4:30am 32hrs
(Control Room Querator —_ §_ 4:30am - 2:30) 4:30am - 2:30pm | 4:30am - 2:30pm | _4:30am - 9:30am QFF QFF QEF 35hrs
Control Room Operator OFF OFF OFF 9:30am-2:30pm | 4:30am- 2:30pm | 4:30am- 2:30pm | 4:30am - 2:30pm 3I5hrs
Controf Room Operator 2:30pm - 12:30am{ 2:30pm - 12:30am| 2:30pm - 12:30am| 2:30pm - 7:30pm OFF OFF OFF 35hrs
Control Room Operator OFF OFF OFF 7:30pm - 12:30am| 2:30pm - 12:30am| 2:30pm - 12:30am| 2:30pm - 12:30am 35hrs
\Uniammer/Manual Encoder | 4:30am - 2:30om | 4:30am-230pm { 4:30am-230om | 430am - 9:30am QFE QOFF OFF _ 3shes
Unjammer / Manual Encoder OFF OFF OFF 9:30am- 2:30pm | 4:30am- 2:30pm | 4:30am- 2:30pm | 4:30am - 2:30pm 35hrs
Unjammer / Manual Encoder | 2:30pm - 12:30am| 2:30pm - 12:30am| 2:30pm-12:3Cam{ 2:30pm- 7:30pm OFF OFF OFF 35hrs
Unjammaer / Manual Encoder QOFF OFF OFF 7:30pm - 12:30am| 2:30pm - 12:30am} 2:30pm- 12:302am] 2:30pm- 12:3Cam 35hrs
TOTAL HOURS 72hrs 8Chrs 80hrs 80 hrs 80hrs 80hrs 72hrs 544 hrs

P-600 (9-15) B3 Ct. 50030.01
September 1, 2016
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Detailed Pricing Breakdown
Year 1: October 1, 2016 through September 30, 2017

Detailed Pricing Breakdown

Annual Full Time Annual Total
Position Title No..F.ulI-Time Hourly Wage Burden % * ‘Hc.:urlyw“e Labor Hours Hours Annual Labor Cost
Positions with Burden 1FTyr=2,086hrs {Excluding PTO) with Burden
’ X No. Positions
Site Manager 15 43.00 105.04%) $ 88.17 2080, 1856.00 $163,639.24
Maintenance technicians 5.6/ S 38.35 68.12%; $ 64.47 11648 10160.00 $655,054.42|
Control Raom Operator 35| $ 22,00 114.00%/ $ 47.08 7280 6288,00 $296,039.85)
Unjammer / Manual Encoder 35( $ 18.74 121.96%] $ 41,60 7280 6288.00 $261,552.21
* Burden % includes all costs associated with Contractar's Labor costs including, hut nat limited to: paid time off, payroll taxes, pension costs
healthi dental § i kers comp | , and any other benefits and indirect labor costs.

Inctudes all other costs of peforming the work identified In Appendix A, Services to be Provided by the Contractor, such as: use of tools and equipement;
uniforms; parking and badging; data, cell phones, landlines, fax; corporate insurance; office supplies, fuel and consumables; arranging for purchase and
delivery of spare parts; training; licenses and permits associated with work; travel

$1,376,285.71

$102,816.00

Ali Qther Month_ly Costs for Service

Expressed as a percentage of the Total Labor Cost 7.80%

[SUBTOTAL COST WITH PROFIT

mp Sum Cot
Mobilization cast

[FOTAL ANNUAL CONTRACT COST
Monthly Invaice Value Not to Exceed

Ct. 50030.01
September 1, 2016

P-600 (9-15) B-4
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Detailed Pricing Breakdown

Year 2: October 1, 2017 through September 30, 2018

Detailed Pricing Breakdown

All Other Monthly Costs for §ewfce

‘ Expressed as a percentage of the Total Labor Cost

" uniforms; parking and badging; data, cell phones, (andlines, fax; corporate insurance; office supp
delivery of spare parts; training; licenses and permits associated with work; travel

1

Wi

Annual Full Time Annual Total
Position Title No.'F.uII-TIme |Hourly wage Burden % * Ht_)uriy Wage Labor Hours Hours ‘Ar.mual Labor Cost
Positions with Burden 1FTyr=2,080hrs . with Burden
ol (Excluding PTO}
X No. Positions
Site Manag; 18 43.00 105.04%) $ 88.17 2080 1856.00] $163,639.24
Maintenance technicians 5.6} $ 38.35 68.12%| $ 64.47 11648 10160.00 $655,054.42
Control Room Operator 3.5 8 22,00 114.00%) $ 47.08 7280] 628800/ $296,039.85]
_ [Unjammer / Manuai Encoder 35 $ 18,74 121.96%| $ 41.60 7280 6288.00 $261,552.21]
* Burden % Includes all casts assoclated with C r's Labor costs including, but not limited to: pald time off, payrall taxes, pensioncasts i
health i dental i ti e, workers comp insurance, and any other benefits and indirect labor costs. $1,376,285.71

includes ali ather costs of peforming the work identified in Appendix A, Services to be Provided by the Contractor, such as: use of tools and equipement;

fuel and ¢

; arranging for purchase and

$102,816.00

COST WITH PROFIT

$132,204.33

P-600 (9-15)

Ct. 50030.01
September 1, 2016
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Detailed Pricing Breakdown
Year 3: October 1, 2018 through September 30, 2019

Detailed Pricing Breakdown

} Annual Bull Time |, okl
No. Full-Time » |HourdyWage Labor Hours Annual Labor Cost
) Pasition Title Positians Hourly Wage Burden 3% ? with Burden FTyr= i.oso hrs Hours with Burden
" {Excluding PTO)
X No. Positions
Site Manager 43 43.00 105.04%| $ 88.17 2080 1856.00) $163,639.24]
Maintenance technicians 5603 38.35 68.12%| $ 64.47 11648 10160.00 $655,054.42
Control Room Operator 35( 3 22,00 114.00%| S 47,08 7280 6288.00) $296,039.85
Unjammer / Manual Encoder 35 $ 18.74 121.96%| $ 41.60 7280] 6288.00 $261,552.21

Includes all other costs of peforming the work identified in Appendix A, Sarvices to be Provided by the Contractor, such as: use of tools and equipement;
uniforms; parking and badging; data, cell phones, {andlines, fax; corporate insurance; office supplies, fue! and consumables; arranging for purchase and
delivery of spare parts; training; licenses and permits associated with work; travei

| AltGther Monthly Costs for Service - ) 3 8,568.00 5102,81@_0\

fit Margin. Expressed aya percer
Expressed as a percentage of the Total Labor Cost

SUBTOTAL COST WITH PROFIT

Monthly involce Value Not to Exceed

P-600 (9-15) B-6 Ct. 50030.01
September 1, 2016
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